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Phase 1 and 2 Upgrades of 11 kV Electrical Infrastructure — Zone 1A

PART 1

THE TENDER

CONTRACT NO: ES/18/ELEC/PHASE 1&2/Z1A

PHASE 1 AND 2 UPGRADES OF 11 kV
ELECTRICAL INFRASTRUCTURE - ZONE 1A




East London IDZ
Phase 1 and 2 Upgrades of 11 kV Electrical Infrastructure — Zone 1A

1.1 TENDERING PROCEDURES
1.1.1 Introduction
1.1.2 Tender Notice and Invitation to Tender

1.1.3 Tender Data
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INTRODUCTION

The East London Industrial Development Zone SOC Ltd (ELIDZ) is the duly appointed
operator of the East London Industrial Development Zone, a multi-million-rand infrastructure
and bulk services development initiated by the Department of Trade and Industry (DTI) that is
part of the government’'s micro-economic reform strategy. ELIDZ was designated as a
Special Economic Zone in 2016 and was the first to receive an operator’s permit from DTI.

The East London Industrial Development Zone is located on Buffalo City’s West Bank
adjacent to the existing East London port and airport, and much of the Phase 1 infrastructure
and bulk services required for the development have been completed.

As the East London Industrial Development Zone is now operational, tenders are hereby
invited from relevant service providers for the provision of services for the upgrade of the 11
kV electrical distribution infrastructure within Zone 1A area.
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1.1.2 TENDER NOTICE AND INVITATION TO TENDER

The East London Industrial Development Zone SOC Ltd is the operator of the East London
Industrial Development Zone (ELIDZ), an entity that exists to help manufacturers to become
globally competitive through the development and efficient management of a modern, purpose
built industrial location, which offers investing industries a streamlined business environment
enhanced by a range of supporting services. The zone is already operational and currently
houses a number of manufacturers that supply products for the local and international markets.

SCOPE OF WORK

Tenders are hereby invited from suitably qualified and experienced service providers for Phase 1
Upgrade of 11 kV Electrical Infrastructure (Zone 1A) in the East London Industrial Development
Zone, located at our facilities within the West Bank area of the Buffalo City Metropolitan
Municipality.

The successful tenderer will be required to enter into seven month contract for the provision of
Phase 1 - UPGRADE TO 11kV ELECTRICAL INFRASTRUCTURE TO SUPPLY THE SUPPLY
THE NEW MANUFACTURING FACILITY and a twelve months contract for Phase 2 -
ADDITIONAL 11KV UPGRADES, within the East London Industrial Development Zone SOC (Pty)
Ltd.

Tender Reference Tender Description / Name Compulsory Closing Date /
No. CIDB Grading Time
Required
ES/18/ELEC/PHASE | Phase 1 and 2 Upgrades of 5EP
1&2/Z1A 11 kV Electrical Infrastructure — 16 August 2018
Zone 1A 12:00 (noon)

The following is the summarized scope of work:

WORKS AT LEACHES BAY SUBSTATION — Phase 1

1. Reposition the AC/DC Panel at Leaches Bay switching room to a new position as indicated on
the drawing LB-PL;

2. Install 4 x 11kV 800A CB Panels at Leaches bay substation switching room as per LB Panel
layout drawing LB-PL;

3. Install 4 x MV Feeder protection schemes (3RF1100 or equivalent) near the control panels
indicated in drawing LB-PL ;

4. |Integration of feeder metering into the existing metering panel near the control panels
indicated in drawing LB-PL;

5. Cabling between panels (Feeder panel, switchgear, ACDC, etc.) as indicated in the drawings.

WORKS AT SWITCHING STATION SS 1A1 - Phase 1

1. Extend the Switching Station building as indicated in drawings SS1A1-P and SS1A1-XS;

2. Install 2 x 11kV 1250A CB Panels as per the panel layout (PL) drawing and re-label the board
as indicated in drawing SS1A1-PL;

3. Cabling for supply of new panels from existing AC/DC panel and/or BTU.

WORKS AT SWITCHING STATION SS 1A2 — Phase 2
1. Extend the Switching Station building as indicated in drawings SS1A2-P and SS1A2-XS;
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2. Install 2 x 11kV 1250A CB Panels as per the panel layout (PL) drawing and re-label the board
as indicated in drawing SS1A2-PL;
3. Cabling for supply of new panels from existing AC/DC panel and/or BTU.

WORKS AT SWITCHING STATION SS 1A3 — Phase 1

1. Extend the Switching Station building as indicated in drawings SS1A3-P and SS1A3-XS;

2. Install a new 11kV MV Board section at SS 1A3 as per the panel layout drawing SS1A3-PL
and link to the existing section;

3. Cabling for supply of new panels from existing AC/DC panel and/or BTU.

4. Testing and commissioning of available panels that might be free issued by ELIDZ

WORKS AT SWITCHING STATION SS 1A4 — Phase 2

1. Extend the Switching Station building as indicated in drawings SS1A4-P and SS1A4-XS;

2. Install a new 11kV MV Board section at SS 1A4 as per the panel layout drawing SS1A4-PL
and link to the existing section;

Cabling for supply of new panels from existing AC/DC panel and/or BTU.

4. Testing and commissioning of available panels that might be free issued by ELIDZ

w

AC/DC BOARD
1. Install new AC/DC panel with integrated charger and battery cabinet (if applicable)
2. Cabling for supply of new panels from the new AC/DC Board (if applicable)

SITE WORKS (as per drawing ELIDZ-SLD)

1. |Install 2 x 11kV, 3core-240mm?2 XLPE, SWA Copper cables (outgoing feeders) and applicable
joints and terminations between Leaches Bay and Switching Station SS 1A1;

2. Install 2 x 11kV, 3core-240mm? XLPE, SWA Copper cables (outgoing feeders) between
Leaches Bay and Switching Station SS 1AS3;

3. Install 2 x 11kV, 3core-240mm?2 XLPE, SWA copper cables (outgoing feeders) between the
Switching Station SS 1Al and SS 1AS3 for supply to the new Automobile Supply Park (ASP),
achieved by looping both cables in and out of ASP station.

4. Install 2 x 11kV, 3core-240mm?2 XLPE, SWA Copper cables (outgoing feeders) between
Leaches Bay and Switching Station SS 1A3;

5. Install 2 x 11kV, 3core-240mm?2 XLPE, SWA Copper cables (outgoing feeders) and applicable
joints and terminations between SS 1A3 and Switching Station SS 1A4;

BRIEFING MEETING

Note: A compulsory Briefing or Site Clarification Meeting with representatives of the
Employer will take place at ELIDZ HQ Auditorium on 31 July 2018 starting at 10hO0O.
Participants arriving more than 15 minutes late from start time will not be allowed to attend
the meeting

BID CONDITIONS:

O Tenderers are required to submit a Valid SARS Tax Clearance Certificate with their tender, or
the relevant SARS pin code which will allow the ELIDZ to confirm the tenderers tax status on-
line.

O Tenderer must be registered on Central Supplier Database (CSD) from National Treasury and
MAAA number must be provided

business streamlined
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O Tenderers should submit a valid original or certified B-BBEE certification. Companies with
annual turnover less than R10 million to submit an accountant or SARS letter confirming
turnover.

O Tenderers to provide certified copy of Company Registration Certificate

O Tenderers to provide Letter of Good Standing from Compensation Commissioner

O Tenderers must submit technical and financial proposals in two separate envelopes clearly
marked “Envelope A -Technical Proposal “and “Envelope B — Financial Proposal’. The
financial proposal will only be opened should the technical proposal be found to be acceptable.

O Non- signed “Form of Offer” the financial proposal in “Envelope B” submission will result in the
disqualification of the tender.

Q Inclusion of Price Offer and/ or any other price related details in “Envelope A -Technical
Proposal “will result in the disqualification of the tender.

Q The successful Tenderer will be required to have sufficient and competent staff available to
commence full time operations in accordance with the contract with effect from the
Commencement Date, failing which the contract will be awarded to the next most preferred
Tender.

Q Registration with the CIDB (Construction Industry Development Board) in the category 5EP is
compulsory for companies wishing to submit tenders

Q Tenderers are advised that preference will be given to those companies which have local
(East London) operational office in place at the time of the contract award.

O Submit signed declaration of 90% Local content and production, for Electrical and telecoms
cables

O The successful tenderer must sub-contract a minimum of 30% of the value of the contract to designated

SMME from within the BCMM area. SMME profile should meet 51% Black ownership. Database for
selection provided by ELIDZ

EVALUATION

The evaluation will be guided by the ELIDZ procurement policy. Points will be awarded on the
basis of Price and BBBEE.
Score breakdown:

a 80 Points for Price

Q 20 Points for BBBEE

All tenders not providing compulsory responsive documentation and with functionality scoring less
than 70 %, will not be considered for the next stage of tender evaluation

TENDER DOCUMENT & SUBMISSION

The RFT document will be available for download on 20 July 2018 12h00 (Noon), at
www.elidz.co.za under opportunities section.

The tender must be submitted in in two separate envelopes clearly marked “Envelope A -Technical
Proposal “and “Envelope B — Financial Proposal” with the name/address of submitting company
and the tender reference number. They must be deposited in the tender box in ELIDZ
Administration 1 Building situated at Lower Chester Road, Sunnyridge, East London, 5214

ELIDZ will not be responsible for tenders placed in an incorrect tender box. The ELIDZ and

ELIDZ representative will not be held responsible for the receipt of tenders via courier
services and the like.

No late tenders will be accepted. Only original tenders will be accepted.

8
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Telegraphic, telephonic, telex, facsimile and e-mail will not be accepted.

TENDER ENQUIRIES
Queries relating to this tender may be addressed to:

Contact person: Thato Sehau
Contact No: (043) 101 0851
Email: thato@elidz.co.za
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1.1.3 TENDER DATA

Project title: Upgrade of Electrical Infrastructure — Zone 1A (phase 1)
Contract No: TBA
Advertising date: 20 July 2018 Closing date: 16 August 2018
Closing time: 12:00 (noon) Validity period : 90 Days
Clause
number
The conditions of tender are the Standard Conditions of Tender as contained in Annexure F
of SANS 294: 2004 (Edition 1).
The Standard Conditions of Tender make several references to the Tender Data for details
that apply specifically to this tender. The Tender Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the standard conditions of
tender.
Each item of data given below is cross-referenced to the clause in the Standard Conditions of
Tender to which it mainly applies.
F.1.1 The employer is the East London Industrial Development Zone SOC Ltd.
F.1.2 The tender documents issued by the employer comprise:

VOLUME A: TECHNICAL PROPOSAL
1. THE TENDER
1.1 TENDERING PROCEDURES
1.1.1  Introduction
1.1.2 Tender Notice and Invitation to Tender
1.1.3 Tender Data
1.2 RETURNABLE SCHEDULES
1.2.1 List of Returnable Documents

1.2.2 Returnable Schedules

10
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F.1.2 2.  THE CONTRACT
(cont) 21  CONTRACT DATA
2.2 SCOPE OF WORKS
2.3 SITE INFORMATION
APPENDICES
A Generic Occupational Health and Safety Specification
B Construction Environment Management Plan
C Guidelines to completion of Supplier Development Plans
VOLUME B: FINANCIAL PROPOSAL
1. THE CONTRACT
11 AGREEMENT
1.1.1 Form of Offer and Acceptance
1.1.2 Form of Guarantee
1.2 PRICING DATA
1.2.1 Pricing Instructions
1.2.2 Bills of Quantities
F.1.4 | The employer’'s agent is:
Name: Bigen Africa Services (Pty) Ltd
Address: P O Box 29
The Innovation Hub
PRETORIA
0087
Tel: (012) 842 8700
Fax: (012) 843 9000/1
E-mail: Johan.pieters@bigengroup.com
F1.5.2 [Add the following sentence:
The period of six months may only be reduced should all tenders received be rejected as non-
responsive.
F.2.1.1 1. Only active CIDB registered tenderers with a contractor grading designation equal to or higher
than a contractor grading designation determined in accordance with the sum tendered for a 5
EP class of construction work, are eligible to submit tenders
Joint Ventures (JV) are eligible to submit tenders providing that:
e Every member of the JV have the required CIDB contractor grading
e A Joint Venture agreement is submitted together with the tender indicating shareholding
percentage

11
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F.2.1.2 e All parties to a Joint Venture should meet bid condition requirements to be acceptable
(cont.) e The combined contractor grading designation, calculated in accordance with the CIDB Joint
Venture Grading Designation Calculator, is equal to or higher than a contractor grading of 5 EP
class of construction work; and
e A Joint Venture agreement is submitted together with the tender indicating shareholding
percentage
All parties to a Joint Venture should meet bid condition requirements to be acceptable.
In Bids where consortia/joint venture/ sub-contractors are involved, each tendering party must submit a
separate proof of TCS/PIN/CSD number
The successful bidder will be required to submit a Supplier development plan for EME to be agreed with
the ELIDZ.
F.2.7 |The arrangements for a compulsory site visit and clarification meeting are:
Location : ELIDZ
HQ Auditorium Building
Lower Chester Road
Sunnyridge
East London
Date : 20 JULY 2018
Starting time  : 10:00 AM

F2.13.2 [The tender document, fully completed by hand in black ink, is to be deposited in the tender box in ELIDZ
Admin 1 Building.

F2.13.3 [ Only the original tender submission is required.

F2.13.5 [The original tender offer is to be placed in two sealed envelopes, marked Volume A (1ofl), (1of2) and
Volume B, with the Tender Number and Description as well as the Tenderers Name and Address on both
envelopes.

F2.13.6 [A two-envelope procedure will be followed.

F2.14 |The ELIDZ will disqualify any submission which is not suitably endorsed or which is not comprehensively
completed.

F2.15.1 [Submissions that are not received on or before the closing time will, in terms of the ELIDZ procurement
policy, not be considered.

F.2.16 [The tender offer validity period is 90 days.

F2.19 |Access to premises will be required.
F2.23 | The tenderer is required to submit with his tender:

O Tenderers are required to submit a Valid SARS Tax Clearance Certificate with their tender, or the
relevant SARS pin code which will allow the ELIDZ to confirm the tenderers tax status on-line

O Tenderers are required to provide a CSD registration certificate not older than 10 days before closing
of tender.

12
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O

Tenderers should submit a valid original or certified B-BBEE verification certificate. Companies with
annual turnover less than R10 million to submit an accountant or SARS letter confirming turnover.
Tenderers to provide certified copy of Company Registration Certificate.

Tenderers to provide Letter of Good Standing from Compensation Commissioner.

Proof of Registration with the CIDB in the category 5 EP.

All returnable documents and schedules as listed in 1.2

Signed Local content declaration

Proposed SMME work package identification for 30% sub contracting portion.

0O00O0ODD

F3.4

Tender submissions will be recorded in public immediately after the stipulated closing time and date.

F3.11

The procedure of the evaluation of tenders is the two envelope system.
Tender evaluation will be carried out using the 80/20 preference point system, where:

" A maximum of 80 points are allocated for financial offer.
. A maximum of 20 points are allocated for preference.

The above mentioned evaluation will be subject to offers being responsive and passing the functionality
criteria prescribed in the attached schedule.

Quality/Functionality Evaluation

The score achieved for quality/functionality will be assessed using the following criteria, each of which will
be scored individually up to the maximum number of points indicated (failure to submit the relevant
information will result in zero scores for that section):

DETAILED BREAKDOWN OF FUNCTIONALITY POINTS

Item Description Scored Available
Points Points
1 Criteria 1: Location 10
If the tenderer has a registered and currently operational office 10
1.1 within the boundaries of Buffalo City Metropolitan Municipality
(Provide lease agreement and/or BCM utility bill,)
1.2 If the tenderer has a registered and currently operational office 5

within the boundaries of the Eastern Cape

2 Criteria 2: Implementation Methodology 36
Company required to provide detailed method statements, which
demonstrate the manner in which work is carried out typically on
an installation contract of this nature (Cables, Switchgear,
Control panels, AC/DC supply and Building Extension) and
should cover a minimum of four core activities

. 11 kV or higher MV Cable works (pulling, laying, jointing,

. . 10
terminating, testing, etc.)
. 11 kV or higher Metal Clad Switchgear with VCB, ACB or 6
SFs CB installation, retrofitting and testing
. Protection implementation installation, wiring and testing 6

13




Phase 1 and 2 Upgrades of 11 kV Electrical Infrastructure — Zone 1A

fj

east london idz

business streamlined
Battery tripping unit, installation, wiring and testing 6
. Substation building civil, protection of existing services, 8
excavations, barricading/hording, construction method.

3 Criteria 3: Applicant’s Expertise and Resources 30
3.1 Cable Technician (5 years minimum hands on experience)

with relevant experience on similar projects and proof of an
accredited jointing and termination course (Attach CV with
contactable references)
> 10 years’ experience on similar projects 10
>7 years < 10 years’ experience on similar projects 7
> 5 years <7 years’ experience on similar projects 5
3.2 Switchgear Technician (5 years minimum experience) with
relevant experience on similar projects (Attach CV with
contactable references)
> 10 years’ experience on similar projects 10
>7 years < 10 years’ experience on similar projects 7
> 5 years <7 years’ experience on similar projects 5
3.3 Control plant Technician (5 years minimum experience)
with relevant experience on similar projects (Attach CV with
contactable references)
> 10 years’ experience on similar projects 10
>7 years < 10 years’ experience on similar projects 7
> 5 years <7 years’ experience on similar projects 5
4 Criteria 4: Relevant Experience 15
4.1 Company experience with relevant experience in similar 15
projects - 5 points can be scored for each confirmed similar
project in progress or carried out in the past 5 years (Three
references on letterheads with company stamp. to score a
maximum 15 points)

5 Criteria 5: Health and Safety 9
5.1 Company OHS policy 3
5.2 Company permanent qualified OHS officer (Attach SAMTRAC) 6

TOTAL EVALUATION SCORE FOR FUNCTIONALITY 100
PERCENTAGE EVALUATION SCORE FOR 100%
FUNCTIONALITY

non-responsive and not considered further.

Tender offers scoring less than 75 points out of 100 points for quality/functionality will be regarded as

Financial Offer Evaluation

The score achieved for financial offer will be determined using formula 2 (option 1) as follows:

14
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P - Pm
Points awarded =80 1- ——
Pm

Where P = the comparative offer of the tender offer under consideration
Pm the comparative offer of the lowest responsive tender

Preference Evaluation Criteria

A maximum of twenty (20) points will be awarded to a tenderer for achieving BBBEE objectives. BBBEE
points shall be computed using a relevant scorecard as guided by the company’s annual turnover. This is
in accordance with the new Codes of Good Practice. No points will be awarded for achieving BBBEE
objectives if the total percentage scored for BBBEE is less than 30%.

All tenders with functionality less than 70% of the total functional requirements will not be considered for the
next stage of tender evaluation. ELIDZ reserves the right to negotiate if preferred bidder's proposal exceeds
ELIDZ project estimate.

The tender will be awarded to the bid with the highest number of points. A tender may be awarded to a
bidder that did not score the highest number of points if reasonable and justifiable grounds exist.

Any contract offered by the ELIDZ will be based on the correctness of information submitted by the service
providers. Any misrepresentation of facts by a service provider may lead to disqualification. Should such
misrepresentation be uncovered after the commencement of the contracted work, the ELIDZ reserves the
right to terminate the contract and recover all payments made to that service provider and any costs that
may have been incurred in the process.

ELIDZ reserves the right to have the tenderer’s Black Economic Empowerment Credentials verified by an
independent agency. (Procurement Handbook — Annexure: 1 must be fully completed and supplementary
information may be completed by service providers with a turnover of less than R10m and be accompanied
by letter from an accounting firm or SARS confirming the company’s or sworn affidavit turnover is less than
R10m).

F3.13.1

Tender offers will only be considered if:

a) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business
with the public sector; and

b) the tenderer has :

i. abused the Employer’s Supply Chain Management System; or

i. failed to perform on any previous contract and has been given a written notice to this effect.

iii. is not under restrictions, or has principals who are under restrictions, preventing participating in the
ELIDZ procurement,

iv. ¢) has the legal capacity to enter into the contract,

V. d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the
Companies Act, 2008, bankrupt or being wound up, has his affairs administered by a court or a
judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of
any of the foregoing,

Vi. e) complies with the legal requirements, if any, stated in the tender data, and

i. f)is able, in the opinion of the ELIDZ, to perform the contract free of conflicts of interest.

c) All returnable documents and schedules as listed in 1.2.1 have been completed and submitted with this
document.

d) Local content declaration submitted of the designated threshold as per DTI

15
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e) Proposed SMME work package identification for 30% sub contracting portion.

F.3.18

The number of paper copies of the signed contract to be provided by the employer is 1 (one).

16
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PART 2

THE CONTRACT

CONTRACT NO: ES/18/ELEC/PHASE 1&2/Z1A

PHASE 1 AND 2 UPGRADES OF 11 kV
ELECTRICAL INFRASTRUCTURE - ZONE
1A
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211 Contract Data
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2.1.1 CONTRACT DATA FOR

Project title: PHASE 1 AND 2 UPGRADES OF 11 kV ELECTRICAL INFRASTRUCTURE — ZONE 1A

Contract No: CONTRACT NO: ES/18/ELEC/PHASE 1&2/Z1A

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works (2010) [hereinafter referred to as GCC
2010], published by the South African Institution of Civil Engineering, is applicable to this Contract.

CONTRACT SPECIFIC DATA

The following contract specific data; amendments; additions; or omissions are applicable to this
Contract.

CLAUSES

Compulsory Data

1.1.14

The name of the “Employer” is East London Industrial Development Zone SOC Ltd.

1.2.2

The address of the Employer is
Physical Address:

Lower Chester Road, Sunnyridge
Buffalo City (East London)

5201

Postal Address:
P.O. Box 5458
Greenfields

5208

Telephone: 043 — 101 0851

1.1.15

The name of the Engineer is: Bigen Africa Services — represented by Johan Pieters.

19
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1.1.1.16

The address of the Engineer is
Physical Address:

Allan Cormack street
Innovation Hub

Pretoria

0087

Postal Address:

P O Box 29

The Innovation Hub
PRETORIA

0087

Telephone: (012) 842 8700

5.8.1

The special non-working days are statutory public holidays.

58.1

The year-end break commences on 15 December and ends on 5 January.

Appendix | The time to deliver the Deed of Guarantee is 21 days. The liability of the Guarantee shall be for 5

3

% of the Tender Sum.

1.35

Replace in its entirety with the following:

The Employer will become the owner of the information, documents, advice, recommendations
and reports collected, furnished and/or compiled by the Contractor during the course of, and for
the purposes of executing this Contract, all of which will be handed over to the Employer on
request, but in any event on the termination and/or cancellation of this Contract for whatever
reason. The Contractor relinquishes its retention or any other rights to which it may be entitled.

1.3.6

Add the following as 1.3.6:

The copyright of all information, documents, advice, recommendations and reports compiled by
the Contractor during the course of and for the purposes of finalising the Works will vest in the
Employer, must be regarded as confidential and may not be reproduced or distributed or made
available to any person outside the Employer’s service, or to any institution in any way, and may
not be published either during the currency of this contract or after termination thereof without the
prior written consent of the Employer. The Employer shall have the right to use such material for
any other purpose without the approval of, information or payment to the Contractor.

1.3.7

Add the following as 1.3.7

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of the

20
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Contract shall vest in the Employer, who shall have the right to use such material for any other
purpose without the approval of, information or payment to the Contractor.

1.3.8

Add the following as 1.3.8:

In case of the Contractor providing documents, electronic aids, software programmes or like
material to the Employer, the development of which has not been at the expense of the Employer,
copyright shall not vest in the Employer. The Contractor shall be required to indicate to which
documents, electronic aids, software programmes or like material this provision applies.

46.1

Replace with the following:

The Contractor hereby indemnifies the Employer against any action, claim, damages or legal cost
that may be instituted against the Employer on the grounds of an alleged infringement of any
copyright or any other intellectual property right in connection with the Works outlined in this
Contract.

531

Replace with the following:

The Contractor shall, save as may be otherwise provided in the Contract or be legally or physically
impossible, commence executing the Works immediately from the date the Contractor is given
access to and possession of the Site in terms of Clause 11.

54.1

Replace the word “On the Commencement date” with the words “Within 14 days of the Contractor
submitting to the Engineer an acceptable health and safety plan required in terms of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993)”

5.6.1

The Contractor shall deliver his Programme of work within 14 days from the Commencement Date.

59.1

Amend as follows:

“On the date that the Contractor is given access to and possession of the site, the Engineer shall
deliver to the Contractor three (3) copies, at no cost to the Contractor, of the drawings and any
instructions required for the commencement of the Works. The cost of any additional copies of such
drawings and/or instructions, as may be required by the Contractor, will be for the account of
Contractor.

7.6.4

Replace the words “within a reasonable time” with the words “within the period stipulated by the
Engineer in such order...”
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7.9.1 Add the following at the end of this clause:
Such losses or damages may be recovered from the Contractor by deducting the same from any
amounts still due under this Contract or under any other contract presently or hereafter existing
between the Employer and the Contractor and for this purpose all these contracts shall be
considered one indivisible whole.

8.6.1.1 [The Contractor shall only be required to insure the Works as far as this comprises new
construction. He shall however be required to insure whatever plant, vehicles, tools, equipment
and materials are utilised in the execution of his activities.

8.6.1.1.2 [ The Employer will not supply any materials.

8.6.1.1.3 | The insurance is not required to cover professional fees.

8.6.1.3 Public Liability Insurance shall have a limit of Indemnity of not less than R10 million for any one
event. The Public Liability Insurance cover must be extended to include:
" Spread of fire
= Damage to underground services
= Surrounding property

6.5.1 The percentage allowance to cover overhead charges on labour and supervision is 33%, and on
material cost the percentage allowance is 10%.

5.7.2 Add the following to the end of the second paragraph:
“which costs may be deducted from any payments due to the Contractor in terms of the Contract
or any other Contract, now or in the future, existing between the Employer and the Contractor and
for this purpose all these shall be considered on indivisible whole”

55.1 The contract period for the Works is:
Phase 1: 7 Months — Non-negotiable completion date is end June 2019
Phase 2: 12 Months July 2019 to June 2020

5.13.1 If the Contractor fails by the Due Completion Date to complete the Works, or any specific portion

thereof that is identified in the Scope of Works to the extent which entitles him in terms of Clause
5.14.2 to receive a Certificate of Practical Completion for the Works, then the Contractor shall be
liable to the Employer for the sum(s) stated below as (a) penalty(ies) for every day which shall
elapse between the Due Completion Date for the Works or the specific portion of the Works and
the actual Date of Practical Completion of the Works or of the specific portion.

The penalty for delay shall be: R25 000 per day for late completion on Phase 1 and R5 000 per
day for phase 2.
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6.8.2 Contract Price will be adjusted annually as per the escalation rates declared in the priced bill of
quantities year on year

10.1.3.6 [Delete
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6.10.1.5

The percentage advance on materials not yet built into the Permanent Works is 80%.

6.10.3 |[The percentage retention on the amount due to the Contractor is 10 %. The limit of retention
money is R2,000,000.00

6.10.3 [ This clause shall be deleted in its entirety.

6.11 This clause shall be deleted in its entirety.

7.8.1 The Defects Liability Period is 12 months.

9.3.3 Add the following at the end
After cancellation of the Contract by the Contractor, the Contractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of any
lien or a right of retention or on the grounds of any right whatsoever.

10.4.2 | Dispute resolution shall be by means of mediation.

10.7 Disputes are to be referred for final settlement to litigation.

11.0 Add the following new Clause 11.0 : Amendments to be in writing

“No amendments of this Contract or of any provisions or terms hereof and no waiver or relaxation
or suspension of any of the provisions or terms of this Contract shall be of any force or effect unless
reduced to writing and signed by both the parties hereto.”
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Contract no: CONTRACT NO:

PART 2: DATA PROVIDED BY THE CONTRACTOR

1.8 The name of the Contractor is
(insert the legal name of the Contractor, as well as the Contractor's registration number, if
applicable)

1.2.2 The address of the Contractor is:

Physical Address:
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2.2 SCOPE OF WORK

2.2.1 DESCRIPTION OF THE WORKS

2.2.1.1 Employer’s Objectives

The East London Industrial Development Zone SOC Ltd (ELIDZ) is the duly appointed
operator of the East London Industrial Development Zone, and as such has an obligation to
ensure that the various facilities and services that they own and control are at all times fully
operational and able to perform the function for which they were intended.

Accordingly, the ELIDZ has a need to enter into contracts with suitable service providers who

are able to carry out the services for the upgrade of the 11 kV electrical distribution
infrastructure within Zone 1A area, which are necessary to support these objectives.

2.2.1.2 Overview of the Works

The installation services comprise both scheduled and unscheduled items as described
below:
WORKS AT LEACHES BAY SUBSTATION — Phase 1

1. Reposition the AC/DC Panel at Leaches Bay switching room to a new position as indicated
on the drawing LB-PL;

2. Install 4 x 11kV 800A CB Panels at Leaches bay substation switching room as per LB Panel
layout drawing LB-PL;

3. Install 4 x MV Feeder protection schemes (3RF1100 or equivalent) near the control panels
indicated in drawing LB-PL ;

4. Integration of feeder metering into the existing metering panel near the control panels
indicated in drawing LB-PL;

5. Cabling between panels (Feeder panel, switchgear, ACDC, etc.) as indicated in the drawings.

WORKS AT SWITCHING STATION SS 1A1 — Phase 1
1. Extend the Switching Station building as indicated in drawings SS1A1-P and SS1A1-XS;
2. Install 2 x 11kV 1250A CB Panels as per the panel layout (PL) drawing and re-label the board
as indicated in drawing SS1A1-PL;
3. Cabling for supply of new panels from existing AC/DC panel and/or BTU.

WORKS AT SWITCHING STATION SS 1A2 — Phase 2
1. Extend the Switching Station building as indicated in drawings SS1A2-P and SS1A2-XS;
2. Install 2 x 11kV 1250A CB Panels as per the panel layout (PL) drawing and re-label the board
as indicated in drawing SS1A2-PL;
3. Cabling for supply of new panels from existing AC/DC panel and/or BTU.

WORKS AT SWITCHING STATION SS 1A3 - Phase 1
1. Extend the Switching Station building as indicated in drawings SS1A3-P and SS1A3-XS;
2. Install a new 11kV MV Board section at SS 1A3 as per the panel layout drawing SS1A3-PL
and link to the existing section;
Cabling for supply of new panels from existing AC/DC panel and/or BTU.
4. Testing and commissioning of available panels that might be free issued by ELIDZ

w
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WORKS AT SWITCHING STATION SS 1A4 — Phase 2

1.
2.

w

Extend the Switching Station building as indicated in drawings SS1A4-P and SS1A4-XS;
Install a new 11kV MV Board section at SS 1A4 as per the panel layout drawing SS1A4-PL
and link to the existing section;

Cabling for supply of new panels from existing AC/DC panel and/or BTU.

Testing and commissioning of available panels that might be free issued by ELIDZ

AC/DC BOARD

1.
2.

Install new AC/DC panel with integrated charger and battery cabinet (if applicable)
Cabling for supply of new panels from the new AC/DC Board (if applicable)

SITE WORKS (as per drawing ELIDZ-SLD)

1.

Install 2 x 11kV, 3core-240mm?2 XLPE, SWA Copper cables (outgoing feeders) and
applicable joints and terminations between Leaches Bay and Switching Station SS 1A1;
Install 2 x 11kV, 3core-240mm?2 XLPE, SWA Copper cables (outgoing feeders) between
Leaches Bay and Switching Station SS 1AS;

Install 2 x 11kV, 3core-240mm?2 XLPE, SWA copper cables (outgoing feeders) between the
Switching Station SS 1A1 and SS 1A3 for supply to the new Automobile Supply Park (ASP),
achieved by looping both cables in and out of ASP station.

Install 2 x 11kV, 3core-240mm?2 XLPE, SWA Copper cables (outgoing feeders) between
Leaches Bay and Switching Station SS 1A3;

Install 2 x 11kV, 3core-240mm? XLPE, SWA Copper cables (outgoing feeders) and
applicable joints and terminations between SS 1A3 and Switching Station SS 1A4;

Preliminary & General:

Monthly Charges

. Provision of tools, equipment & plant
. Provision of staff and administration

Contract Charges

. Provision of sureties

° Provision of insurance

o Provision of site establishment
o Provision of staff induction

° Provision of PPE

. Compliance with OHS

. Compliance with CEMP

. Disposal of hazardous materials
o Removal of site establishment

General items inclusive of supply and installation.

The appointed service provider will be required to supply, store and deliver materials from the
list provided and at the rate tendered, if and when instructed to do so by the engineer.
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2.2.13

2214

The quantities listed shall not be interpreted as indicating the overall scope of work to be
undertaken under the contract, and the Engineer shall instruct the Contractor as to the actual
extent of work to be carried out under each billed item.

Provisional Sums

This portion of the contract deals with extra over rates which comprise of contingencies,
labour and transport rates.

Extent of the Works

The upgrade services as defined above are required in Zones 1A of the ELIDZ.

Should the need arise the upgrade services may be extended to include one or more portions
of new works undertaken on behalf of the ELIDZ. This additional work shall be undertaken at
billed rates wherever possible.

Although the Bills of Quantities contain a quantity for each item of work, these are
included only to ensure realistic pricing and for budget purposes.

The quantities shall not be interpreted as indicating the overall scope of work to be
undertaken under the contract, and the Engineer shall instruct the Contractor as to the

actual extent of work to be carried out under each billed item.

Location of the Works

Zone 1 of the East London Industrial Development Zone is located within Buffalo City on the
western side of the Buffalo River, between the East London port and airport.

The actual location of each sub-zone is shown on the locality plan included with the drawings
and more fully described in the following table:

SUB-ZONE DESCRIPTION OF LOCATION

Zone 1A Situated south-west of Sunnyridge, between the Harbour Arterial Road and
Prince George Circuit, and accessed from the traffic circle at the lower end of
the new Chester Road.
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2.2.15

Temporary Works

The provision of any temporary works of whatever nature, required for execution of the
scheduled items, shall be the responsibility of the Contractor, and the cost thereof shall be
included in the rates for the respective items of work.

2.2.2 DRAWINGS

2.1.2.1 Available Drawings will be issued at award stage to the successful tenderer

2.2.3 PROCUREMENT

2.1.3.1 Preferential Procurement Procedures
The ELIDZ Procurement Handbook is included in envelope “A” of the tender submission and
must be completed in full

2.1.3.2 Subcontracting
As stipulated in the General Conditions of Contract, the Contractor shall not subcontract any
part of the contract without the prior written consent of the Employer. Accordingly, the
Contractor shall submit his list of proposed subcontractors to the Employer or his
representative for approval, prior to commencement of any activities on site.
The successful tenderer must sub-contract 30% of the contract value excluding the long lead
items, to a local SMME from within the BCMM area. SMME profile should meet 51% Black
ownership. SMME contractor that has the capability to execute works.

224 UPGRADE WORKS

2.2.4.1 Works Specifications
The standard specifications applicable to this contract are the following South African
Bureau of Standards Standard Specifications:

Act No. 85 of 1993 The Machinery & Occupational Health and Safety Act
SANS 1885 Metal-clad switchgear for rated a.c. voltages above 1 kV and up to

and including 36 kV - General requirements and methods of test

SANS 60298/IEC 60298 | A.C. metal-enclosed switchgear and controlgear for rated voltages

above 1 kV and up to and including 52 kV

SANS 62271-100 High-voltage switchgear and controlgear Part 100: High-voltage

alternating-current circuit-breakers

SANS 10198- The selection, handling and installation of electric power cables of

rating not exceeding 33 kV

SANS 1339 Electric cables - Cross-linked polyethylene (XLPE) insulated cables

for rated voltages 3,8/6,6 kV to 19/33 kV

SANS 60502-4 Power cables with extruded insulation and their accessories for

rated voltages from 1 kV (Um = 1,2 kV) up to 30 kV (Um = 36 kV)
Part 4: Test
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requirements on accessories for cables with rated voltages from 6
kV (Um = 7,2 kV) up to 30 kV (Um = 36 kV)

SANS 10142-1 The wiring of premises Part 1: Low-voltage installations*

SANS 10400 The Application of the National Building Regulations*

The additional and particular Specifications applicable to this contract are:

ELIDZ Occupational Health and Safety Specification
ELIDZ Construction Environment Management Plan

These specifications are bound in with the tender documentation.

2.2.4.2LIVE WORK

2.25

2.2.6

The contractor shall plan all upgrade works in the worst-case scenario that consists of doing
work without interruption of electricity supply to the existing consumers. The contractor shall
make provision and take necessary steps to ensure that electrical services are not
interrupted. Such provision shall be made in consultation with all stakeholders. The provision
may include but is not limited to backup generators, task shifting to weekends and public
holidays.

Existing Services

All areas within which the Contractor is required to undertake installation works are serviced
with the full range of civil, electrical and communication services, most of which are below
ground. The Contractor will be issued with drawings showing the positions of the services
that are included in the contract and will be required to determine the position of all other
known services which may be affected by his work, by consultation with the Employer or his
representative.

The Contractor may be required to undertake work in close proximity to existing services in
which case he shall take all necessary precautions to prevent any damage to these services.
Should his operations result in any damage to existing services, he shall immediately notify
the Employer or his representative who will inspect the damage and determine what further
action is required. The Contractor shall be responsible for the cost of all repairs or
reinstatement necessary, whether these are carried out with his own resources or by a third

party.

Site establishment

a) Facilities provided by the Employer
The ELIDZ will provide, free of charge, the Horticultural Facility. It will be the
responsibility of the contractor to operate and maintain this facility on behalf of and to

the satisfaction of the ELIDZ for the duration of the contract.

Utility costs, water and electricity, will be for the account of the Contractor.
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227

2.2.8

229

The Employer is not able to assist with telecommunication facilities and the Contractor
shall make his own arrangements for whatever telephone and facsimile facilities he
may require

Reticulated potable water exists within each zone of the IDZ. Should the Contractor
require a supply of water to enable him to undertake any of his activities on the site
then a suitable point of supply will be made available off the relevant reticulation. The
Contractor shall agree the details of both the position and the size of connection
required with the Employer or his representative, and shall be responsible for the cost
of the connection, the cost of water used, and the cost of removal and reinstatement on
completion.

All zones of the IDZ are fully reticulated with electricity. Should the Contractor require
an electrical connection to carry out any aspect of his work then he shall discuss his
requirements with the Employer or his representative who will arrange for a supply with
the necessary capacity at a suitable position. The Contractor shall be responsible for
the cost of the connection, the cost of electricity used, and the cost of removal and
reinstatement on completion.

b) Facilities provided by the Contractor
Should establishment of any temporary facilities be required to enable the Contractor
to carry out any aspect of the work, then the location, cost, and extent of such facilities
shall require prior approval of the Employer or his representative.
The Contractor will not be required to provide an office, telephone, vehicle or any other
facilities or equipment for the exclusive use of the Employer, the Employer or his
representative or their staff.

c) Notice Boards

A notice board is not required, nor will the Contractor be permitted to erect his own
advertising board.

Site Usage

The Contractor shall restrict his operations to the immediate vicinity of the work being carried
out and he shall not be permitted to unnecessarily obstruct or impact on other adjacent areas.

Permits and Way Leaves

Permits and way leaves are required for all work on the IDZ and accurate records must be
kept of all work done.

Alterations, Additions, and Extensions to Existing Works

Wherever the Contractor is required to carry out new construction to lines and levels based
on or tying into existing infrastructure, he shall first check that the information provided for the
existing works is accurate and correct. Should there be any discrepancies as regards
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2.2.10

position, or defects in the quality of the existing work which may affect the proposed work,
then the Contractor shall report these to the Employer or his representative and request
clarification prior to proceeding with the new construction.

Management of the Works

a)

b)

<)

d)

Planning and Programming

Within 14 days of the Commencement Date and prior to commencement of any
operations on site, the Contractor shall prepare and submit to the Employer or his
representative a Plan that provides full details of the sequence and timing of the
scheduled inspections and upgrade activities required in terms of the contract. This
shall cover the entire contract period, and shall be amended and revised as necessary
until approved by the Employer or his representative.

In addition, one week before the end of each month, the Contractor shall submit a list
of work to be carried out during the following month, together with the anticipated
expenditure, using the relevant items from the Bills of Quantities. The list shall include
both upgrade works items and unscheduled additional work items as requested by the
Employer or his representative, and shall form the basis of the work to be carried out
and paid for during the month. The Contractor shall not be entitled to claim for
payment for scheduled items that have not been included in the monthly schedule and
approved by the Employer or his representative.

Sequence of the Works

The sequence of work shall be carried out strictly in accordance with the plan and
monthly schedule as detailed above.

Certain other aspects of unscheduled work may be required from time to time in
response to changes to the design.

Methods and Procedures

Prior to the commencement of any work on the site the Contractor shall submit method
statements. The method statements shall be submitted to the Employer or his
representative for approval at least 10 days prior to the scheduled start of the activity.
The method statements shall set out the procedures to be followed in carrying out the
activity and shall include details of compliance with both Occupational Health and
Safety and Environmental aspects.

The Contractor shall ensure that his staff and workers are properly trained in the safe
and effective use of any equipment, plant or materials necessary to undertake the
work.

Quality Control

The Contractor shall ensure that the appearance of his staff is neat and tidy, and he

shall provide them with appropriate and easily identifiable uniforms, preferably with the
Contractor’s logo, to enable them to be recognised at all times while on site.
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e)

f)

)

h)

The Contractor shall provide whatever samples of materials are required for approval
prior to commencement, and shall undertake all necessary tests that are required in
terms of the applicable specification to ensure that his workmanship meets the required
standard.

Environment

Environmental considerations applicable to this project are detailed in the ELIDZ
Construction Environment Management Plan (CEMP).

The Contractor shall ensure that he is fully aware of the requirements of the CEMP and
that he understands his responsibilities regarding both his management of the project
and the actual construction activities on site.

Accommodation of Traffic

The Contractor shall be responsible for the safety of all vehicular and pedestrian traffic
affected by his work and shall provide the necessary deviations together with all
warning signs, barricading and lighting fully in compliance with the requirements of the
SADC Road Traffic Signs Manual.

The Contractor shall maintain access to all buildings and properties affected by his
work and shall liaise with the relevant tenants and the IDZ to agree temporary or partial
closure of any access point.

Other Contractors

Various other activities and construction contracts could be underway concurrently with
this contract. The Contractor may be required to co-ordinate his activities together with
the activities of the other contractors, and shall be notified of specific requirements by

the Employer or his representative.

The contractor must take cognisance of other contract works on site on other contracts.

Testing, Completion, Commissioning

Each separate activity included in the contract shall be fully tested and independently
commissioned on completion, and shall immediately thereafter be made available for
use by the ELIDZ or the relevant tenant.

Communications

All communication of whatever nature shall be through the Project Manager or the

ELIDZ Project Manager. All communication will be confirmed in writing within seven
days, preferably via email, with supporting documentation, reports and or photos
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k)

m)

Key Personnel

Within 14 days of the Commencement Date and prior to commencement of any
operations on site, the Contractor shall submit to the Employer or his representative
detailed CV’s of his key personnel together with their relevant contact details. Should
the key personnel not be the same as those included in the tender submission, then
the Contractor shall be required to provide personnel with equivalent or better
gualifications and experience.

Management Meetings

The Contractor shall be required to attend a monthly meeting and inspection of work
done and in progress during which all aspects relating to the progress, scope,
expenditure, OHS and general administration of the contract will be discussed. The
Contractor shall ensure that his representative at the meeting has the necessary
understanding and authority to make decisions regarding these issues. Contractor
shall submit a written report at the meeting for review and comment

Payments

All payments to the Contractor shall be by means of electronic transfer and the
Contractor shall provide his banking details to the Employer or his representative
together with the initial payment claim. Monthly claims will be valued by the Project
Manager and submitted to employer for payment within 30 days of receiving a
corresponding original VAT invoice and statement

Records

The Contractor shall be required to provide a detailed report at the end of every month
on a word document in both hard and electronic format. The monthly report shall be in
a format to be agreed with the Employer and the Project Manager and shall contain the
following:

¢ Results of all routine inspections carried out.

¢ A record of the routine activities undertaken.

¢ Details of of repair work done

¢ Proof of additional/specialist work completed

o A monthly record of resources (both personnel and equipment) utilised on site.
¢ Incident report and actions taken

e Compliance to OHS and CEMP documents

The report shall be submitted within seven days of the end of each month, and no
payment will be made to the Contractor until the report has been received.

Payment Certificates

After an audit has been carried out by the Project Manager, a payment Certificate shall

be drawn up in an agreed format based on the bills of quantities and any variation
orders authorised. The date for submission of each payment claim shall be agreed
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with the Employer or his representative. The procedure for preparation of Payment
Certificates shall be as follows:

e The actual quantity for each item shall be agreed with the Engineer based on the
cumulative total of the previous monthly quantity and the additional work
carried out during the month.

e The Contractor shall draw up and submit his claim using the agreed quantities.

e The Engineer shall check the claim and certify the amount to be paid.

e The Contractor shall provide a VAT invoice to the Engineer for the certified amount.

e The Engineer shall submit the claim, the VAT invoice and the payment certificate to
the Employer.

0) Permits

The Contractor is required to obtain identity tags and access cards issued free of
charge by the ELIDZ for all his staff that enter the site. He shall make prior
arrangements with the ELIDZ to obtain the tags timeously, as no member of his staff
shall be allowed on site without the identity tag clearly displayed.

p) Proof of Compliance with the Law

The Contractor shall be required to comply with all regulations and laws of whatever
nature that are applicable to his operations throughout the duration of the contract, and
shall produce documentary evidence when requested for all aspects, including, but not
limited to:

e Valid proof of registration with the Compensation Commissioner.

e Proof of registration for income tax and VAT.

e Compliance with the Occupational Health and Safety Act and Construction
Regulations.

2.2.11 Health and Safety Requirements and Procedures

The Contractor shall comply with all relevant aspects of the Occupational Health and Safety
Act together with the Regulations referred to therein, as applicable to the scope of his
activities.

Particular attention must be paid to the issuing of the relevant Notices, appointment of
responsible people, undertaking Hazard Identification and Risk Assessments, and
preparation of a Health and Safety Plan within 21 days of appointment for comment and
approval. All necessary documentation shall be prepared and submitted for comment and
approval prior to commencement with any work on site.

Specific Health and Safety considerations applicable to this project are detailed in the ELIDZ
Occupational Health and Safety Specification. (Appendix A)

Method statements submitted for the Contractor’s activities shall include details of compliance

with Occupational Health and Safety within 21 days of appointment for comment and
approval.
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2.2.12

The Contractor shall ensure that all his personnel are properly inducted with respect to the
ELIDZ Occupational Health and Safety standards prior to their undertaking any work within
the IDZ premises.

The Contractor shall provide the necessary personal protective equipment and clothing to all
staff as necessary for the type of work being carried out.

No member of the Contractor’s staff shall be allowed on site while under the influence of
alcohol or drugs. Any member of his staff that exhibits any signs of alcohol or drug usage
shall be removed from the ELIDZ premises by security staff.

The Contractor shall be responsible for the protection of the public in the areas in which he is
working and shall provide barricades and lighting as necessary to ensure their safety. He
shall also be responsible for the safe control of traffic wherever his works impact on the
existing roadways.

Environmental Management Plan (EMP) Requirements and Procedures

The Contractor shall comply with all relevant aspects of the ELIDZ Construction
Environmental Management Plan (CEMP) together with the Regulations referred to therein,
as applicable to the scope of his activities.

The ELIDZ CEMP is attached as Appendix B
Particular attention must be paid to the issuing of the relevant Notices, appointment of
responsible people, undertaking Environmental Risk Assessments, and preparation of

Method Statements for comment and approval prior to commencement with any work on site.

The Contractor shall ensure that all his personnel are properly inducted with respect to the
ELIDZ CEMP standards prior to their undertaking any work within the IDZ premises.
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2.3

23.1

2.3.2

2.3.3

SITE INFORMATION

EXISTING SERVICES

All areas within which the Contractor is required to undertake upgrade works are serviced
with the full range of civil, electrical and communication services, most of which are below
ground. He will be required to determine the position of all other known services that may be
affected by his work, by consultation with the Employer or his representative.

EXISTING BUILDINGS

Numerous buildings exist within the area in which the Contractor is required to undertake
upgrade operations. Should the Contractor require drawings of any existing building to
enable him to undertake his activities on site, then he shall request these from the Employer
or his representative, who will make the necessary arrangements with the ELIDZ or other
consultants for the provision of the record drawings for these buildings.

ENVIRONMENTAL RESTRICTIONS
Certain areas within the ELIDZ have been designated as “Environmentally sensitive areas”.
Drawings indicting the location and extent of these areas can be obtained by request. Under

no circumstances shall the Contractor enter or use these areas for any purpose whatsoever,
without the specific written approval of the Employer or his representative.
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ELIDZ OHS Regulations

42

Z

east london idz

business streamlined



East London IDZ
Phase 1 and 2 Upgrades of 11 kV Electrical Infrastructure — Zone 1A

APPENDIX B

ELIDZ CEMP
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APPENDIX C

ELIDZ GUIDELINES FOR COMPLETION OF SUPPLIER DEVELOPMENT BID DOCUMENT
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LIST OF DRAWINGS?

DRAWING
DESCRIPTION SHEETS | REV REMARK
NUMBER
ELIDZ-SLD | Site's Single Line Diagram 1 1
ELIDZ-CL Site's Cable Layout Plan 1 1
Switching Station SS 1A1 Single Line
LB-SLD _ 3 1
Diagram
Switching Station SS 1A1 MV Panel
SS1A1-PL 1 1
Layout
Switching Station SS 1A1 Single Line
SS1A1-SLD . 1 1
Diagram
Switching Station SS 1A1 MV Panel
SS1A1-PL 1 1
Layout
Switching Station SS 1A1 Protection
SS1A1-PD . 1 1
Diagram
Switching Station SS 1A1 Earthing
SS1A1-EP 1 1
Plan
Plans to be completed by an
L . Architect
Switching Station SS 1A1 Floor and .
SS1A1-FFP ) 1 1 Foundation and Structural works to
Foundation Plans o
be completed by a Civil/Structure
Engineer
Plans to be completed by an
Architect
SS1A1-XS | Switching Station SS 1A1 Sections 1 1 Foundation and Structural works to
be completed by a Civil/Structure
Engineer
Switching Station SS 1A2 Single Line
SS1A2-SLD . 1 1
Diagram
Switching Station SS 1A2 MV Panel
SS1A2-PL 1 1
Layout
Switching Station SS 1A2 Protection
SS1A2-PD . 1 1
Diagram
Switching Station SS 1A2 Earthing
SS1A2-EP 1 1
Plan
Plans to be completed by an
o . Architect
Switching Station SS 1A2 Floor and .
SS1A2-FFP ) 1 1 Foundation and Structural works to
Foundation Plans .
be completed by a Civil/Structure
Engineer
Plans to be completed by an
Architect
SS1A2-XS | Switching Station SS 1A2 Sections 1 1 Foundation and Structural works to
be completed by a Civil/Structure
Engineer

1 SLD and layout will be provided. Remaining drawings to be provided to the winning bidder.
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Switching Station SS 1A3 Single Line

SS1A3-SLD .
Diagram
Switching Station SS 1A3 MV Panel
SS1A3-PL
Layout
Switching Station SS 1A3 Protection
SS1A3-PD ,
Diagram
Switching Station SS 1A3 Earthing
SS1A3-EP
Plan
Plans to be completed by an
o . Architect
Switching Station SS 1A3 Floor and .
SS1A3-FFP ) Foundation and Structural works to
Foundation Plans o
be completed by a Civil/Structure
Engineer
Plans to be completed by an
Architect
SS1A3-XS | Switching Station SS 1A3 Sections Foundation and Structural works to
be completed by a Civil/Structure
Engineer
Switching Station SS 1A4 Single Line
SS1A4-SLD |~
Diagram
Switching Station SS 1A4 MV Panel
SS1A4-PL
Layout
Switching Station SS 1A4 Protection
SS1A4-PD ,
Diagram
Switching Station SS 1A4 Earthing
SS1A4-EP
Plan
Plans to be completed by an
o . Architect
Switching Station SS 1A4 Floor and .
SS1A4-FFP ) Foundation and Structural works to
Foundation Plans .
be completed by a Civil/Structure
Engineer
Plans to be completed by an
Architect
SS1A4-XS | Switching Station SS 1A4 Sections Foundation and Structural works to

be completed by a Civil/Structure
Engineer
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2018/07/27
Compulsory
Site Briefing

@)

2018/08/08 2018/09/28
ender Closing Tender award

@) @)

2018/10/28
Site handover

@)
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2019/07/05
Site handover

@)

2018/07/18 2019/06/28
Tender Advert End|of
Constryction
| | | | | | | | | |
2018/08/01 2018/09/01 2018/10/01 2018/11/01 2019/01/01 2019/02/01 2019/03/01 2019/04/01 2019/05/01 2019/06/01
2018/07/0: 2019/06/30
2(18/07/18 - 2018/08/08
Tendering Period
2018/08/08 - 2018/09/07 2018/10/28 - 2019/06/28
Tender Adjudication Construction Period

Today
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