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T.1.1:  TENDER NOTICE AND INVITATION TO TENDER 

INVITATION: ZONE 1A - CONTAINER DEPOT HARDSTANDS REFURBISHMENT AND 
TRAILER YARD 

The East London Industrial Development Zone SOC Ltd is the operator of the East London 
Industrial Development Zone (ELIDZ), an entity which exists to help manufacturers to become 
globally competitive through the development and efficient management of a modern, purpose 
built industrial location, which offers investing industries a streamlined business environment 
enhanced by a range of supporting services.  The zone is already operational and currently 
houses a number of manufacturers that supply products for the local and international 
markets. 

SCOPE OF WORK 

Tenders are hereby invited by the ELIDZ from suitably invited and experienced Civil 
Engineering Contractors to undertake the Design and Supply of Refurbishments to existing 
container depot hardstands and trailer yard in Zone 1A of the, located at our facilities within 
the West Bank area of the Buffalo City Metropolitan Municipality. 

The successful tenderer will be required to enter into a Contract to undertake the design and 
construction of refurbishments to the current interlocking paving hardstands with concrete as 
well as the construction of a new additional trailer park within the current operational site  

Tender Reference No. Tender Description / Name Closing Date 
/ Time 

ES/19/CONT-
YARD/HARDSTAND/REP 

PROVISION OF REFURBISHMENTS TO 
EXISTING CONTAINER DEPOT 
HARDSTANDS AND TRAILER YARD 

29 July 2019 
at 12h00 

 

The successful contractor will provide the services of a registered professional civil 

engineer with a valid Professional Indemnity (PI) cover to design and control the 

design and implementation of the following concept design guides. 

The hardstand comprises of 12,000 m2 where the following is required: 

• Divide the hardstand into separate sections 

• Remove existing paving and salvage for use in trailer yard 

• Excavate into current C2 and C3 layerworks and salvage excavated material for 
platform layers in the trailer park, otherwise excess material will be carted off site and 
spoiler elsewhere 

• Cast concrete hardstand with concrete hardener applied and joints as indicated 

The trailer park of 2,000 m2 comprises of the following: 

• Clear and strip area 

• Install subsoil drainage system 

• Rip and recompact in-situ material 

• 300mm G6 layer constructed from salvaged C2 + C3 layerworks under current 
hardstand 

• 150mm C3 stabalised layer 

• 80mm interlocking pavers on 25mm washed sand bedding salvaged from existing 
paving 

BRIEFING MEETING  

Note: A compulsory Briefing or Site Clarification Meeting with representatives of the Employer 

will take place at ELIDZ Head Office Auditorium, Lower Chester Road, Sunnyridge, EAST 
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LONDON on 27 June 2019 starting at 12h00. Participants arriving more than 15 minutes late 

will not be allowed to attend the meeting. 

BID CONDITIONS: 

• Tenderers are required to submit a Valid SARS Tax Clearance Certificate with their 

tender or SARS PIN number. 

• Tenderers should submit a Valid original or certified B-BBEE certification.  Companies 

with annual turnover less than R10 million to submit an accountant or SARS letter 

confirming turnover. 

• Tenderers to provide certified copy of Company Registration Certificate. 

• Tenderers to provide Letter of Good Standing from Compensation Commissioner. 

• Tenderers must submit technical and financial proposals in two separate envelopes 

clearly marked “Envelope A -Technical Proposal “and “Envelope B – Financial 

Proposal”.  The financial proposal will only be opened should the technical proposal 

be deemed responsive.   

• Non- signed “Form of Offer” the financial proposal in “Envelope B” submission will 

result in the disqualification of the tender. 

• Inclusion of Price Offer and/ or any other price related details in “Envelope A -Technical 

Proposal “will result in the disqualification of the tender. 

• The successful Tenderer will be required to have sufficient and competent staff 

available to commence full time operations in accordance with the contract with effect 

from the Commencement Date, failing which the contract will be awarded to the next 

most preferred Tender. 

• Registration with the CIDB in the category 7 CE is compulsory for companies wishing 

to submit tenders. 

• A registered operational office within the Buffalo City municipal boundaries will be 

given preference. 

• Tenderers must be register on CSD database. 

• This tender is intended to advance particular identified designated groups.  Therefore, 

only EMEs and QSEs with a Level 1 BBBEE certificate are eligible to respond to this 

tender.  Tenderers will be pre-qualified on this basis. A tender that does not meet this 

condition will be deemed unacceptable and will be disqualified 

• Tenderers are required to include a qualified Design Engineer with Professional 

Indemnity of not less than R2 Million as part of their submission 

EVALUATION 

The evaluation will be guided by the ELIDZ procurement policy. Points will be awarded on the 

basis of Price and BBBEE. 

Score breakdown: 

• 80 Points for Price 

• 20 Points for BBBEE 
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All tenders not providing compulsory responsive documentation and with functionality scoring 

less than 75%, will not be considered for the next stage of tender evaluation. 

TENDER DOCUMENT & SUBMISSION 

The RFP document will be available for download at no cost on 21 June 2019 12h00 (Noon) 

from the East London Industrial Development Zone website: www.elidz.co.za under 

Opportunities >> Tenders. 

The tender must be returned in two separate sealed envelopes clearly marked "Envelope A - 

Technical Proposal" and "Envelope B - Financial Proposal" with each marked "Confidential" 

and with the name/address of the submitting company and the tender reference number on 

each envelope. Both envelopes are to be deposited in the allocated Tender Box at the Head 

Office Reception Area of the ELIDZ, Lower Chester Road, Sunnyridge, East London on or 

before 12h00 on Monday, 29 July 2019. 

ELIDZ will not be responsible for tenders placed in an incorrect tender box. 

No late tenders will be accepted. The complete set of tender documentation must be returned 

with the submission and only original intact tenders will be considered. 

Telegraphic, telephonic, telex, facsimile and e-mail tenders will not be accepted. 

TENDER ENQUIRIES 

Queries relating to the issue of these documents may be addressed to Ms. Anathi Mgwaza, 

by email at anathi@elidz.co.za. 

 

http://www.elidz.co.za/
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Project title: 
ZONE 1A – PROVISION OF REFURBISHMENTS TO 
EXISTING CONTAINER DEPOT HARDSTANDS AND 
TRAILER YARD 

Contract No: ES/19/CONT-YARD/HARDSTAND/REP 

Advertising date: 19 June 2019 Closing date: 29 July 2019 

Closing time: 12h00 Validity period: 120 Days 

Clause 
number 

 

 The Conditions of Tender applicable to this contract are the Standard 
Conditions of Tender as contained in Annexure F of the CIDB Standard for 
Uniformity in Construction Procurement (10 July 2015) as published in 
Government Gazette No. 38960, Board Notice 136 of 2015.  This Annexure is 
reproduced hereafter as an Appendix for the convenience of Tenderers. 
 
The Standard Conditions of Tender make several references to the Tender 
Data for details that apply specifically to this tender. The Tender Data shall have 
precedence in the interpretation of any ambiguity or inconsistency between it 
and the standard conditions of tender. 
 
Each item of data given below is cross-referenced to the clause in the Standard 
Conditions of Tender to which it mainly applies. 

F.1.1 The employer is the East London Industrial Development Zone SOC Ltd  

F.1.2 The tender documents issued by the employer comprise: 
Envelope "A"  
Volume 1 of 2: TECHNICAL PROPOSAL 
 
Part T1: Tendering procedures 
T1.1 Tender Notice and Invitation to Tender 
T1.2 Tender Data 
T1.3 Functionality Scoring Criteria 
F Standard Conditions of Tender 
Part C3: Scope of work 
C3.1 Scope of Work 
C3.2 Particular Specifications: Construction Works 
C3.3  Health and Safety Specifications 
C3.4 Construction Environment Management Plan 
C3.5 HIV/AIDS Specification 
C3.6 National Treasury Designated Sectors Minimum Local Content 

Specification 
Part C4: Site information 
C4. Site Information 
Part C5: Geotechnical report 
C5. Geotechnical report (Not Available) 
Part D1: DRAWINGS 
D1. List of drawings included in the tender document 
 
Envelope "A"  
Volume 2 of 2: TECHNICAL PROPOSAL: RETURNABLE SCHEDULES 
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Part T2: Returnable documents 
T2.1 List of Returnable Documents 
T2.2 Returnable Documents (Compulsory Submissions) 
T2.3 Returnable Documents (Forms – Submissions for Evaluation) 
T2.4 Returnable Documents (For Functionality Scoring) 
 
Envelope "B" FINANCIAL PROPOSAL 
 
Part C1: Agreements and contract data  
C1.1 Contract Data Employer 
C1.2 Contract Data Contractor 
C1.3 Form of Offer and Acceptance 
C1.4 Form of Guarantee  
Part C2: Pricing data 
C2.1 Pricing Instructions 
C2.2 Provisional Bills of Quantities 
C2.3 Schedule for Imported Material and Equipment 
C2.4 Guarantor Proforma Letter of Intent 
C2.5 Declaration Certificate for Local Production and Content for 

Designated Sectors 

F.1.4 The Employer’s Agent is 

Name: Werner de Lange 

Address: BVI Border (Pty) Ltd 
1st Floor, Esprit House, Triple Point 
St Helena Road 
Beacon Bay 
5241 

Tel: (043) 721 0033 

E-mail: wernerdl@bvi.co.za 

F.2.1 The following tenderers who are registered with the CIDB, or are capable of 
being so registered prior to submissions, are eligible to submit tenders: 
 
a) Contractors who have a contractor grading designation equal to or higher 

than a contractor grading designation determined in accordance with the 
sum tendered for a 7 CE class of construction work. 

 
Joint Ventures are eligible to submit tenders providing that: 
 
Every member of the JV is registered with the CIDB the joint venture contractors 
are to comply with Table 9 of the CIDB Regulations. 
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F.2.7 The arrangements for a compulsory site visit and clarification meeting are: 
 
Location : ELIDZ Corporate Head Office 
   Auditorium 
   Lower Chester Road 
   Sunnyridge 
   East London 
 
Date  : 27 June 2019 
 
Starting time : 12h00 

F.2.10.5 Add the following Clause: 
 
Tenderers are to submit fully priced Bills of Quantities with their tender and 
failure to do so will result in the tender being deemed non-responsive and 
disqualified. 

F.2.12.1 Alternative tender offer NOT permitted. 

F2.13.2 The tender document, fully completed by hand in black ink, is to be deposited 
in the tender box in East London Industrial Development Zone SOC Ltd 
Corporate Head Office. 

F2.13.3 Only the original tender submission is required. 

F2.13.5 The original tender offer is to be placed in two sealed envelopes, marked 
Volume A and Volume B, and marked with the Tender Number and Description 
as well as the Tenderers Name and Address on both envelopes. 

F2.13.6 A two-envelope procedure will be followed. 

F2.14 The ELIDZ will disqualify any submission which is not suitably endorsed or 
which is not comprehensively completed. 

F2.15.1 Submissions that are not received on or before the closing time will, in terms of 
the ELIDZ procurement policy, not be considered. 

F.2.16.1 The tender offer validity period is 120 days. 

F2.16.5 Add the following Clause: 
 
Accept that should the Tenderer unilaterally withdraw his tender during this 
period, the Employer shall, without prejudice to any other rights he may have, 
be entitled to accept any less favourable tender for the Works from those 
received, or to call for fresh tenders, or to otherwise arrange for the execution 
of the Works, and the Tenderer shall pay on demand any additional expense 
incurred by the Employer on account of the adoption of the said courses, as 
well as either the difference in cost between the tender withdrawn (as corrected 
in terms of Clause 3.9 of the Conditions of Tender) and any less favourable 
tender accepted by the Employer, or the difference between the tender 
withdrawn (as corrected) and the cost of execution of the Works by the 
Employer as well as any other amounts the Employer may have to pay to have 
the Works completed. 
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F2.20 Add the following to the Clause: 
 
Accept that the Employer or his Agent, reserves the right to approach the 
Tenderer's banker or guarantor(s) as indicated in the tender document, or the 
bankers of the individual members of any joint venture that is constituted for 
purposes of this Contract, with a view to ascertain whether the required 
guarantee will be furnished, and for purposes of ascertaining the financial 
strength of the Tenderer or of the individual member of such joint venture. Only 
guarantees that are submitted in the format provided will be accepted. 

F2.23 The tenderer is required to submit with his tender: 
 
• Tenderers are required to submit a Valid SARS Tax Clearance Certificate 

with their tender or SARS PIN number. 
• Tenderers should submit a valid original or certified B-BBEE certification.  

Companies with annual turnover less than R10 million to submit an 
accountant or SARS letter confirming turnover. 

• Tenderers to provide certified copy of Company Registration Certificate 
• Tenderers to provide Letter of Good Standing from Compensation 

Commissioner. 
• Tenderers must submit technical and financial proposals in two separate 

envelopes clearly marked “Envelope A -Technical Proposal “and  
“Envelope B – Financial Proposal”.  Then the financial proposal will only be 
opened should the technical proposal be found to be acceptable. 

• Non- signed “Form of Offer” the financial proposal in “Envelope B” 
submission will result in the disqualification of the tender. 

• Inclusion of Price Offer and/ or any other price related details in “Envelope 
A -Technical Proposal “will result in the disqualification of the tender. 

• Proof of Registration with the CIDB in the category 7 CE. 
• Proof of registration on CSD – MAAA number. 
• The tenderer must submit a bank rating equal to and or better than a C. 

(Note letter from Bank to exclude tendered amount). 
• All returnable documents and schedules as listed in T2.1of Volume 2 of 2: 

List of Returnable Documents. 

• Only EME and QSE with a Level 1 BBBEE certificate are eligible to respond 

to tender  

• Submission requires that a qualified Design Engineer with Professional 

Indemnity of not less than two (2) million 

•  

F3.4 Tender submissions will be recorded at the offices the ELIDZ immediately after 
the closing time. 

F3.11.1 Method 2: Functionality, Price and Preference 
 
The procedure of the evaluation of tenders is the two-envelope system. 
 
In the case of a functionality, price and preference;  
1) Score functionality, rejecting all tender offers that fail to achieve the 

minimum number of points for functionality as stated in the tender data. 
2) No tender must be regarded as an acceptable tender if it fails to achieve 

the minimum qualifying score for functionality as indicated in the tender 
invitation. 
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Tenders that have achieved the minimum qualification score for functionality 
must be evaluated further in terms of the preference points system. 
 
Tender evaluation will be carried out using the 80/20 preference point 
system, where: 

• A maximum of 80 points are allocated for financial offer. 

• A maximum of 20 points are allocated for preference. 
 
The above mentioned evaluation will be subject to offers being responsive 
and passing the functionality criteria prescribed in the attached schedule. 

Financial Offer Evaluation 
 
The score achieved for financial offer will be determined using formula 2 (option 1) as 
follows: 

 
 
Where P = the comparative offer of the tender offer under consideration 
 Pm = the comparative offer of the lowest responsive tender 

Preference Evaluation Criteria 
 
A maximum of Twenty (20) points will be awarded to a tenderer for achieving BBBEE 
objectives.  BBBEE points shall be computed using a relevant scorecard as guided by the 
company’s annual turnover.  This is in accordance with the new Codes of Good Practice. 
BBBEE evaluation shall be done based only on the information submitted in the ELIDZ 
Procurement Handbook.  No points will be awarded for achieving BBBEE objectives if the 
total percentage scored for BBBEE is less than 30%. 
 
The tender will be awarded to the bid with the highest number of points.  A tender may be 
awarded to a bidder that did not score the highest number of points if reasonable and 
justifiable grounds exist. 
 
Any contract offered by the ELIDZ will be based on the correctness of information submitted 
by the service providers.  Any misrepresentation of facts by a service provider may lead to 
disqualification.  Should such misrepresentation be uncovered after the commencement of 
the contracted work, the ELIDZ reserves the right to terminate the contract and recover all 
payments made to that service provider and any costs that may have been incurred in the 
process. 

 
ELIDZ reserves the right to have the tenderer’s Black Economic Empowerment Credentials 
verified by an independent agency.  Returnable documents ELIDZ Procurement Handbook 
must be fully completed and supplementary information may be forwarded to reflect on 
empowerment initiatives not covered in the form. 
 
In instances of a joint venture, each participating person and/or company and/or firm must 
complete and submit the enclosed ELIDZ Procurement Handbook (copies available on 
request) with the proposal together with all profit sharing percentage information. 

F3.13.1 Tender offers will only be considered if: 
a) The tenderer has in his or her possession an original valid Tax Clearance 

Certificate issued by the South African Revenue Services. 

Points awarded = 80   1 -  
P  -  Pm 

Pm 



REFURBISHMENTS TO EXISTING CONTAINER DEPORT HARDSTANDS AND TRAILER YARD –  
ES/19/CONT-YARD/HARDSTAND/REP 

 

Tenderer ____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

Part T1.2: Tender Data   Page 6 
 

b) The tenderer or any of its directors is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 as a person prohibited from doing business with the public 
sector. 

c) The tenderer is not insolvent, in receivership, under Business Rescue as 
provided for in chapter 6 of the Companies Act, 2008, bankrupt or being 
wound up, has his affairs administered by a court or a judicial officer, has 
suspended his business activities, or is subject to legal proceedings in 
respect of any of the foregoing. 

d) The tenderer complies with the legal requirements, stated in the Tender 
data, 

e) The tenderer has not: 
i)  abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written 

notice to this effect. 
f) Proof of registration with the Compensation Commissioner is submitted 

with this tender. 
g) Proof of Company Registration is submitted with this tender. 
h) Proof of of Registration with the CIDB in the category 7 CE is submitted 

with this tender. 
i) The tenderer has a bank rating equal to and or better than a C. (Note 

letter from Bank to exclude tendered amount). 
j) The successful Tenderer will be required to have sufficient and competent 

staff available to commence full time operations in accordance with the 
contract with effect from the Commencement Date, failing which the 
contract will be awarded to the next most preferred Tender. 

k) Proof of registration on CSD – MAAA number. 
l) All returnable documents and schedules as listed in T2.1 of 

Volume 2 of 2: List of Returnable Documents have been completed and 
submitted with this document. 

m) Only EME and QSE with a Level 1 BBBEE certificate are eligible to 
respond to tender. 

n) Submission requires that a qualified Design Engineer with Professional 
Indemnity of not less than two (2) million. 

F.3.18 The number of paper copies of the signed contract to be provided by the 
employer is 1 (one). 
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T1.3:  FUNCTIONALITY SCORING CRITERIA 

Tenderers scoring less than 75 points for Functionality will not be considered further 
and the envelope containing their Financial Proposal will be returned unopened. 

Tenderers are to submit information in respect of the following criteria upon which 
they will be scored for Functionality. Provision is made for Tenderers to submit this 
information in Envelope A Technical Proposal, Volume 2 of 2 - Returnable Schedules. 
Failure to submit the relevant information will result in zero scores in the applicable 
categories. 

DETAILED BREAKDOWN OF FUNCTIONALITY POINTS  

Details 
Points 
Score 

Item Max. 
Points 

Criteria 1: Approach   20 

1.1 Construction Programme      

Draft a Detailed Construction Programme (MS Projects) relevant 
to the Scope of Work. The Programme must demonstrate the 
Tenderer’s approach and allocation of resources to achieve 
activities within timeframes: 

  

Good (Submitted a construction programme acceptable for approval 

by the Principal Agent with innovative programming interventions to 
accelerate project objectives.) 

 10 

Acceptable (Provided a detailed and convincing construction 

programme and demonstrated implementation ability to meet project 
objectives.) 

 7.5 

Poor (Provided a construction programme but details are missing.)  2.5 

Unacceptable (Does not demonstrate basic programming 

techniques & capabilities to meet project objectives.) 
 0 

1.2 Methodology and Execution Strategy     

Tenderer demonstrates the ability to implement the Construction 
Programme and have a work implementation strategy assigned to 
the respective tasks for the optimisation of resources and 
activities. 

  

Good (Submitted an excellent methodology and execution strategy 

that demonstrates clearly how the project objectives will be met along 
with a clear risk management plan.  An innovative approach is to be 
presented that ensures successful implementation of critical activities.) 

 10 

Acceptable (Provided a detailed methodology and execution 

strategy with associated activities and resource optimization 
synchronized to meet the project objectives.  A multi-disciplinary 
approach is to be documented with special emphasis on the 
management of all subcontractors and the accommodation of direct 
contractors.  The methodology is to include a schedule of required 
construction plant and resources required for the successful 
implementation of the project.) 

 7.5 
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Poor (Provided a basic implementation strategy but lacks a clear 

understanding of the project scope and detailed deliverables (multi-
disciplinary).) 

 2.5 

Unacceptable (Does not demonstrate a basic implementation 

strategy linked with the construction programme and project objectives.) 
 0 

Criteria 2: Tenderer’s Expertise and Resources    45 

2.1 Management Organogram and Key Staff     

2.1.1 Provide an adequately resourced project organogram with 
supporting CV’s and qualifications:  

    

Good (Submitted an excellent organogram and including the 

necessary mechanisms to ensure that staff performs at the required 
levels.  The plan is to demonstrate that all disciplines, activities and sub-
contractors will be managed and implemented successfully.  Key team 
members are to be registered with the required professional bodies (e.g. 
ECSA, SACPCMP, SACQSP, SACAP).  Key team members are to have 
performed work of a similar nature.) 

 10 

Acceptable (Provided a detailed organogram with appropriately 

qualified and experienced key team members.  The project team is to 
be able to implement a multi-disciplinary project including management 
of domestic, selected and direct subcontractors.  Key team members are 
to be registered with the required professional bodies (e.g. ECSA, 
SACPCMP, SACQSP, SACAP).  Key team members are to have 
performed work of a similar nature.) 

 7.5 

Poor (Provided a basic project organogram but are not convincing that 

the project team is capable of meeting the project objectives.  
Comprehensive CV’s and qualifications of key team members are not 
adequate.) 

 2.5 

Unacceptable (Does not demonstrate that the project organogram 

and project team will be able to meet the project objectives.) 
 0 

2.1.2 Contractor’s Engineer (CE) (5 years minimum post 
registration experience with supporting CV’s and 
qualifications) 

    

If CE has ≥ 15 years’ appropriate experience and has 
completed similar projects successfully in the last 5 years. 

  10 

If CE has ≥ 10 years’ appropriate experience and has 
completed similar projects successfully in the last 5 years. 

  8 

If CE has ≥ 5 years’ appropriate experience and has  
completed similar projects successfully in the last 5 years. 

  4 

If CE has ≥ 5 years’ appropriate experience but has NOT 
completed a similar project in last 5 years, regardless of 
other experience. 

  0 

2.1.3 Site Agent (7 years minimum experience, professional 
project management registration required): 

    

If SA has ≥ 15 years’ appropriate experience and has 
completed similar projects successfully in the last 5 years. 

  10 

If SA has ≥ 10 years’ appropriate experience and has 
completed similar projects successfully in the last 5 years. 

  8 
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If SA has ≥ 7 years’ appropriate experience and has 
completed similar projects successfully in the last 5 years. 

  6 

If SA has ≥ 7 years’ appropriate experience but has NOT 
completed a similar project in the last 5 years, regardless 
of other experience. 

  0 

2.2 Schedule of Construction Plant     

If Tenderer has the necessary Construction Plant available to 
execute the works: 

   

Good (Submitted an excellent document pertaining to access to the 

required schedule of plant and equipment including condition of all plant 
and equipment.) 

 5 

Acceptable (Submitted detailed information pertaining to access to 

the required schedule of plant and equipment.) 
 4 

Poor (The Tenderer demonstrates that he has access to the required 

schedule of plant and equipment, but lacks detail.) 
 2 

Unacceptable (Does not demonstrate that the Tenderer has access 

to required plant.) 
 0 

2.3 Relevant Experience     

2 points to a maximum of 10 points can be scored for each 
confirmed similar (size, type and timeframes) project in progress 
or carried out in the last 5 years 

 10 

If no similar successful projects in the last 5 years   0 

Criteria 3: Health, Safety and Environment   10 

OHS and CEMP performance:    

Acceptable (Over and above the abovementioned the Tenderer 

submitted an excellent Health and Safety File adequate for approval by 
the ELIDZ’s OHS Agent and for submission to the Department of Labour 
for the issue of a Construction Work Permit.) 

 10 

Unacceptable (Does not demonstrate a basic OHS and CEMP 

implementation strategy linked with the construction programme and 
project objectives.) 

 0 

Criteria 4: Financial Standing   5 

4.1 Current Financial Rating of Applicant     

Proof of a Bank Rating of Category B and better   5 

Proof of a Bank Rating of Category C   3 

If Bank Rating of Applicant is Category D or worse   Non- 
Responsive 



REFURBISHMENTS TO EXISTING CONTAINER DEPORT HARDSTANDS AND TRAILER YARD –  
ES/19/CONT-YARD/HARDSTAND/REP 

 

Tenderer ____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

Part T1.3: Functionality Scoring Criteria   Page 4 
 

Criteria 5: Local Operational Office   20 

5.1 Local Operation Office     

Proof of a local operational office within the confines of the BCM 
Municipal area 

  20 

Proof of an operational office within the confines of the Eastern 
Cape area 

  10 

No local office in operation   0 

 
Total 
Point 
Score 

Maximum 
Points 

TOTAL EVALUATION SCORE FOR FUNCTIONALITY      100 

TENDERERS WITH A SCORE OF LESS THAN 75 OUT OF 100 WILL NOT BE 
CONSIDERED FURTHER 
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F:  STANDARD CONDITIONS OF TENDER 

As published in Annexure F of the CIDB Standard for Uniformity for construction Procurement, 
Board Notice 136 Government Gazette No 38960 of July 2015 
 

F.1  General 

F.1.1  Actions 

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with 
these conditions of tender. In their dealings with each other, they shall 
discharge their duties and obligations as set out in F.2 and F.3, timeously and 
with integrity, and behave equitably, honestly and transparently, comply with 
all legal obligations and not engage in anticompetitive practices. 

F.1.1.2 The employer and the tenderer and all their agents and employees involved in 
the tender process shall avoid conflicts of interest and where a conflict of 
interest is perceived or known, declare such conflict of interest, indicating the 
nature of such conflict. Tenderers shall declare any potential conflict of interest 
in their tender submissions. Employees, agents and advisors of the employer 
shall declare any conflict of interest to whoever is responsible for overseeing 
the procurement process at the start of any deliberations relating to the tender 
process or as soon as they become aware of such conflict, and abstain from 
any decisions where such conflict exists or recuse themselves from the 
procurement process as appropriate. 

 
Note 1) A conflict of interest may arise due to a conflict of roles which might 

provide an incentive for improper acts in some circumstances. A 
conflict of interest can create an appearance of impropriety that can 
undermine confidence in the ability of that person to act properly in 
his or her position even if no improper acts result. 

 
Note 2) Conflict of interests in respect of those engaged in the procurement 

process include direct, indirect or family interests in the tender or 
outcome of the procurement process and any personal bias, 
inclination, obligation, allegiance or loyalty which would in any way 
affect any decisions taken. 

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without 
having a firm intention and the capacity to proceed with the contract. 

F.1.2  Tender Documents 
 

The documents issued by the employer for the purpose of a tender offer are 
listed in the tender data. 

F.1.3  Interpretation 

F.1.3.1  The tender data and additional requirements contained in the tender schedules 
that are included in the returnable documents are deemed to be part of these 
conditions of tender. 

F.1.3.2  These conditions of tender, the tender data and tender schedules which are 
only required for tender evaluation purposes, shall not form part of any contract 
arising from the invitation to tender. 
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F.1.3.3  For the purposes of these conditions for the calling for expressions of interest, 
the following definitions apply: 

 
a) conflict of interest means any situation in which: 

 
i) someone in a position of trust has competing professional or personal 

interests which make it difficult to fulfill his or her duties impartially; 
 

ii) an individual or organization is in a position to exploit a professional 
or official capacity in some way for their personal or corporate benefit; 
and 

 
iii) incompatibility or contradictory interests exist between an employee 

and the organization which employs that employee. 
 

b) comparative offer means the price after the factors of a non-firm 
price and all unconditional discounts it can be utilised to have been 
taken into consideration; 

 
c) corrupt practice means the offering, giving, receiving or soliciting of 

anything of value to influence the action of the employer or his staff 
or agents in the tender process; 

 
d) fraudulent practice means the misrepresentation of the facts in 

order to influence the tender process or the award of a contract 
arising from a tender offer to the detriment of the employer, including 
collusive practices intended to establish prices at artificial levels; 

 
e) organization means a company, firm, enterprise, association or 

other legal entity whether incorporated or not, or a public body; and 
 

f) functionality means the measurement according to the pre-
determined norms of a service or commodity designed to be practical 
and useful, working or operating taking into account quality, 
reliability, viability and durability of a service and technical capacity 
and ability of a tenderer. 

F.1.4  Communication and employer’s agent 
 

Each communication between the employer and a tenderer shall be to or from 
the employer's agent only, and in a form that can be readily read, copied and 
recorded. Communications shall be in the English language. The employer 
shall not take any responsibility for non-receipt of communications from or by 
a tenderer. The name and contact details of the employer’s agent are stated in 
the tender data. 

F.1.5  Cancellation and Re-Invitation of Tenders 

F.1.5.1 An organ of state may, prior to the award of the tender, cancel a tender if- 
a) Due to changed circumstances, there is no longer a need for the 

services, work or goods requested; or 
b) Funds are no longer available to cover the total envisaged expenditure; 

or 
c) No acceptable tenders are received. 

F.1.5.2 The decision to cancel a tender must be published in the CIDB website and in 
the government Tender Bulletin for the media in which original tender invitation 
was advertised. 
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F.1.6 Procurement procedures 

F.1.6.1 General 
 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be 
concluded with the tenderer who in terms of F.3.11 is the highest ranked or the 
tenderer scoring the highest number of tender evaluation points, as relevant, 
based on the tender submissions that are received at the closing time for 
tenders. 

F.1.6.2 Competitive negotiation procedure 

F.1.6.2.1 Where the tender data requires that the competitive negotiation procedure is to 
be followed, tenderers shall submit tender offers in response to the proposed 
contract in the first round of submissions. Notwithstanding the requirements of 
F.3.4, the employer shall announce only the names of the tenderers who make 
a submission. The requirements of F.3.8 relating to the material deviations or 
qualifications which effect the competitive position of tenderers shall not apply. 

F.1.6.2.2 All responsive tenders, or not less than three responsive tenderers that are 
highest ranked in terms of the evaluation method and evaluation criteria stated 
in the tender data, shall be invited in each round to enter into competitive 
negotiations, based on the principle of equal treatment and keeping confidential 
the proposed solutions and associated information. Notwithstanding the 
provisions of F.2.17, the employer may request that tenders be clarified, 
specified and fine-tuned in order to improve a tenderer's competitive position 
provided that such clarification, specification, fine-tuning or additional 
information does not alter any fundamental aspects of the offers or impose 
substantial new requirements which restrict or distort competition or have a 
discriminatory effect. 

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by 
the employer to make a fresh offer, based on the same evaluation criteria, with 
or without adjusted weightings. Tenderers shall be advised when they are to 
submit their best and final bid. 

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and 
F.3.13 after tenderers have been requested to submit their best and final offer. 

F.1.6.3 Proposal procedure using the two stage system 

F.1.6.3.1 Option 1 
 

Tenderers shall in the first stage submit technical proposals and, if required, 
cost parameters around which a contract may be negotiated. The employer 
shall evaluate each responsive submission in terms of the method of evaluation 
stated in the tender data, and in the second stage negotiate a contract with the 
tenderer scoring the highest number of evaluation points and award the 
contract in terms of these conditions of tender. 

F.1.6.3.2 Option 2 

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer 
shall invite all responsive tenderers to submit tender offers in the second stage, 
following the issuing of procurement documents. 

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms 
of the method of evaluation stated in the tender data, and award the contract 
in terms of these conditions of tender. 
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F.2  Tenderer’s obligations 

F.2.1  Eligibility 

F.2.1.1  Submit a tender offer only if the tenderer complies with the criteria stated in the 
tender data and the tenderer, or any of his principals, is not under any 
restriction to do business with employer. 

F.2.1.2 Notify the employer of any proposed material change in the capabilities or 
formation of the tendering entity (or both) or any other criteria which formed 
part of the qualifying requirements used by the employer as the basis in a prior 
process to invite the tenderer to submit a tender offer and obtain the employer's 
written approval to do so prior to the closing time for tenders. 

F.2.2  Cost of tendering 

F2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not 
compensate the tenderer for any costs incurred in the preparation and 
submission of a tender offer, including the costs of any testing necessary to 
demonstrate that aspects of the offer comply with requirements. 

F2.2.2 The cost of the tender documents changed by the Employer shall be limited to 
the actual cost incurred by the employer for printing the documents. Employers 
must attempt to make available the tender documents on its website so as not 
to incur any costs pertaining on the printing of the tender documents. 

F.2.3  Check documents 
 

Check the tender documents on receipt for completeness and notify the 
employer of any discrepancy or omission. 

F.2.4  Confidentiality and copyright of documents 
 

Treat as confidential all matters arising in connection with the tender. Use and 
copy the documents issued by the employer only for the purpose of preparing 
and submitting a tender offer in response to the invitation. 

F.2.5  Reference documents 
 

Obtain, as necessary for submitting a tender offer, copies of the latest versions 
of standards, specifications, conditions of contract and other publications, 
which are not attached but which are incorporated into the tender documents 
by reference. 

F.2.6  Acknowledge addenda 
 

Acknowledge receipt of addenda to the tender documents, which the employer 
may issue, and if necessary apply for an extension to the closing time stated in 
the tender data, in order to take the addenda into account. 

F.2.7  Site visit and clarification meeting 
 

Attend, where required, a clarification meeting at which tenderers may 
familiarize themselves with aspects of the proposed work, services or supply 
and raise questions. Details of the meeting(s) are stated in the tender data. 
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F.2.8  Seek clarification 
 

Request clarification of the tender documents, if necessary, by notifying the 
employer at least five working days before the closing time stated in the tender 
data. 

F.2.9  Insurance 
 

Be aware that the extent of insurance to be provided by the employer (if any) 
may not be for the full cover required in terms of the conditions of contract 
identified in the contract data. The tenderer is advised to seek qualified advice 
regarding insurance. 

F.2.10  Pricing the tender offer 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, 
taxes (except Value Added Tax (VAT)), and other levies payable by the 
successful tenderer, such duties, taxes and levies being those applicable 
14 days before the closing time stated in the tender data. 

F.2.10.2  Show VAT payable by the employer separately as an addition to the tendered 
total of the prices. 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not 
subject to adjustment except as provided for in the conditions of contract 
identified in the contract data. 

F.2.10.4  State the rates and prices in Rand unless instructed otherwise in the tender 
data. The conditions of contract identified in the contract data may provide for 
part payment in other currencies. 

F.2.11  Alterations to documents 
 

Do not make any alterations or additions to the tender documents, except to 
comply with instructions issued by the employer, or necessary to correct errors 
made by the tenderer. All signatories to the tender offer shall initial all such 
alterations. 

F.2.12  Alternative tender offers 

F.2.12.1  Unless otherwise stated in the tender data, submit alternative tender offers only 
if a main tender offer, strictly in accordance with all the requirements of the 
tender documents, is also submitted as well as a schedule that compares the 
requirements of the tender documents with the alternative requirements that 
are proposed. 

F.2.12.2  Accept that an alternative tender offer may be based only on the criteria stated 
in the tender data or criteria otherwise acceptable to the employer. 

F.2.12.3 An alternative tender offer may only be considered in the event that the main 
tender offer is the winning tender. 

F.2.13  Submitting a tender offer 

F.2.13.1  Submit one tender offer only, either as a single entity or as a member of a joint 
venture to provide the whole of the works, services or supply identified in the 
contract data and described in the scope of works, unless stated otherwise in 
the tender data.  
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F.2.13.2  Return all returnable documents to the employer after completing them in their 
entirety, either electronically (if they were issued in electronic format) or by 
writing legibly in non-erasable ink. 

F.2.13.3  Submit the parts of the tender offer communicated on paper as an original plus 
the number of copies stated in the tender data, with an English translation of 
any documentation in a language other than English, and the parts 
communicated electronically in the same format as they were issued by the 
employer. 

F.2.13.4  Sign the original and all copies of the tender offer where required in terms of 
the tender data. The employer will hold all authorized signatories liable on 
behalf of the tenderer. Signatories for tenderers proposing to contract as joint 
ventures shall state which of the signatories is the lead partner, whom the 
employer shall hold liable for the purpose of the tender offer. 

F.2.13.5  Seal the original and each copy of the tender offer as separate packages 
marking the packages as "ORIGINAL" and "COPY". Each package shall state 
on the outside the employer's address and identification details stated in the 
tender data, as well as the tenderer's name and contact address.  

F.2.13.6  Where a two-envelope system is required in terms of the tender data, place 
and seal the returnable documents listed in the tender data in an envelope 
marked “financial proposal” and place the remaining returnable documents in 
an envelope marked “technical proposal”. Each envelope shall state on the 
outside the employer’s address and identification details stated in the tender 
data, as well as the tenderer's name and contact address. 

F.2.13.7  Seal the original tender offer and copy packages together in an outer package 
that states on the outside only the employer's address and identification details 
as stated in the tender data. 

F.2.13.8 Accept that the employer shall not assume any responsibility for the 
misplacement or premature opening of the tender offer if the outer package is 
not sealed and marked as stated. 

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the 
employer, unless stated otherwise in the tender data. 

F.2.14  Information and data to be completed in all respects 
 

Accept that tender offers, which do not provide all the data or information 
requested completely and in the form required, may be regarded by the 
employer as non-responsive. 

F.2.15  Closing time 

F.2.15.1  Ensure that the employer receives the tender offer at the address specified in 
the tender data not later than the closing time stated in the tender data. Accept 
that proof of posting shall not be accepted as proof of delivery. 

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data 
for any reason, the requirements of these conditions of tender apply equally to 
the extended deadline. 
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F.2.16  Tender offer validity 

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during 
the validity period stated in the tender data after the closing time stated in the 
tender data. 

F.2.16.2 If requested by the employer, consider extending the validity period stated in 
the tender data for an agreed additional period. 

F.2.16.3 Accept that a tender submission that has been submitted to the employer may 
only be withdrawn or substituted by giving the employer's agent written notice 
before the closing time for tenders that a tender is to be withdrawn or 
substituted. 

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in 
accordance with the requirements of F.2.13 with the packages clearly marked 
as "SUBSTITUTE". 

F.2.17  Clarification of tender offer after submission 
 

Provide clarification of a tender offer in response to a request to do so from the 
employer during the evaluation of tender offers. This may include providing a 
breakdown of rates or prices and correction of arithmetical errors by the 
adjustment of certain rates or item prices (or both). No change in the 
competitive position of tenderers or substance of the tender offer is sought, 
offered, or permitted. 
 
Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms 

of the contract with a preferred Tenderer following a competitive 
selection process, should the Employer elect to do so. 

F.2.18  Provide other material 

F.2.18.1  Provide, on request by the employer, any other material that has a bearing on 
the tender offer, the tenderer’s commercial position (including notarized joint 
venture agreements), preferencing arrangements, or samples of materials, 
considered necessary by the employer for the purpose of a full and fair risk 
assessment. Should the tenderer not provide the material, or a satisfactory 
reason as to why it cannot be provided, by the time for submission stated in the 
employer’s request, the employer may regard the tender offer as non-
responsive. 

F.2.18.2  Dispose of samples of materials provided for evaluation by the employer, 
where required. 

F.2.19  Inspections, tests and analysis  
 

Provide access during working hours to premises for inspections, tests and 
analysis as provided for in the tender data. 

F.2.20  Submit securities, bonds, policies, etc. 
 

If requested, submit for the employer’s acceptance before formation of the 
contract, all securities, bonds, guarantees, policies and certificates of insurance 
required in terms of the conditions of contract identified in the contract data. 
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F.2.21  Check final draft 
 

Check the final draft of the contract provided by the employer within the time 
available for the employer to issue the contract. 

F.2.22  Return of other tender documents 
 

If so instructed by the employer, return all retained tender documents within 28 
days after the expiry of the validity period stated in the tender data. 

F.2.23  Certificates 
 

Include in the tender submission or provide the employer with any certificates 
as stated in the tender data. 

F.3  The employer’s undertakings 

F.3.1  Respond to requests from the tenderer 

F.3.1.1 Unless otherwise stated in the Tender Data, respond to a request for 
clarification received up to five working days before the Tender closing time 
stated in the Tender Data and notify all Tenderers who drew procurement 
documents. 

F.3.1.2 Consider any request to make a material change in the capabilities or formation 
of the tendering entity (or both) or any other criteria which formed part of the 
qualifying requirements used to prequalify a tenderer to submit a tender offer 
in terms of a previous procurement process and deny any such request if as a 
consequence: 

 
a) an individual firm, or a joint venture as a whole, or any individual 

member of the joint venture fails to meet any of the collective or 
individual qualifying requirements; 

 
b) the new partners to a joint venture were not prequalified in the first 

instance, either as individual firms or as another joint venture; or 
 

c) in the opinion of the Employer, acceptance of the material change 
would compromise the outcome of the prequalification process. 

F.3.2  Issue Addenda 
 

If necessary, issue addenda that may amend or amplify the tender documents 
to each tenderer during the period from the date that the tender documents are 
available until seven days before the tender closing time stated in the Tender 
Data. If, as a result a tenderer applies for an extension to the closing time stated 
in the Tender Data, the Employer may grant such extension and, shall then 
notify all tenderers who drew documents. 

F.3.3  Return late tender offers 
 

Return tender offers received after the closing time stated in the Tender Data, 
unopened, (unless it is necessary to open a tender submission to obtain a 
forwarding address), to the tenderer concerned. 

F.3.4  Opening of tender submissions 

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender 
submissions in the presence of tenderers’ agents who choose to attend at the 
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time and place stated in the tender data. Tender submissions for which 
acceptable reasons for withdrawal have been submitted will not be opened. 

F.3.4.2  Announce at the meeting held immediately after the opening of tender 
submissions, at a venue indicated in the Tender data, the name of each 
tenderer whose tender offer is opened, the total of his prices, number of points 
claimed for its BBBEE status level and time for completion for the main Tender 
offer only. 

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon 
request. 

F.3.5 Two-envelope system 

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, 
open only the technical proposal of valid tenders in the presence of tenderers’ 
agents who choose to attend at the time and place stated in the tender data 
and announce the name of each tenderer whose technical proposal is opened. 

F.3.5.2  Evaluate the functionality of the technical proposals offered by tenderers, then 
advise tenderers who remain in contention for the award of the contract of the 
time and place when the financial proposals will be opened. Open only the 
financial proposals of tenderers, who score in the functionality evaluation more 
than the minimum number of points for functionality stated in the tender data, 
and announce the score obtained for the technical proposals and the total price 
and any points claimed on BBBEE status level. Return unopened financial 
proposals to tenderers whose technical proposals failed to achieve the 
minimum number of points for functionality. 

F.3.6 Non-disclosure 
 

Not disclose to tenderers, or to any other person not officially concerned with 
such processes, information relating to the evaluation and comparison of 
tender offers, the final evaluation price and recommendations for the award of 
a contract, until after the award of the contract to the successful tenderer. 

F.3.7  Grounds for rejection and disqualification 
 

Determine whether there has been any effort by a tenderer to influence the 
processing of tender offers and instantly disqualify a tenderer (and his tender 
offer) if it is established that he engaged in corrupt or fraudulent practices. 

F.3.8  Test for responsiveness 

F.3.8 .1 Determine, after opening and before detailed evaluation, whether each tender 
offer properly received: 

 
a)  complies with the requirements of these Conditions of Tender; 

 
b) has been properly and fully completed and signed; and 

 
c)  is responsive to the other requirements of the tender documents. 

F.3.8 .2 A responsive tender is one that conforms to all the terms, conditions, and 
specifications of the tender documents without material deviation or 
qualification. A material deviation or qualification is one which, in the 
Employer's opinion, would: 

 
a)  detrimentally affect the scope, quality, or performance of the works, 

services or supply identified in the Scope of Work; 
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b) significantly change the Employer's or the tenderer's risks and 

responsibilities under the contract; or 
 

c)  affect the competitive position of other tenderers presenting 
responsive tenders, if it were to be rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made 
responsive by correction or withdrawal of the non-conforming deviation or 
reservation. 

F.3.9  Arithmetical errors, omissions and discrepancies 

F.3.9 .1 Check the highest ranked tender or tenderer with the highest number of 
evaluation points after the evaluation of tender offers in accordance with F.3.11 
for: 

 
a)  the gross misplacement of the decimal point in any unit rate; 

 
b) omissions made in completing the pricing schedule or bills of 

quantities; or 
 

c)  arithmetic errors in: 
 

i) line item totals resulting from the product of a unit rate and a quantity 
in bills of quantities or schedules of prices; or 

 
ii) the summation of the prices. 

F.3.9.2 Check responsive tender offers for discrepancies between amounts in words 
and amounts in figures. Where there is a discrepancy between the amounts in 
figures and the amount in words, the amount in words shall govern 

F.3.9 .2 The employer must correct the arithmetical errors in the following manner. 

 a)  Where there is a discrepancy between the amounts in words and 
amounts in figures, the amount in words shall govern. 

 b) If bills of quantities or pricing schedules apply and there is an error 
in the line item total resulting from the product of the unit rate and 
the quantity, the line item total shall govern and the rate shall be 
corrected. Where there is an obviously gross misplacement of the 
decimal point in the unit rate, the line item total as quoted shall 
govern, and the unit rate shall be corrected. 

 c)  Where there is an error in the total of the prices either as a result of 
other corrections required by this checking process or in the 
Tenderer's addition of prices, the total of the prices shall govern and 
the Tenderer will be asked to revise selected item prices (and their 
rates if bills of quantities apply) to achieve the Tendered total of the 
prices. 

 Consider the rejection of a tender offer if the tenderer does not correct or accept 
the correction of the arithmetical error in the manner described above. 

F.3.10  Clarification of a tender offer 
 

Obtain clarification from a tenderer on any matter that could give rise to 
ambiguity in a contract arising from the tender offer. 
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F.3.11  Evaluation of tender offers 

F3.11.1  General 
 

Appoint an evaluation panel of not less than three persons. Reduce each 
responsive tender offer to a comparative offer and evaluate them using the 
tender evaluation methods and associated evaluation criteria and weightings 
that are specified in the tender data. 

F3.11.2 Method 1: Price and Preference 
 

In the case of a price and preference: 
 

a)  Score tender evaluation points for price. 
 

b)  Score points for BBBEE contribution. 
 

c) Add the points scored for price and BBBEE. 

F3.11.3 Method 2: Functionality, Price and Preference 
 

In the case of a functionality, price and preference;  

 a) Score functionality, rejecting all tender offers that fail to achieve the 
minimum number of points for functionality as stated in the tender 
data. 

 b) No tender must be regarded as an acceptable tender if it fails to 
achieve the minimum qualifying score for functionality as indicated 
in the tender invitation. 

 c) Tenders that have achieved the minimum qualification score for 
functionality must be evaluated further in terms of the preference 
points system prescribed in paragraphs 4 and 4 and 5 below. 

 The 80/20 preference point system for acquisition of services, works or 
goods up to rand value of R1 million 

 4) (a)(i) The following formula must be used to calculate the points for price 
in respect of tenders (including price quotation) with a rand value 
equal to or above R30 000 and up to rand value of R1 000 000 (all 
applicable taxes included) 

𝑃𝑠 = 80 (1 −
𝑃𝑡 − 𝑃𝑚𝑖𝑛

𝑃𝑚𝑖𝑛
) 

  Where: Ps = Points scored for comparative price of tender 
or offer under consideration. 

   Pt  = Comparative price of tender or offer under 
consideration; and  

   Pmin = Comparative price of lowest acceptable tender 
or offer.  

 4) (a)(ii) An Employer of state may apply the formula in paragraph (i) for price 
quotations with a value less than R30 000 if and when appropriate: 

 4) (b) Subject to subparagraph (4)(c) points must be awarded to a tender 
for attaining the B-BBEE status level of contributor in accordance 
with the table below: 
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  B-BBEE status level of 
contributor 

Number of points 

1 20 

2 18 

3 16 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 
 

 4) (c) A maximum of 20 points may be allocated in accordance with 

subparagraph (4)(b). 

 4) (d) The points scored by tender in respect of B-BBEE contribution 
contemplated in contemplated in subparagraph (4)(b). must be 
added to the points scored for price as calculated in accordance with 
subparagraph(4)(a). 

 4) (e) Subject to paragraph 4.3.8 the contract must be awarded to the 
tender who scores the highest total number of points. 

 The 90/10 preference points system for acquisition of services, works or 
goods with a Rand value above R1 million  

 5) (a) The following formula must be used to calculate the points for price 
in respect of tenders with a rand value above R1 000 000 (all 
applicable taxes included) 

𝑃𝑠 = 90 (1 −
𝑃𝑡 − 𝑃𝑚𝑖𝑛

𝑃𝑚𝑖𝑛
) 

  Where: Ps = Points scored for comparative price of tender or 
offer under consideration. 

   Pt  = Comparative price of tender or offer under 
consideration; and  

   Pmin = Comparative price of lowest acceptable tender 
or offer.  

 5) (b) Subject to subparagraph (5)(c) points must be awarded to a tender 
for attaining the B-BBEE status level of contributor in accordance 
with the table below: 

  B-BBEE status level of 
contributor 

Number of points 

1 10 

2 9 

3 8 

4 5 

5 4 

6 3 

7 2 

8 1 

Non-compliant contributor 0 
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 5) (c) A maximum of 10 points may be allocated in accordance with 
subparagraph (5)(b).  

 5) (d) The points scored by tender in respect of B-BBEE contribution 
contemplated in contemplated in subparagraph (5)(b) must be 
added to the points scored for price as calculated in accordance with 
subparagraph (5)(a) 

 5) (e) Subject to paragraph 4.3.8 the contract must be awarded to the 
tender who scores the high (e) est total number of points. 

F.3.11.6 Decimal Places 
 

Score price, preferences and functionality, as relevant, to two decimal places. 

F.3.11.7   Scoring Price  
 

Score price of remaining responsive tender offers using the following formula: 
 

NFO  = W1 x A 
 

where: NFO  is the number of tender evaluation points awarded for 
the price. 

  
W1 is the maximum possible number of tender evaluation 

points awarded for price as stated in the Tender Data. 
  

A is a number calculated using the formula and option 
described in Table F.1 as stated in the Tender Data. 

 
Table F.1: Formulae for calculating the value of A 
 

Formula Comparison aimed at 
achieving 

Option 1a Option 2a 

1 Highest price or 
discount 

A = (1 + (P-Pm)) 
                 Pm 

A = P / Pm 

2 Lowest price or 
percentage commission 
/ fee 

A = (1 - (P-Pm)) 
                Pm 

A = Pm / P 

a Pm is the comparative offer of the most favorable comparative offer. 
 P   is the comparative offer of the Tender offer under consideration. 

 

F.3.11.8 Scoring preferences 
 

Confirm that tenderers are eligible for the preferences claimed in accordance 
with the provisions of the tender data and reject all claims for preferences 
where tenderers are not eligible for such preferences. 

 
Calculate the total number of tender evaluation points for preferences claimed 
in accordance with the provisions in the tender data. 

F.3.11.9 Scoring functionality 
 

Score each of the criteria and sub criteria for quality in accordance with the 
provisions of the tender data. 

 
Calculate the total number of tender evaluation points for quality using the 
following formula. 

 
NQ = W2 x SO/MS 
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where: SO is the score for quality allocated to the submission under 

consideration; 
  

MS is the maximum possible score for quality in respect of a 
submission; and 

W2 is the maximum possible number of tender evaluation points 
awarded for quality as stated in the tender data. 

F.3.12  Insurance provided by the employer 
 

If requested by the proposed successful tenderer, submit for the tenderer's 
information the policies and / or certificates of insurance which the conditions 
of contract identified in the contract data, require the employer to provide. 

F.3.13  Acceptance of tender offer 

F.3.13.1 Accept the Tender offer, if in the opinion of the Employer, it does not present 
any risk and only if the Tenderer: 

 
a) is not under restrictions, or has principals who are under restrictions, 

preventing participating in the employer's procurement; 
 

b) can, as necessary and in relation to the proposed contract, 
demonstrate that he or she possesses the professional and technical 
qualifications, professional and technical competence, financial 
resources, equipment and other physical facilities, managerial 
capability, reliability, experience and reputation, expertise and the 
personnel, to perform the contract; 

 
c) has the legal capacity to enter into the contract; 

 
d) is not insolvent, in receivership, under Business Rescue as provided 

for in chapter 6 of the Companies Act, 2008,  bankrupt or being 
wound up, has his affairs administered by a court or a judicial officer, 
has suspended his business activities, or is subject to legal 
proceedings in respect of any of the foregoing; 

 
e) complies with the legal requirements, if any, stated in the tender 

data; and 
 

f) is able, in the opinion of the employer, to perform the contract free of 
conflicts of interest. 

F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer 
by completing and returning a copy of the form of offer and acceptance before 
the expiry of the validity period stated in the tender data, or agreed additional 
period. Providing the form  of offer and acceptance does not contain any 
qualifying statements, it will constitute the formation of a contract between the 
employer and the successful tenderer as described in the form of offer and 
acceptance. 

F.3.14  Notice to unsuccessful tenderers 
 

After the successful tenderer has acknowledged the employer’s notice of 
acceptance, notify other tenderers that their tender offers have not been 
accepted. 
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F.3.15 Prepare contract documents 
 

If necessary, revise documents that shall form part of the contract and that were 
issued by the employer as part of the tender documents to take account of: 

 
a)  addenda issued during the tender period; 

 
b)  inclusion of some of the returnable documents; 

 
c)  other revisions agreed between the employer and the successful 

tenderer; and 
 

d)  the schedule of deviations attached to the form of offer and 
acceptance, if any. 

F.3.16  Issue final contract 
 

Prepare and issue the final draft of contract to the successful tenderer for 
acceptance as soon as possible after the date of the employer's signing of the 
form of offer and acceptance (including the schedule of deviations, if any).  

F.3.17  Complete adjudicator's contract 
 

Unless alternative arrangements have been agreed or otherwise provided for 
in the contract, arrange for both parties to complete formalities for appointing 
the selected adjudicator at the same time as the main contract is signed. 

F.3.18  Provide copies of the contracts 
 

Provide to the successful tenderer the number of copies stated in the Tender 
Data of the signed copy of the contract as soon as possible after completion 
and signing of the form of offer and acceptance. 

F.3.19 Transparency in the procurement process 

F.3.19.1 The CIDB prescript require that the tenders must be advertised and be 
registered on the CIDB i.Tender system. 

F.3.19.2 The employer must adopt a transparency model that incorporates the 
disclosure and accountability as transparency requirements in the procurement 
process. 

F.3.19.3 The transparency model must identify the criteria for selection projects, project 
information template and the threshold value of the projects to be disclosed in 
the public domain at various intervals of delivery of infrastructure projects. 

F.3.19.4 The client must publish the information on a quarterly basis which contains the 
following information: 
 

• Procurement planning process 

• Procurement method and evaluation process 

• Contract type 

• Contract status 

• Number of firms tendering 

• Cost estimate  

• Contract title  

• Contract firm(s) 

• Contract price 

• Contract scope of work 
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• Contract start date and duration  

• Contract evaluation reports 

F.3.19.5 The Employer must establish a Consultative Forum which will conduct a 
random audit in the implementation of transparency requirements in the 
procurement process. 

F.3.19.6 Consultative Forum must be an independent structure from the bid committees. 

F.3.19.7 The information must be published on the Employer’s website. 

F.3.19.8 Records of such disclosed information must be retained for audit purposes 
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C3.1:  SCOPE OF WORK 

1 DESCRIPTION OF THE WORKS 

1.1 Employer’s objectives 

The Site is located in the East London Industrial Development Zone (ELIDZ) Zone 1A.  
The site is already operational and currently hosts MSC in their operational activities in 
the Eastern Cape region. 

Tenders are hereby invited by the ELIDZ from suitably invited and experienced Civil 
Engineering Contractors to undertake the REFURBISHMENT OF EXISTING 
CONTAINER DEPOT in the East London Industrial Development Zone 1A, located at 
the facilities within the West Bank area of the Buffalo City Metropolitan Municipality. 

1.2  Overview of the works 

The successful tenderer will be required to enter into a Contract to undertake the 
refurbishment of the current interlocking paving hardstands with concrete within the 
current operational site with the Mediterranean Shipping Company (Pty) Ltd. 

1.3 Extent of the works 

The successful contractor will provide the services of a registered professional civil 
engineer with a valid PI cover to design and control the design and implementation 
of the following concept design guides. 

The hardstand comprises of 12,000 m2 where the following is required: 

• Divide the hardstand into separate sections, as to allow continued operations of 
the container yard during construction, barricade and hoard off construction 
areas; 

• Remove existing paving and spoil material to an approved spoil facility; 

• Remove the existing sand levelling layer and spoil at an approved spoil facility; 

• Milling and removal of the existing 200mm C2 Cement stabilized base and 
remove to an approved spoil facility; 

• Inspect and report on the condition of the sub – base; 

• Conduct in situ testing and verification of the insitu material and compaction 
densities; 

• Construct a 300mm 35 MPa concrete “with washed sand” and fibre re-
inforcement, to a pan finished floated finish and curing; 

• Saw cut to 4m c/c and construction joints; and 

• Levelling and drainage configuration, to container area. 

1.4 Location of the Works 

Zone 1A of the East London Industrial Development Zone situated on the West Bank. 

1.5 Temporary works 

The Contractor must price for re-instating the contractors site area and tenants access 
road if so damaged by construction equipment. 

The Contractor will be expected to erect sufficient barriers/hoarding to areas where 
construction work is taking place.  

The Contractor must allow for all necessary temporary hoardings, hoardings with 
gantries, fans, safety screens, barriers, access gates, covered gangways, walkways, 
overhead protection against falling objects and materials, security fences, etc. for the 
enclosure of the works and elements thereof for the protection of the public and others 
as required by prevailing BCMM bylaws, the Construction Regulations 2014 issued in 
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terms of Occupational Health and Safety Act 1993, any other Laws and Regulations 
and/or demanded by his own site requirements.  

No other major temporary works is expected for the completion of the works.  Minor 
temporary works (scaffold and formwork) may be required and is deemed to be 
included in the price. 

2 CHARACTER OF STRATA AND MATERIALS ON SITE 

The Contractor will be held to have satisfied himself as to the subsurface conditions to 
be encountered and to have allowed accordingly in his tendered rates.   

3 ENGINEERING 

3.1 Design Services and Activity Matrix 

It is expected from the Contractors to design the refurbishment of the container yard by 
replacement of the existing paved hardstand with a 300mm concrete surface to within 
the parameters of the client’s concept design and the client’s specification. 

The design work is to be performed by a registered Civil Engineer. The Engineer will 
be Mr. G Fourie Pr Eng (cell no: 0824643138) who is required to provide a Professional 
Indemnity cover to the value of R 10,000,000. 

Considerable work has been done by Mr Fourie regarding the initial design of the 
hardstand as well as subsequent remedial work. 

The design must be optimized as to retain as much as possible of the insitu material. 
The design will be subjected to review by the clients Engineers. 

The Contractors Engineer will be required to supervise and control all aspects of the 
design, construction, quality assurance and close out including As Built records.  

Design Item / Level of Design 
Party Responsible for 

Design/Supply of drawings 

Concept, feasibility and overall process Employer 

Detailed design and working drawings of all 
elements not detailed below 

Contractor’s Engineer 

All Temporary works Contractor’s Engineer 

Record Drawings Contractor’s Engineer 

Operational and Maintenance Manuals Contractor’s Engineer 

3.2 Drawings 

3.2.1 General  

The tender drawings that form part of the tender documents shall be used for tender 
purposes only.  These drawings are bound at the back of this tender document.   

The completion certificate shall only be issued after the Contractors Engineer has 
received a properly completed set of “as-built” drawings from the Contractor.  No 
separate payment shall be made for this service as all costs related thereto shall be 
deemed to be included in the related items. 

The levels on drawings are subject to confirmation on site and the Contractor shall 
submit all levels to the Engineer for conformation before he commences construction. 

Only figured dimensions shall be used and drawings shall not be scaled unless so 
instructed by the Engineer.  The Engineer will supply all figured dimensions omitted 
from the drawings. 
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3.2.2 Drawing to be provided by the Contractor / Contractors Engineer 

All drawings that are to be provided by the Contractor / Contractors Engineer will be 
provided on paper and in electronic format in DXF or AutoCAD format.  Drawings are 
to be metric.  All electronic drawings relating to earthworks will be in 1:1 scale and 
spatially co-ordinated. 

Any information in the possession of the Contractor, which is requested for the 
Engineer’s Representative for record purposes, must be submitted to the Engineer’s 
Representative before a certificate of completion will be issued. 

4 CONSTRUCTION 

4.1 Applicable Standardised Specifications 

The Standardised Specifications listed below are applicable to the contract.  It shall 
however be noted that reference is made in certain of the specifications to other 
standardised specifications which may or may not be included in the list below.  Where 
such specifications are not included, they shall however be deemed to be included in 
the contract documents. 

South African Bureau of Standards, Standardized Specifications for Civil Engineering 
Construction.  SABS/SANS 1200 series, specifically: 

▪ SABS/SANS 1200 A –   General 
▪ SABS/SANS 1200 AB – Engineer’s Office 
▪ SABS/SANS 1200 C –   Site Clearing 
▪ SABS/SANS 1200 D –   Earthworks 
▪ SABS/SANS 1200 G –   Concrete  
▪ SABS/SANS 1200 MK – Kerbing and channelling 

Project specific variations to these standardized specifications are included as Scope 
of Work.  In the event of any discrepancy with a part or parts of the standard 
specifications, the bill of quantities or the drawings, the project specifications described 
in Scope of Work shall take precedence. 

4.2 Material Compliance with SABS/SANS Requirements 

4.3 Existing Services 

The Contractor shall so carry out all his operations as not to encroach on, or interfere 
with, trespass on, or damage adjoining lands, buildings, properties, road structures, 
pipelines, places and things, in the vicinity of the Works and so not to interfere in any 
way with the smooth and continuous operation of the existing facilities.  

The Contractor’s attention is drawn to the fact that information regarding any existing 
services given on the plans or in the documents is given in good faith and without 
guarantee.  Provision is made in the Schedule of Quantities for the location of existing 
services. 

4.4 Site Establishment 

Services Provided by the Employer 

The Employer will allow the Contractor to connect to existing services. Those available 
are water, electricity, sewer. It will be to the account of the Contractor and the Employer 
has the right to apply fair usage policy to these services if problems are encountered. 

Facilities Provided by the Contractor 

The Contractor is to provide the necessary offices, workshops and services as required 
in SABS/SANS 1200A. 
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The Contractor shall make his own arrangements regarding the establishment of a 
campsite and housing for his construction personnel.  The location and standard of the 
Contractor’s camp, offices, accommodation, ablution and other facilities shall comply 
with the requirements of the authorities and the Employer.  No residential 
accommodation on site will be allowed.  Details of the Contractor’s proposals for these 
facilities shall be submitted to the Engineer for approval prior to their erection.  All 
regulations stipulated by the local authorities concerned must be adhered to. 

4.5 Permits and Wayleaves 

The Employer shall be responsible to obtain all the wayleaves required for this contract. 

4.6 Water for the Works 

The Contractor will make his own arrangements with regard to metering water supplied 
by the Employer for construction. The cost of dewatering unless otherwise itemised in 
the Schedule of Quantities shall be deemed to be included in the tender price.   

Under no circumstance may water be abstracted from the existing reservoirs or in the 
ELIDZ unless written approval mis obtained. 

4.7 Survey control and settings 

The contractor will have to verify the site dimensions and levels by obtaining the 
services of a professional surveyor iot allow the determination of earthworks quantities 
and geo-referenced setting out coordinates. 

5 PROGRAMME 

5.1 General programme 

The duration of the Contract is as indicated in the Contract Data.  The Contractor is to 
ensure that he prices accordingly in the Bill of Quantities. 

5.2 Submitted programme 

The Contractor's programme shall be in a bar chart form.  In addition to the 
requirements of Clause 5.6.1 GCC 2015, the Contractor's programme shall show: 

a) The various activities, related to a time scale, for each element of the Works, 
including allowance for Nominated Subcontractors, in sufficient detail to be able 
to assess construction progress, 

b) Critical path activities and their dependencies, 
c) Key dates in respect of work to be carried out by others, 
d) Key dates in respect of information to be provided by the Engineer and/or others, 
e) Management, site staff and labour allocated to the project for various stages. 

In addition to the requirements of Clause 5.6.2 GCC 2015, the Contractor shall submit 
with his programme, a copy of any network diagram used in producing the programme. 

If any change to the critical path occurs, the Contractor shall as soon as practicable 
notify the Engineer in writing. 

The Contractor's programme and method statement will not be accepted as the basis 
for claims for additional compensation without due reference to all relevant associated 
factors. 

5.3 General allowances 

When drawing up his programme, the Contractor shall, take into consideration and 
make allowance for, inter alia:  

a) Expected weather conditions and their effects,  
b) Known physical conditions or artificial obstructions, 
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c) Searching for, dealing with and carrying out alterations to any existing services, 
d) The accommodation and safeguarding of access and traffic, 
e) The provision and implementation of the health and safety plan in terms of the 

Construction Regulations, 2014 of the Occupational Health and Safety Act. 
g) The design, testing and approval of the concrete mixes, and 
h) Allowance for response time as per the GCC 2015. 

5.4 Review of progress 

The Contractor shall review his progress every month and should progress lag behind 
the latest accepted programme, by more than two weeks, he shall submit a revised 
programme and method statement of how he proposes to make up the lost time.  If, in 
the opinion of the Engineer, such revised programme will not make up the lost time, the 
Engineer shall have the right to request the Contractor to reorganize his work in a 
manner which will ensure an acceptable programme.  Claims for additional payment to 
meet any costs incurred due to such reorganisation will not be accepted. 
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STATUS 

Should any requirement of the Project Specifications conflict with any requirement of the 
Standardized or Particular Specifications listed in clause PS4, the requirement of the Project 
Specification shall prevail. 

PB CONTRACTORS ENGINEER 

PB1 Engineer 

As part of the bid requirements it would be expected from the Contractor to employ the 
services of a Professional Engineer to design, monitor the project. The Engineer will be 
Mr. G Fourie (cell no: 0824643138) who has done considerable work regarding the initial 
hardstand design and remedial work. 

The Contractors Engineer will be required to provide a Professional Indemnity Cover to a 
minimum of R10 million and will be involved with the project for the full duration; from design 
to close out. 

The Owners Engineer has provided a concept design and specifications for the design of the 
hardstand based on potential tenant’s needs and requirements. 

The details and specifications are provided in good faith in order to assist with the final 
design. 

Full responsibility will rest with the Contractors Engineer for final design and specifications. 

PB2 Concept Design and Specifications 

A Concept layout depicting the extent of the projects. 

The design criteria are as follows: 

The hardstand comprises of 12,000 m2 where the following is required: 

• Divide the hardstand into separate sections, as to allow continued operations of the 
container yard during construction, barricade and hoard off construction areas; 

• Remove existing paving and spoil material to an approved spoil facility; 

• Remove the existing sand levelling layer and spoil at an approved spoil facility; 

• Milling and removal of the existing 200mm C2 Cement stabilized base and remove to 
an approved spoil facility; 

• Inspect and report on the condition of the sub – base; 

• Conduct in situ testing and verification of the insitu material and compaction 
densities; 

• Construct a 300mm 35 MPa concrete “with washed sand” and fibre re-inforcement, to 
a pan finished floated finish, and curing; 

• Saw cut to 4m c/c and construction joints; 

• Levelling and drainage configuration, to container area; and 

• The concrete surface is to be of a durable nature and able to withstand impact forces 
and point loads, surface tolerances and grades are to be within the accepted norms 
of the tenant’s specification for storage and operations of container handling facilities, 
and equipment. 

PB3 Existing Infrastructure / Site Surveys / Soils investigations 

The site layout plan has become outdated and therefore it would be a requirement for the 
appointed contractor to appoint a registered land surveyor to survey and geo reference the 
services and features of the site. This survey will be used by the Contractors engineer to 
design and produce final levels and grades, and construction layouts and details 

It is also envisaged that the successful contractor employ the services of a registered soils 
laboratory to ascertain the composition of the founding layers of the hardstand in order to 
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verify bearing strengths. The information will be used by the Contractor Engineer to 
determine and design the surface bed accordingly. 

PORTION 1: THE WORKS 

PS1 DESCRIPTION OF THE WORKS 

PS.1 SCOPE  

The works comprise the Design, Supply and Construction of: Refurbishment of the External 
hardstands within the ELIDZShipping container premises within the East London IDZ, the 
scope consist of 

The hardstand comprises of 12,000 m2 where the following is required: 

• Divide the hardstand into separate sections, as to allow continued operations of the 
container yard during construction, barricade and hoard off construction areas 

• Remove existing paving and spoil material to an approved spoil facility 

• Remove the existing sand levelling layer and spoil at an approved spoil facility 

• Milling and removal of the existing 200mm C2 Cement stabilized base and remove to 
an approved spoil facility 

• Inspect and report on the condition of the sub - base 

• Conduct in situ testing and verification of the insitu material and compaction densities 

• Construct a 300mm 35 MPa concrete “with washed sand” and fibre reinforcement, to 
a pan finished floated finish, and curing 

• Saw cut to 4m c/c and construction joints 

• Levelling and drainage configuration, to container area 

• Compliance to all tender requirements and legislative documentation prior 
construction commences 

• Submission of a Detailed design, for review 

• Setting out of works according to a Co-ordinated system 

• Establishing of Plant and equipment necessary to carry out the work 

• Establishing an Office and site camp 

• De establishment of all plant and equipment and site facilities. 

• Preparation of reports and monthly payment certificates 

• Close out and contractual documentation to close out the project 

PS1.2 DESCRIPTION OF SITE AND ACCESS  

The site is located within the boundaries of the East London Industrial Zone (ELIDZ).   

PS1.3 NATURE OF GROUND 

A detailed Geotechnical report is available. 

The above information is given in good faith and is approximate. See Site Information for the 
Geotechnical Survey information. 

PS2 ENGINEERING 

PS2.1 WORKS DESIGNED BY (PER DESIGN STAGE) 

i. Concept, feasibility and overall process – Employer 

ii. Basic Engineering and detail layouts to tender stage – Employer 

iii. Final design to construction stage – Contractor  

PS2.2 DESIGN OF THE WORKS  

It is expected from the Contractor to design the support works and hardstand as well as the 
drainage to within the parameters of the concept design of the client and specifications. The 
work is to be performed by a qualified registered Engineer, or firm of Engineers. The 
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Engineer will be required to provide a Professional Indemnity to a minimum value of 
R 10 million. 

The design must be optimized to allow the maximum use of in- situ materials, allowing 
levelling and adequate draining across platforms. The design will be subjected to review by 
the clients Engineers. 

The Contractors Engineer will be required to supervise and control all aspects of the design, 
from design to completion. It would be required of the Engineer to attend and report on all 
construction related activities during site and progress meetings. 

PS3 PROCUREMENT 

PS3.1 METHOD 

Tenders will be adjudicated on Method 2 – Price and Preferences. 

PS4 CONSTRUCTION 

PS4.1 WORKS SPECIFICATION 

APPLICABLE SANS STANDARDS 

The latest edition as at date of tender of the following Standardised Specifications for Civil 
Engineering Construction as published by the South African Bureau of Standards shall 
apply. 

1200 
1200 A - General 
1200 AB - Engineer’s Office 
1200 C - Site Clearance 
1200 D - Earthworks  
1200 G - Concrete Structural 
1200 MK  - Kerb and Channeling 

Variations and additions to the following SANS 1200 Standardised Specifications are given 
in Portion 2A of the Project Specifications. 

1200 A - General 
1200 AB - Engineer’s Office 
1200 C - Site Clearance 
1200 D - Earthworks 
1200 G - Concrete Structural 
1200 MK  - Kerb and Channeling 

In addition the following Particular Specifications that are bound into this document shall 
apply: 

PA - Health and Safety Specification 
PB - Contractors Engineer 
PD - Environmental Management Plan 

PS4.2 EXISTING SERVICES 

PS4.2.1 KNOWN SERVICES 

All above ground services, including manholes etc., are designated as known services. 

Prior to construction the Contractor and Engineer shall consult the drawings and all Service 
Providers to ascertain the presence and position of all services. 

Existing services consist of Roads infrastructure, Water, Sewer, Storm water, Electrical and 
Electronic (Fibre)  
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PS4.2.2 INTERRUPTION OF LOCAL ACTIVITIES 

Where construction or associated activities are to interrupt any of the local activities, the 
Contractor is to notify the responsible authority and the Engineer at least 2 days before the 
occurrence of such an event and is to abide by any conditions prescribed by such an 
authority or the Engineer. 

Where individual properties are accessed, a sketch drawing showing the nature and extent 
of access and interference shall be prepared by the Contractor and signed by the occupant.  
Before and after photographs shall be taken. 

PS4.2.3 PROTECTION OF EXISTING WORKS 

The Contractor shall take all the necessary steps to ascertain the location of existing 
services before commencing any section of the Works and shall exercise the greatest care 
when working in the vicinity of such services.  No more two (2) days before commencing his 
operations in any particular area, the Contractor shall request from the Engineer the latest 
available drawings showing the location of services already installed. 

The Contractor shall take all necessary steps to protect any existing works whatsoever 
against damage which may arise as a result of his operations on Site.  The Contractor shall 
bear the cost of location, protection and repair of damage to any service, the possible 
existence of which could reasonable have been ascertained by him in good time. 

Where the Contractor is responsible for the cost of repairs carried out by a Service Authority, 
the Contractor will be billed directly by the Service Authority concerned. 

PS4.2.4 ACCESS TO PROPERTIES 

The Contractor shall organize the work in such a manner as to cause the least possible 
inconvenience to the public and to the property owners adjacent to or affected by the work 
included in the Contract. The site will be divided as per the contractors program into 
workable sections that will allow access to the contained yard by the tenant during 
construction 

PS4.3 COURTESY 

All dealings with Existing Tenants within the ELIDZ, must take place via the management of 
the ELIDZ. 

PS4.4 DRAWINGS AND SPECIFICATIONS TO BE PROVIDED 

As provided for in the General Conditions of Contract, the Contractor shall be entitled to 
receive free of charge, the following:- 

a) Two (2) copies of the signed Contract Document. 
b) It would be required from the Contractors Engineer to produce a detailed design of 

the works along the concept details and specifications provided in this document.  
The design will be scrutinized and reviewed prior to implementation thereof. 

PS4.5 CERTIFICATES OF PAYMENT 

The statement to be submitted by the Contractor in terms of the General Conditions of 
Contract shall be prepared in accordance with the standard payment certificate prescribed 
by the Engineer and shall consist of at least two sets of A4-size copies or electronic as 
agreed. 

The Contractor shall supply with his monthly claim, records and details as requested by the 
ELIDZ in the format prescribed. 

All costs resulting from the preparation and submission of the statements shall be borne by 
the Contractor.   
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PS4.6 CONSTRUCTION ACTIVITIES IN CLOSE PROXIMITY TO OTHER 
CONTRACTORS 

In certain cases working space may be limited, and in close proximity to existing construction 
activities.  The method of construction in these restricted areas will depend largely on the 
Contractor’s plant and methods.  However, the Contractor must note that measurement and 
payment will be according to the specified cross-sections and dimensions irrespective of the 
method used to achieve these cross-sections and dimensions, and that the rates and prices 
tendered shall be deemed to include full compensation for any difficulty encountered while 
working in limited areas, and that no extra payment will be made, nor will any claim for 
payment due to these difficulties be considered. 

The working space occupied by existing contracts are scheduled on the drawings. 

PS.7 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

If during the time for completion of the Works or any extension thereof, abnormal rainfall or 
wet conditions occur, the Contractor may submit a claim for an extension of time in 
accordance with Clause 10.1 of the General Conditions of Contract.  If an extension of time 
is granted, then any standing time costs of construction machinery as a consequence of the 
abnormal rainfall shall be deemed to have been included in the Time related costs of the 
Schedule of Quantities.   

The method whereby the amount of extension of time due to the effect of abnormal rainfall 
and the prevalence of wet conditions will be determined, are as follow, the actual number of 
days where delay occurs less the number of days (Nn) in the table below which represents 
the average delays which the Contractor should allow for in his programming and costing. 

For a delay claim to be valid, the work so delayed would have to fall on the critical path. 

Rainfall data for the project is: 

Month Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

Nn 
(Days) 

2.0 2.0 1.5 1.5 1.0 1.0 1.0 1.0 1.0 2.0 2.0 2.0 

The total extension of time shall be the algebraic sum of all monthly totals for the period 
under consideration, but if the total is negative the time for completion shall not be reduced 
due to subnormal rainfall. Extensions of time for part of a month shall be calculated using pro 
rata values of Nn. 

PS4.9 ACCOMMODATION OF TRAFFIC 

The Contractor shall ensure the safe and expeditious passage of traffic at all times and shall 
provide all necessary temporary road traffic signs, barricades, flagmen, etc. to safeguard the 
travelling public.  Any detours or by-passes constructed by the Contractor shall be 
adequately signposted, as per the South African Road Traffic Signs Manual, and maintained 
to provide safe and easy passage of traffic. 

PS4.10 ACCESS ROAD 

Access roads required by the Contractor for construction purposes are not scheduled 
separately and the Tenderer must make provision for these roads under other scheduled 
rates and items. 

The Contractor’s access road to the ELIDZ via the southern boundary consists of a Concrete 
Grass Block access.  

No access will be provided to the contractor via the main access gate of the ELIDZ. 

Existing tarred roads within the direct construction area of the site must be maintained.  
Brooming of the road surface and cleaning off of dust and mud will occur weekly via 
mechanical broom.  Stormwater inlets will be protected from clogging via Bidim coverage.  
The Bidim coverage will be cleaned at least twice a week. 
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PS4.11 SITE FACILITIES AVAILABLE 

PS4.11.1 WATER SUPPLY 

Water supply for construction and human consumption will be made via the ELIDZ 
infrastructure.  The Contractor must allow for connections into this network to be done via 
hydrant connections, the connection is to be metered, Consumption will be charged. 

PS4.11.2 POWER SUPPLY 

The Contractor will have to make his own arrangement for a temporary power supply to his 
camp, if so required, Power connections are available from the ELIDZ network, the 
connection is to be metered and will be charged. 

PS4.11.3 CAMP SITES 

Arrangements have been made with the ELIDZ to locate the site camp.  This will be 
indicated during the tender meeting and site inspection. 

PS4.11.4 TELEPHONE FACILITIES 

The Contractor will have to make his own arrangements with this authority. 

PS4.11.5 RAIL FACILITIES 

Rail facilities are available at East London. 

PS4.11.6 HOUSING 

No housing is available for the Contractor’s employees, and the Contractor shall make his 
own arrangements to house his permanent employees and to transport them to the site of 
the Works. 

PS4.11.7 ACCESS CARDS 

The ELIDZ requires access card control for entrance via its main entrances. The Contractor 
will be provided free of charge with two access cards. Any additional cards required will be 
for the Contractors account. 

PS4.12 SITE FACILITIES REQUIRED 

PS4.12.1 ENGINEER’S OFFICE 

Ref PSAB 

PS4.12.2 ENGINEER’S LABORATORY 

None required as the Engineer will use a commercial laboratory for check testing to be 
reimbursed through the Contract.  The Engineer will be given access to all test results from 
the Contractor’s laboratory.   

PS4.12.3 ENGINEER’S SURVEY EQUIPMENT 

None required.  

PS4.12.4 CONTRACTOR’S CONTROL AND TESTING FACILITIES REQUIRED 

Quality control testing shall be managed by competent laboratory technicians.   

PS4.13 PERMITS AND WAYLEAVES 

It would be required by the Contractor to provide proof of the registration of the spoil facilities 
to be used to except bush clearing material, topsoil and spoil, as referred to in the 
Environmental Management Plan. 
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PS5 MANAGEMENT 

PS5.1 PROGRAMMING 

The Contractor shall submit to the Engineer a detailed construction program within 5 days of 
the written instruction to commence work.  The program shall be prepared on the basis that 
the works will be completed over a period not exceeding 8 Months.  The program shall be 
supported by bar chart and or critical path network and shall also reflect the projected cash 
flows. 

Hard copy and electronic program updates in MS Project shall be submitted 3 days prior to 
the monthly site meeting. 

The program shall distinguish between the various work activities on site. 

PS5.2 SEQUENCE OF WORKS 

The sequence shall be in accordance with good practice, as per discussion with eth Tennant 
and ELIDZ 

PS5.3 METHOD STATEMENTS 

Attention is drawn to the method statements required in terms of the Environmental 
Management Plan. 

Other method statements will be required.  See also PS 5.5.  

PS5.4 SITE RECORDS 

Site records will be required.  The nature and extent will be agreed with the ELIDZ. 

PS5.5 QUALITY CONTROL PLAN 

The Contractor will be required to submit a Quality Control Plan and Procedures for approval 
by the Engineer for the construction activities. 

The Employer or his agent will carry out inspections from time to time on all items contained 
in the Control Plan. 

The Contractor will be required to work in accordance with a Quality Control Plan where the 
following “Hold Points” will apply:- 

Earthworks 
1) Establishment 
2) Site demarcation 
3) Level control 1 
4) Bulk excavation 
5) Level control 2 
6) Milling levels 
7) Approval of concrete mix designs 
8) Compaction 
9) Final level Control 3  

PS5.6 OCCUPATIONAL HEALTH AND SAFETY ACT 1993 (OHSA) 

The client will appoint an agent in his stead to perform the client’s duties in respect of the 
regulations.  The tenderer shall refer to the particular specification – PA Health and Safety. 

The tenderer must allow, in the item provided under preliminary and general, for all costs 
relating to health in specification not covered in any of the rates tendered in the schedule of 
quantities. 

PS5.7 ENVIRONMENTAL SPECIFICATIONS 

The environmental specifications are contained in a particular specification – PD.  The 
tenderer must allow, in the item provided under preliminary and general, for all costs relating 
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to environmental in specification not covered in any of the rates tendered in the schedule of 
quantities. 

PORTION 2A:  VARIATIONS TO THE STANDARDISED SPECIFICATIONS 

PSA GENERAL 

PSA1 SCOPE 

Replace Sub-clause 1.1 with the following: 

“1.1 This specification covers requirements, principles and responsibilities of a general 
nature which are normally applicable to all civil engineering contracts as well as the 
requirements for the Contractor’s establishment on Site.” 

PSA2 INTERPRETATIONS 

PSA2.3 DEFINITIONS 

General:- 

Add the following definitions: 

“General Conditions:  The General Conditions of Contract specified for use with this Contract 
and the Special Conditions of Contract are applicable.” 

“Specified:  As specified in the Standardised Specifications, the Drawings or the Project 
Specifications.  Specifications shall have the corresponding meaning as provided for in Sub-
sub-clause 1(1)(u) or the General Conditions of Contract.” 

PSA3 MATERIALS 

PSA3.1 QUALITY 

Add the following:- 

“All manufactured materials supplied shall be new materials unless the contrary is specified.  
All materials specified in accordance with SANS Specifications shall bear the SANS mark, 
“or as specified herein”. 

Add the following Sub-Clause: 

PSA3.3 ORDERING OF MATERIALS 

The quantities set out in the Schedule of Quantities have been determined from calculations 
based on data available at the time and should therefore be considered to be only 
approximate quantities.  The liability shall rest entirely and solely with the Contractor to 
determine, before ordering, the required types and quantities of the various materials 
required for the completion of the Works in accordance with the Specifications and the 
Drawings issued to the Contractor for Construction purposes. 

Any reliance placed by the Contractor on the estimated quantities stated in the Schedule of 
Quantities issued for tendering purposes, or measurements made by the Contractor from the 
drawings issued for tendering purposes, shall be entirely at the Contractor’s risk and the 
Employer accepts no liability whatever in respect of materials ordered by the Contractor on 
the basis of Tender Documents.” 

PSA4 PLANT – CONSTRUCTION EQUIPMENT 

PSA4.2 CONTRACTOR’S OFFICES, STORES AND SERVICES 

Add the following before the first paragraph:- 

“The Contractor’s construction camp shall be fenced off and shall contain all offices, stores, 
workshops, testing laboratories, toilet facilities, etc.  The camp shall always be kept in a neat 
and tidy condition. 
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No personnel will be allowed to reside on the Site.  The Contractor shall be responsible for 
the security of his construction camp and of the construction site, at his own cost.   

The camp site shall be rehabilitated in accordance with the EMP. 

PSA5 CONSTRUCTION 

Add the following: 

PSA5.9 MONTHLY CERTIFICATE FORMS AND INFORMATION 

The Contractor shall be responsible for submitting the interim monthly statement to the 
Engineer in an approved format for the duration of the Contract.  Such statements shall be 
printed in an approved format on acceptable quality A4 size sheets and submitted 
electronically. 

Information required by the client will be submitted as part of the monthly progress payment. 

PSAB ENGINEER’S OFFICE 

PSAB3 MATERIALS 

PSAB3.1 NAME BOARDS 

None required 

PSAB3.2 OFFICE BUILDING 

The Contractor shall provide at this camp site 1 x offices for the sole use of the Engineer in 
accordance with SANS 1200AB Clause 3.2, including approved hanging rack suitable for 
storing all the drawings issued for the project. 

PSC SITE CLEARANCE 

PSC3 MATERIALS 

PSC3.1 DISPOSAL OF MATERIAL 

Replace this first sentence of the Clause with: 

3.1”  Material obtained from Clearing and Grubbing shall be disposed of “off-site” in 
a location located by the Contractor and approved under the Environmental 
Management plan conditions at a site registered to accept waste of this 
nature.”…….. the remainder of the clause remains relevant. 

PSC8 PAYMENT 

PSC8.2.1 “Add to the clause: All transport of Grub material will form part of the item rate 
and no overhaul will be paid.” 

PSC8.2.9 This item will not apply “no overhaul will be applicable to materials carted off 
site under SANS1200C Site Clearance”. 

PSD EARTHWORKS  

PSD5.2  METHOD AND PROCEDURES 

PSD5.2.5.2 “No overhaul will be paid for haulage”.  All material to be spoiled will be carted 
to a spoil site located by the Contractor and approved under the conditions of 
the EMP. 
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PSD6  TOLERANCES 

PSD6.1  The degree of accuracy will be level 2 

PSD7 TESTING 

PSD7.4 “ADD” 

The Contractor will test all fill materials as per the descriptions of SANS1200 DM, item 7.2. 
The costs associated with these test will be deemed to be part of the Contractor’s costs, and 
must be allowed for in the tender rates. 

PSD8 PAYMENT 

PSD8.3.1.2 Remove  

“Topsoil“ replace with  “existing pavers and bedding sand” 

Remove from this clause “stockpiling”, add “all pavers and bedding sand shall be carted off 
site to a spoil site located by the Contractor and approved under the conditions of the EMP.  
Overhaul will not be applicable under this item” 

PSD8.3.8.1 c Remove  

“soft material“ replace with  “All material” 

PSG CONCRETE STRUCTURAL 

PSG 3 Materials 

PSG 3.4.1 Fine aggregate “Sand “ shall be mechanically washed before added to batch 
volumes.  

PSG 5.5.1.2  Concrete 

Slumps to be measured in accordance SANS 682 with Max = 120mm 

PSG 5.5.3.2 Ready mix concrete will be accepted on site, All test results and batch 
records are to be submitted and approved by the Engineer before commencement of works 

PSG 5.5.7 Joints 

1) Construction Joints 

Construction joints shall be formed with diamond dowelled galvanized steel plates 6mm x 
115mm x 115mm at 450mm c/c including all necessary formwork. 

All horizontal and vertical construction joints shall be cleaned of all dirt and loose particles. 
All intersections of construction joints with concrete surfaces, which will be exposed to view, 
shall be made straight and level or plumb.  

The surface of concrete to be prepared shall be between 6h and 12h old after completion of 
placing and shall be “blown off” using a high-pressure water jet until all dirt and laitance is 
removed, and particles of clean coarse aggregate are exposed sufficiently to produce a 
rough keyed surface. (The success of this method of preparation is dependent on selection 
of the correct  time and equipment to suit the cement type and atmospheric conditions).  

The prepared surfaces shall be saturated with fresh clean water for a period of 4 hours prior 
to the adjoining pour.  

Prior to the placement of concrete, the surface condition shall be saturated, yet surface dry – 
no ponding or standing of water.  

Construction joints to be formed with a 8mm Jointex 300mm width filler or soft board, with 
15mm backing strip and approved sealant “ sealant to be “  Sikaflex pro 3 / with a Sika 
Primer 3 N. 

“No silicone product or derivative will be allowed on site” 
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2) Saw Cuts 

Saw-cut joints shall be done as soon as concrete is firm enough not to damage the 
edges, usually between 6 to 16 hours but not later than 48 hours.  Joints to be repeated in 
finished surfaces spacing of joints to be at 4m c/c.” 

Saw cuts will be constructed with two cut system 1st cut to be 3mm in width to a depth of 
100mm then reamed to a depth of 30mm at 6mm width and sealed with a “ Sikaflex pro 3 / 
with a Sika Primer 3 N. 

3) Joints Abutting Structures / Bond breaker 

Joints to be formed with a 8mm jointex 300mm width filler or soft board, with 15mm backing 
strip and approved sealant “ sealant to be “ Sikaflex pro  3 / with a Sika Primer 3 N. 

“No silicone product or derivative will be allowed on site” 

PSG 5.5.8 Curing and Protection 

Curing of concrete to comply to SANS 1200 G Item 5.5.8 (d). 

PSG 5.5.10.2 Surface finishes 

Mechanical Pan float finish is specified, the surface shall first be treated as follows: 
Immediately after placing and compaction, the concrete shall be levelled with true straight 
edged equipment working between forms or other guides set accurately to line and level. No 
mortar shall be added to depressions and proud aggregate shall be tamped level. After the 
concrete has hardened sufficiently, it shall  be floated to a uniform surface, free from trowel 
marks with a wooden float.  Within 2hrs of final set, curing of the concrete shall commence.  

PSG 6.2.3  Permissible Deviation 

Degree of accuracy to be level 2. 
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C3.3: HEALTH AND SAFETY SPECIFICATION 

 

Issued in terms of the Occupational Health and Safety Act, 1993 

Construction regulations 2014 

 
CONTRACT NO: ES/19/CONT-YARD/HARDSTAND/REP 
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East London IDZ SOC Ltd 
Contact person: G Whittaker 
Fax No: 086 605 0942 
Email: gary@elidz.co.za 

Prepared by: 
Newground Projects 

17 St Andrews Road, Selborne, 5201 
Tel:  +27 43 722 5864 

  

mailto:gary@elidz.co.za


REFURBISHMENTS TO EXISTING CONTAINER DEPORT HARDSTANDS AND TRAILER YARD –  
ES/19/CONT-YARD/HARDSTAND/REP 

 

Tenderer ____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

Part C3.3: Health and Safety Specification   Page 2 
 

1 SCOPE 

1.1 Employer’s objectives 

The Site is located in the East London Industrial Development Zone (ELIDZ) Zone 1A.  
The site is already operational and currently hosts MSC in their operational activities 
in the Eastern Cape region. 

Tenders are hereby invited by the ELIDZ from suitably invited and experienced Civil 
Engineering Contractors to undertake the REFURBISHMENT OF EXISTING 
CONTAINER DEPOT in the East London Industrial Development Zone 1A, located at 
the facilities within the West Bank area of the Buffalo City Metropolitan Municipality. 

1.2  Overview of the works 

The successful tenderer will be required to enter into a Contract to undertake the 
refurbishment of the current interlocking paving hardstands with concrete within the 
current operational site with the Mediterranean Shipping Company (Pty) Ltd. 

1.3 Extent of the works 

The successful contractor will provide the services of a registered professional civil 
engineer with a valid PI cover to design and control the design and implementation 
of the following concept design guides. 

The hardstand comprises of 12,000 m2 where the following is required: 

• Divide the hardstand into separate sections, as to allow continued operations 
of the container yard during construction, barricade and hoard off construction 
areas; 

• Remove existing paving and spoil material to an approved spoil facility; 

• Remove the existing sand levelling layer and spoil at an approved spoil facility; 

• Milling and removal of the existing 200mm C2 Cement stabilized base and 
remove to an approved spoil facility; 

• Inspect and report on the condition of the sub – base; 

• Conduct in situ testing and verification of the insitu material and compaction 
densities; 

• Construct a 300mm 35 MPa concrete “with washed sand” and fibre re-
inforcement, to a pan finished floated finish and curing; 

• Saw cut to 4m c/c and construction joints; and 

• Levelling and drainage configuration, to container area. 

1.4 Location of the Works 

Zone 1A of the East London Industrial Development Zone situated on the West Bank. 

1.5 Temporary works 

The Contractor must price for re-instating the contractors site area and tenants access 
road if so damaged by construction equipment. 

The Contractor will be expected to erect sufficient barriers/hoarding to areas where 
construction work is taking place.  

The Contractor must allow for all necessary temporary hoardings, hoardings with 
gantries, fans, safety screens, barriers, access gates, covered gangways, walkways, 
overhead protection against falling objects and materials, security fences, etc. for the 
enclosure of the works and elements thereof for the protection of the public and others 
as required by prevailing BCMM bylaws, the Construction Regulations 2014 issued in 
terms of Occupational Health and Safety Act 1993, any other Laws and Regulations 
and/or demanded by his own site requirements.  
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No other major temporary works is expected for the completion of the works.  Minor 
temporary works (scaffold and formwork) may be required and is deemed to be 
included in the price. 

2 DEFINITIONS 

As per the Occupational Health and Safety Act (85 of 1993) and the relevant regulations and 
applicable standards. 

2.1 List of Abbreviations 

CC  Compensation Commissioner 
CHSA  Construction Health and Safety Agent 
CHSO  Construction Health and Safety Officer 
CR  Construction Regulations (Gazette 10113 of 07/02/2014) 
DoL  Department of Labour 
GAR  General Administration Regulations 
GSR  General Safety Regulations 
HCSR    Hazardous Chemical Substances Regulations  
HIRA  Hazard Identification Risk Assessment 
H&S  Health and Safety 
OHSA  Occupational Health and Safety Act No. 85 of 1993 (as amended) 
OHSS  Occupational Health and Safety Specification 
PA  Principal Agent 
PSHSS Project Specific Health and Safety Specification 
PC  Principal Contractor 
PPE  Personal Protective Equipment   
SANS  South African National Standards (Authority) 
SDS  Safety Data Sheet 
SWP  Safe Work Procedure 

2.2 Key References 

Occupational Health and Safety Act No. 85 of 1993 and Regulations (as amended) 

Construction Regulations 2014. 

Compensation for Injury and Occupational Diseases Act No. 100 of 1993 (as amended) 

SANS codes. 

South African Road Traffic Signs Manual (SARTSM) 

3 INTERPRETATION 

The Act and its associated regulations shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and this specification.  

3.1 Purpose of the Project Specific Health and Safety Specification (PSHSS) 

The PSHSS is a performance specification to ensure that the Client and any bodies that enter 
into formal agreements with the Client / Agents, Professional Service Consultants (Engineers, 
Quantity Surveyors and Architects), Principal Contractors and Contractors achieve an 
acceptable level of OHS performance.  

No advice, approval of any document required by the PSHSS, such as hazard identification 
and risk assessments, or any other form of communication from the Client shall be construed 
as acceptance by the Client of any obligation that absolves the Principal Contractor from 
achieving the required level of performance and compliance with legal requirements. 
Furthermore, there is no acceptance of liability by the Client, which may result from the 
Principal Contractor failing to comply with the PSHSS, i.e. the Principal Contractor remains 
responsible for achieving the required performance levels.   
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A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed between parties 
prior to any works commencing. The PSHSS highlights the aspects to be implemented over 
and above the minimum requirements of current legislation.  Requirements may be changed 
should new risks or issues are identified that could not have been foreseen during the design 
phase of the project, or during the construction phase. Any new legislation or standards 
(legislated, or determined by the Client) that are promulgated or accepted during the contract 
will automatically be applied. 

It should be noted that this OHSS in no way relieves the Contractor of any of his responsibilities 
set out in the Act and Regulations 

3.2 Requirements  

A project specific H&S Plan in response to this PSHSS will be required with submission of the 
tender documentation, subject to approval by the CHS Agent. This must include all supporting 
documentation as required to verify the H&S system: 

4 GENERAL REQUIREMENTS  

4.1 Risks  

Principal Contractor to provide a detailed risk assessment for the entire works on site. 

4.2 Specified Hazardous Chemical Substances 

The PC is to supply materials data sheets (MDSs) for all the products to be utilized on site.   

5 OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

5.1 Notification of Construction Work 

The Notification of Construction must be completed and signed by the Client, Client’s Agent 
and the Contractor. The Notification must be taken to the Regional Department of Labour 
Office for approval, the DOL will issue a conformation Letter. 

This must take place before any work commences. 

It should be noted that this OHSS in no way relieves the Contractor of any of his responsibilities 
set out in the Act and Regulations 

5.2 Appointment of Competent Site Personnel 

The CEO (OHSA S16.1) of the PC will take overall responsibility for the appointment of 
competent site staff for the duration of the project.  Should the CEO not be personally involved 
in the project, the H&S responsibilities are to be delegated to the Site Agent (OHSA 16.2).  
Knowledge and training in H&S is required, and certificates indicating H&S training as well as 
experience to be included in CVs. 

All other legal appointments are to be made with relevance to the type of work required. 

5.3 Construction Manager / Supervisors 

Competent Construction Managers (CR 8.1) must be appointed to manage part or all the 
works who is full time on site and have training and/or experience in the area of responsibility.   

5.4 Construction Health and safety Officer 

Full time construction health and safety officer to be on site. 

The Principal Contractor must have in his employ a full time competent person to manage all 
health and safety matters pertaining to this contract. 

The person must possess the following competencies: 

• Certificate for OHS legal training 

• Certificate for risk assessment and incident investigation training -certified copies to be 
provided 
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• Supply a detailed CV of the health and safety person. 

• Certified copies of certificates to be provided (no longer than 3 months of certification) 

• Registered with the SACPCMP and have a valid registration certificate. 

6 GENERAL RISK MANAGEMENT 

6.1 Health Risks and Medical Surveillance 

All employees must be examined and declared medically fit to work by an occupational 
medical practitioner. Such must be concluded on the Annexure 3- medical of fitness. 

The appropriate SDSs are to be obtained for all products and used to develop the H&S 
documentation as they relate to the works.  The PC is to ensure and supervise safe use of 
products, and their inclusion into risk assessment. 

6.2 Emergency Procedures 

An emergency plan and procedure that is appropriate to the risks is required prior to 
commencement on site.  It is advised that the system should be simple and easy for any 
worker to follow. 

The emergency plan is to ensure the inclusion of local service providers where possible. Such 
arrangements should be made with these persons prior to the commencement of the project.   

Local emergency telephone numbers must be displayed and made part of the emergency 
procedure. 

The general principals of emergency management are to be applied as it applies to the 
hierarchy of control and management. The PC must consult with the Client in preparation of 
the emergency in relation to surrounding tenants in the EL IDZ. 

6.3 First Aiders and First Aid Equipment 

At least 1 first aider will be trained to Level 2.  First aiders shall be available and accessible 
on site always, and be able to work as a team when responding to any emergency on the 
project.  

Appropriately stocked first aid kits, at least to the requirements of the Annexure to the GAR, 
are to be available at all times to assure continual availability and access on site. 

6.4 Fires and Emergency Management 

Attention to emergency planning and procedures is very important. Requirement in terms of 
identified risks: 

• Fire; 

• Public Safety; 

• Being struck by mobile plant 

The emergency plan is to ensure the inclusion of local service providers where possible. Such 
arrangements should be made with these persons prior to the commencement of the project; 
the emergency plan is to include the risks of fire on site and related to any specific activities. 

Fire extinguishers will be appropriate for the risk and in sufficient numbers to deal with the 
type of fires that could occur. 

6.5 Incident Management and Compensation 

All incidents and accidents are to be investigated.  All serious incidents involving any form of 
disabling injury or fatality are to be reported to the Client /CHS Agent immediately. This shall 
be confirmed in writing following the incident.    

6.6 Personal Protective Equipment and Clothing 

The PC is to provide PPE to all employees free of charge 
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The wearing of the identified SANS approved PPE at all times is non-negotiable.  

• Hard hats; 

• Protective footwear; 

• Overalls that ensure worker visibility. 

• Eye protection (if required) 

• Hearing protection; 

• Reflective jackets (no bibs); 

• Respiratory protection (minimum of FF2); 

• Any other necessary PPE identified from SDSs and/or risk assessments. 

6.7 Occupational Health and Safety Signage 

On-site H&S signage is required.  Signage shall be posted up at fixed or temporary working 
areas, or other potential risk areas/operations. These signs shall be in accordance with the 
requirements of the General Safety Regulations or SANS requirements as amended.   
Signage is to be noted on the site drawings indicating where fixed/temporary signage is 
required (but not limited to) 

• ‘hard hat area’ or other PPE requirements noted; 

• First aid box positions (including vehicles); and 

• Fire extinguishers. 

• Assembly Area 

• Open excavations 

Signs shall be posted at areas of work on site indicating that a construction site is being 
entered and that persons should take note of H&S requirements. 

6.8 Induction of Employees and Visitors, General H&S Training 

A simple, formal induction programme is to be prepared which is site specific. Inductions must 
be carried out for all workers and visitors (including Client) to the site.  

Pre-task training is required to ensure workers are familiar with the risks and H&S measures 
of the work or tasks to be done.   

7 COMMUNICATION ON SITE 

All H&S communication during the project between the CHS Agent and the PC will be done in 
writing, including the issue and responses to non-conformances and H&S audit results.  

8 CARE OF WORKERS ON SITE (WELFARE) 

Adequate toilets, clean, safe drinking water and decent shelter must be afforded workers at 
all times. 

Hand washing facilities must be provided. 

No employees are to be found loitering outside the construction area. 

9 DISCIPLINE, ALCOHOL AND SUBSTANCE ABUSE 

All employees (management included) are to follow instructions given in the interest of H&S.  
Disciplinary action is to be imposed on those who do not follow such instructions or company 
rules or policies. 

No person is allowed to work or access site if under the influence of alcohol or other 
substances that could impact on their own or others safety.  

10 CONSTRUCTION MOBILE PLANT 

All construction mobile plant to comply to construction regulation 23. 
Operators must be trained and deemed competent to operate each plant, by an accredited 
service training provider who is registered with the relevant SETA. 
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Medical certificate of fitness must be conducted by an occupational medical practitioner. 

11 HOARDING 

Adequate hoarding to be done to reduce dust and noise. 

Edge protection to be in place where required for cut and fill areas. 

12 TRAFFIC ACCOMMODATION 

The Contractor shall always ensure the safe and expeditious passage of traffic and shall 
provide all necessary temporary road traffic signs, barricades, flagmen, etc. to safeguard the 
travelling public.  Any detours or by-passes constructed by the Contractor shall be adequately 
signposted, as per the South African Road Traffic Signs Manual, and maintained to provide 
safe and easy passage of traffic. 

13 NON-CONFORMANCES 

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-
compliance with the Clients OHS Spec or PCs H&S Plan; the PC shall have no claim for 
extension of time or any other compensation. 

14 HEALTH AND SAFETY FILE 

The documentation submitted and approved following the awarding of the contract will be used 
to form the H&S file.  The H&S file is required to be laid out in a logical manner, and 
documentation filed within the file is to be easily accessible.  

The following completed information shall be included (but not be limited to) as part of the 
index: 

• The Site-Specific Health and Safety Specification. (from Client) 

• The H&S Plan and the approval by Client; 

• Appointment by Client; 

• Mandatory agreement with Client; 

• Notification of Construction work and confirmation letter from DOL. 

• Record of Competencies (CVs) and appointments; 

• Training Records; 

• Method statements; 

• Risk assessments; 

• Safe work procedures; 

• Emergency and injury management; 

• Safety data sheets 

• Medical surveillance records; 

• Registers; and 

• Employee records (who is on site) 
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NOTIFICATION OF CONSTRUCTION WORK 
 

(In terms of Construction Regulation 4 of Construction Regulations, 2014) 
 
 

1. (a) Name and postal address of principal contractor: 
 
 ___________________________________________________________________ 
 

(b) Name and tel. no of principal contractors contact person: 
 
 ___________________________________________________________________ 
 
 
2. Principal contractor’s compensation registration number: 
 
 ___________________________________________________________________ 
 
 
3. (a) Name and postal address of client: 
 
 ___________________________________________________________________ 
 
 (b) Name and tel. no of clients contact person or agent: 
 
 ___________________________________________________________________ 
 
 
4. (a) Name and postal address of designer(s) for project: 
 ___________________________________________________________________ 
 
 (b) Name and tel. no of designer(s) contact person: 
 
 ___________________________________________________________________ 
 
 
5. Name and telephone number of principal contractor’s construction supervisor on site 

appointed in terms of regulation 8(1). 
 
 ___________________________________________________________________ 
 
 
6. Name/s of principal contractor’s sub-ordinate supervisors of site appointed in terms 

of regulation 8(2) 
 
 ___________________________________________________________________ 
 
 
7. Exact physical address of the construction site or site office: 
 
 ___________________________________________________________________ 
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8. Nature of the construction work: 
 
 ___________________________________________________________________ 
 
 ___________________________________________________________________ 
 
9. Expected commencement date:  
 
 _______________________________________________ 
 
 
10. Expected completion date:  
 
 _______________________________________________ 
 
 
11. Estimated maximum number of persons on the construction site 
  
 Total:  ____________  Male:  _____________ Female:  _____________ 
 
 
12. Planned number of contractors on the construction site accountable to principal 

contractor:   
 
 __________________________ 
 
13. Name(s) of contractors already selected: 
 

___________________________________________________________________ 
 
___________________________________________________________________ 
 
___________________________________________________________________ 

 
_____________________________    _______________________ 
Principal Contractor       Date 
 
 
_____________________________    _______________________ 
Client’s Agent (where applicable     Date 
 
 
____________________________    _______________________ 
Client         Date 
 
 
THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 

LABOUR PRIOR TO COMMENCEMENT OF WORKS ON SITE. 
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FOREWORD 
 
The East London Industrial Development Zone (SOC Ltd ) (ELIDZ) encourages sustainable environmental 
management practices in the East London Industrial Development Zone (IDZ). This applies to all planning, 
design, construction and operation of the ELIDZ. 
 
The Strategic Environmental Assessment (SEA) for the ELIDZ - completed in November 1997 by the CSIR - 
recommended that a series of principles and guidelines be applied to minimise negative environmental 
impacts and enhance the positive environmental impacts during the planning of the ELIDZ.  These conditions 
and guidelines (as part of the Draft SEA) were submitted for public comment and, revised accordingly. 
 
The CEMP incorporates specifications derived from recommendations in the SEA, ELIDZ Rezoning 
Environmental Impact Assessment (EIA) and Comments Report, Department of Economic Affairs, Environment 
and Tourism’s Conditions of Approval for the rezoning EIA, together with specifications for ‘good 
environmental practice’ for construction work. 
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List of Abbreviations 
 

CSIR Council for Scientific and Industrial Research 

ELIDZ East London Development Zone (SOC) Ltd. 

IDZ Industrial Development Zone 

SHEM Safety, Health and Environment Manager for the ELIDZ (SOC) Ltd. 

CEMP Construction Environmental Management Plan 

EMS Environmental Management System for the ELIDZ (SOC) Ltd 

ESA Environmentally Sensitive Area 

ECO Environmental Control Officer 

PECO  Project Environmental Control Officer 

SABS South African Bureau of Standards 

SSSI Sites of Special Scientific Interest 

DEDEA Department of Economic Development and Environmental Affairs 

PA Principal Agent, or duly appointed principal Consultant 
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1 PURPOSE OF THE CEMP  

 
The purpose of the CEMP is to translate the recommendations of the SEA and the Rezoning EIA into a 
contractual environmental management plan for application during construction activities within the 
ELIDZ. 
 
The CEMP provides specifications that the Contractor shall adhere to in order to minimise adverse 
environmental impacts and so that the costs of implementing the CEMP are included into the 
Contract pricing. 

 

2 IMPLEMENTATION OF THE CEMP 

 
The CEMP is intended for dissemination by the SHEM to approved PA’s (or persons responsible for 
management of projects) who shall ensure that it is included in all Tender Documents issued to the 
prospective Contractors 
 
The Safety, Health and Environment Manager (SHEM) shall be responsible for updating the CEMP as 
required, auditing the implementation of the CEMP for each construction project and for maintaining 
the document control and record systems associated with the CEMP 
 
The Contractor shall appoint a representative permanently associated with the works site to act of the 
Environmental Control Officer (ECO) for the duration of the project. The ECO shall have the necessary 
training and experience to receive and act upon instructions from the SHEM and PA and to report as 
required. 

 

3 ORGANIZATIONAL REQUIREMENTS 

 

3.1 Organizational Structure  

 
This section outlines the required management structure for the administration of the CEMP, with 
particular emphasis on the roles and responsibilities of key individuals.   
 
The organizational structure for the implementation of the CEMP is presented in Figure 1 and should 
be viewed in conjunction with the roles and responsibilities identified below.   
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Figure 1:  Organisational structure showing lines of responsibility and communication. 

 

3.2 Roles and responsibilities 

3.2.1 Safety, Health and Environment Manager (SHEM) 

The ELIDZ is ultimately responsible for ensuring effective environmental management of the ELIDZ in 
terms of the conditions in the Environmental Management System.  It is the function of the Safety, 
Health and Environment Manager (SHEM) of the ELIDZ or the duly appointed representative to 
monitor the implementation of the requirements of the CEMP by Consultants and Contractors, as 
specified in the CEMP. 
 
The SHEM shall appoint a Project Environmental Control Officer (PECO) to act as his representative. 
The PECO shall have the same authority as the SHEM except that a work stoppage instruction shall be 
subject to a 24 hour delay pending confirmation by the SHEM and the PA. 
 
In terms of the application of this CEMP the SHEM or his representative shall have, inter alia, the 
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following responsibilities: 

3.2.1.1  Maintain the CEMP and its contents for issue to PA’s and Contractors.  
3.2.1.2   Receive and adjudicate any requests for deviations from  PA’s and Contractors and issue a 

decision within 21 days of the date of receipt of any application. 
3.2.1.3  Confirm the issue of the CEMP for every construction project within the ELIDZ. 
 
3.2.1.4  PECO to brief Contractors on the general requirements of the CEMP for each project prior to 

establishing site and stipulate any variations to the CEMP and indicate the method 
statements required for the project. 

3.2.1.5  PECO to conduct contractor environmental awareness and induction. 
3.2.1.6  PECO to receive, review and approve in writing any method statements required for the 

project within 10 days of receipt, or reject inadequate method statements and request 
alterations within the same 10 day period. 

3.2.1.7  PECO to frequently inspect the Contractor’s site to check compliance with the CEMP and any 
required method statements (at least monthly) and maintain independent inspection reports 
on file. 

3.2.1.8                 PECO to participate in monthly project site meetings.  
3.2.1.9  PECO to provide SHEM with written reports related to non-conformance with the CEMP and 

method statements. Escalate to SHEM issues which cannot first be resolved in co-operation 
with the relevant PA and Contractor, and distribute copies of the record to the PA and 
Contractor. 

3.2.1.10  Issue any work stoppage instruction for serious non-compliance of the CEMP to the PA for 
further action. 

3.2.1.11  Carry out site completion inspections and provide details of any outstanding issues for the 
Contractors attention. 

3.2.1.12                 Carry out at least two (2) post -construction inspections to monitor the site with respect to 
re-vegetation, alien vegetation control and erosion. 

3.2.1.14  PICO to submit Environmental Close-out report for SHEM to Issue a project closure 
instruction for the requirements of the CEMP to the PA to authorize the release of retention 
monies for the project. 

3.2.2 The Developer 

In terms of the application of this CEMP the Developer or his duly appointed representative shall, 
inter alia, have the following responsibilities: 
 

3.2.2.1  The Developer shall notify the ELIDZ (SOC Ltd) in writing of any intention to undertake 
construction activities or installation of infrastructure; 

3.2.2.2  Notify the ELIDZ (SOC Ltd) in writing of the appointed Principal Agent for the project. 
3.2.2.3  Include the CEMP with any tender document related to maintenance or construction 

activities on site; 
3.2.2.4  Submit an Environmental Management Plan (EMP) for the proposed development to the 

ELIDZ (SOC Ltd); 
3.2.2.5  Allow the SHEM or PECO access to the site for monitoring purposes; and 
3.2.2.6  Submit monthly environmental reports and audits to the ELIDZ (SOC Ltd). 

3.2.3 Principal Agent (PA) and ELIDZ Project Managers  

 
In terms of the application of this CEMP the PA or his duly appointed representative shall, inter alia, 
have the following responsibilities: 
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3.2.3.1  Include most up to date version of the CEMP  in any tender document related to construction 
activities within the ELIDZ 

   
3.2.3.2  Provide feedback to the SHEM on any areas of the project for which the CEMP may require 

deviation.  
3.2.3.3  Instruct the Contractor to appoint an Environmental Control Officer (ECO) for the project. 
3.2.3.4  Include in all site meetings the opportunity to address environmental matters from all parties 

to the works and keep minutes of these meetings. 
3.2.3.5  Stop work on site on instructions of the SHEM in the event of serious non-compliance to the 

CEMP. 
3.2.3.6  Request a project closure instruction for the requirements of the CEMP from the SHEM to 

authorize the release of retention monies for the project. 
3.2.3.7  Only release the retention monies for the project once the CEMP project closure instruction 

is received from the SHEM. 

3.2.5 Contractor 

 
In terms of the application of this CEMP the Contractor shall have, inter alia, the following 
responsibilities: 

 
3.2.5.1  Comply with the requirements of the CEMP as provided in the contract document 
3.2.5.2  Provide copies of any method statements required for the work to the PA 10 days prior to 

commencing work on site. These method statements shall be in sufficient detail that a third 
party with the relevant experience of the work and the site could reasonably carry out the 
work based on the method statement provided. 

3.2.5.3  Provide to the PA and the  PECO, a detailed CV of the proposed Environmental Control 
Officer (ECO), responsible for managing the CEMP on the Contractors behalf, for approval. 
The proposed ECO shall have the required environmental experience to manage the CEMP 
and the SHEM shall reserve the right to reject the appointment of unsuitable persons. 

3.2.5.4  Provide a copy of the letter of appointment of the Environmental Control Officer (ECO) to the 
PA and SHEM within 7 days of the appointment to commence work. The appointed ECO shall 
be available on site during normal working hours. 

3.2.5.5  The contractor shall be required to undertake post-construction CEMP activities on site until 
such time as a project closure certificate is issued by the PA.. 

3.2.5.6  Provide information to the ELIDZ as required during external audits that shall be conducted 
by the ELIDZ as part of the EMS auditing procedure.  The information required shall include 
the reports of internal audits conducted by the Contractor. 

 

3.2.6 Contractor Environmental Control Officer (ECO) 

The ECO for the Contractors site shall be responsible for, inter alia, the following tasks: 
 

3.2.6.1  Be familiar with the contents of the CEMP and be capable of ensuring compliance with all 
aspects of the document. 

3.2.6.2  Conduct regular internal audits to ensure that the system for implementation of the CEMP is 
operating effectively. 

3.2.6.3  Be familiar with the method statements that apply to any work and audit the compliance to 
those requirements. 

3.2.6.4  Ensure that employees of Contractors, sub-Contractors, suppliers etc. receive appropriate 
environmental awareness training prior to commencing work on the project and maintain 
records of training.  
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3.2.6.5  Record any transgressions of the method statements, that lead to environmental impacts in 
an incident register, and report these to the PECO, PA and SHEM immediately.  

3.2.6.6  Participate in monthly project site meetings.  
3.2.6.7  Maintain a site log of any public complaints, details of the corrective action taken, and 

confirmation that the complainant has been advised that the issue has been resolved. 
3.2.6.8  At the completion of the contract period a full record of the correspondence pertaining to 

the application of the CEMP for the work shall be handed in within 30 days to the PECO.  

4. MANAGEMENT AND MONITORING 

4.1 General inspection, monitoring and reporting   

The Contractor shall ensure that the following is complied with: 
 
4.1.1 Keep the records of daily site inspection reports to ensure that the environmental specifications are 

adhered to.   
4.1.2 4.1.3 Maintain a record of all  incidents (spills, impacts, complaints, legal transgressions etc) as well 

as corrective and preventive actions taken, for submission to the PECO, SHEM and PA at the 
scheduled monthly meetings. 

 

4.2.  Method Statements 

 
The Contractor shall submit written method statements indicating how compliance with the Particular 
Specification for Environmental Management will be achieved. 

 
4.2.1 Method statements shall state clearly: 

- timing and phasing of activities 
- materials to be used  
- equipment and staffing requirements 
- the proposed construction procedure designed to implement the relevant environmental 

 specifications 
- the system to be implemented to ensure compliance with the above 
- other information deemed necessary by the ELIDZ and Consultant.  

 
4.2.2 Method statements shall be submitted to the PECO , for approval at least ten working days prior to 

commencement of related works on site, to allow the PECO  time to study and approve the method 
statement.  The Contractor shall not commence work on the activity requiring a method statement 
until such time as the method statement has been approved in writing by the PECO  which shall be 
done within ten working days of receipt. 

 
4.2.3      Approved method statements shall be kept on site for auditing purposes. 

4.3  Documentation  

 
4.3.1 The Contractor shall maintain files of method statements, monthly reports, internal audits and other 

relevant material. These files shall be available on site at all times and are to be presented on request.  
 
4.3.2 The Contractor shall ensure that all records of spills, pollution incidents, spot fines, training details etc. 

are copied to the PECO . 
 
4.3.3 The Contractor shall ensure that a register of public complaints and action taken thereon, plus the 

relevant documentation from the PECO , is maintained. 
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4.3.4 All records relating to the CEMP are to be copied to a file which is to be handed over to the PECO  on 

completion of the project. 
 

4.4. Penalties 

 
Failure to comply with the provisions of the CEMP will attract the following penalties: 
  

4.4.1 Spot Fines 

Spot fines not exceeding R1,500.00 shall be imposed by the PA on the Contractor if the Contractor is 
found to be in breach of this Specification. The PA shall advise the Contractor in writing of the nature 
of the infringement and the amount of the spot fine, which shall be deducted from monthly payment 
certificates. 
The imposition of spot fines does not replace any legal proceedings the ELIDZ (SOC Ltd), authorities, 
land owners and/or members of the public may institute against the Contractor. The severity of the 
spot fine shall be decided at the discretion of the PA, and the PA’s decision is final. 

 

Spot fines will be imposed for the following infringements that include but might not be limited to: 

4.4.1.1  Commencement of work without approval of method statements  
4.4.1.2  Moving outside the demarcated Site boundaries; 
4.4.1.3  Using the river for any purposes other than those specified; 
4.4.1.4  Littering of the Site and surrounds; 
4.4.1.5  Burying waste on Site and surrounds; 
4.4.1.6  Smoking in the vicinity of fuel storage and filling areas and in any other areas where 

flammable materials are stored/used; 
4.4.1.7  Making fires outside designated areas; 
4.4.1.8  Defacement of natural features; 
4.4.1.9  Performing ablutions outside of designated ablution areas. 
4.4.1.10  Spillage onto the ground of oil, diesel, etc; 
4.4.1.11  Harming / damaging Flora and Fauna within the EL IDZ. 
4.4.1.12  Other acts deemed by the PECO to be in breach of the CEMP. 
 

Spot fines that are issued by the PA, will be issued as a ‘Compliance Notice’ to the Contractor, and the 
Compliance Notice shall present the activity that caused the non-compliance, and the amount to be 
paid. A copy of the Compliance Notice will also be submitted to the financial manager for the project 
who will deduct the value of the fine from the Contractors payment claim.  

4.4.2 Fines 

More severe fines may be issued by the SHEM on a Contractor if there are repeated contraventions of 
the CEMP. The fines that are issued shall be in accordance with the severity of the incident, and these 
will be classified as minor-, medium-, or major environmental incidents. 

4.4.2.1  Minor environmental incidents 

 
This refers to an incident or sequence of incidents, whether immediate or delayed, that does 
not result in any negative impact on the environment immediately after remedial action, and 
does not result in pollution, and does not pose risk of injury or death. 
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Minor environmental incidents may attract a fine not exceeding R5,000.00 imposed at the 
discretion of the SHEM. The SHEM’s decision is final and the Contractor remains liable for the 
costs of any remedial action required. 

4.4.2.2  Medium environmental incidents 

 
This refers to an incident or sequence of incidents, whether immediate or delayed, that 
results in reversible significant negative impact on the environment, and/or risk of legal 
liability to the ELIDZ, and does pose risk of injury or death. 
 
Medium environmental incidents may attract a fine not exceeding R10,000.00 imposed at 
the discretion of the SHEM. The SHEM’s decision is final and the Contractor remains liable for 
the costs of any remedial action required and / or legal liabilities. 

4.4.2.3  Major environmental incidents 

This refers to an incident or sequence of incidents, whether immediate or delayed, that 
results in irreversible significant negative impact on the environment, and/or risk of legal 
liability to the ELIDZ. 
Major environmental incidents may attract a fine not exceeding R50,000.00 imposed at the 
discretion of the SHEM. The SHEM’s decision is final and the Contractor remains liable for the 
costs of any remedial action required and / or legal liabilities. 

4.4.2.4  Fines Procedure 

1. PECO will issue the contractor with a pre-compliance notice. 
2. The pre-compliance notice will include the non-conformance as well as recommendations 
for corrections. 
3. Final corrective actions are to be implemented within 48 hours of receipt of the pre-
compliance notice. 
4. Failure to address the pre-compliance notice will result in a compliance notice being issued 
to the contractor and copy to the PA as well as SHEM. 
5.  The compliance notice will include the non-conformance, proposed corrective action, 
failure to address non-conformance and recommended fine value. 
6. The compliance notice shall be addressed within 48 hours, failing which related 
construction activities are at risk of being stopped by SHEM. 
7. The PA will ensure that a copy of the Compliance Notice will be submitted to the project’s 
financial manager with an instruction to deduct the value of the fine from the Contractor’s 
next payment certificate.  

4.4.2.5   Repeat Offences 

A repeated contravention of the CEMP requirements shall be sufficient grounds for the 
removal by the SHEM of the person responsible for the non-compliance from the Site, and 
the Contractor shall have no claim for such action. 
A repeat major environmental incident may be grounds for the SHEM to claim a ‘breach of 
contract’ against the Contractor and the ELIDZ shall have the right to terminate the contract 
in such circumstances. 

4.4.3 Dispute Resolution 

Dispute resolution will be in accordance with the terms dictated by the construction contract entered 
into between the Contractor and ELIDZ (SOC) Ltd (ie GCC, JBCC etc).  
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5. ENVIRONMENTAL AUDITING 

It shall be the responsibility of the SHEM and the PECO to attend to the preliminary briefing of the 
Contractor on the CEMP at the site hand-over meeting. and to conduct external audits of the works 
area at not less than 8 week intervals. 
The audit shall assess compliance with each clause of the CEMP, including any variations and 
additions which may have been approved. 

6. ENVIRONMENTALLY SENSITIVE AREAS 

6.1 The Contractor is advised that certain areas within the IDZ have been identified as being Environmentally 
Sensitive Areas (ESA’s). The ESA’s include the following:  
- coastal grasslands 
- wetlands which protect and support aquifers and  riverine systems 
- the Mvubukazi and Ngqenga River 
- steep slopes which are prone to erosion when vegetation is removed or disturbed and which 

support areas of pristine indigenous vegetation.   
 
6.2 No ESA shall not be entered or used for any purpose unless a written motivation has been submitted to 

the SHEM by the Contractor, and a written approval has been received from the SHEM. 
 
6.3 The Contractor shall exercise special care when working close to the ESA in order to avoid physical 

disturbance or pollution of these areas.   
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PARTICULAR SPECIFICATIONS TO THE ELIDZ CEMP 

PS 1 INTRODUCTION  

The Contractor's attention is drawn to requirements of the Environmental Specification which are 
intended to complement the requirements laid down in SABS 1200 and are not intended to extend these 
requirements except where the Contractor fails to take due care, whereupon any additional 
requirements shall be at the expense of the Contractor. 

PS 2 GENERAL ISSUES 

PS 2.1 Access to Marine Zone    

The Contractors and their staff are specifically prohibited from going across to the marine zone (and 

beach) adjacent to the ELIDZ directly from the ELIDZ. 
 

PS 2.2 Pollution of Groundwater 

The Contractor must ensure that pollution of the ground or surface water does not occur as a result of 
the release, accidental or otherwise, of contaminated run-off from construction sites, discharge of 
contaminated construction water, chemicals, oils, fuels, sewage, run off from stockpiles, solid waste and  
litter. 

PS 2.3 Wind Generated Pollution  

The Contractor is advised that the site is prone to strong winds.  All material storage areas should be 
designed so as to reduce the risk of spillage, dispersal or damage from materials as a result of strong 
winds.  The protection of stored materials should be included in method statements. 

PS 2.4 General Emergency Procedures 

PS 2.4.1  The Contractor shall submit his Emergency Procedure Method Statement to the SHEM, and 
ensure that emergency response procedures are in place, prior to commencing activities on 
site. 

 
PS 2.4.2  Emergency response procedures shall include, but are not limited to, the reaction to fire, 

spills contamination , ground contamination, accidents to employees, accidental discharge of 
hazardous substances, etc. 

 
PS 2.4.3  Emergency procedures, including contact details of emergency response services, shall be 

made available to all the relevant personnel and shall be clearly displayed at the relevant 
locations around the site. 

 
PS 2.4.4  The Contractor shall advise the SHEM and PA of any emergencies on site, together with a 

record of action taken as soon as practical but not later than 36 hours after the event. 
 
 
PS 2.4.5                 The contractor must provide the PECO and the PA with temporary site closure procedures in 

the event that the construction site is closed for five days or more. 
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PS 2.5 Fire prevention 

 
The Contractor shall take all the necessary precautions to ensure that fires are not started as a result of 
his activities on site, and shall also comply with the requirements of the Occupational Health and Safety 
Act 85 of 1993. 

 
The Contractor shall be liable for any expenses incurred by any organisations called to assist with fighting 
fires, and for any costs relating to the rehabilitation of burnt areas.  
 

PS 2.6 Hazardous materials  

The Contractor shall provide Drizit or equivalent spill kits and his staff are to be trained in the use of the 
equipment. In addition the Contractor shall ensure that key personnel are aware of local Contractors 
who are experienced in hazmat handling in the event of the on-site reaction proving inadequate.  

PS 3 ENVIRONMENTAL PROTECTION  

PS 3.1 Protection of Flora and Fauna 

 
PS3.1.1  Indigenous flora is to be protected throughout the areas surrounding the site.  All fauna within 

and around the site is protected.  
 

PS 3.1.2  It is illegal, in terms of the Eastern Cape Nature and Environmental Conservation Ordinance 19 
of 1974, to remove or pick any protected or unprotected indigenous flora without the written 
permission of the land owner. The Ordinance sets out particular penalties for offenders and the 
SHEQM will ensure compliance.. 

PS 3.2 Poaching, disturbance of Wildlife and domestic pets 

 
PS 3.2.1  No fauna shall be disturbed on site or in surrounding forestry/bush areas. 
 
PS 3.2.2  Wildlife shall not be caught or killed by any means, including poisoning, trapping, shooting or 

setting of snares. Offenders shall be prosecuted in terms of the Eastern Cape Nature and 
Environmental Conservation Ordinance 19 of 1974 

 
PS 3.2.3  Any Contractor’s staff caught interfering with wildlife will face suspension from the project. 

Criminal charges will be initiated if poaching is detected. 
 
PS 3.2.4  No domestic pests will be allowed on site. 

PS 3.3 Defacement of Natural Features 

Defacement of any features within the ELIDZ shall be cause for the SHEM to invoke penalties in 
accordance with clause 4.4 - Penalties 

PS 3.4 "Endangered" or "Protected Plants"  

A number of species of plants have been declared "Endangered" or "Protected Plants" in terms of the 
Environmental Forestry legislation, which includes Cycads, Tree Ferns, Aloes, Lilies, Orchids amongst 
others. 
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In terms of the regulation these plants may not be gathered, transported or relocated without a permit. 
These plants must therefore be avoided, or if unavoidable, the SHEM and the PA must be notified 
timeously so that the necessary approvals for removal and rehabilitation can be obtained. 

PS 3.5 Indigenous Vegetation  

PS 3.5.1  No indigenous trees or bush shall be disturbed or removed without approval from the SHEQM. 
 
PS 3.5.2  Areas where construction will occur in close proximity to indigenous forest/bush must be strictly 

controlled and the limits of the construction activities must be demarcated with hazard tape. 
No construction staff may be access this indigenous vegetation at any time. 

PS 3.6 Alien Vegetation  

 
PS 3.6.1  The PECO  will assist in the identification of alien plant species which must be removed and  will 

advise the Contractor on methods of eradication  
 
PS 3.6.2  The Contractor shall remove all alien vegetation that establishes within the demarcated site 

after construction commences. The removal of alien vegetation shall comply with legal and 
other requirements, with related method statements approved by the PECO prior to removal.  

 
PS 3.6.3  The treatment of alien vegetation with herbicides shall be approved by the PECO prior to 

implementation.   

PS 3.7 Fire Prevention and Control  

 
PS 3.7.1  The Contractor shall at all times ensure that fires do not start or spread within the site or the 

environs thereof as a result of the Works or the actions of employees.  
 
PS 3.7.2  In the event of fire the Contractor shall immediately implement construction site emergency 

preparedness protocol to have the fire emergency addressed.  

PS 3.8 Erosion Control  

 
PS 3.8.1  Areas affected by construction related activities must be monitored on an ongoing basis for 

evidence of soil erosion. The Contractor shall implement remedial measures as instructed by the 
SHEQM and / or the PA at an early stage to avoid severe erosion problems occurring. 

 
PS 3.8.2  The disturbance of steep slopes by the removal of vegetation, may result in slope instability and 

erosion by rain and surface run off. The Contractor shall ensure that slopes that are disturbed 
during construction are stabilised to prevent erosion occurring.  Where re-vegetation of slopes 
is undertaken, this shall be in accordance with the CEMP specification for rehabilitation. 

 
PS 3.8.3  The positions of scour valves are to be checked on site by the PA, PECO  and Contractor prior to 

construction thereof, to ensure that scouring will not cause erosion.  All scour positions will 
require some form of erosion protection. 

 
 
 
PS 3.10                  ENVIRONMENTALLY SENSITIVE AREAS 
 3.10.1 The Contractor is advised that certain areas within the IDZ have been identified as being 

Environmentally Sensitive Areas (ESA’s). The ESA’s include the following: 
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- coastal grasslands 
  
- wetlands which protect and support aquifers and riverine systems 
  
- the Mvubukazi and Ngqenga River 
  
- steep slopes which are prone to erosion when vegetation is removed or disturbed and which support 
                areas of pristine indigenous vegetation and a site drawing indicating the ESAs is included with the  
                specification. 
 
  
 3.10.2 No ESA shall not be entered or used for any purpose unless a written motivation has been 

submitted to the SHEM by the Contractor, and a written approval has been received from the 
SHEM. 

  
 3.10.3 The Contractor shall exercise special care when working close to the ESA in order to avoid 

physical disturbance or pollution of these areas.   
  
 3.10.4 Damage caused to an ESA by the Contractor shall be cause for the SHEM to invoke penalties in 

accordance with clause 4.4 - Penalties.  
  
 

PS 3.9 Archaeological and Paleontological sites 

 
If any possible paleontological / archaeological material is found during excavations, the Contractor shall 
stop work immediately and inform the SHEM who will inform the National Monuments Council (NMC) 
and arrange for a palaeontologist /archaeologist to inspect, and if necessary excavate the material, 
subject to acquiring the requisite permits from the NMC 

PS 4 CONSTRUCTION SITE ACTIVITIES 

PS 4.1 Sanitation   

 
PS 4.4.1  The Contractor shall provide the necessary ablution facilities for all his personnel. 

A temporary connection to the ELIDZ sewerage system for use during construction shall take 
precedence, failing which chemical toilets shall be provided with a minimum of one toilet per 15 
persons. 
Chemical toilets shall be cleaned and serviced regularly by a reputable toilet servicing company, 
and shall be emptied before long weekends and builders’ holidays. The toilet servicing company 
shall provide proof that they are licensed to dispose of waste to the Buffalo City Municipality 
sewers. 

 
PS 4.4.2  The Contractor shall ensure that chemicals and/or waste from toilet cleaning operations are not 

spilled on the ground at any time. Should there be repeated spillage of chemicals and/or waste 
(i.e. more than three), the Contractor shall place the toilets on a solid base with a sump, at his 
own expense.  Accumulations of chemicals and waste will have to be removed from the site and 
disposed at an approved waste disposal site or sewage plant.  

 
PS 4.4.3  Waste water from any other ablution or kitchen facilities on site shall be discharged into a 

suitable conservancy tank or directed to the nearest sewer.  The Contractor shall be responsible 
for ensuring that the system continues to operate effectively for the duration of the 
construction activity and that the conservancy tank is emptied as required during the project.  



SHE/WI/02 rev 8 (January 2016) 
 

 
ELIDZ - GENERAL REQUIREMENTS OF THE CONSTRUCTION ENVIRONMENT MANAGEMENT PLAN (CEMP)  
 18 

 

The Contractor shall engage a suitably qualified sub-contractor or the local authority to empty 
the conservancy tank and provide proof that the effluent is discharged to a licensed disposal 
site.  

PS 4.2 Refuse   

 
PS 4.2.1  All waste shall be collected and contained immediately.  

 
PS 4.2.2  The Contractor shall not dispose of any waste and/or construction debris by burning or burying.  

Waste bins and / or skips are to be provided. The bins shall have lids and an external closing 
mechanism to prevent their contents blowing out. Bins shall not be used for any purposes other 
than waste collection and shall be emptied on a regular basis.  All waste shall be disposed of off 
- site at approved landfill sites. 

 
PS 4.2.3  Waste generated at the construction camps shall be separated into recyclable and non-

recyclable waste, and shall be separated as follows: 
- Hazardous waste (including old oil, diesel, petrol tins, paint, bitumen, etc.) 
- Recyclable waste (paper, tins, glass) 
- General waste 
- Reusable construction material. 

  
PS 4.2.3.1 Recyclable waste shall be deposited in separate skips and removed off site for recycling 
 
PS 4.2.3.2 Hazardous waste, including waste oil and other chemicals (e.g. paints, solvents) shall be stored 

in enclosed area/s and shall be clearly marked. Such waste shall be disposed of off-site by a 
specialist waste contractor, at a licensed hazardous waste disposal site. 

PS 4.3 Dust 

 
The Contractor shall at all times control dust emanating from all of the Works, access roads/tracks, 
stockpiles, spoil sites and borrow pits. Dust suppression may entail the judicious use of water and care 
shall be taken to avoid unnecessary runoff and / or erosion.  

PS 4.4 Cement and Concrete 

The Contractor is advised that cement and concrete are regarded as highly hazardous to the natural 
environment on account of the very high pH of the material, and the chemicals contained therein.  

 
PS 4.4.1  On site mixing of Concrete and Mortar 
  The Contractor shall ensure that: 

- All mixing is done on mortar boards, and not directly on the ground;

- the visible remains of concrete, either solid, or from washings, are physically 
removed immediately and disposed of as waste. Washing the visible signs into the 
ground is not acceptable. 

   
PS 4.4.2   Cement stabilization 

The Contractor shall not undertake cement stabilization during windy periods. Special care shall 
be taken when working in the vicinity of the demarcated wetlands and Mvubukazi and Ngqenga 
Rivers to avoid damage caused by cement entering the water.  
 

PS 4.4.3  Concrete Batching 
 

PS 4.4.3.1  Concrete batching plants shall be located more than 100 m from the nearest river channel 
or wetland. The batching site shall be bunded with earth berms or sandbags such that 
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runoff cannot escape from the site. Contaminated stormwater and wastewater runoff shall 
not be permitted to enter streams but shall be led to a pit where the water can soak away. 

 
PS 4.4.3.2  Waste concrete and cement sludge shall be scraped off the site of the batching plant and 

carted to an approved landfill site.  
 

PS 4.4.3.3  Adequate measures shall be taken to control dust from stockpiles and the batching plant 
processes. The placement of the batching plant shall not be closer than 500 metres from 
the nearest dwelling or occupied premises, other than the site camp. 

PS 4.4.4                 Concrete Mixing 
 
PS 4.4.4.1                        Concrete mixing stations shall be located on the construction site and shall be bunded with 

earth berms or sandbags such that runoff cannot escape from the site. Contaminated 
stormwater and wastewater runoff shall not be permitted to enter streams but shall be led 
to a pit where the water can soak away. 

PS 4.4.4.2                       The cleaning of concrete mixing trucks is prohibited on the construction site or anywhere 
else on the ELIDZ property.  

PS 4.5 Blasting Operations 

     
Notification of blasting operations shall be provided to the SHEM, PECO and PA at least 72 hours 
before the planned activity. Blasting activities may not commence until written approval is received 
from the SHEM, (SHE agent where applicable), PA and PECO. 
The Contractor must take appropriate measures to minimise the generation of dust and fly rock from 
blasting operations. No blasting is permitted unless the Contractor has satisfied the PA, PECO and 
SHEM that the proposed blasting methods and controls are such that no damage will be caused to 
any adjoining structures, pipelines, services, trees or sensitive vegetation. 
Topsoil may not be used as over-burden for blasting. 

PS 4.6 Open Excavations 

 
Adequate measures must be taken to prevent humans or animals from injuring themselves by falling 
into an open excavations. All excavations deeper than 1.5 m that are likely to be left unattended for 
more than 24 hours are to have the side cut back to a 1 : 3 slope to allow persons or animals to climb 
out.  

PS 4.7 Protection of Indigenous trees  

Indigenous trees shall be protected and may not be removed nor damaged. The area immediately 
around the stems of the trees must be kept free of piled rubble and soil 
 

PS 4.8 Servicing and Refuelling of Equipment 

 
PS 4.8.1  Servicing should preferably occur off site however if these activities occur on site the 

contractor will be required to conduct all servicing of machines and equipment within a 
designated area within the site camp. 

 
PS 4.8.2  The contractor shall ensure that there are adequate facilities for the handling and storage of 

used parts, oils, grease, cleaning fluids and fuels. Drip trays are to be available for use at the 
servicing area. 
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PS 4.8.3  In the event of a breakdown on site, the contractor may temporarily repair equipment on 
location provided that drip trays are in place during all work and a spill control kit is 
immediately available.  

 
PS 4.8.2  No vehicles or machines shall be refuelled on site except at designated refuelling locations.  

 

PS 4.9 Fuels and Chemicals  

The Contractor shall take all reasonable precautions to prevent the pollution of the ground and/or 
water resources by fuels and chemicals as a result of his activities. 

 
PS 4.9.1  The Contractor shall keep the necessary materials and equipment on site to deal with ground 

spills of any of the materials used or stored on site.  
 
PS 4.9.2  The Contractor shall ensure that no oil, petrol, diesel, etc. is discharged onto the ground. Drip 

trays shall be provided where required, cleaned and emptied regularly, and the waste 
disposed of off-site at a facility capable of handling such waste water.  

 
PS 4.9.3  The Contractor shall remove any oil-, petrol-, and diesel-soaked ground immediately and 

shall dispose of it as hazardous waste. 
 
PS 4.9.4  Tanks containing fuels shall have lids and shall remain firmly shut. Fuel stores shall be placed 

on a bunded sealed base - the bunds shall have a volume of 110% of the volume of the 
largest tank in the storage area. Any waste water or spilled fuel collected within the bund 
shall be disposed of as hazardous waste. 

 
PS 4.9.5  The Contractor shall ensure that there is adequate fire-fighting equipment at the fuel  
  stores, and smoking shall be prohibited in the vicinity of the stores 

PS 4.9  Storage Areas 

All areas used for the storage of materials shall be clearly demarcated and shall prohibit unauthorised 
access. The storage of sand, stone, bricks and large pipes is not to take place on areas without 
removing and stockpiling topsoil for the rehabilitation of the site after use 

PS 5 MATERIAL HANDLING 

PS 5.1 Borrow Pits 

Material from outside of the actual construction site may not be borrowed without the prior approval 
of the SHEM and PA. Contractors will not be allowed to open borrow pits outside of the site and all 
materials supplied to site are to be sourced from external sites with valid licenses from the 
Department of Minerals and Energy. The Contractor shall be required to supply copies of the licenses 
to the  PECO prior to obtaining material from the site. 

PS 5.2 Spoil Sites 

PS 5.2.1  Spoil sites within the ELIDZ are reserved for stockpiling of good quality topsoil for later use on 
the site for rehabilitation. The SHEM and PA shall approve the quality of material to be 
stockpiled and location thereof. 

 
 PS 5.2.2  The on-site stockpiles shall be maintained by the Contractor for the duration of the project. 

This maintenance shall include, inter alia, seeding, erosion control and stormwater 
management relating to the stockpile. 
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PS 5.2.3  The spoiling of surplus material off-site will be required and the Contractor shall be 
responsible for identifying suitable sites for the disposal of this material. The contractor shall 
provide a letter of consent for the location of the disposal of such material from the land 
owner. 

 

PS 5.3 Construction Materials 

The manner in which materials are transported onto site, and stored prior to use, must be controlled 
by the Contractor. The impacts of noise, dust, traffic and social disruption must be considered, and 
materials stored on site are to be placed so as not to negatively impact on operations within the 
ELIDZ. 
 

PS 5.4 Hazardous Materials 

 
PS 5.4.1  The Contractor shall comply with all relevant National, Regional and Local legislation with 

regard to the transport, use and disposal of hazardous materials. If necessary, the Contractor 
shall obtain the advice of the manufacturer with regard to the safe handling of hazardous 
materials.  

 
PS 5.4.2  The Contractor shall provide the SHEM and PA with a list of all hazardous materials on site, 

together with storage procedures for these materials. 
 
PS 5.4.3  The Contractor shall ensure that information on all hazardous substances is available to all 

relevant personnel on site. The Contractor shall furthermore be responsible for the training 
of all personnel on site who will be handling the material, regarding the proper use, handling 
and disposal thereof.  

PS 6 SITE REHABILITATION  

 
PS 6.1  The Contractor shall be responsible for rehabilitating all areas cleared or disturbed for 

construction purposes to return these areas to their former condition. This will include removal 
of all cement sludge, waste concrete, builders, refuse etc, ripping of compacted surfaces to a 
depth of 150 mm to loosen soil, replacement of topsoil and re-grassing / re-vegetating such 
areas. 

 
PS 6.2  The re-establishment of vegetation will be monitored for six months after completion of 

rehabilitation to ensure the vegetation cover is adequate to prevent erosion. i.e: When in the 
PA’s opinion the grass is fully established (75% cover per square metre). 

   Extra measures including composting, sodding, sprigging, hand seeding or hydro-seeding  may 
be required in order to achieve this. 

 
PS 6.2.1   Seeding 

A commercial annual and perennial grass seed mix shall be used which has an annual 
to perennial ratio of greater than 1.5:1 Seeding shall not take place in windy conditions 

 
PS 6.2.2   Irrigation will enhance the rehabilitation and should be considered if unusually dry 

conditions prevail.. 
 

PS 6.2.3   Fertiliser 
Before seeding, 2:3:2  (N:P:K:) fertiliser shall be mixed into the topsoil at a rate of 
30g/m2.  Trafficked topsoil shall be loosened.  The soil shall then be watered so that  it 
is visibly moist to a depth of 100 mm (15 mm/m2 per week should be sufficient). 
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PS 6.2  The Contractor shall remove all alien vegetation that establishes within the demarcated site 

after construction commences. The removal of alien vegetation shall be by uprooting. The 
treatment of alien vegetation by weed killer is not acceptable. Disposal of alien vegetation, after 
removal, may be controlled by burning with the written permission of the PECO. 

 
PS 6.3  All construction equipment and excess aggregate, gravel, stone, concrete, bricks, temporary 

fencing and the like shall be removed from the site upon completion of the work. No discarded 
materials of whatsoever nature shall be buried on the site or within the confines of the ELIDZ. 

 
PS 7   Stormwater and Effluent Management 
 
PS 7.1 The Contractor must take reasonable precautions to prevent the pollution of the ground and / or 
            water resources on and adjacent to the site as a result of his activities. 
 
PS 7.2 No natural watercourse is to be used for the cleaning of tools or any other apparatus. This includes 
            for purposes of bathing, or the washing of clothes etc. 
 
PS 7.3 All washing operations will take place off-site at a location where wastewater can be disposed of in 
            an acceptable manner 
 
PS 7.4 No spills may be hosed down into a storm water drain or sewer, or into the surrounding natural 
            environment. 
 
 
PS 8   Access to water 
 
PS 8.1 Contractors shall not make use of/collect water from any other source than those 
            pointed out to them as suitable for use by them. 
 
PS 9   Noise control 
 
PS 9.1 Noise levels must be kept within acceptable limits for a protected area, and must not be of such 
            nature as to detract from the natural experience of other visitors to the protected area. 
 
PS 9.2 The contractor shall take into consideration that the project areas are located within a natural 
            environment and that noise could be a major disturbance/nuisance for the fauna and visitors 
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PS 7 FINANCIAL CLAIMS 

 
The ELIDZ shall make payment to the contractor on submission of a payment certificate from the Consultant. The 
Consultant shall adjudicate claims on the basis of performance and compliance with the requirements of the 
CEMP and fulfilment by the contractor of the requirements of the CEMP specification against the scheduled items.  
 
These scheduled items shall inter alia include: 
 
 1. Provision for management of the general requirements of the CEMP as a lump sum payable pro 

rata against progress (time based). This amount shall be considered to include all contractual 
obligations of the CEMP not priced separately in the Bill. 

 2. Costs of administration of the meetings required for the CEMP, including minute keeping, 
distribution, venue and management. The amount payable shall be reflected as a monthly cost 
and shall include all the administration costs of managing the CEMP.  

 3. Requirement for method statements for selected activities shall be paid per method statement 
provided the method statement adequately fulfils the requirement of the activity. The amount 
payable will be deemed to include all costs of producing the method statement, including any 
revisions and the costs of applying the requirements of the method statement. 

 4. Training requirements of the CEMP shall be payable as a lump sum once proof of training has 
been provided to the Consultant and certified adequate by the ELIDZ 25 % of the amount will be 
withheld until the end of the contract and shall be paid if additional training obligations for new 
staff were met. 

 5. Provision for penalties to be applied shall be assigned in the Bill and any penalties deducted 
against this item.  
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LEGISLATION APPLICABLE TO THIS SPECIFICATION 

 
In terms of the constitution, environmental matters are delegated to the province, but not exclusively. 
National Acts of relevance to this environmental specification are:   
 
Conservation of Agricultural Resources Act, No 43 of 1983 
Environment Conservation Act, No 73 of 1989 
National Environmental Management Act, No 107 of 1998 (NEMA)  
National Environmental Management: Biodiversity Act of 2004  
National Environmental Management: Waste Act of 2008  
National Forests Act, No 84 of 1998 
National Heritage Resources Act, No 25 of 1999 (NHRA) 
National Veld and Forest Fires Act, No 101 of 1998 
National Water Act, No 36 of 1998 (NWA) 
Provincial Nature Conservation Ordinances. 
Minerals and Petroleum Resources Development Act, No 28 of 2002. 
Health Act, No 63 of 1977 
Atmospheric Pollution Prevention Act, No 45 of 1965. 
Occupational Health & Safety Act, No.85 of 1993. 

  

 
EAST LONDON INDUSTRIAL DEVELOPMENT ZONE (SOC) LTD 
ENVIRONMENTAL POLICY 

 
The East London Industrial Development Zone (ELIDZ) (SOC) Ltd is a world class operator of a 
prestigious industrial complex where highly competitive organisations thrive on streamlined business 
benefits and stimulate regional economic growth. ELIDZ aims to apply world-class environmental 
management practices within its Industrial Development Zone (IDZ), hence becoming the model for 
similar developments throughout Africa.  The East London IDZ (ELIDZ) shall be developed and 
operated in a manner, which is economically, socially acceptable and sustainable. ELIDZ (SOC) Ltd 
recognizes that Environmental Management is an integral part of its overall business performance as 
any failure in this area will negatively impact on the Organization, its employees, tenants, contractors 
and the public. 
 
The ELIDZ (SOC) Ltd is committed to striving for environmental best practice in all phases of 
development by: 
 

1. Complying with all applicable environmental legislation, government policies and any other 
requirements that pertains to the Industrial Development Zone (IDZ); 

 
2. Encouraging the participation of all interested and affected parties in all phases of 

development of the IDZ;  
 

3. Monitoring all tenants activities within ELIDZ’s jurisdiction that could have potential detrimental 
impacts for the environment.  

 
4. Avoiding or limiting the disturbance of landforms, ecosystems and loss of biological diversity 

though all phases of development and operation; 
 

5. Promote the responsible use of water, energy and other non-renewable natural resources 
where feasible; 

 
6. Preventing pollution and waste where feasible. 
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7. Limiting potentially detrimental impacts of the IDZ on neighbouring communities. 

 
8. Continual improvement of the Environmental Management System 

 
These objectives focus on the planning, design and development and operations phases of the IDZ.   
In order to achieve the aforementioned objectives the ELIDZ (SOC) Ltd will develop and maintain an 
Environmental Management System according to the principles contained in ISO 14001.  
 

This policy will be communicated to all employees and contractors working for or on behalf of the 
ELIDZ. 

 
Top Management take full responsibility for the Environmental responsibility of the ELIDZ (SOC) Ltd 
and hereby assert that adherence to this Environmental Policy is mandatory to all employees and 
contractors within the ELIDZ. Top Management hereby further pledge on behalf of the ELIDZ (SOC) 
Ltd to integrate Environmental considerations into our decision-making processes. 
 
The environmental policy will be reviewed periodically as need arise to ensure it remains relevant and 
appropriate to the ELIDZ and will be distributed to the public on request. 
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1 SCOPE 

This specification contains all requirements applicable to the Contractor for creating 
HIV/AIDS awareness amongst all of the Workers involved in this project for the duration of 
the construction period, through the following strategies: 

1) Raising awareness about HIV/AIDS through education and information on the nature 
of the disease, how it is transmitted, safe sexual behaviour, attitudes towards people 
affected and people living with HIV/AIDS, how to live a healthy lifestyle with 
HIV/AIDS, the importance of voluntary testing and counselling, the diagnosis and 
treatment of Sexually Transmitted Infections and the closest health Service 
Providers. 

2) Informing Workers of their rights with regard to HIV/AIDS in the workplace. 

3) Providing Workers with access to condoms and other awareness material that will 
enable them to make informed decisions about sexual practices. 

2 DEFINITIONS AND ABBREVIATIONS 

2.1 Definitions 

Service Provider:  The natural or juristic person recognised and approved by the 
Department of Public Works as a specialist in conducting HIV/AIDS awareness 
programmes. 

Service Provider Workshop Plan:  A plan outlining the content, process and schedule of 
the training and education workshops, presented by a Service Provider which has been 
approved by the Representative/Agent. 

Worker:  Person in the employ of the Contractor or under the direction or supervision of the 
Contractor or any of his Sub-contractors, who is on site for a minimum period of 30 days in 
all. 

2.2 Abbreviations 

HIV: Human Immunodeficiency Virus 

AIDS: Acquired Immune Deficiency Syndrome 

STI: Sexually Transmitted Infection 

3 BASIC METHOD REQUIREMENT 

The Contractor shall, through a Service Provider, conduct onsite workshops with the 
Workers. 

The Service Provider shall develop and compile a Service Provider Workshop Plan to be 
presented at the workshops and which will be best suited for this project to achieve the 
specified objectives with regard to HIV/AIDS awareness. 

The Service Provider Workshop Plan shall be based on the following information provided 
by the Contractor: 

1) Number of Workers and Sub-contractors on site; 
2) When new Workers or Sub-contractors will join the construction project; 
3) Duration of Workers and Sub-contractors on site; 
4) How the maximum number of Workers can be targeted with workshops; 
5) How the Contractor prefers workshops to be scheduled, e.g. three hourly sessions 

per Worker, or one 2.5 hour workshop per Worker; 
6) Profile of Workers, including educational level, age and gender (if available); 
7) Preferred time of day or month to conduct workshops; 
8) A Gantt chart reflecting the construction programme, for scheduling of workshops; 

and 
9) Suitable venues for workshops. 
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The Contractor shall submit the Service Provider Workshop Plan for approval within 21 days 
after the tender acceptance date.  After approval by the Representative/Agent, the 
Contractor shall make available a suitable venue that will be conducive to education and 
training. 

The Service Provider Workshop Plan shall address, but will not be limited to the following: 

1) The nature of the disease; 
2) How it is transmitted; 
3) Safe sexual behavior; 
4) Post exposure services such as voluntary counselling and testing (VCT) and 

nutritional plans for people living with HIV/AIDS; 
5) Attitudes towards other people with HIV/AIDS; 
6) Rights of the Worker in the workplace; 
7) How the Awareness Champion will be equipped prior to commencement of the 

HIV/AIDS awareness programme with basic HIV/AIDS information and the necessary 
skills to handle questions regarding the HIV/AIDS awareness programme on site 
sensitively and confidentially; 

8) How the Service Provider will support the Awareness Champion; 
9) Location and contact numbers of the closest clinics, VCT facilities, counselling 

services and referral systems; 
10) How the workshops will be presented, including frequency and duration; 
11) How the workshops will fit in with the construction programme; 
12) How the Service Provider will assess the knowledge and attitude levels of attendees 

to structure workshops accordingly; 
13) How the video will be used; 
14) How the Service Provider will elicit maximum participation from the Workers; and 
15) A questions and answers slot (interactive session) 

a. The Service Provider Workshop Plan shall encompass the Specific Learning 
Outcomes (SLO) as stipulated. 

4 HIV/ AIDS AWARENESS EDUCATION AND TRAINING 

4.1 Workshops 

The Contractor shall ensure that all Workers attend the workshops. 

The workshops shall adequately deal with all the aspects contained in the Service Provider 
Workshop Plan.  A video of HIV/AIDS in the construction industry, which can be obtained 
from all Regional Offices of the Department of Public Works, is to be screened to Workers at 
workshops.  In order to enhance the learning experience, groups of not exceeding 25 
people shall attend the interactive sessions of the workshops. 

4.2 Recommended practice 

4.2.1 Workshop Schedule 

Presenting information contained in the Service Provider Workshop Plan can be divided in 
as many workshop sessions as deemed practicable by the Contractor, provided that all 
Workers are exposed to all aspects of the workshops as outlined in the Service Provider 
Workshop Plan. 

Breaking down the content of information to be presented to Workers into more than one 
workshop session however, has the added advantage that messages are reinforced over 
time while providing opportunity between workshop sessions for Workers to reflect and test 
information. Workers will also have an opportunity to ask questions at a following session. 

4.2.2 Service Providers 

A database of recommended Service Providers is available from all Regional Offices of the 
Department of Public Works 
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4.2.3 HIV/AIDS Specific Learning Outcomes and Assessment Criteria 

Workers shall be exposed to workshops for a minimum duration of two-and-a-half hours.   In 
order to set a minimum standard requirement, the following specific learning outcomes and 
assessment criteria shall be met. 

4.2.3.1 UNIT 1: The nature of HIV/AIDS 

After studying and understanding this unit, the Worker will be able to differentiate between 
HIV and AIDS and comprehend whether or not it is curable. The Worker will also be able to 
explain how the HI virus operates once a person is infected and identify the symptoms 
associated with the progression of HIV/AIDS. 

Assessment Criteria: 

1) Define and describe HIV and AIDS; and 
2) List and describe the progression of HIV/AIDS. 

4.2.3.2 UNIT 2: Transmission of the HI virus 

After studying and understanding this unit, the Worker will be able to identify bodily fluids 
that carry the HI virus. The Worker will be able to recognise how HIV/AIDS is transmitted 
and how it is not transmitted. 

Assessment Criteria: 

1) Record in what bodily fluids the HI virus can be found; 
2) Describe how HIV/AIDS can be transmitted; and 
3) Demonstrate the ability to distinguish between how HIV/AIDS is transmitted and 

misconceptions around transmittance of HIV/AIDS. 

4.2.3.3 UNIT 3: HIV/AIDS preventative measures 

After studying and understanding this unit, the Worker will comprehend how to act in a way 
that would minimise the risk of HIV/AIDS infection and to use measures to prevent the HI 
virus from entering the bloodstream. 

Assessment Criteria: 

1) Report on how to minimise the risk of HIV/AIDS infection; 
2) Report on precautions that can be taken to prevent HIV/AIDS infection; 
3) Explain or demonstrate how to use a male and female condom; and 
4) List the factors that could jeopardize the safety of condoms provided against 

HIV/AIDS transmission. 

4.2.3.4 UNIT 4: Voluntary HIV/AIDS counselling and testing 

After studying and understanding this unit, the Worker will be able to recognise methods of 
testing for HIV/AIDS infection. The Worker will be able to understand the purpose of 
voluntary HIV/AIDS testing and pre- and post-test counselling. 

Assessment Criteria: 

1) Describe methods of testing for HIV/AIDS infection; 
2) Report on why voluntary testing is important; and 
3) Report on why pre- and post-test counselling is important. 

4.2.3.5 UNIT 5: Living with HIV/AIDS 

After studying and understanding this unit, the Worker will be able to recognise the 
importance of caring for people living with HIV/AIDS and be able to manage HIV/AIDS. 

Assessment Criteria: 

1) List and describe ways to manage HIV/AIDS; 
2) Describe nutritional needs of people living with HIV/AIDS; 
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3) Describe ways to embrace a healthy lifestyle as a person living with HIV/AIDS; and 
4) Explain the need for counselling and support to people living with HIV/AIDS. 

4.2.3.6 UNIT 6: Treatment options for people with HIV/AIDS 

After studying and understanding this unit, the Worker will be familiar with the various 
treatments available to HIV/AIDS infected or potentially HIV/AIDS infected people 

Assessment Criteria: 

1) Discuss anti-retroviral therapy; 
2) List methods of treatment to prevent HIV/AIDS transmission from mother-to-child; 
3) Describe the need for treatment of opportunistic diseases for people living with 

HIV/AIDS; and 
4) Describe post exposure prophylactics. 

4.2.3.7 UNIT 7: The rights and responsibilities of W orkers in the workplace with regard to 
HIV/AIDS  

After studying and understanding this unit, the Worker will be able to identify the rights and 
responsibilities of the Worker living with HIV/AIDS in the workplace. The Worker will 
recognise the importance of accepting colleagues living with HIV/AIDS and treating them in 
a non-discriminative way 

Assessment Criteria: 

1) Discuss the rights of a person living with HIV/AIDS in the workplace; 
2) Discuss the responsibilities of a person living with HIV/AIDS in the workplace; and 
3) Report on why acceptance and non-discrimination of colleagues living with HIV/AIDS 

is important. 

4.3 Displaying of plastic laminated posters and distribution of information booklets 

The Contractor shall obtain a set of four laminated posters conveying different key 
messages and information booklets, which are available from all Regional Offices of the 
Department of Public Works. 

The above-mentioned posters and information booklets have been prepared to raise 
awareness and to share information about HIV/AIDS and STI’s. 

Posters or display stands shall be displayed on site as soon as possible, but not later than 
14 days after the date of site handover. 

Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas, 
the site office and compounds. 

The posters on display must always be intact, clear and readable. 

Information booklets must be distributed to all Workers as soon as possible, but not later 
than 14 days after site handover, or as soon as the Worker joins the site. 

5 PROVIDING WORKERS WITH ACCESS TO CONDOMS 

The Contractor shall provide and maintain condom dispensers and make both male and 
female condoms, complying with the requirements of SABS ISO 4074, available at all times 
to all Workers at readily accessible points on site, for the duration of the contract. The 
Contractor may obtain condom dispensers from the Department of Health and condoms 
may be obtained from the Local Clinic or the Department of Health. 

At least one male and one female condom dispenser and a sufficient supply of condoms, all 
to the approval of the Representative/Agent, shall be made available on site within 14 days 
of site hand over. Contractors should note that arrangements to obtain condoms from the 
Department of Health Clinics prior to site hand over may be necessary, to ensure that 
condoms are available within 14 days of site handover. 
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Condoms shall be made available in areas highly trafficked by Workers, including toilets, the 
site office and compounds. 

6 ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND 
TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (STI) 

The Contractor shall provide Workers with the names of the closest Service Providers that 
provide HIV/AIDS testing and counselling and Clinics providing Sexually Transmitted 
Infection (STI) diagnosis and treatment. Information on these Service Providers and Clinics 
must be displayed on a poster of a size not smaller than A1 in an area highly trafficked by 
Workers. 

7 APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION 

Within 14 days of site handover the Contractor shall appoint an Awareness Champion from 
amongst the Workers, who speaks, reads and writes English, who speaks and understands 
all the local languages spoken by the Workers and who shall be on site during all stages of 
the construction period.   The Contractor shall ensure that the Awareness Champion has 
been trained by the Service Provider on basic HIV/AIDS information, the support services 
available and the necessary skills to handle questions regarding the HIV/AIDS programme 
in a sensitive and confidential manner. 

The Awareness Champion shall be responsible for: 

1) Liasing with the Service Provider on organising awareness workshops; 
2) Filling condom dispensers and monitoring condom distribution; 
3) Handing out information booklets; and 
4) Placing and maintaining posters. 

8 MONITORING 

The Contractor shall grant to the Representative/Agent reasonable access to the 
construction site, in order to establish that the Contractor complies with his obligations 
regarding HIV/AIDS awareness under this contract. 

The Contractor must report problems experienced in implementing the HIV/AIDS 
requirements to the Representative/Agent. 

The attached SITE CHECKLIST (SCHEDULE A) shall be completed and submitted at every 

construction progress inspection to the Representative/Agent. 

The attached SERVICE PROVIDER REPORT (SCHEDULE B) shall be completed and 
submitted on a monthly basis to the Department’s Project Manager, through the 
Representative/Agent. 

The attached CONTRACTOR HIV/AIDS PROGRAMME REPORT (SCHEDULE C), a close 
out programme report, shall be completed by the Contractor at the end of the contract. 
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SCHEDULE A 

When did construction commence    

Name of Departmental Project Manager    

Please refer to HIV/AIDS Programme activities during the reporting period 

Tick the block if Contractor satisfactorily complied with specifications 
 

DATE 
PI PI PI PI PI PI PI 

D D M M D D M M D D M M D D M M D D M M D D M M D D M M 

Programme implemented within 14 days of 
site handover 

       

Awareness champion on site        

HIV/AIDS awareness service provider report        

Male condom dispenser        

Sufficient male condoms available        

Male condom dispenser in a highly 
trafficked area 

       

Female condom dispenser        

Sufficient female condoms available        

Female condom dispenser in a 
highly trafficked area 

       

All four types of posters displayed        

Posters in a good condition        

Posters in a highly trafficked area        

Posters displayed on local support services: 
clinic & VCT centre 

       

Support service poster/s in highly 
trafficked area 

       

Support service poster/s in a good condition        
 

HIV/AIDS PROGRAMME: SITE CHECKLIST 



REFURBISHMENTS TO EXISTING CONTAINER DEPORT HARDSTANDS AND TRAILER YARD –  
ES/19/CONT-YARD/HARDSTAND/REP 

 

Tenderer ____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

Part C3.5: HIV Aids Specification   Page 8 
 

Please indicate the applicable number for the reporting period 

Workers on payroll (at PI)        

Sub-Contractors who will be on site for 
longer than 30 days (at PI) 

       

Workshop attendees        

Number of workshops held        

Scheduled workshops according to 
approved workshop plan 

       

Booklets distributed        

Male condoms distributed        

Female condoms distributed        

 
 
 
 
 
 
 
Representative/Agent 

 
 
 
 
 
 
 
Contractor 
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Date of progress inspection (dd/mm/yy)   ______________________________________ 

 

Reporting period: (dd/mm/yy) _________________  to (dd/mm/yy)  ___________________ 

 

Deviations from HIV/AIDS awareness programme plan: 

 

 

 

 

 

 

 

 

 

 

 

 

Corrective actions: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Representative/Agent  Departmental Project Manager 

   

Date:  Date: 
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SCHEDULE B 

HIV/AIDS AWARENESS PROGRAMME: SERVICE PROVIDER REPORT 

 

Reporting period: (dd/mm/yy)  __________________  to (dd/mm/yy)  __________________ 

 

Number of workshops conducted in reporting period:  __________________ 

 

Number of scheduled workshops according to approved workshop plan:  _______________ 

 

Deviations from workshop plan: 

 

 

 

 

 

State reasons for deviating from workshop plan: 

 

 

 

 

 

Corrective actions: 

 

 

 

 

 

 

 

 

Service Provider  Contractor 

   

Date:  Date: 
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HIV/AIDS AWARENESS PROGRAMME: WORKSHOP CONTENT ADDRESSED 

Fill in the applicable information with regard to each workshop conducted 

 

DATE 
W/S W/S W/S W/S W/S W/S W/S 

D D M M D D M M D D M M D D M M D D M M D D M M D D M M 

Content of workshop: 

(Mark the content included) 

       

SLO1        

SLO2        

SLO3        

SLO4        

SLO5        

SLO6        

SLO7        

HIV/AIDS in construction video        

Indicate the duration of the workshop in hours        

Total number of Workers        

Indicate workshop venue        
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HIV/AIDS AWARENESS PROGRAMME: ATTENDANCE REGISTER 

Fill in your name and indicate attendance by ticking the appropriate date 

 
DATE 

W/S W/S W/S W/S W/S W/S W/S 
D D M M D D M M D D M M D D M M D D M M D D M M D D M M 

No NAMES        
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SCHEDULE C 
CONTRACTOR HIV/AIDS PROGRAMME REPORT 

 

 
Project name    

 

Project Location    
 

Contract value of project (R)    
 

Department of Public Works Project Manager    
 

HIV/AIDS Programme duration: (dd/mm/yy)                                           to (dd/mm/yy)    
 

 

AWARENESS MATERIAL 
 
Describe location of posters displayed during the programme    

 
 
 

Comments on posters    
 
 
 
 
 
Indicate total number of booklets distributed    

 

Comments on booklets    
 

 
 
 
 
 

CONDOMS 
 
Indicate total number of male condoms distributed    

 

Indicate total number of female condoms distributed    
 

Describe where male condom dispenser was placed    
 

Describe where female condom dispenser was placed    
 

 

HIV/AIDS WORKSHOPS 
 
Indicate the total number of HIV/AIDS workshops conducted    

 

Indicate the duration of workshops    
 

Indicate the total number of Workers that participated in the HIV/AIDS workshops    
 

Indicate the total number of Workers that were exposed to the video on HIV/AIDS in the Construction Industry 
 
 
 

Comments on HIV/AIDS workshops on site    
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GENERAL 
 

Briefly describe programme activities and satisfaction with outcome    
 

 
 
 
 
 

Additional comments, suggestions or needs with regard to the HIV/AIDS awareness programmes on site 
 
 
 
 
 
 
 
 
 
 

Please indicate if your company has a formal HIV/AIDS policy focussing 
on HIV/AIDS awareness raising and care and support of HIV/AIDS 
Workers 

 
Yes    No 

Currently 
developing 
one 

 

Please indicate if, to your knowledge, you have lost any workers during the duration of the project to 
HIV/AIDS related sicknesses. One or more of the following might indicate an HIV/AIDS related death: 

 

Excessive weight loss Coughing or chest pain Vomiting 
Reactive TB Pain when swallowing Meningitis 
Hair loss Persistent fever Memory loss 
Severe tiredness Diarrhoea Pneumonia 

 

 

Number of HIV/AIDS-related deaths    
 
 
 
 
 

 
Contractor                                                                         Date 

 

 
 
 
 

Departmental Project Manager                                       Date 
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C4.1: Site Information  

The project is scheduled for construction on an existing plot in the East London Industrial 
Development (ELIDZ), Zone 1a. Access is to be through the main entrance gate of the East London 
IDZ Zone 1A and all incoming traffic should adhere to the ELIDZ security protocols.  

The site will have a separate private entrance for people, vehicles and equipment pertaining to the 
construction site.  

Existing infrastructure and services should be reinstated to the conditions established before the 
use there of. 

The Contractor must ensure that the road around the site remains operational with the minimum 
disruption. The Contractor must ensure noise and dust pollution is minimised during the course of 
the project. 

All Engineering and Structural concrete works must be carried out as per the Engineers 
documentation and site instructions. Any variations to Civil and Structural Engineers design due to 
adverse soil conditions will be compensated for through the issue of a Variation Order. Current 
services existing on site include water, electrical, telecom, sewer and stormwater reticulation 
networks. The Contractor must determine the locality of these services in proximity to the works 
areas and exercise due caution not to damage or disrupt any of these services. The Contractor will 
be held accountable for any damages to the services for which they are responsible. The 
connection and reinstatement costs are to the account of the contractor and monthly account. 

The Tenderer must also assess the access road to site (route to be indicated on the attached 
existing services plan and pointed out at the site inspection), and in his tender must allow for the 
delivery of materials on site. No claims will be entertained for the double handling of materials if 
required. The Tenderer will also be responsible for maintaining the access road for the duration of 
the contract, and reinstating the access road to the original conditions upon completion of the 
works. 
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C4.2 Site Photos 
C4.2.1 A view of the container 

yard from the northern 
fence entry. 

 
C4.2.2 A closer view of the yard 

showing the typical 
degradation of the current 
paving structure in 
sections typically across 
the yard. The paving is to 
be lifted with the C2 and 
C3 layer and replaced with 
concrete hardstanding. 

 
C4.2.3 In this section the paving 

has failed from heavy 
loading and turning of 
trucks. 

 
C4.2.4 A view of the new 

proposed area trailer yard 
from the Northern entrance 
looking South-East. 
Note the electrical point at 
the entrance. Underground 
services need to be 
avoided. 
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C4.2.5 A view of the new 
proposed area trailer yard 
(2,000 m2) from the 
Northern entrance looking 
South. 
Note the electrical point to 
the South. Underground 
services need to be 
avoided. 

 
C4.2.6 A similar view looking 

south from the entrance 
point to the proposed 
trailer yard. 

 
C4.2.7 A view of the current yard 

looking South-West, with 
the entrance to the 
proposed trailer yard 
behind. 

 
C4.2.8 A similar view as 

previously shown just 
looking past the container 
in the forefront of the 
previous photo. 
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PART C5:  GEOTECHNICAL REPORT 
(Not Available) 
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D1:  DRAWING REGISTER 

The following drawings are included in the tender documents for information only: 

Discipline: Civil Issued 
By: 

BVI Border 

Google Image  BVI 

Typical cross section BVI 
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