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T.1.1: TENDER NOTICE AND INVITATION TO TENDER

INVITATION: ZONE 1A - CONTAINER DEPOT HARDSTANDS REFURBISHMENT AND
TRAILER YARD

The East London Industrial Development Zone SOC Ltd is the operator of the East London
Industrial Development Zone (ELIDZ), an entity which exists to help manufacturers to become
globally competitive through the development and efficient management of a modern, purpose
built industrial location, which offers investing industries a streamlined business environment
enhanced by a range of supporting services. The zone is already operational and currently
houses a number of manufacturers that supply products for the local and international
markets.

SCOPE OF WORK

Tenders are hereby invited by the ELIDZ from suitably invited and experienced Civil
Engineering Contractors to undertake the Design and Supply of Refurbishments to existing
container depot hardstands and trailer yard in Zone 1A of the, located at our facilities within
the West Bank area of the Buffalo City Metropolitan Municipality.

The successful tenderer will be required to enter into a Contract to undertake the design and
construction of refurbishments to the current interlocking paving hardstands with concrete as
well as the construction of a new additional trailer park within the current operational site

Tender Reference No. Tender Description / Name Closing Date
/[ Time
ES/19/CONT- PROVISION OF REFURBISHMENTS TO 29 July 2019
YARD/HARDSTAND/REP EXISTING CONTAINER DEPOT at 12h00
HARDSTANDS AND TRAILER YARD

The successful contractor will provide the services of a registered professional civil
engineer with a valid Professional Indemnity (PI) cover to design and control the
design and implementation of the following concept design guides.

The hardstand comprises of 12,000 m? where the following is required:

¢ Divide the hardstand into separate sections

¢ Remove existing paving and salvage for use in trailer yard

e Excavate into current C2 and C3 layerworks and salvage excavated material for
platform layers in the trailer park, otherwise excess material will be carted off site and
spoiler elsewhere

e Cast concrete hardstand with concrete hardener applied and joints as indicated
The trailer park of 2,000 m? comprises of the following:

Clear and strip area

Install subsoil drainage system

Rip and recompact in-situ material

300mm G6 layer constructed from salvaged C2 + C3 layerworks under current
hardstand

150mm C3 stabalised layer

e 80mm interlocking pavers on 25mm washed sand bedding salvaged from existing
paving

BRIEFING MEETING

Note: A compulsory Briefing or Site Clarification Meeting with representatives of the Employer
will take place at ELIDZ Head Office Auditorium, Lower Chester Road, Sunnyridge, EAST
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LONDON on 27 June 2019 starting at 12h00. Participants arriving more than 15 minutes late
will not be allowed to attend the meeting.

BID CONDITIONS:

Tenderers are required to submit a Valid SARS Tax Clearance Certificate with their
tender or SARS PIN number.

Tenderers should submit a Valid original or certified B-BBEE certification. Companies
with annual turnover less than R10 million to submit an accountant or SARS letter
confirming turnover.

Tenderers to provide certified copy of Company Registration Certificate.
Tenderers to provide Letter of Good Standing from Compensation Commissioner.

Tenderers must submit technical and financial proposals in two separate envelopes
clearly marked “Envelope A -Technical Proposal “and “Envelope B - Financial
Proposal”. The financial proposal will only be opened should the technical proposal
be deemed responsive.

Non- signed “Form of Offer” the financial proposal in “Envelope B” submission will
result in the disqualification of the tender.

Inclusion of Price Offer and/ or any other price related details in “Envelope A -Technical
Proposal “will result in the disqualification of the tender.

The successful Tenderer will be required to have sufficient and competent staff
available to commence full time operations in accordance with the contract with effect
from the Commencement Date, failing which the contract will be awarded to the next
most preferred Tender.

Registration with the CIDB in the category 7 CE is compulsory for companies wishing
to submit tenders.

A registered operational office within the Buffalo City municipal boundaries will be
given preference.

Tenderers must be register on CSD database.

This tender is intended to advance particular identified designated groups. Therefore,
only EMEs and QSEs with a Level 1 BBBEE certificate are eligible to respond to this
tender. Tenderers will be pre-qualified on this basis. A tender that does not meet this
condition will be deemed unacceptable and will be disqualified

Tenderers are required to include a qualified Design Engineer with Professional
Indemnity of not less than R2 Million as part of their submission

EVALUATION

The evaluation will be guided by the ELIDZ procurement policy. Points will be awarded on the
basis of Price and BBBEE.

Score breakdown:

80 Points for Price

20 Points for BBBEE
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All tenders not providing compulsory responsive documentation and with functionality scoring
less than 75%, will not be considered for the next stage of tender evaluation.

TENDER DOCUMENT & SUBMISSION

The RFP document will be available for download at no cost on 21 June 2019 12h00 (Noon)
from the East London Industrial Development Zone website: www.elidz.co.za under
Opportunities >> Tenders.

The tender must be returned in two separate sealed envelopes clearly marked "Envelope A -
Technical Proposal" and "Envelope B - Financial Proposal" with each marked "Confidential"
and with the name/address of the submitting company and the tender reference number on
each envelope. Both envelopes are to be deposited in the allocated Tender Box at the Head
Office Reception Area of the ELIDZ, Lower Chester Road, Sunnyridge, East London on or
before 12h00 on Monday, 29 July 2019.

ELIDZ will not be responsible for tenders placed in an incorrect tender box.

No late tenders will be accepted. The complete set of tender documentation must be returned
with the submission and only original intact tenders will be considered.

Telegraphic, telephonic, telex, facsimile and e-mail tenders will not be accepted.

TENDER ENQUIRIES

Queries relating to the issue of these documents may be addressed to Ms. Anathi Mgwaza,
by email at anathi@elidz.co.za.
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ZONE 1A - PROVISION OF REFURBISHMENTS TO

Project title: EXISTING CONTAINER DEPOT HARDSTANDS AND

TRAILER YARD

Contract No: ES/19/CONT-YARD/HARDSTAND/REP

Advertising date: 19 June 2019 Closing date: 29 July 2019

Closing time: 12h00 Validity period: | 120 Days

Clause
number

The Conditions of Tender applicable to this contract are the Standard
Conditions of Tender as contained in Annexure F of the CIDB Standard for
Uniformity in Construction Procurement (10 July 2015) as published in
Government Gazette No. 38960, Board Notice 136 of 2015. This Annexure is
reproduced hereafter as an Appendix for the convenience of Tenderers.

The Standard Conditions of Tender make several references to the Tender
Data for details that apply specifically to this tender. The Tender Data shall have
precedence in the interpretation of any ambiguity or inconsistency between it
and the standard conditions of tender.

Each item of data given below is cross-referenced to the clause in the Standard
Conditions of Tender to which it mainly applies.

F.1.1

The employer is the East London Industrial Development Zone SOC Ltd

F.1.2

The tender documents issued by the employer comprise:
Envelope "A"
Volume 1 of 2. TECHNICAL PROPOSAL

Part T1: Tendering procedures

T1.1 Tender Notice and Invitation to Tender

T1.2 Tender Data

T1.3 Functionality Scoring Criteria

F Standard Conditions of Tender

Part C3: Scope of work

C3.1 Scope of Work

C3.2 Particular Specifications: Construction Works

C3.3 Health and Safety Specifications

C3.4 Construction Environment Management Plan

C35 HIV/AIDS Specification

C3.6 National Treasury Designated Sectors Minimum Local Content
Specification

Part C4:  Site information

C4. Site Information

Part C5: Geotechnical report

C5. Geotechnical report (Not Available)

Part D1: DRAWINGS

D1. List of drawings included in the tender document

Envelope "A"
Volume 2 of 2: TECHNICAL PROPOSAL: RETURNABLE SCHEDULES
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Part T2: Returnable documents

T2.1 List of Returnable Documents

T2.2 Returnable Documents (Compulsory Submissions)

T2.3 Returnable Documents (Forms — Submissions for Evaluation)
T2.4 Returnable Documents (For Functionality Scoring)

Envelope "B" FINANCIAL PROPOSAL

Part C1: Agreements and contract data

Cl1 Contract Data Employer

C1.2 Contract Data Contractor

Cl3 Form of Offer and Acceptance

Cl4 Form of Guarantee

Part C2: Pricing data

c2.1 Pricing Instructions

C2.2 Provisional Bills of Quantities

c2.3 Schedule for Imported Material and Equipment

C2.4 Guarantor Proforma Letter of Intent

C2.5 Declaration Certificate for Local Production and Content for

Designated Sectors

F.1.4

The Employer’s Agent is

Name: Werner de Lange

Address: BVI Border (Pty) Ltd

1st Floor, Esprit House, Triple Point
St Helena Road

Beacon Bay

5241

Tel: (043) 721 0033

E-mail: wernerdl@bvi.co.za

F.2.1

The following tenderers who are registered with the CIDB, or are capable of
being so registered prior to submissions, are eligible to submit tenders:

a) Contractors who have a contractor grading designation equal to or higher
than a contractor grading designation determined in accordance with the
sum tendered for a 7 CE class of construction work.

Joint Ventures are eligible to submit tenders providing that:

Every member of the JV is registered with the CIDB the joint venture contractors
are to comply with Table 9 of the CIDB Regulations.
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F.2.7

The arrangements for a compulsory site visit and clarification meeting are:

Location : ELIDZ Corporate Head Office
Auditorium
Lower Chester Road
Sunnyridge
East London

Date : 27 June 2019

Starting time  : 12h00

F.2.10.5

Add the following Clause:

Tenderers are to submit fully priced Bills of Quantities with their tender and
failure to do so will result in the tender being deemed non-responsive and
disqualified.

F.2.12.1

Alternative tender offer NOT permitted.

F2.13.2

The tender document, fully completed by hand in black ink, is to be deposited
in the tender box in East London Industrial Development Zone SOC Ltd
Corporate Head Office.

F2.13.3

Only the original tender submission is required.

F2.13.5

The original tender offer is to be placed in two sealed envelopes, marked
Volume A and Volume B, and marked with the Tender Number and Description
as well as the Tenderers Name and Address on both envelopes.

F2.13.6

A two-envelope procedure will be followed.

F2.14

The ELIDZ will disqualify any submission which is not suitably endorsed or
which is not comprehensively completed.

F2.15.1

Submissions that are not received on or before the closing time will, in terms of
the ELIDZ procurement policy, not be considered.

F.2.16.1

The tender offer validity period is 120 days.

F2.16.5

Add the following Clause:

Accept that should the Tenderer unilaterally withdraw his tender during this
period, the Employer shall, without prejudice to any other rights he may have,
be entitled to accept any less favourable tender for the Works from those
received, or to call for fresh tenders, or to otherwise arrange for the execution
of the Works, and the Tenderer shall pay on demand any additional expense
incurred by the Employer on account of the adoption of the said courses, as
well as either the difference in cost between the tender withdrawn (as corrected
in terms of Clause 3.9 of the Conditions of Tender) and any less favourable
tender accepted by the Employer, or the difference between the tender
withdrawn (as corrected) and the cost of execution of the Works by the
Employer as well as any other amounts the Employer may have to pay to have
the Works completed.
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F2.20 Add the following to the Clause:

Accept that the Employer or his Agent, reserves the right to approach the

Tenderer's banker or guarantor(s) as indicated in the tender document, or the

bankers of the individual members of any joint venture that is constituted for

purposes of this Contract, with a view to ascertain whether the required
guarantee will be furnished, and for purposes of ascertaining the financial
strength of the Tenderer or of the individual member of such joint venture. Only
guarantees that are submitted in the format provided will be accepted.

F2.23 The tenderer is required to submit with his tender:

. Tenderers are required to submit a Valid SARS Tax Clearance Certificate
with their tender or SARS PIN number.

« Tenderers should submit a valid original or certified B-BBEE certification.
Companies with annual turnover less than R10 million to submit an
accountant or SARS letter confirming turnover.

. Tenderers to provide certified copy of Company Registration Certificate

« Tenderers to provide Letter of Good Standing from Compensation
Commissioner.

« Tenderers must submit technical and financial proposals in two separate
envelopes clearly marked “Envelope A -Technical Proposal “and
“Envelope B — Financial Proposal”’. Then the financial proposal will only be
opened should the technical proposal be found to be acceptable.

« Non- signed “Form of Offer” the financial proposal in “Envelope B”
submission will result in the disqualification of the tender.

« Inclusion of Price Offer and/ or any other price related details in “Envelope
A -Technical Proposal “will result in the disqualification of the tender.

« Proof of Registration with the CIDB in the category 7 CE.

« Proof of registration on CSD — MAAA number.

. The tenderer must submit a bank rating equal to and or better than a C.
(Note letter from Bank to exclude tendered amount).

« All returnable documents and schedules as listed in T2.1of Volume 2 of 2:
List of Returnable Documents.

. Only EME and QSE with a Level 1 BBBEE certificate are eligible to respond
to tender

« Submission requires that a qualified Design Engineer with Professional
Indemnity of not less than two (2) million

F3.4 Tender submissions will be recorded at the offices the ELIDZ immediately after
the closing time.
F3.11.1 Method 2: Functionality, Price and Preference

The procedure of the evaluation of tenders is the two-envelope system.

In the case of a functionality, price and preference;

1) Score functionality, rejecting all tender offers that fail to achieve the

minimum number of points for functionality as stated in the tender data.

2) No tender must be regarded as an acceptable tender if it fails to achieve

the minimum qualifying score for functionality as indicated in the tender
invitation.
Tenderer _~ Witness1__~ Winess2___ Employer__ Witness1__  Witness2 __
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Tenders that have achieved the minimum qualification score for functionality
must be evaluated further in terms of the preference points system.

Tender evaluation will be carried out using the 80/20 preference point
system, where:

¢ A maximum of 80 points are allocated for financial offer.

¢ A maximum of 20 points are allocated for preference.

The above mentioned evaluation will be subject to offers being responsive
and passing the functionality criteria prescribed in the attached schedule.

Financial Offer Evaluation

The score achieved for financial offer will be determined using formula 2 (option 1) as
follows:

P - Pm
Points awarded =80 1- ——
Pm

Where P
Pm

the comparative offer of the tender offer under consideration
the comparative offer of the lowest responsive tender

Preference Evaluation Criteria

A maximum of Twenty (20) points will be awarded to a tenderer for achieving BBBEE
objectives. BBBEE points shall be computed using a relevant scorecard as guided by the
company’s annual turnover. This is in accordance with the new Codes of Good Practice.
BBBEE evaluation shall be done based only on the information submitted in the ELIDZ
Procurement Handbook. No points will be awarded for achieving BBBEE objectives if the
total percentage scored for BBBEE is less than 30%.

The tender will be awarded to the bid with the highest number of points. A tender may be
awarded to a bidder that did not score the highest number of points if reasonable and
justifiable grounds exist.

Any contract offered by the ELIDZ will be based on the correctness of information submitted
by the service providers. Any misrepresentation of facts by a service provider may lead to
disqualification. Should such misrepresentation be uncovered after the commencement of
the contracted work, the ELIDZ reserves the right to terminate the contract and recover all
payments made to that service provider and any costs that may have been incurred in the
process.

ELIDZ reserves the right to have the tenderer’s Black Economic Empowerment Credentials
verified by an independent agency. Returnable documents ELIDZ Procurement Handbook
must be fully completed and supplementary information may be forwarded to reflect on
empowerment initiatives not covered in the form.

In instances of a joint venture, each participating person and/or company and/or firm must
complete and submit the enclosed ELIDZ Procurement Handbook (copies available on
request) with the proposal together with all profit sharing percentage information.

F3.13.1 Tender offers will only be considered if:
a) Thetenderer has in his or her possession an original valid Tax Clearance
Certificate issued by the South African Revenue Services.
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b)

The tenderer or any of its directors is not listed on the Register of Tender

Defaulters in terms of the Prevention and Combating of Corrupt Activities

Act of 2004 as a person prohibited from doing business with the public

sector.

The tenderer is not insolvent, in receivership, under Business Rescue as

provided for in chapter 6 of the Companies Act, 2008, bankrupt or being

wound up, has his affairs administered by a court or a judicial officer, has

suspended his business activities, or is subject to legal proceedings in

respect of any of the foregoing.

The tenderer complies with the legal requirements, stated in the Tender

data,

The tenderer has not:

i) abused the Employer’s Supply Chain Management System; or

ii) failed to perform on any previous contract and has been given a written
notice to this effect.

Proof of registration with the Compensation Commissioner is submitted

with this tender.

Proof of Company Registration is submitted with this tender.

Proof of of Registration with the CIDB in the category 7 CE is submitted

with this tender.

The tenderer has a bank rating equal to and or better than a C. (Note

letter from Bank to exclude tendered amount).

The successful Tenderer will be required to have sufficient and competent

staff available to commence full time operations in accordance with the

contract with effect from the Commencement Date, failing which the

contract will be awarded to the next most preferred Tender.

Proof of registration on CSD — MAAA number.

All returnable documents and schedules as listed in T2.1 of

Volume 2 of 2: List of Returnable Documents have been completed and

submitted with this document.

Only EME and QSE with a Level 1 BBBEE certificate are eligible to

respond to tender.

Submission requires that a qualified Design Engineer with Professional

Indemnity of not less than two (2) million.

F.3.18 The number of paper copies of the signed contract to be provided by the

employer is 1 (one).

Tenderer
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T1.3: FUNCTIONALITY SCORING CRITERIA
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T1.3: FUNCTIONALITY SCORING CRITERIA

Tenderers scoring less than 75 points for Functionality will not be considered further
and the envelope containing their Financial Proposal will be returned unopened.

Tenderers are to submit information in respect of the following criteria upon which
they will be scored for Functionality. Provision is made for Tenderers to submit this
information in Envelope A Technical Proposal, Volume 2 of 2 - Returnable Schedules.
Failure to submit the relevant information will result in zero scores in the applicable
categories.

DETAILED BREAKDOWN OF FUNCTIONALITY POINTS

Points ltem Max.

Details Score Points

Criteria 1: Approach 20

1.1 Construction Programme

Draft a Detailed Construction Programme (MS Projects) relevant
to the Scope of Work. The Programme must demonstrate the
Tenderer's approach and allocation of resources to achieve
activities within timeframes:

Good (Submitted a construction programme acceptable for approval
by the Principal Agent with innovative programming interventions to 10
accelerate project objectives.)

Acceptable (Provided a detailed and convincing construction

programme and demonstrated implementation ability to meet project 7.5
objectives.)

Poor (Provided a construction programme but details are missing.) 25
Unacceptable (Does not demonstrate basic programming 0

techniques & capabilities to meet project objectives.)

1.2 Methodology and Execution Strateqy

Tenderer demonstrates the ability to implement the Construction
Programme and have a work implementation strategy assigned to
the respective tasks for the optimisation of resources and
activities.

Good (Submitted an excellent methodology and execution strategy
that demonstrates clearly how the project objectives will be met along 10
with a clear risk management plan. An innovative approach is to be
presented that ensures successful implementation of critical activities.)

Acceptable (Provided a detailed methodology and execution
strategy with associated activities and resource optimization
synchronized to meet the project objectives. A multi-disciplinary
approach is to be documented with special emphasis on the 75
management of all subcontractors and the accommodation of direct '
contractors. The methodology is to include a schedule of required
construction plant and resources required for the successful
implementation of the project.)
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Poor (Provided a basic implementation strategy but lacks a clear
understanding of the project scope and detailed deliverables (multi-
disciplinary).)

2.5

Unacceptable (Does not demonstrate a basic implementation
strategy linked with the construction programme and project objectives.)

Criteria 2: Tenderer’s Expertise and Resources

45

2.1

Management Organogram and Key Staff

211

Provide an adequately resourced project organogram with
supporting CV’s and qualifications:

Good (Submitted an excellent organogram and including the
necessary mechanisms to ensure that staff performs at the required
levels. The plan is to demonstrate that all disciplines, activities and sub-
contractors will be managed and implemented successfully. Key team
members are to be registered with the required professional bodies (e.g.
ECSA, SACPCMP, SACQSP, SACAP). Key team members are to have
performed work of a similar nature.)

10

Acceptable (Provided a detailed organogram with appropriately
qualified and experienced key team members. The project team is to
be able to implement a multi-disciplinary project including management
of domestic, selected and direct subcontractors. Key team members are
to be registered with the required professional bodies (e.g. ECSA,
SACPCMP, SACQSP, SACAP). Key team members are to have
performed work of a similar nature.)

7.5

Poor (Provided a basic project organogram but are not convincing that
the project team is capable of meeting the project objectives.
Comprehensive CV’s and qualifications of key team members are not
adequate.)

2.5

Unacceptable (Does not demonstrate that the project organogram
and project team will be able to meet the project objectives.)

21.2

Contractor's Engineer (CE) (5 years minimum post
registration experience with supporting CV’s and
qualifications)

If CE has = 15 years’ appropriate experience and has
completed similar projects successfully in the last 5 years.

10

If CE has = 10 years’ appropriate experience and has
completed similar projects successfully in the last 5 years.

If CE has = 5 years’ appropriate experience and has
completed similar projects successfully in the last 5 years.

If CE has = 5 years’ appropriate experience but has NOT
completed a similar project in last 5 years, regardless of
other experience.

2.1.3

Site Agent (7 years minimum experience, professional
project management registration required):

If SA has = 15 years’ appropriate experience and has
completed similar projects successfully in the last 5 years.

10

If SA has = 10 years’ appropriate experience and has
completed similar projects successfully in the last 5 years.
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If SA has 2 7 years’ appropriate experience and has 6
completed similar projects successfully in the last 5 years.
If SA has = 7 years’ appropriate experience but has NOT
completed a similar project in the last 5 years, regardless 0
of other experience.
2.2 Schedule of Construction Plant
If Tenderer has the necessary Construction Plant available to
execute the works:
Good (Submitted an excellent document pertaining to access to the
required schedule of plant and equipment including condition of all plant 5
and equipment.)
Acceptable (Submitted detailed information pertaining to access to 4
the required schedule of plant and equipment.)
Poor (The Tenderer demonstrates that he has access to the required 2
schedule of plant and equipment, but lacks detail.)
Unacceptable (Does not demonstrate that the Tenderer has access 0
to required plant.)
2.3 Relevant Experience
2 points to a maximum of 10 points can be scored for each
confirmed similar (size, type and timeframes) project in progress 10
or carried out in the last 5 years
If no similar successful projects in the last 5 years 0
Criteria 3: Health, Safety and Environment 10
OHS and CEMP performance:
Acceptable (Over and above the abovementioned the Tenderer
submitted an excellent Health and Safety File adequate for approval by 10
the ELIDZ’s OHS Agent and for submission to the Department of Labour
for the issue of a Construction Work Permit.)
Unacceptable (Does not demonstrate a basic OHS and CEMP
implementation strategy linked with the construction programme and 0
project objectives.)
Criteria 4: Financial Standing 5
4.1 Current Financial Rating of Applicant
Proof of a Bank Rating of Category B and better 5
Proof of a Bank Rating of Category C 3
If Bank Rating of Applicant is Category D or worse Non-
Responsive
Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2
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Criteria 5: Local Operational Office 20

5.1 Local Operation Office

Proof of a local operational office within the confines of the BCM 20

Municipal area

Proof of an operational office within the confines of the Eastern 10

Cape area

No local office in operation 0
To'_[al Maximum
Point X

Points

Score

TOTAL EVALUATION SCORE FOR FUNCTIONALITY 100

TENDERERS WITH A SCORE OF LESS THAN 75 OUT OF
CONSIDERED FURTHER

100 WILL NOT BE

Tenderer Witness 1 Witness 2 Employer Witness 1

Part T1.3: Functionality Scoring Criteria

Witness 2

Page 4




F: STANDARD CONDITIONS OF TENDER
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F: STANDARD CONDITIONS OF TENDER

As published in Annexure F of the CIDB Standard for Uniformity for construction Procurement,
Board Notice 136 Government Gazette No 38960 of July 2015

F.1 General
F.1.1 Actions
F.1.11 The employer and each tenderer submitting a tender offer shall comply with

these conditions of tender. In their dealings with each other, they shall
discharge their duties and obligations as set out in F.2 and F.3, timeously and
with integrity, and behave equitably, honestly and transparently, comply with
all legal obligations and not engage in anticompetitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in
the tender process shall avoid conflicts of interest and where a conflict of
interest is perceived or known, declare such conflict of interest, indicating the
nature of such conflict. Tenderers shall declare any potential conflict of interest
in their tender submissions. Employees, agents and advisors of the employer
shall declare any conflict of interest to whoever is responsible for overseeing
the procurement process at the start of any deliberations relating to the tender
process or as soon as they become aware of such conflict, and abstain from
any decisions where such conflict exists or recuse themselves from the
procurement process as appropriate.

Note 1) A conflict of interest may arise due to a conflict of roles which might
provide an incentive for improper acts in some circumstances. A
conflict of interest can create an appearance of impropriety that can
undermine confidence in the ability of that person to act properly in
his or her position even if no improper acts result.

Note 2) Conflict of interests in respect of those engaged in the procurement
process include direct, indirect or family interests in the tender or
outcome of the procurement process and any personal bias,
inclination, obligation, allegiance or loyalty which would in any way
affect any decisions taken.

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without
having a firm intention and the capacity to proceed with the contract.

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are
listed in the tender data.

F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules
that are included in the returnable documents are deemed to be part of these
conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are
only required for tender evaluation purposes, shall not form part of any contract
arising from the invitation to tender.
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F.1.3.3 For the purposes of these conditions for the calling for expressions of interest,
the following definitions apply:

a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal
interests which make it difficult to fulfill his or her duties impartially;
i) an individual or organization is in a position to exploit a professional
or official capacity in some way for their personal or corporate benefit;
and
iif) incompatibility or contradictory interests exist between an employee
and the organization which employs that employee.

b) comparative offer means the price after the factors of a non-firm
price and all unconditional discounts it can be utilised to have been
taken into consideration;

C) corrupt practice means the offering, giving, receiving or soliciting of
anything of value to influence the action of the employer or his staff
or agents in the tender process;

d) fraudulent practice means the misrepresentation of the facts in
order to influence the tender process or the award of a contract
arising from a tender offer to the detriment of the employer, including
collusive practices intended to establish prices at artificial levels;

e) organization means a company, firm, enterprise, association or
other legal entity whether incorporated or not, or a public body; and

f) functionality means the measurement according to the pre-
determined norms of a service or commaodity designed to be practical
and useful, working or operating taking into account quality,
reliability, viability and durability of a service and technical capacity
and ability of a tenderer.

F.14 Communication and employer’s agent
Each communication between the employer and a tenderer shall be to or from
the employer's agent only, and in a form that can be readily read, copied and
recorded. Communications shall be in the English language. The employer
shall not take any responsibility for non-receipt of communications from or by
a tenderer. The name and contact details of the employer’s agent are stated in
the tender data.

F.1.5 Cancellation and Re-Invitation of Tenders

F.1.5.1 An organ of state may, prior to the award of the tender, cancel a tender if-

a) Due to changed circumstances, there is no longer a need for the
services, work or goods requested; or

b) Funds are no longer available to cover the total envisaged expenditure;
or

c) No acceptable tenders are received.

F.1.5.2 The decision to cancel a tender must be published in the CIDB website and in
the government Tender Bulletin for the media in which original tender invitation
was advertised.
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F.1.6
F.1.6.1

F.1.6.2
F.1.6.2.1

F.1.6.2.2

F.1.6.2.3

F.1.6.2.4

F.1.6.3
F.1.6.3.1

F.1.6.3.2
F.1.6.3.2.1

F.1.6.3.2.2

Procurement procedures
General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be
concluded with the tenderer who in terms of F.3.11 is the highest ranked or the
tenderer scoring the highest number of tender evaluation points, as relevant,
based on the tender submissions that are received at the closing time for
tenders.

Competitive negotiation procedure

Where the tender data requires that the competitive negotiation procedure is to
be followed, tenderers shall submit tender offers in response to the proposed
contract in the first round of submissions. Notwithstanding the requirements of
F.3.4, the employer shall announce only the names of the tenderers who make
a submission. The requirements of F.3.8 relating to the material deviations or
qualifications which effect the competitive position of tenderers shall not apply.

All responsive tenders, or not less than three responsive tenderers that are
highest ranked in terms of the evaluation method and evaluation criteria stated
in the tender data, shall be invited in each round to enter into competitive
negotiations, based on the principle of equal treatment and keeping confidential
the proposed solutions and associated information. Notwithstanding the
provisions of F.2.17, the employer may request that tenders be clarified,
specified and fine-tuned in order to improve a tenderer's competitive position
provided that such clarification, specification, fine-tuning or additional
information does not alter any fundamental aspects of the offers or impose
substantial new requirements which restrict or distort competition or have a
discriminatory effect.

At the conclusion of each round of negotiations, tenderers shall be invited by
the employer to make a fresh offer, based on the same evaluation criteria, with
or without adjusted weightings. Tenderers shall be advised when they are to
submit their best and final bid.

The contract shall be awarded in accordance with the provisions of F.3.11 and
F.3.13 after tenderers have been requested to submit their best and final offer.

Proposal procedure using the two stage system
Option 1

Tenderers shall in the first stage submit technical proposals and, if required,
cost parameters around which a contract may be negotiated. The employer
shall evaluate each responsive submission in terms of the method of evaluation
stated in the tender data, and in the second stage negotiate a contract with the
tenderer scoring the highest number of evaluation points and award the
contract in terms of these conditions of tender.

Option 2

Tenderers shall submit in the first stage only technical proposals. The employer
shall invite all responsive tenderers to submit tender offers in the second stage,
following the issuing of procurement documents.

The employer shall evaluate tenders received during the second stage in terms
of the method of evaluation stated in the tender data, and award the contract
in terms of these conditions of tender.
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F.2
F.2.1
F.2.1.1

F.2.1.2

F.2.2
F2.2.1

F2.2.2

F.2.3

F.2.4

F.2.5

F.2.6

F.2.7

Tenderer’s obligations
Eligibility
Submit a tender offer only if the tenderer complies with the criteria stated in the

tender data and the tenderer, or any of his principals, is not under any
restriction to do business with employer.

Notify the employer of any proposed material change in the capabilities or
formation of the tendering entity (or both) or any other criteria which formed
part of the qualifying requirements used by the employer as the basis in a prior
process to invite the tenderer to submit a tender offer and obtain the employer's
written approval to do so prior to the closing time for tenders.

Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not
compensate the tenderer for any costs incurred in the preparation and
submission of a tender offer, including the costs of any testing necessary to
demonstrate that aspects of the offer comply with requirements.

The cost of the tender documents changed by the Employer shall be limited to
the actual cost incurred by the employer for printing the documents. Employers
must attempt to make available the tender documents on its website so as not
to incur any costs pertaining on the printing of the tender documents.

Check documents

Check the tender documents on receipt for completeness and notify the
employer of any discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and
copy the documents issued by the employer only for the purpose of preparing
and submitting a tender offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions
of standards, specifications, conditions of contract and other publications,
which are not attached but which are incorporated into the tender documents
by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer
may issue, and if necessary apply for an extension to the closing time stated in
the tender data, in order to take the addenda into account.

Site visit and clarification meeting

Attend, where required, a clarification meeting at which tenderers may
familiarize themselves with aspects of the proposed work, services or supply
and raise questions. Details of the meeting(s) are stated in the tender data.
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F.2.8

F.2.9

F.2.10
F.2.10.1

F.2.10.2

F.2.10.3

F.2.10.4

F.2.11

F.2.12
F.2.12.1

F.2.12.2

F.2.12.3

F.2.13
F.2.13.1

Seek clarification

Request clarification of the tender documents, if necessary, by notifying the
employer at least five working days before the closing time stated in the tender
data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any)
may not be for the full cover required in terms of the conditions of contract
identified in the contract data. The tenderer is advised to seek qualified advice
regarding insurance.

Pricing the tender offer

Include in the rates, prices, and the tendered total of the prices (if any) all duties,
taxes (except Value Added Tax (VAT)), and other levies payable by the
successful tenderer, such duties, taxes and levies being those applicable
14 days before the closing time stated in the tender data.

Show VAT payable by the employer separately as an addition to the tendered
total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not
subject to adjustment except as provided for in the conditions of contract
identified in the contract data.

State the rates and prices in Rand unless instructed otherwise in the tender
data. The conditions of contract identified in the contract data may provide for
part payment in other currencies.

Alterations to documents

Do not make any alterations or additions to the tender documents, except to
comply with instructions issued by the employer, or necessary to correct errors
made by the tenderer. All signatories to the tender offer shall initial all such
alterations.

Alternative tender offers

Unless otherwise stated in the tender data, submit alternative tender offers only
if a main tender offer, strictly in accordance with all the requirements of the
tender documents, is also submitted as well as a schedule that compares the
requirements of the tender documents with the alternative requirements that
are proposed.

Accept that an alternative tender offer may be based only on the criteria stated
in the tender data or criteria otherwise acceptable to the employer.

An alternative tender offer may only be considered in the event that the main
tender offer is the winning tender.

Submitting a tender offer

Submit one tender offer only, either as a single entity or as a member of a joint
venture to provide the whole of the works, services or supply identified in the
contract data and described in the scope of works, unless stated otherwise in
the tender data.
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F.2.13.2

F.2.13.3

F.2.13.4

F.2.13.5

F.2.13.6

F.2.13.7

F.2.13.8

F.2.13.9

F.2.14

F.2.15
F.2.15.1

F.2.15.2

Return all returnable documents to the employer after completing them in their
entirety, either electronically (if they were issued in electronic format) or by
writing legibly in hon-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus
the number of copies stated in the tender data, with an English translation of
any documentation in a language other than English, and the parts
communicated electronically in the same format as they were issued by the
employer.

Sign the original and all copies of the tender offer where required in terms of
the tender data. The employer will hold all authorized signatories liable on
behalf of the tenderer. Signatories for tenderers proposing to contract as joint
ventures shall state which of the signatories is the lead partner, whom the
employer shall hold liable for the purpose of the tender offer.

Seal the original and each copy of the tender offer as separate packages
marking the packages as "ORIGINAL" and "COPY". Each package shall state
on the outside the employer's address and identification details stated in the
tender data, as well as the tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data, place
and seal the returnable documents listed in the tender data in an envelope
marked “financial proposal” and place the remaining returnable documents in
an envelope marked “technical proposal’. Each envelope shall state on the
outside the employer’s address and identification details stated in the tender
data, as well as the tenderer's name and contact address.

Seal the original tender offer and copy packages together in an outer package
that states on the outside only the employer's address and identification details
as stated in the tender data.

Accept that the employer shall not assume any responsibility for the
misplacement or premature opening of the tender offer if the outer package is
not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the
employer, unless stated otherwise in the tender data.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information
requested completely and in the form required, may be regarded by the
employer as non-responsive.

Closing time

Ensure that the employer receives the tender offer at the address specified in
the tender data not later than the closing time stated in the tender data. Accept
that proof of posting shall not be accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in the tender data
for any reason, the requirements of these conditions of tender apply equally to
the extended deadline.
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F.2.16
F.2.16.1

F.2.16.2

F.2.16.3

F.2.16.4

F.2.17

F.2.18
F.2.18.1

F.2.18.2

F.2.19

F.2.20

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during
the validity period stated in the tender data after the closing time stated in the
tender data.

If requested by the employer, consider extending the validity period stated in
the tender data for an agreed additional period.

Accept that a tender submission that has been submitted to the employer may
only be withdrawn or substituted by giving the employer's agent written notice
before the closing time for tenders that a tender is to be withdrawn or
substituted.

Where a tender submission is to be substituted, submit a substitute tender in
accordance with the requirements of F.2.13 with the packages clearly marked
as "SUBSTITUTE".

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the
employer during the evaluation of tender offers. This may include providing a
breakdown of rates or prices and correction of arithmetical errors by the
adjustment of certain rates or item prices (or both). No change in the
competitive position of tenderers or substance of the tender offer is sought,
offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms
of the contract with a preferred Tenderer following a competitive
selection process, should the Employer elect to do so.

Provide other material

Provide, on request by the employer, any other material that has a bearing on
the tender offer, the tenderer's commercial position (including notarized joint
venture agreements), preferencing arrangements, or samples of materials,
considered necessary by the employer for the purpose of a full and fair risk
assessment. Should the tenderer not provide the material, or a satisfactory
reason as to why it cannot be provided, by the time for submission stated in the
employer’s request, the employer may regard the tender offer as non-
responsive.

Dispose of samples of materials provided for evaluation by the employer,
where required.

Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and
analysis as provided for in the tender data.

Submit securities, bonds, policies, etc.

If requested, submit for the employer’s acceptance before formation of the
contract, all securities, bonds, guarantees, policies and certificates of insurance
required in terms of the conditions of contract identified in the contract data.
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F.2.21

F.2.22

F.2.23

F.3
F.3.1
F.3.1.1

F.3.1.2

F.3.2

F.3.3

F.3.4
F.3.4.1

Check final draft

Check the final draft of the contract provided by the employer within the time
available for the employer to issue the contract.

Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28
days after the expiry of the validity period stated in the tender data.

Certificates

Include in the tender submission or provide the employer with any certificates
as stated in the tender data.

The employer’s undertakings
Respond to requests from the tenderer

Unless otherwise stated in the Tender Data, respond to a request for
clarification received up to five working days before the Tender closing time
stated in the Tender Data and notify all Tenderers who drew procurement
documents.

Consider any request to make a material change in the capabilities or formation
of the tendering entity (or both) or any other criteria which formed part of the
qualifying requirements used to prequalify a tenderer to submit a tender offer
in terms of a previous procurement process and deny any such request if as a
consequence:

a) an individual firm, or a joint venture as a whole, or any individual
member of the joint venture fails to meet any of the collective or
individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first
instance, either as individual firms or as another joint venture; or

C) in the opinion of the Employer, acceptance of the material change
would compromise the outcome of the prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents
to each tenderer during the period from the date that the tender documents are
available until seven days before the tender closing time stated in the Tender
Data. If, as a result a tenderer applies for an extension to the closing time stated
in the Tender Data, the Employer may grant such extension and, shall then
notify all tenderers who drew documents.

Return late tender offers

Return tender offers received after the closing time stated in the Tender Data,
unopened, (unless it is necessary to open a tender submission to obtain a
forwarding address), to the tenderer concerned.

Opening of tender submissions

Unless the two-envelope system is to be followed, open valid tender
submissions in the presence of tenderers’ agents who choose to attend at the
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F.3.4.2

F.3.4.3

F.3.5
F.3.5.1

F.3.5.2

F.3.6

F.3.7

F.3.8
F.3.8.1

F.3.8.2

time and place stated in the tender data. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.

Announce at the meeting held immediately after the opening of tender
submissions, at a venue indicated in the Tender data, the name of each
tenderer whose tender offer is opened, the total of his prices, number of points
claimed for its BBBEE status level and time for completion for the main Tender
offer only.

Make available the record outlined in F.3.4.2 to all interested persons upon
request.

Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed,
open only the technical proposal of valid tenders in the presence of tenderers’
agents who choose to attend at the time and place stated in the tender data
and announce the name of each tenderer whose technical proposal is opened.

Evaluate the functionality of the technical proposals offered by tenderers, then
advise tenderers who remain in contention for the award of the contract of the
time and place when the financial proposals will be opened. Open only the
financial proposals of tenderers, who score in the functionality evaluation more
than the minimum number of points for functionality stated in the tender data,
and announce the score obtained for the technical proposals and the total price
and any points claimed on BBBEE status level. Return unopened financial
proposals to tenderers whose technical proposals failed to achieve the
minimum number of points for functionality.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with
such processes, information relating to the evaluation and comparison of
tender offers, the final evaluation price and recommendations for the award of
a contract, until after the award of the contract to the successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the
processing of tender offers and instantly disqualify a tenderer (and his tender
offer) if it is established that he engaged in corrupt or fraudulent practices.

Test for responsiveness

Determine, after opening and before detailed evaluation, whether each tender
offer properly received:

a) complies with the requirements of these Conditions of Tender;
b) has been properly and fully completed and signed; and
C) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and
specifications of the tender documents without material deviation or
qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works,
services or supply identified in the Scope of Work;
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b) significantly change the Employer's or the tenderer's risks and
responsibilities under the contract; or

C) affect the competitive position of other tenderers presenting
responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made
responsive by correction or withdrawal of the non-conforming deviation or
reservation.

F.3.9 Arithmetical errors, omissions and discrepancies

F.39.1 Check the highest ranked tender or tenderer with the highest number of
evaluation points after the evaluation of tender offers in accordance with F.3.11
for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of
guantities; or

C) arithmetic errors in:

i) line item totals resulting from the product of a unit rate and a quantity
in bills of quantities or schedules of prices; or
ii) the summation of the prices.

F.3.9.2 Check responsive tender offers for discrepancies between amounts in words
and amounts in figures. Where there is a discrepancy between the amounts in
figures and the amount in words, the amount in words shall govern

F.3.9.2 The employer must correct the arithmetical errors in the following manner.

a) Where there is a discrepancy between the amounts in words and
amounts in figures, the amount in words shall govern.

b) If bills of quantities or pricing schedules apply and there is an error
in the line item total resulting from the product of the unit rate and
the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall
govern, and the unit rate shall be corrected.

C) Where there is an error in the total of the prices either as a result of
other corrections required by this checking process or in the
Tenderer's addition of prices, the total of the prices shall govern and
the Tenderer will be asked to revise selected item prices (and their
rates if bills of quantities apply) to achieve the Tendered total of the
prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept

the correction of the arithmetical error in the manner described above.

F.3.10 Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to
ambiguity in a contract arising from the tender offer.
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F.3.11 Evaluation of tender offers
F3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each
responsive tender offer to a comparative offer and evaluate them using the
tender evaluation methods and associated evaluation criteria and weightings
that are specified in the tender data.

F3.11.2 Method 1: Price and Preference

In the case of a price and preference:

a) Score tender evaluation points for price.
b) Score points for BBBEE contribution.
c) Add the points scored for price and BBBEE.

F3.11.3 Method 2: Functionality, Price and Preference

In the case of a functionality, price and preference;

a) Score functionality, rejecting all tender offers that fail to achieve the
minimum number of points for functionality as stated in the tender
data.

b) No tender must be regarded as an acceptable tender if it fails to

achieve the minimum qualifying score for functionality as indicated
in the tender invitation.

C) Tenders that have achieved the minimum qualification score for
functionality must be evaluated further in terms of the preference
points system prescribed in paragraphs 4 and 4 and 5 below.

The 80/20 preference point system for acquisition of services, works or
goods up to rand value of R1 million

4) (@)(i) The following formula must be used to calculate the points for price
in respect of tenders (including price quotation) with a rand value
equal to or above R30 000 and up to rand value of R1 000 000 (all
applicable taxes included)

Pt — Pmin
Ps =80 (1 - —)
Pmin
Where: Ps = Points scored for comparative price of tender
or offer under consideration.
Pt = Comparative price of tender or offer under

consideration; and

Pmin = Comparative price of lowest acceptable tender
or offer.

4) (a)(i) An Employer of state may apply the formula in paragraph (i) for price
guotations with a value less than R30 000 if and when appropriate:

4) (b) Subject to subparagraph (4)(c) points must be awarded to a tender
for attaining the B-BBEE status level of contributor in accordance
with the table below:
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B-BBEE status level of Number of points
contributor

20
18
16
12
8
6
4
2
Non-compliant contributor 0

OINO(OTBA|WIN |-

4) (c) A maximum of 20 points may be allocated in accordance with
subparagraph (4)(b).

4) (d) The points scored by tender in respect of B-BBEE contribution
contemplated in contemplated in subparagraph (4)(b). must be
added to the points scored for price as calculated in accordance with
subparagraph(4)(a).

4) (e) Subject to paragraph 4.3.8 the contract must be awarded to the
tender who scores the highest total number of points.

The 90/10 preference points system for acquisition of services, works or
goods with a Rand value above R1 million

5) (@) The following formula must be used to calculate the points for price
in respect of tenders with a rand value above R1 000 000 (all
applicable taxes included)

Pt — Pmin
Ps =90 (1 — —)
Pmin
Where: Ps = Points scored for comparative price of tender or
offer under consideration.
Pt = Comparative price of tender or offer under

consideration; and

Pmin = Comparative price of lowest acceptable tender
or offer.

5) (b) Subject to subparagraph (5)(c) points must be awarded to a tender
for attaining the B-BBEE status level of contributor in accordance
with the table below:

B-BBEE status level of Number of points
contributor
1 10
2 9
3 8
4 5
5 4
6 3
7 2
8 1
Non-compliant contributor 0
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F.3.11.6

F.3.11.7

F.3.11.8

F.3.11.9

5) (c) A maximum of 10 points may be allocated in accordance with
subparagraph (5)(b).

5) (d) The points scored by tender in respect of B-BBEE contribution
contemplated in contemplated in subparagraph (5)(b) must be
added to the points scored for price as calculated in accordance with
subparagraph (5)(a)

5) (e) Subject to paragraph 4.3.8 the contract must be awarded to the
tender who scores the high (e) est total number of points.

Decimal Places

Score price, preferences and functionality, as relevant, to two decimal places.
Scoring Price

Score price of remaining responsive tender offers using the following formula:
Nro =  WiXA

where:  Neo is the number of tender evaluation points awarded for
the price.

Wi is the maximum possible number of tender evaluation
points awarded for price as stated in the Tender Data.

A is a number calculated using the formula and option
described in Table F.1 as stated in the Tender Data.

Table F.1: Formulae for calculating the value of A

Formula | Comparison aimed at Option 12 Option 22
achieving
1 Highest price or A=(1+ (P-Pm)) A=P/Pm
discount Pm
2 Lowest price or A=(1-(P-Pm)) A=Pm/P
percentage commission Pm
/ fee
&  Ppn is the comparative offer of the most favorable comparative offer.

P is the comparative offer of the Tender offer under consideration.

Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance
with the provisions of the tender data and reject all claims for preferences
where tenderers are not eligible for such preferences.

Calculate the total number of tender evaluation points for preferences claimed
in accordance with the provisions in the tender data.

Scoring functionality

Score each of the criteria and sub criteria for quality in accordance with the
provisions of the tender data.

Calculate the total number of tender evaluation points for quality using the
following formula.

NQ =W X So/Ms
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F.3.12

F.3.13
F.3.13.1

F.3.13.2

F.3.14

where: So is the score for quality allocated to the submission under
consideration;

Ms is the maximum possible score for quality in respect of a
submission; and

W, is the maximum possible number of tender evaluation points
awarded for quality as stated in the tender data.

Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's
information the policies and / or certificates of insurance which the conditions
of contract identified in the contract data, require the employer to provide.

Acceptance of tender offer

Accept the Tender offer, if in the opinion of the Employer, it does not present
any risk and only if the Tenderer:

a) is not under restrictions, or has principals who are under restrictions,
preventing participating in the employer's procurement;

b) can, as necessary and in relation to the proposed contract,
demonstrate that he or she possesses the professional and technical
gualifications, professional and technical competence, financial
resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the
personnel, to perform the contract;

C) has the legal capacity to enter into the contract;

d) is not insolvent, in receivership, under Business Rescue as provided
for in chapter 6 of the Companies Act, 2008, bankrupt or being
wound up, has his affairs administered by a court or a judicial officer,
has suspended his business activities, or is subject to legal
proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender
data; and

f) is able, in the opinion of the employer, to perform the contract free of
conflicts of interest.

Notify the successful tenderer of the employer's acceptance of his tender offer
by completing and returning a copy of the form of offer and acceptance before
the expiry of the validity period stated in the tender data, or agreed additional
period. Providing the form of offer and acceptance does not contain any
qualifying statements, it will constitute the formation of a contract between the
employer and the successful tenderer as described in the form of offer and
acceptance.

Notice to unsuccessful tenderers

After the successful tenderer has acknowledged the employer's notice of
acceptance, notify other tenderers that their tender offers have not been
accepted.
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F.3.15 Prepare contract documents
If necessary, revise documents that shall form part of the contract and that were
issued by the employer as part of the tender documents to take account of:

a) addenda issued during the tender period;

b) inclusion of some of the returnable documents;

C) other revisions agreed between the employer and the successful
tenderer; and

d) the schedule of deviations attached to the form of offer and
acceptance, if any.

F.3.16 Issue final contract
Prepare and issue the final draft of contract to the successful tenderer for
acceptance as soon as possible after the date of the employer's signing of the
form of offer and acceptance (including the schedule of deviations, if any).

F.3.17 Complete adjudicator's contract
Unless alternative arrangements have been agreed or otherwise provided for
in the contract, arrange for both parties to complete formalities for appointing
the selected adjudicator at the same time as the main contract is signed.

F.3.18 Provide copies of the contracts
Provide to the successful tenderer the number of copies stated in the Tender
Data of the signed copy of the contract as soon as possible after completion
and signing of the form of offer and acceptance.

F.3.19 Transparency in the procurement process

F.3.19.1 The CIDB prescript require that the tenders must be advertised and be
registered on the CIDB i.Tender system.

F.3.19.2 The employer must adopt a transparency model that incorporates the
disclosure and accountability as transparency requirements in the procurement
process.

F.3.19.3 The transparency model must identify the criteria for selection projects, project
information template and the threshold value of the projects to be disclosed in
the public domain at various intervals of delivery of infrastructure projects.

F.3.19.4 The client must publish the information on a quarterly basis which contains the
following information:

o Procurement planning process
o Procurement method and evaluation process
o Contract type
o Contract status
o Number of firms tendering
o Cost estimate
o Contract title
o Contract firm(s)
o Contract price
o Contract scope of work
Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2
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. Contract start date and duration

o Contract evaluation reports
F.3.19.5 The Employer must establish a Consultative Forum which will conduct a
random audit in the implementation of transparency requirements in the
procurement process.
F.3.19.6 Consultative Forum must be an independent structure from the bid committees.
F.3.19.7 The information must be published on the Employer’s website.
F.3.19.8 Records of such disclosed information must be retained for audit purposes
Tenderer _~ Witness1__ Winess2___  Employer__~ Witness1__ Witness2
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C3.1:

1.2

1.3

1.4

15

SCOPE OF WORK

DESCRIPTION OF THE WORKS
Employer’s objectives

The Site is located in the East London Industrial Development Zone (ELIDZ) Zone 1A.
The site is already operational and currently hosts MSC in their operational activities in
the Eastern Cape region.

Tenders are hereby invited by the ELIDZ from suitably invited and experienced Civil
Engineering Contractors to undertake the REFURBISHMENT OF EXISTING
CONTAINER DEPOT in the East London Industrial Development Zone 1A, located at
the facilities within the West Bank area of the Buffalo City Metropolitan Municipality.

Overview of the works

The successful tenderer will be required to enter into a Contract to undertake the
refurbishment of the current interlocking paving hardstands with concrete within the
current operational site with the Mediterranean Shipping Company (Pty) Ltd.

Extent of the works

The successful contractor will provide the services of a registered professional civil
engineer with a valid PI cover to design and control the design and implementation
of the following concept design guides.

The hardstand comprises of 12,000 m? where the following is required:

¢ Divide the hardstand into separate sections, as to allow continued operations of
the container yard during construction, barricade and hoard off construction
areas;

e Remove existing paving and spoil material to an approved spoil facility;

e Remove the existing sand levelling layer and spoil at an approved spoil facility;

¢ Milling and removal of the existing 200mm C2 Cement stabilized base and
remove to an approved spoil facility;

e Inspect and report on the condition of the sub — base;

e Conduct in situ testing and verification of the insitu material and compaction
densities;

e Construct a 300mm 35 MPa concrete “with washed sand” and fibre re-
inforcement, to a pan finished floated finish and curing;

e Saw cut to 4m c/c and construction joints; and

e Levelling and drainage configuration, to container area.

Location of the Works
Zone 1A of the East London Industrial Development Zone situated on the West Bank.
Temporary works

The Contractor must price for re-instating the contractors site area and tenants access
road if so damaged by construction equipment.

The Contractor will be expected to erect sufficient barriers/hoarding to areas where
construction work is taking place.

The Contractor must allow for all necessary temporary hoardings, hoardings with
gantries, fans, safety screens, barriers, access gates, covered gangways, walkways,
overhead protection against falling objects and materials, security fences, etc. for the
enclosure of the works and elements thereof for the protection of the public and others
as required by prevailing BCMM bylaws, the Construction Regulations 2014 issued in
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3.2
3.2.1

terms of Occupational Health and Safety Act 1993, any other Laws and Regulations
and/or demanded by his own site requirements.

No other major temporary works is expected for the completion of the works. Minor
temporary works (scaffold and formwork) may be required and is deemed to be
included in the price.

CHARACTER OF STRATA AND MATERIALS ON SITE

The Contractor will be held to have satisfied himself as to the subsurface conditions to
be encountered and to have allowed accordingly in his tendered rates.

ENGINEERING
Design Services and Activity Matrix

It is expected from the Contractors to design the refurbishment of the container yard by
replacement of the existing paved hardstand with a 300mm concrete surface to within
the parameters of the client’s concept design and the client’s specification.

The design work is to be performed by a registered Civil Engineer. The Engineer will
be Mr. G Fourie Pr Eng (cell no: 0824643138) who is required to provide a Professional
Indemnity cover to the value of R 10,000,000.

Considerable work has been done by Mr Fourie regarding the initial design of the
hardstand as well as subsequent remedial work.

The design must be optimized as to retain as much as possible of the insitu material.
The design will be subjected to review by the clients Engineers.

The Contractors Engineer will be required to supervise and control all aspects of the
design, construction, quality assurance and close out including As Built records.

Party Responsible for
Design/Supply of drawings
Concept, feasibility and overall process Employer
Detailed design and working drawings of all
elements not detailed below
All Temporary works Contractor’s Engineer
Record Drawings Contractor’s Engineer
Operational and Maintenance Manuals Contractor’s Engineer

Design Item / Level of Design

Contractor’s Engineer

Drawings
General

The tender drawings that form part of the tender documents shall be used for tender
purposes only. These drawings are bound at the back of this tender document.

The completion certificate shall only be issued after the Contractors Engineer has
received a properly completed set of “as-built” drawings from the Contractor. No
separate payment shall be made for this service as all costs related thereto shall be
deemed to be included in the related items.

The levels on drawings are subject to confirmation on site and the Contractor shall
submit all levels to the Engineer for conformation before he commences construction.

Only figured dimensions shall be used and drawings shall not be scaled unless so
instructed by the Engineer. The Engineer will supply all figured dimensions omitted
from the drawings.
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3.2.2 Drawing to be provided by the Contractor / Contractors Engineer

4.2
4.3

4.4

All drawings that are to be provided by the Contractor / Contractors Engineer will be
provided on paper and in electronic format in DXF or AutoCAD format. Drawings are
to be metric. All electronic drawings relating to earthworks will be in 1:1 scale and
spatially co-ordinated.

Any information in the possession of the Contractor, which is requested for the
Engineer’s Representative for record purposes, must be submitted to the Engineer’s
Representative before a certificate of completion will be issued.

CONSTRUCTION
Applicable Standardised Specifications

The Standardised Specifications listed below are applicable to the contract. It shall
however be noted that reference is made in certain of the specifications to other
standardised specifications which may or may not be included in the list below. Where
such specifications are not included, they shall however be deemed to be included in
the contract documents.

South African Bureau of Standards, Standardized Specifications for Civil Engineering
Construction. SABS/SANS 1200 series, specifically:

SABS/SANS 1200 A — General

SABS/SANS 1200 AB — Engineer’s Office
SABS/SANS 1200 C — Site Clearing
SABS/SANS 1200 D — Earthworks
SABS/SANS 1200 G — Concrete

SABS/SANS 1200 MK — Kerbing and channelling

Project specific variations to these standardized specifications are included as Scope
of Work. In the event of any discrepancy with a part or parts of the standard
specifications, the bill of quantities or the drawings, the project specifications described
in Scope of Work shall take precedence.

Material Compliance with SABS/SANS Requirements
Existing Services

The Contractor shall so carry out all his operations as not to encroach on, or interfere
with, trespass on, or damage adjoining lands, buildings, properties, road structures,
pipelines, places and things, in the vicinity of the Works and so not to interfere in any
way with the smooth and continuous operation of the existing facilities.

The Contractor’s attention is drawn to the fact that information regarding any existing
services given on the plans or in the documents is given in good faith and without
guarantee. Provision is made in the Schedule of Quantities for the location of existing
services.

Site Establishment
Services Provided by the Employer

The Employer will allow the Contractor to connect to existing services. Those available
are water, electricity, sewer. It will be to the account of the Contractor and the Employer
has the right to apply fair usage policy to these services if problems are encountered.

Facilities Provided by the Contractor

The Contractor is to provide the necessary offices, workshops and services as required
in SABS/SANS 1200A.
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The Contractor shall make his own arrangements regarding the establishment of a
campsite and housing for his construction personnel. The location and standard of the
Contractor’'s camp, offices, accommodation, ablution and other facilities shall comply
with the requirements of the authorities and the Employer. No residential
accommodation on site will be allowed. Details of the Contractor’s proposals for these
facilities shall be submitted to the Engineer for approval prior to their erection. All
regulations stipulated by the local authorities concerned must be adhered to.

4.5 Permits and Wayleaves
The Employer shall be responsible to obtain all the wayleaves required for this contract.
4.6 Water for the Works

The Contractor will make his own arrangements with regard to metering water supplied

by the Employer for construction. The cost of dewatering unless otherwise itemised in

the Schedule of Quantities shall be deemed to be included in the tender price.

Under no circumstance may water be abstracted from the existing reservoirs or in the

ELIDZ unless written approval mis obtained.

4.7 Survey control and settings

The contractor will have to verify the site dimensions and levels by obtaining the

services of a professional surveyor iot allow the determination of earthworks quantities

and geo-referenced setting out coordinates.

PROGRAMME

51 General programme
The duration of the Contract is as indicated in the Contract Data. The Contractor is to
ensure that he prices accordingly in the Bill of Quantities.

5.2 Submitted programme

The Contractor's programme shall be in a bar chart form. In addition to the

requirements of Clause 5.6.1 GCC 2015, the Contractor's programme shall show:

a) The various activities, related to a time scale, for each element of the Works,
including allowance for Nominated Subcontractors, in sufficient detail to be able
to assess construction progress,

b) Critical path activities and their dependencies,

c) Key dates in respect of work to be carried out by others,

d) Key dates in respect of information to be provided by the Engineer and/or others,

e) Management, site staff and labour allocated to the project for various stages.

In addition to the requirements of Clause 5.6.2 GCC 2015, the Contractor shall submit

with his programme, a copy of any network diagram used in producing the programme.

If any change to the critical path occurs, the Contractor shall as soon as practicable

notify the Engineer in writing.

The Contractor's programme and method statement will not be accepted as the basis

for claims for additional compensation without due reference to all relevant associated

factors.
5.3 General allowances

When drawing up his programme, the Contractor shall, take into consideration and

make allowance for, inter alia:

a) Expected weather conditions and their effects,

b) Known physical conditions or artificial obstructions,
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c)
d)
e)

9)
h)

Searching for, dealing with and carrying out alterations to any existing services,
The accommodation and safeguarding of access and traffic,

The provision and implementation of the health and safety plan in terms of the
Construction Regulations, 2014 of the Occupational Health and Safety Act.

The design, testing and approval of the concrete mixes, and

Allowance for response time as per the GCC 2015.

5.4 Review of progress

The Contractor shall review his progress every month and should progress lag behind
the latest accepted programme, by more than two weeks, he shall submit a revised
programme and method statement of how he proposes to make up the lost time. If, in
the opinion of the Engineer, such revised programme will not make up the lost time, the
Engineer shall have the right to request the Contractor to reorganize his work in a
manner which will ensure an acceptable programme. Claims for additional payment to
meet any costs incurred due to such reorganisation will not be accepted.
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C3.2: PARTICULAR SPECIFICATIONS
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STATUS

Should any requirement of the Project Specifications conflict with any requirement of the
Standardized or Particular Specifications listed in clause PS4, the requirement of the Project
Specification shall prevail.

PB CONTRACTORS ENGINEER
PB1 Engineer

As part of the bid requirements it would be expected from the Contractor to employ the
services of a Professional Engineer to design, monitor the project. The Engineer will be
Mr. G Fourie (cell no: 0824643138) who has done considerable work regarding the initial
hardstand design and remedial work.

The Contractors Engineer will be required to provide a Professional Indemnity Cover to a
minimum of R10 million and will be involved with the project for the full duration; from design
to close out.

The Owners Engineer has provided a concept design and specifications for the design of the
hardstand based on potential tenant’s needs and requirements.

The details and specifications are provided in good faith in order to assist with the final
design.

Full responsibility will rest with the Contractors Engineer for final design and specifications.
PB2 Concept Designh and Specifications

A Concept layout depicting the extent of the projects.

The design criteria are as follows:

The hardstand comprises of 12,000 m? where the following is required:

¢ Divide the hardstand into separate sections, as to allow continued operations of the
container yard during construction, barricade and hoard off construction areas;

e Remove existing paving and spoil material to an approved spoil facility;

¢ Remove the existing sand levelling layer and spoil at an approved spoil facility;

¢ Milling and removal of the existing 200mm C2 Cement stabilized base and remove to
an approved spoil facility;

e Inspect and report on the condition of the sub — base;

e Conduct in situ testing and verification of the insitu material and compaction
densities;

e Construct a 300mm 35 MPa concrete “with washed sand” and fibre re-inforcement, to
a pan finished floated finish, and curing;

e Saw cut to 4m c/c and construction joints;

e Levelling and drainage configuration, to container area; and

e The concrete surface is to be of a durable nature and able to withstand impact forces
and point loads, surface tolerances and grades are to be within the accepted norms
of the tenant’s specification for storage and operations of container handling facilities,
and equipment.

PB3 Existing Infrastructure / Site Surveys / Soils investigations

The site layout plan has become outdated and therefore it would be a requirement for the
appointed contractor to appoint a registered land surveyor to survey and geo reference the
services and features of the site. This survey will be used by the Contractors engineer to
design and produce final levels and grades, and construction layouts and details

It is also envisaged that the successful contractor employ the services of a registered soils
laboratory to ascertain the composition of the founding layers of the hardstand in order to
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verify bearing strengths. The information will be used by the Contractor Engineer to
determine and design the surface bed accordingly.

PORTION 1: THE WORKS
PS1 DESCRIPTION OF THE WORKS
PS.1 SCOPE

The works comprise the Design, Supply and Construction of: Refurbishment of the External
hardstands within the ELIDZShipping container premises within the East London IDZ, the
scope consist of

The hardstand comprises of 12,000 m? where the following is required:

e Divide the hardstand into separate sections, as to allow continued operations of the
container yard during construction, barricade and hoard off construction areas

¢ Remove existing paving and spoil material to an approved spoil facility

¢ Remove the existing sand levelling layer and spoil at an approved spoil facility

¢ Milling and removal of the existing 200mm C2 Cement stabilized base and remove to
an approved spoil facility

e Inspect and report on the condition of the sub - base

¢ Conduct in situ testing and verification of the insitu material and compaction densities

e Construct a 300mm 35 MPa concrete “with washed sand” and fibre reinforcement, to
a pan finished floated finish, and curing

e Saw cut to 4m c/c and construction joints

e Levelling and drainage configuration, to container area

Compliance to all tender requirements and legislative documentation prior

construction commences

Submission of a Detailed design, for review

Setting out of works according to a Co-ordinated system

Establishing of Plant and equipment necessary to carry out the work

Establishing an Office and site camp

De establishment of all plant and equipment and site facilities.

Preparation of reports and monthly payment certificates

Close out and contractual documentation to close out the project

PS1.2 DESCRIPTION OF SITE AND ACCESS
The site is located within the boundaries of the East London Industrial Zone (ELIDZ).
PS1.3 NATURE OF GROUND

A detailed Geotechnical report is available.

The above information is given in good faith and is approximate. See Site Information for the
Geotechnical Survey information.

PS2 ENGINEERING
PS2.1 WORKS DESIGNED BY (PER DESIGN STAGE)
i.  Concept, feasibility and overall process — Employer
ii.  Basic Engineering and detail layouts to tender stage — Employer
iii.  Final design to construction stage — Contractor
pPS2.2 DESIGN OF THE WORKS

It is expected from the Contractor to design the support works and hardstand as well as the
drainage to within the parameters of the concept design of the client and specifications. The
work is to be performed by a qualified registered Engineer, or firm of Engineers. The
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Engineer will be required to provide a Professional Indemnity to a minimum value of
R 10 million.

The design must be optimized to allow the maximum use of in- situ materials, allowing
levelling and adequate draining across platforms. The design will be subjected to review by
the clients Engineers.

The Contractors Engineer will be required to supervise and control all aspects of the design,
from design to completion. It would be required of the Engineer to attend and report on all
construction related activities during site and progress meetings.

PS3 PROCUREMENT

PS3.1 METHOD

Tenders will be adjudicated on Method 2 — Price and Preferences.
PS4 CONSTRUCTION

PS4.1 WORKS SPECIFICATION

APPLICABLE SANS STANDARDS

The latest edition as at date of tender of the following Standardised Specifications for Civil
Engineering Construction as published by the South African Bureau of Standards shall

apply.

1200

1200 A - General

1200 AB - Engineer’s Office
1200 C - Site Clearance

1200 D - Earthworks

1200 G - Concrete Structural
1200 MK - Kerb and Channeling

Variations and additions to the following SANS 1200 Standardised Specifications are given
in Portion 2A of the Project Specifications.

1200 A - General

1200 AB - Engineer’s Office
1200 C - Site Clearance

1200 D - Earthworks

1200 G - Concrete Structural
1200 MK - Kerb and Channeling

In addition the following Particular Specifications that are bound into this document shall
apply:

PA - Health and Safety Specification
PB - Contractors Engineer
PD - Environmental Management Plan
PS4.2 EXISTING SERVICES
PS4.2.1 KNOWN SERVICES

All above ground services, including manholes etc., are designated as known services.

Prior to construction the Contractor and Engineer shall consult the drawings and all Service
Providers to ascertain the presence and position of all services.

Existing services consist of Roads infrastructure, Water, Sewer, Storm water, Electrical and
Electronic (Fibre)
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PS4.2.2 INTERRUPTION OF LOCAL ACTIVITIES

Where construction or associated activities are to interrupt any of the local activities, the
Contractor is to notify the responsible authority and the Engineer at least 2 days before the
occurrence of such an event and is to abide by any conditions prescribed by such an
authority or the Engineer.

Where individual properties are accessed, a sketch drawing showing the nature and extent
of access and interference shall be prepared by the Contractor and signed by the occupant.
Before and after photographs shall be taken.

PS4.2.3 PROTECTION OF EXISTING WORKS

The Contractor shall take all the necessary steps to ascertain the location of existing
services before commencing any section of the Works and shall exercise the greatest care
when working in the vicinity of such services. No more two (2) days before commencing his
operations in any particular area, the Contractor shall request from the Engineer the latest
available drawings showing the location of services already installed.

The Contractor shall take all necessary steps to protect any existing works whatsoever
against damage which may arise as a result of his operations on Site. The Contractor shall
bear the cost of location, protection and repair of damage to any service, the possible
existence of which could reasonable have been ascertained by him in good time.

Where the Contractor is responsible for the cost of repairs carried out by a Service Authority,
the Contractor will be billed directly by the Service Authority concerned.

PS4.2.4 ACCESS TO PROPERTIES

The Contractor shall organize the work in such a manner as to cause the least possible
inconvenience to the public and to the property owners adjacent to or affected by the work
included in the Contract. The site will be divided as per the contractors program into
workable sections that will allow access to the contained yard by the tenant during
construction

PS4.3 COURTESY

All dealings with Existing Tenants within the ELIDZ, must take place via the management of
the ELIDZ.

PS4.4 DRAWINGS AND SPECIFICATIONS TO BE PROVIDED

As provided for in the General Conditions of Contract, the Contractor shall be entitled to
receive free of charge, the following:-

a) Two (2) copies of the signed Contract Document.

b) It would be required from the Contractors Engineer to produce a detailed design of
the works along the concept details and specifications provided in this document.
The design will be scrutinized and reviewed prior to implementation thereof.

PS4.5 CERTIFICATES OF PAYMENT

The statement to be submitted by the Contractor in terms of the General Conditions of
Contract shall be prepared in accordance with the standard payment certificate prescribed
by the Engineer and shall consist of at least two sets of A4-size copies or electronic as
agreed.

The Contractor shall supply with his monthly claim, records and details as requested by the
ELIDZ in the format prescribed.

All costs resulting from the preparation and submission of the statements shall be borne by
the Contractor.
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PS4.6 CONSTRUCTION ACTIVITIES IN CLOSE PROXIMITY TO OTHER
CONTRACTORS

In certain cases working space may be limited, and in close proximity to existing construction
activities. The method of construction in these restricted areas will depend largely on the
Contractor’s plant and methods. However, the Contractor must note that measurement and
payment will be according to the specified cross-sections and dimensions irrespective of the
method used to achieve these cross-sections and dimensions, and that the rates and prices
tendered shall be deemed to include full compensation for any difficulty encountered while
working in limited areas, and that no extra payment will be made, nor will any claim for
payment due to these difficulties be considered.

The working space occupied by existing contracts are scheduled on the drawings.
PS.7 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL

If during the time for completion of the Works or any extension thereof, abnormal rainfall or
wet conditions occur, the Contractor may submit a claim for an extension of time in
accordance with Clause 10.1 of the General Conditions of Contract. If an extension of time
is granted, then any standing time costs of construction machinery as a consequence of the
abnormal rainfall shall be deemed to have been included in the Time related costs of the
Schedule of Quantities.

The method whereby the amount of extension of time due to the effect of abnormal rainfall
and the prevalence of wet conditions will be determined, are as follow, the actual number of
days where delay occurs less the number of days (Nn) in the table below which represents
the average delays which the Contractor should allow for in his programming and costing.

For a delay claim to be valid, the work so delayed would have to fall on the critical path.
Rainfall data for the project is:

Month Jan | Feb | Mar | Apr | May Jun | Jul Aug | Sep | Oct | Nov Dec

(D';;S) 20 | 20 | 15 | 15 | 1.0 [ 1.0 (10| 10 | 1.0 | 20 | 20 | 20

The total extension of time shall be the algebraic sum of all monthly totals for the period
under consideration, but if the total is negative the time for completion shall not be reduced
due to subnormal rainfall. Extensions of time for part of a month shall be calculated using pro
rata values of Nn.

PS4.9 ACCOMMODATION OF TRAFFIC

The Contractor shall ensure the safe and expeditious passage of traffic at all times and shall
provide all necessary temporary road traffic signs, barricades, flagmen, etc. to safeguard the
travelling public. Any detours or by-passes constructed by the Contractor shall be
adequately signposted, as per the South African Road Traffic Signs Manual, and maintained
to provide safe and easy passage of traffic.

PS4.10 ACCESS ROAD

Access roads required by the Contractor for construction purposes are not scheduled
separately and the Tenderer must make provision for these roads under other scheduled
rates and items.

The Contractor’s access road to the ELIDZ via the southern boundary consists of a Concrete
Grass Block access.

No access will be provided to the contractor via the main access gate of the ELIDZ.

Existing tarred roads within the direct construction area of the site must be maintained.
Brooming of the road surface and cleaning off of dust and mud will occur weekly via
mechanical broom. Stormwater inlets will be protected from clogging via Bidim coverage.
The Bidim coverage will be cleaned at least twice a week.
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PS4.11 SITE FACILITIES AVAILABLE
PS4.11.1 WATER SUPPLY

Water supply for construction and human consumption will be made via the ELIDZ
infrastructure. The Contractor must allow for connections into this network to be done via
hydrant connections, the connection is to be metered, Consumption will be charged.

PS4.11.2 POWER SUPPLY

The Contractor will have to make his own arrangement for a temporary power supply to his
camp, if so required, Power connections are available from the ELIDZ network, the
connection is to be metered and will be charged.

PS4.11.3 CAMP SITES

Arrangements have been made with the ELIDZ to locate the site camp. This will be
indicated during the tender meeting and site inspection.

PS4.11.4 TELEPHONE FACILITIES

The Contractor will have to make his own arrangements with this authority.
PS4.11.5 RAIL FACILITIES

Rail facilities are available at East London.

PS4.11.6 HOUSING

No housing is available for the Contractor's employees, and the Contractor shall make his
own arrangements to house his permanent employees and to transport them to the site of
the Works.

PS4.11.7 ACCESS CARDS

The ELIDZ requires access card control for entrance via its main entrances. The Contractor
will be provided free of charge with two access cards. Any additional cards required will be
for the Contractors account.

PS4.12 SITE FACILITIES REQUIRED
PS4.12.1 ENGINEER’S OFFICE
Ref PSAB

PS4.12.2 ENGINEER’S LABORATORY

None required as the Engineer will use a commercial laboratory for check testing to be
reimbursed through the Contract. The Engineer will be given access to all test results from
the Contractor’s laboratory.

PS4.12.3 ENGINEER’S SURVEY EQUIPMENT

None required.

PS4.12.4 CONTRACTOR’S CONTROL AND TESTING FACILITIES REQUIRED
Quiality control testing shall be managed by competent laboratory technicians.

PS4.13 PERMITS AND WAYLEAVES

It would be required by the Contractor to provide proof of the registration of the spoil facilities
to be used to except bush clearing material, topsoil and spoil, as referred to in the
Environmental Management Plan.

Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2

Part C3.2: Particular Specifications Page 8



PS5 MANAGEMENT
PS5.1 PROGRAMMING

The Contractor shall submit to the Engineer a detailed construction program within 5 days of
the written instruction to commence work. The program shall be prepared on the basis that
the works will be completed over a period not exceeding 8 Months. The program shall be
supported by bar chart and or critical path network and shall also reflect the projected cash
flows.

Hard copy and electronic program updates in MS Project shall be submitted 3 days prior to
the monthly site meeting.

The program shall distinguish between the various work activities on site.
PS5.2 SEQUENCE OF WORKS

The sequence shall be in accordance with good practice, as per discussion with eth Tennant
and ELIDZ

PS5.3 METHOD STATEMENTS

Attention is drawn to the method statements required in terms of the Environmental
Management Plan.

Other method statements will be required. See also PS 5.5.

PS5.4 SITE RECORDS
Site records will be required. The nature and extent will be agreed with the ELIDZ.
PS5.5 QUALITY CONTROL PLAN

The Contractor will be required to submit a Quality Control Plan and Procedures for approval
by the Engineer for the construction activities.

The Employer or his agent will carry out inspections from time to time on all items contained
in the Control Plan.

The Contractor will be required to work in accordance with a Quality Control Plan where the
following “Hold Points” will apply:-

Earthworks

1) Establishment

2)  Site demarcation

3) Level control 1

4)  Bulk excavation

5) Level control 2

6) Milling levels

7)  Approval of concrete mix designs
8) Compaction

9)  Final level Control 3

PS5.6 OCCUPATIONAL HEALTH AND SAFETY ACT 1993 (OHSA)

The client will appoint an agent in his stead to perform the client’s duties in respect of the
regulations. The tenderer shall refer to the particular specification — PA Health and Safety.

The tenderer must allow, in the item provided under preliminary and general, for all costs
relating to health in specification not covered in any of the rates tendered in the schedule of
guantities.

PS5.7 ENVIRONMENTAL SPECIFICATIONS

The environmental specifications are contained in a particular specification — PD. The
tenderer must allow, in the item provided under preliminary and general, for all costs relating

Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2

Part C3.2: Particular Specifications Page 9



to environmental in specification not covered in any of the rates tendered in the schedule of
guantities.

PORTION 2A: VARIATIONS TO THE STANDARDISED SPECIFICATIONS
PSA GENERAL
PSA1 SCOPE

Replace Sub-clause 1.1 with the following:

“1.1 This specification covers requirements, principles and responsibilities of a general
nature which are normally applicable to all civil engineering contracts as well as the
requirements for the Contractor’s establishment on Site.”

PSA2 INTERPRETATIONS
PSA2.3 DEFINITIONS
General:-

Add the following definitions:

“General Conditions: The General Conditions of Contract specified for use with this Contract
and the Special Conditions of Contract are applicable.”

“Specified: As specified in the Standardised Specifications, the Drawings or the Project
Specifications. Specifications shall have the corresponding meaning as provided for in Sub-
sub-clause 1(1)(u) or the General Conditions of Contract.”

PSA3 MATERIALS
PSA3.1 QUALITY
Add the following:-

“All manufactured materials supplied shall be new materials unless the contrary is specified.
All materials specified in accordance with SANS Specifications shall bear the SANS mark,
“or as specified herein”.

Add the following Sub-Clause:
PSA3.3 ORDERING OF MATERIALS

The quantities set out in the Schedule of Quantities have been determined from calculations
based on data available at the time and should therefore be considered to be only
approximate quantities. The liability shall rest entirely and solely with the Contractor to
determine, before ordering, the required types and quantities of the various materials
required for the completion of the Works in accordance with the Specifications and the
Drawings issued to the Contractor for Construction purposes.

Any reliance placed by the Contractor on the estimated quantities stated in the Schedule of
Quantities issued for tendering purposes, or measurements made by the Contractor from the
drawings issued for tendering purposes, shall be entirely at the Contractor’s risk and the
Employer accepts no liability whatever in respect of materials ordered by the Contractor on
the basis of Tender Documents.”

PSA4 PLANT — CONSTRUCTION EQUIPMENT
PSA4.2 CONTRACTOR'’S OFFICES, STORES AND SERVICES
Add the following before the first paragraph:-

“The Contractor’s construction camp shall be fenced off and shall contain all offices, stores,
workshops, testing laboratories, toilet facilities, etc. The camp shall always be kept in a neat
and tidy condition.
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No personnel will be allowed to reside on the Site. The Contractor shall be responsible for
the security of his construction camp and of the construction site, at his own cost.

The camp site shall be rehabilitated in accordance with the EMP.

PSA5 CONSTRUCTION
Add the following:
PSA5.9 MONTHLY CERTIFICATE FORMS AND INFORMATION

The Contractor shall be responsible for submitting the interim monthly statement to the
Engineer in an approved format for the duration of the Contract. Such statements shall be
printed in an approved format on acceptable quality A4 size sheets and submitted
electronically.

Information required by the client will be submitted as part of the monthly progress payment.
PSAB ENGINEER’S OFFICE

PSAB3 MATERIALS

PSAB3.1 NAME BOARDS

None required

PSAB3.2 OFFICE BUILDING

The Contractor shall provide at this camp site 1 x offices for the sole use of the Engineer in
accordance with SANS 1200AB Clause 3.2, including approved hanging rack suitable for
storing all the drawings issued for the project.

PSC SITE CLEARANCE
PSC3 MATERIALS
PSC3.1 DISPOSAL OF MATERIAL

Replace this first sentence of the Clause with:

3.1” Material obtained from Clearing and Grubbing shall be disposed of “off-site” in
a location located by the Contractor and approved under the Environmental
Management plan conditions at a site registered to accept waste of this
nature.”........ the remainder of the clause remains relevant.

PSC8 PAYMENT

PSC8.2.1 “Add to the clause: All transport of Grub material will form part of the item rate
and no overhaul will be paid.”

PSC8.2.9 This item will not apply “no overhaul will be applicable to materials carted off
site under SANS1200C Site Clearance”.

PSD EARTHWORKS
PSD5.2 METHOD AND PROCEDURES

PSD5.2.5.2 “No overhaul will be paid for haulage”. All material to be spoiled will be carted
to a spoil site located by the Contractor and approved under the conditions of
the EMP.
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PSD6 TOLERANCES

PSD6.1 The degree of accuracy will be level 2
PSD7 TESTING
PSD7.4 “ADD”

The Contractor will test all fill materials as per the descriptions of SANS1200 DM, item 7.2.
The costs associated with these test will be deemed to be part of the Contractor’s costs, and
must be allowed for in the tender rates.

PSD8 PAYMENT
PSD8.3.1.2 Remove
“Topsoil“ replace with “existing pavers and bedding sand”

Remove from this clause “stockpiling”, add “all pavers and bedding sand shall be carted off
site to a spoil site located by the Contractor and approved under the conditions of the EMP.
Overhaul will not be applicable under this item”

PSD8.3.8.1 ¢ Remove

“soft material“ replace with “All material”
PSG CONCRETE STRUCTURAL
PSG 3 Materials

PSG 3.4.1 Fine aggregate “Sand “ shall be mechanically washed before added to batch
volumes.

PSG 5.5.1.2 Concrete
Slumps to be measured in accordance SANS 682 with Max = 120mm

PSG 5.5.3.2 Ready mix concrete will be accepted on site, All test results and batch
records are to be submitted and approved by the Engineer before commencement of works

PSG 5.5.7 Joints
1) Construction Joints

Construction joints shall be formed with diamond dowelled galvanized steel plates 6mm x
115mm x 115mm at 450mm c/c including all necessary formwork.

All horizontal and vertical construction joints shall be cleaned of all dirt and loose particles.
All intersections of construction joints with concrete surfaces, which will be exposed to view,
shall be made straight and level or plumb.

The surface of concrete to be prepared shall be between 6h and 12h old after completion of
placing and shall be “blown off’ using a high-pressure water jet until all dirt and laitance is
removed, and particles of clean coarse aggregate are exposed sufficiently to produce a
rough keyed surface. (The success of this method of preparation is dependent on selection
of the correct time and equipment to suit the cement type and atmospheric conditions).

The prepared surfaces shall be saturated with fresh clean water for a period of 4 hours prior
to the adjoining pour.

Prior to the placement of concrete, the surface condition shall be saturated, yet surface dry —
no ponding or standing of water.

Construction joints to be formed with a 8mm Jointex 300mm width filler or soft board, with
15mm backing strip and approved sealant “ sealant to be “ Sikaflex pro 3 / with a Sika
Primer 3 N.

“No silicone product or derivative will be allowed on site”
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2) Saw Cuts

Saw-cut joints shall be done as soon as concrete is firm enough not to damage the
edges, usually between 6 to 16 hours but not later than 48 hours. Joints to be repeated in
finished surfaces spacing of joints to be at 4m c/c.”

Saw cuts will be constructed with two cut system 1st cut to be 3mm in width to a depth of
100mm then reamed to a depth of 30mm at 6mm width and sealed with a “ Sikaflex pro 3/
with a Sika Primer 3 N.

3) Joints Abutting Structures / Bond breaker

Joints to be formed with a 8mm jointex 300mm width filler or soft board, with 15mm backing
strip and approved sealant “ sealant to be “ Sikaflex pro 3/ with a Sika Primer 3 N.

“No silicone product or derivative will be allowed on site”
PSG 5.5.8 Curing and Protection

Curing of concrete to comply to SANS 1200 G Item 5.5.8 (d).
PSG 5.5.10.2 Surface finishes

Mechanical Pan float finish is specified, the surface shall first be treated as follows:
Immediately after placing and compaction, the concrete shall be levelled with true straight
edged equipment working between forms or other guides set accurately to line and level. No
mortar shall be added to depressions and proud aggregate shall be tamped level. After the
concrete has hardened sufficiently, it shall be floated to a uniform surface, free from trowel
marks with a wooden float. Within 2hrs of final set, curing of the concrete shall commence.

PSG 6.2.3 Permissible Deviation
Degree of accuracy to be level 2.
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C3.3: Health and Safety Specifications
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C3.3: HEALTH AND SAFETY SPECIFICATION

%

east london idz

business streamlined

Issued in terms of the Occupational Health and Safety Act, 1993
Construction regulations 2014

CONTRACT NO: ES/19/CONT-YARD/HARDSTAND/REP

REFURBISHMENTS TO EXISTING CONTAINER DEPORT
HARDSTANDS AND TRAILER YARD
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SCOPE

Employer’s objectives

The Site is located in the East London Industrial Development Zone (ELIDZ) Zone 1A.
The site is already operational and currently hosts MSC in their operational activities
in the Eastern Cape region.

Tenders are hereby invited by the ELIDZ from suitably invited and experienced Civil
Engineering Contractors to undertake the REFURBISHMENT OF EXISTING
CONTAINER DEPOT in the East London Industrial Development Zone 1A, located at
the facilities within the West Bank area of the Buffalo City Metropolitan Municipality.

Overview of the works

The successful tenderer will be required to enter into a Contract to undertake the
refurbishment of the current interlocking paving hardstands with concrete within the
current operational site with the Mediterranean Shipping Company (Pty) Ltd.

Extent of the works

The successful contractor will provide the services of a registered professional civil
engineer with a valid Pl cover to design and control the design and implementation
of the following concept design guides.

The hardstand comprises of 12,000 m? where the following is required:

¢ Divide the hardstand into separate sections, as to allow continued operations
of the container yard during construction, barricade and hoard off construction
areas;

e Remove existing paving and spoil material to an approved spoil facility;

¢ Remove the existing sand levelling layer and spoil at an approved spoil facility;

e Milling and removal of the existing 200mm C2 Cement stabilized base and
remove to an approved spoil facility;
Inspect and report on the condition of the sub — base;

e Conduct in situ testing and verification of the insitu material and compaction
densities;

e Construct a 300mm 35 MPa concrete “with washed sand” and fibre re-
inforcement, to a pan finished floated finish and curing;

e Saw cut to 4m c/c and construction joints; and

¢ Levelling and drainage configuration, to container area.

Location of the Works
Zone 1A of the East London Industrial Development Zone situated on the West Bank.
Temporary works

The Contractor must price for re-instating the contractors site area and tenants access
road if so damaged by construction equipment.

The Contractor will be expected to erect sufficient barriers/hoarding to areas where
construction work is taking place.

The Contractor must allow for all necessary temporary hoardings, hoardings with
gantries, fans, safety screens, barriers, access gates, covered gangways, walkways,
overhead protection against falling objects and materials, security fences, etc. for the
enclosure of the works and elements thereof for the protection of the public and others
as required by prevailing BCMM bylaws, the Construction Regulations 2014 issued in
terms of Occupational Health and Safety Act 1993, any other Laws and Regulations
and/or demanded by his own site requirements.
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No other major temporary works is expected for the completion of the works. Minor
temporary works (scaffold and formwork) may be required and is deemed to be
included in the price.

2 DEFINITIONS

As per the Occupational Health and Safety Act (85 of 1993) and the relevant regulations and
applicable standards.

2.1 List of Abbreviations

CcC Compensation Commissioner

CHSA Construction Health and Safety Agent

CHSO Construction Health and Safety Officer

CR Construction Regulations (Gazette 10113 of 07/02/2014)
DoL Department of Labour

GAR General Administration Regulations

GSR General Safety Regulations

HCSR Hazardous Chemical Substances Regulations

HIRA Hazard Identification Risk Assessment

H&S Health and Safety

OHSA Occupational Health and Safety Act No. 85 of 1993 (as amended)
OHSS Occupational Health and Safety Specification

PA Principal Agent

PSHSS Project Specific Health and Safety Specification

PC Principal Contractor

PPE Personal Protective Equipment

SANS South African National Standards (Authority)

SDS Safety Data Sheet

SWP Safe Work Procedure

2.2 Key References

Occupational Health and Safety Act No. 85 of 1993 and Regulations (as amended)
Construction Regulations 2014.

Compensation for Injury and Occupational Diseases Act No. 100 of 1993 (as amended)
SANS codes.

South African Road Traffic Signs Manual (SARTSM)

3 INTERPRETATION

The Act and its associated regulations shall have precedence in the interpretation of any
ambiguity or inconsistency between it and this specification.

3.1 Purpose of the Project Specific Health and Safety Specification (PSHSS)

The PSHSS is a performance specification to ensure that the Client and any bodies that enter
into formal agreements with the Client / Agents, Professional Service Consultants (Engineers,
Quantity Surveyors and Architects), Principal Contractors and Contractors achieve an
acceptable level of OHS performance.

No advice, approval of any document required by the PSHSS, such as hazard identification
and risk assessments, or any other form of communication from the Client shall be construed
as acceptance by the Client of any obligation that absolves the Principal Contractor from
achieving the required level of performance and compliance with legal requirements.
Furthermore, there is no acceptance of liability by the Client, which may result from the
Principal Contractor failing to comply with the PSHSS, i.e. the Principal Contractor remains
responsible for achieving the required performance levels.
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A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed between parties
prior to any works commencing. The PSHSS highlights the aspects to be implemented over
and above the minimum requirements of current legislation. Requirements may be changed
should new risks or issues are identified that could not have been foreseen during the design
phase of the project, or during the construction phase. Any new legislation or standards
(legislated, or determined by the Client) that are promulgated or accepted during the contract
will automatically be applied.

It should be noted that this OHSS in no way relieves the Contractor of any of his responsibilities
set out in the Act and Regulations

3.2 Requirements

A project specific H&S Plan in response to this PSHSS will be required with submission of the
tender documentation, subject to approval by the CHS Agent. This must include all supporting
documentation as required to verify the H&S system:

4 GENERAL REQUIREMENTS

4.1 Risks

Principal Contractor to provide a detailed risk assessment for the entire works on site.

4.2 Specified Hazardous Chemical Substances

The PC is to supply materials data sheets (MDSs) for all the products to be utilized on site.
5 OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Notification of Construction Work

The Notification of Construction must be completed and signed by the Client, Client’'s Agent
and the Contractor. The Notification must be taken to the Regional Department of Labour
Office for approval, the DOL will issue a conformation Letter.

This must take place before any work commences.

It should be noted that this OHSS in no way relieves the Contractor of any of his responsibilities
set out in the Act and Regulations

5.2 Appointment of Competent Site Personnel

The CEO (OHSA S16.1) of the PC will take overall responsibility for the appointment of
competent site staff for the duration of the project. Should the CEO not be personally involved
in the project, the H&S responsibilities are to be delegated to the Site Agent (OHSA 16.2).
Knowledge and training in H&S is required, and certificates indicating H&S training as well as
experience to be included in CVs.

All other legal appointments are to be made with relevance to the type of work required.
5.3 Construction Manager / Supervisors

Competent Construction Managers (CR 8.1) must be appointed to manage part or all the
works who is full time on site and have training and/or experience in the area of responsibility.

5.4 Construction Health and safety Officer
Full time construction health and safety officer to be on site.

The Principal Contractor must have in his employ a full time competent person to manage all
health and safety matters pertaining to this contract.

The person must possess the following competencies:

o Certificate for OHS legal training
o Certificate for risk assessment and incident investigation training -certified copies to be
provided
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e Supply a detailed CV of the health and safety person.
o Certified copies of certificates to be provided (no longer than 3 months of certification)
¢ Registered with the SACPCMP and have a valid registration certificate.

6 GENERAL RISK MANAGEMENT
6.1 Health Risks and Medical Surveillance

All employees must be examined and declared medically fit to work by an occupational
medical practitioner. Such must be concluded on the Annexure 3- medical of fitness.

The appropriate SDSs are to be obtained for all products and used to develop the H&S
documentation as they relate to the works. The PC is to ensure and supervise safe use of
products, and their inclusion into risk assessment.

6.2 Emergency Procedures

An emergency plan and procedure that is appropriate to the risks is required prior to
commencement on site. It is advised that the system should be simple and easy for any
worker to follow.

The emergency plan is to ensure the inclusion of local service providers where possible. Such
arrangements should be made with these persons prior to the commencement of the project.

Local emergency telephone numbers must be displayed and made part of the emergency
procedure.

The general principals of emergency management are to be applied as it applies to the
hierarchy of control and management. The PC must consult with the Client in preparation of
the emergency in relation to surrounding tenants in the EL IDZ.

6.3 First Aiders and First Aid Equipment

At least 1 first aider will be trained to Level 2. First aiders shall be available and accessible
on site always, and be able to work as a team when responding to any emergency on the
project.

Appropriately stocked first aid kits, at least to the requirements of the Annexure to the GAR,
are to be available at all times to assure continual availability and access on site.

6.4 Fires and Emergency Management

Attention to emergency planning and procedures is very important. Requirement in terms of
identified risks:

e Fire;

o Public Safety;

¢ Being struck by mobile plant

The emergency plan is to ensure the inclusion of local service providers where possible. Such
arrangements should be made with these persons prior to the commencement of the project;
the emergency plan is to include the risks of fire on site and related to any specific activities.

Fire extinguishers will be appropriate for the risk and in sufficient numbers to deal with the
type of fires that could occur.

6.5 Incident Management and Compensation

All incidents and accidents are to be investigated. All serious incidents involving any form of
disabling injury or fatality are to be reported to the Client /CHS Agent immediately. This shall
be confirmed in writing following the incident.

6.6 Personal Protective Equipment and Clothing

The PC is to provide PPE to all employees free of charge
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The wearing of the identified SANS approved PPE at all times is non-negotiable.

Hard hats;

Protective footwear;

Overalls that ensure worker visibility.

Eye protection (if required)

Hearing protection;

Reflective jackets (no bibs);

Respiratory protection (minimum of FF2);

Any other necessary PPE identified from SDSs and/or risk assessments.

6.7 Occupational Health and Safety Signage

On-site H&S signage is required. Sighage shall be posted up at fixed or temporary working
areas, or other potential risk areas/operations. These signs shall be in accordance with the
requirements of the General Safety Regulations or SANS requirements as amended.
Signage is to be noted on the site drawings indicating where fixed/temporary signage is
required (but not limited to)

‘hard hat area’ or other PPE requirements noted;
First aid box positions (including vehicles); and
Fire extinguishers.

Assembly Area

Open excavations

Signs shall be posted at areas of work on site indicating that a construction site is being
entered and that persons should take note of H&S requirements.

6.8 Induction of Employees and Visitors, General H&S Training

A simple, formal induction programme is to be prepared which is site specific. Inductions must
be carried out for all workers and visitors (including Client) to the site.

Pre-task training is required to ensure workers are familiar with the risks and H&S measures
of the work or tasks to be done.

7 COMMUNICATION ON SITE

All H&S communication during the project between the CHS Agent and the PC will be done in
writing, including the issue and responses to non-conformances and H&S audit results.

8 CARE OF WORKERS ON SITE (WELFARE)

Adequate toilets, clean, safe drinking water and decent shelter must be afforded workers at
all times.

Hand washing facilities must be provided.
No employees are to be found loitering outside the construction area.
9 DISCIPLINE, ALCOHOL AND SUBSTANCE ABUSE

All employees (management included) are to follow instructions given in the interest of H&S.
Disciplinary action is to be imposed on those who do not follow such instructions or company
rules or policies.

No person is allowed to work or access site if under the influence of alcohol or other
substances that could impact on their own or others safety.

10 CONSTRUCTION MOBILE PLANT

All construction mobile plant to comply to construction regulation 23.
Operators must be trained and deemed competent to operate each plant, by an accredited
service training provider who is registered with the relevant SETA.
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Medical certificate of fithess must be conducted by an occupational medical practitioner.
11 HOARDING

Adequate hoarding to be done to reduce dust and noise.

Edge protection to be in place where required for cut and fill areas.

12 TRAFFIC ACCOMMODATION

The Contractor shall always ensure the safe and expeditious passage of traffic and shall
provide all necessary temporary road traffic signs, barricades, flagmen, etc. to safeguard the
travelling public. Any detours or by-passes constructed by the Contractor shall be adequately
signposted, as per the South African Road Traffic Signs Manual, and maintained to provide
safe and easy passage of traffic.

13 NON-CONFORMANCES

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-
compliance with the Clients OHS Spec or PCs H&S Plan; the PC shall have no claim for
extension of time or any other compensation.

14 HEALTH AND SAFETY FILE

The documentation submitted and approved following the awarding of the contract will be used
to form the H&S file. The H&S file is required to be laid out in a logical manner, and
documentation filed within the file is to be easily accessible.

The following completed information shall be included (but not be limited to) as part of the
index:

The Site-Specific Health and Safety Specification. (from Client)
The H&S Plan and the approval by Client;

Appointment by Client;

Mandatory agreement with Client;

Notification of Construction work and confirmation letter from DOL.
Record of Competencies (CVs) and appointments;

Training Records;

Method statements;

Risk assessments;

Safe work procedures;

Emergency and injury management;

Safety data sheets

Medical surveillance records;

Registers; and

Employee records (who is on site)
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NOTIFICATION OF CONSTRUCTION WORK

(In terms of Construction Regulation 4 of Construction Regulations, 2014)

(@) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractors contact person:

Principal contractor’'s compensation registration number:

@) Name and postal address of client:

(b) Name and tel. no of clients contact person or agent:

@) Name and postal address of designer(s) for project:

(b) Name and tel. no of designer(s) contact person:

Name and telephone number of principal contractor’s construction supervisor on site
appointed in terms of regulation 8(1).

Name/s of principal contractor’s sub-ordinate supervisors of site appointed in terms
of regulation 8(2)

Exact physical address of the construction site or site office:
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8. Nature of the construction work:

9. Expected commencement date:

10. Expected completion date:

11. Estimated maximum number of persons on the construction site
Total: Male: Female:

12. Planned number of contractors on the construction site accountable to principal
contractor:

13. Name(s) of contractors already selected:

Principal Contractor Date

Client’s Agent (where applicable Date

Client Date

THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF

LABOUR PRIOR TO COMMENCEMENT OF WORKS ON SITE.

Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2

Part C3.3: Health and Safety Specification Page 9



ANNEXURE 3
OCCUPATIONAL HEALTH AND SAFETY ACT, §5 OF 1993 CONSTRUCTION REEGULATIONS, 2014
Medical Certificate of Fitness

Name of Employvee: ID Number: Co. Number:
*Job Specific Requirements *Protective Equipment
*Possible Exposures e.g. Operating Mobile Crane, e.g. Dust Respirator,
e.g. Noise, Heat, Fall Risk, Confined Space, etc. Digging Trenches, Erecting (Light Duty),

Formwork & Supportwork, etc. Welding Gloves, etc.

*Occupation

e.g. General Worker,
Welder, Bricklayer,
Steel Fixer, Mobile
Crane Operator, etc.

* The Emplover to complete the information in the spaces marked with an * before sending the Employee for a medical examination
Declaration by the Occupational Health / Medical Practitioner:

I certify that I have, by examination and testing, using the above criteria specified by the emplover, satisfied myself that the above mentioned employee 1s fit to perform
the duties as described by the employer i the matrix above.

Occupational Medicine Practitioner / Occupational Health Nursing Practitioner: (Please Pnint Name:

Signature: Practice Number: Date:

Address:
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C3.4:Construction Environment Management Plan
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FOREWORD

The East London Industrial Development Zone (SOC Ltd ) (ELIDZ) encourages sustainable environmental
management practices in the East London Industrial Development Zone (IDZ). This applies to all planning,
design, construction and operation of the ELIDZ.

The Strategic Environmental Assessment (SEA) for the ELIDZ - completed in November 1997 by the CSIR -
recommended that a series of principles and guidelines be applied to minimise negative environmental
impacts and enhance the positive environmental impacts during the planning of the ELIDZ. These conditions
and guidelines (as part of the Draft SEA) were submitted for public comment and, revised accordingly.

The CEMP incorporates specifications derived from recommendations in the SEA, ELIDZ Rezoning
Environmental Impact Assessment (EIA) and Comments Report, Department of Economic Affairs, Environment
and Tourism’s Conditions of Approval for the rezoning EIA, together with specifications for ‘good
environmental practice’ for construction work.
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List of Abbreviations

CSIR Council for Scientific and Industrial Research

ELIDZ East London Development Zone (SOC) Ltd.

IDZ Industrial Development Zone

SHEM Safety, Health and Environment Manager for the ELIDZ (SOC) Ltd.
CEMP Construction Environmental Management Plan

EMS Environmental Management System for the ELIDZ (SOC) Ltd

ESA Environmentally Sensitive Area

ECO Environmental Control Officer

PECO Project Environmental Control Officer

SABS South African Bureau of Standards

Sssli Sites of Special Scientific Interest

DEDEA Department of Economic Development and Environmental Affairs
PA Principal Agent, or duly appointed principal Consultant
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3.1

PURPOSE OF THE CEMP

The purpose of the CEMP is to translate the recommendations of the SEA and the Rezoning EIA into a
contractual environmental management plan for application during construction activities within the
ELIDZ.

The CEMP provides specifications that the Contractor shall adhere to in order to minimise adverse
environmental impacts and so that the costs of implementing the CEMP are included into the
Contract pricing.

IMPLEMENTATION OF THE CEMP

The CEMP is intended for dissemination by the SHEM to approved PA’s (or persons responsible for
management of projects) who shall ensure that it is included in all Tender Documents issued to the
prospective Contractors

The Safety, Health and Environment Manager (SHEM) shall be responsible for updating the CEMP as
required, auditing the implementation of the CEMP for each construction project and for maintaining
the document control and record systems associated with the CEMP

The Contractor shall appoint a representative permanently associated with the works site to act of the
Environmental Control Officer (ECO) for the duration of the project. The ECO shall have the necessary

training and experience to receive and act upon instructions from the SHEM and PA and to report as
required.

ORGANIZATIONAL REQUIREMENTS

Organizational Structure

This section outlines the required management structure for the administration of the CEMP, with
particular emphasis on the roles and responsibilities of key individuals.

The organizational structure for the implementation of the CEMP is presented in Figure 1 and should
be viewed in conjunction with the roles and responsibilities identified below.
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Figure 1: Organisational structure showing lines of responsibility and communication.

3.2

3.2.1

Roles and responsibilities

Safety, Health and Environment Manager (SHEM)

The ELIDZ is ultimately responsible for ensuring effective environmental management of the ELIDZ in
terms of the conditions in the Environmental Management System. It is the function of the Safety,
Health and Environment Manager (SHEM) of the ELIDZ or the duly appointed representative to
monitor the implementation of the requirements of the CEMP by Consultants and Contractors, as
specified in the CEMP.

The SHEM shall appoint a Project Environmental Control Officer (PECO) to act as his representative.
The PECO shall have the same authority as the SHEM except that a work stoppage instruction shall be
subject to a 24 hour delay pending confirmation by the SHEM and the PA.

In terms of the application of this CEMP the SHEM or his representative shall have, inter alia, the
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3.2.11
3.2.1.2

3.2.13

3.2.14

3.2.15
3.2.16

3.2.1.7

3.2.1.8
3.2.1.9

3.2.1.10

3.2.1.11

3.2.1.12

3.2.1.14

3.2.2

3.2.2.1

3.2.2.2
3.2.23

3.2.24

3.2.25
3.2.2.6

3.23

following responsibilities:

Maintain the CEMP and its contents for issue to PA’s and Contractors.

Receive and adjudicate any requests for deviations from PA’s and Contractors and issue a
decision within 21 days of the date of receipt of any application.

Confirm the issue of the CEMP for every construction project within the ELIDZ.

PECO to brief Contractors on the general requirements of the CEMP for each project prior to
establishing site and stipulate any variations to the CEMP and indicate the method
statements required for the project.

PECO to conduct contractor environmental awareness and induction.

PECO to receive, review and approve in writing any method statements required for the
project within 10 days of receipt, or reject inadequate method statements and request
alterations within the same 10 day period.

PECO to frequently inspect the Contractor’s site to check compliance with the CEMP and any
required method statements (at least monthly) and maintain independent inspection reports
on file.

PECO to participate in monthly project site meetings.

PECO to provide SHEM with written reports related to non-conformance with the CEMP and
method statements. Escalate to SHEM issues which cannot first be resolved in co-operation
with the relevant PA and Contractor, and distribute copies of the record to the PA and
Contractor.

Issue any work stoppage instruction for serious non-compliance of the CEMP to the PA for
further action.

Carry out site completion inspections and provide details of any outstanding issues for the
Contractors attention.

Carry out at least two (2) post -construction inspections to monitor the site with respect to
re-vegetation, alien vegetation control and erosion.

PICO to submit Environmental Close-out report for SHEM to Issue a project closure
instruction for the requirements of the CEMP to the PA to authorize the release of retention
monies for the project.

The Developer

In terms of the application of this CEMP the Developer or his duly appointed representative shall,
inter alia, have the following responsibilities:

The Developer shall notify the ELIDZ (SOC Ltd) in writing of any intention to undertake
construction activities or installation of infrastructure;

Notify the ELIDZ (SOC Ltd) in writing of the appointed Principal Agent for the project.
Include the CEMP with any tender document related to maintenance or construction
activities on site;

Submit an Environmental Management Plan (EMP) for the proposed development to the
ELIDZ (SOC Ltd);

Allow the SHEM or PECO access to the site for monitoring purposes; and

Submit monthly environmental reports and audits to the ELIDZ (SOC Ltd).

Principal Agent (PA) and ELIDZ Project Managers

In terms of the application of this CEMP the PA or his duly appointed representative shall, inter alia,
have the following responsibilities:
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3.231

3.23.2

3.233
3.234

3.235

3.2.3.6

3.23.7

3.25

3.251
3.25.2

3.253

3.254

3.25.5

3.2.5.6

3.2.6

3.26.1

3.2.6.2

3.2.6.3

3.264

Include most up to date version of the CEMP in any tender document related to construction
activities within the ELIDZ

Provide feedback to the SHEM on any areas of the project for which the CEMP may require
deviation.

Instruct the Contractor to appoint an Environmental Control Officer (ECO) for the project.
Include in all site meetings the opportunity to address environmental matters from all parties
to the works and keep minutes of these meetings.

Stop work on site on instructions of the SHEM in the event of serious non-compliance to the
CEMP.

Request a project closure instruction for the requirements of the CEMP from the SHEM to
authorize the release of retention monies for the project.

Only release the retention monies for the project once the CEMP project closure instruction
is received from the SHEM.

Contractor

In terms of the application of this CEMP the Contractor shall have, inter alia, the following
responsibilities:

Comply with the requirements of the CEMP as provided in the contract document

Provide copies of any method statements required for the work to the PA 10 days prior to
commencing work on site. These method statements shall be in sufficient detail that a third
party with the relevant experience of the work and the site could reasonably carry out the
work based on the method statement provided.

Provide to the PA and the PECO, a detailed CV of the proposed Environmental Control
Officer (ECO), responsible for managing the CEMP on the Contractors behalf, for approval.
The proposed ECO shall have the required environmental experience to manage the CEMP
and the SHEM shall reserve the right to reject the appointment of unsuitable persons.
Provide a copy of the letter of appointment of the Environmental Control Officer (ECO) to the
PA and SHEM within 7 days of the appointment to commence work. The appointed ECO shall
be available on site during normal working hours.

The contractor shall be required to undertake post-construction CEMP activities on site until
such time as a project closure certificate is issued by the PA..

Provide information to the ELIDZ as required during external audits that shall be conducted
by the ELIDZ as part of the EMS auditing procedure. The information required shall include
the reports of internal audits conducted by the Contractor.

Contractor Environmental Control Officer (ECO)

The ECO for the Contractors site shall be responsible for, inter alia, the following tasks:

Be familiar with the contents of the CEMP and be capable of ensuring compliance with all
aspects of the document.

Conduct regular internal audits to ensure that the system for implementation of the CEMP is
operating effectively.

Be familiar with the method statements that apply to any work and audit the compliance to
those requirements.

Ensure that employees of Contractors, sub-Contractors, suppliers etc. receive appropriate
environmental awareness training prior to commencing work on the project and maintain
records of training.
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3.2.6.5 Record any transgressions of the method statements, that lead to environmental impacts in
an incident register, and report these to the PECO, PA and SHEM immediately.

3.2.6.6 Participate in monthly project site meetings.

3.2.6.7 Maintain a site log of any public complaints, details of the corrective action taken, and
confirmation that the complainant has been advised that the issue has been resolved.

3.2.6.8 At the completion of the contract period a full record of the correspondence pertaining to

the application of the CEMP for the work shall be handed in within 30 days to the PECO.

4. MANAGEMENT AND MONITORING

4.1 General inspection, monitoring and reporting
The Contractor shall ensure that the following is complied with:

4.1.1 Keep the records of daily site inspection reports to ensure that the environmental specifications are
adhered to.

412 4.1.3 Maintain a record of all incidents (spills, impacts, complaints, legal transgressions etc) as well
as corrective and preventive actions taken, for submission to the PECO, SHEM and PA at the
scheduled monthly meetings.

4.2, Method Statements

The Contractor shall submit written method statements indicating how compliance with the Particular
Specification for Environmental Management will be achieved.

4.2.1 Method statements shall state clearly:
- timing and phasing of activities
- materials to be used
- equipment and staffing requirements
- the proposed construction procedure designed to implement the relevant environmental
specifications
- the system to be implemented to ensure compliance with the above
- other information deemed necessary by the ELIDZ and Consultant.

4.2.2 Method statements shall be submitted to the PECO, for approval at least ten working days prior to
commencement of related works on site, to allow the PECO time to study and approve the method
statement. The Contractor shall not commence work on the activity requiring a method statement
until such time as the method statement has been approved in writing by the PECO which shall be
done within ten working days of receipt.

4.2.3 Approved method statements shall be kept on site for auditing purposes.

4.3 Documentation

431 The Contractor shall maintain files of method statements, monthly reports, internal audits and other
relevant material. These files shall be available on site at all times and are to be presented on request.

4.3.2  The Contractor shall ensure that all records of spills, pollution incidents, spot fines, training details etc.
are copied to the PECO .

4.3.3  The Contractor shall ensure that a register of public complaints and action taken thereon, plus the
relevant documentation from the PECO, is maintained.
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4.3.4  Allrecords relating to the CEMP are to be copied to a file which is to be handed over to the PECO on
completion of the project.

4.4. Penalties

Failure to comply with the provisions of the CEMP will attract the following penalties:

4.4.1 Spot Fines

Spot fines not exceeding R1,500.00 shall be imposed by the PA on the Contractor if the Contractor is
found to be in breach of this Specification. The PA shall advise the Contractor in writing of the nature
of the infringement and the amount of the spot fine, which shall be deducted from monthly payment
certificates.

The imposition of spot fines does not replace any legal proceedings the ELIDZ (SOC Ltd), authorities,
land owners and/or members of the public may institute against the Contractor. The severity of the
spot fine shall be decided at the discretion of the PA, and the PA’s decision is final.

Spot fines will be imposed for the following infringements that include but might not be limited to:

44.1.1 Commencement of work without approval of method statements

4.4.1.2 Moving outside the demarcated Site boundaries;

4.4.1.3 Using the river for any purposes other than those specified;

44.1.4 Littering of the Site and surrounds;

4.41.5 Burying waste on Site and surrounds;

44.1.6 Smoking in the vicinity of fuel storage and filling areas and in any other areas where
flammable materials are stored/used;

44.1.7 Making fires outside designated areas;

4.4.1.8 Defacement of natural features;

44.1.9 Performing ablutions outside of designated ablution areas.

4.4.1.10 Spillage onto the ground of oil, diesel, etc;

44.1.11 Harming / damaging Flora and Fauna within the EL IDZ.

4.4.1.12 Other acts deemed by the PECO to be in breach of the CEMP.

Spot fines that are issued by the PA, will be issued as a ‘Compliance Notice’ to the Contractor, and the
Compliance Notice shall present the activity that caused the non-compliance, and the amount to be
paid. A copy of the Compliance Notice will also be submitted to the financial manager for the project
who will deduct the value of the fine from the Contractors payment claim.

4.4.2 Fines

More severe fines may be issued by the SHEM on a Contractor if there are repeated contraventions of
the CEMP. The fines that are issued shall be in accordance with the severity of the incident, and these
will be classified as minor-, medium-, or major environmental incidents.

44.2.1 Minor environmental incidents

This refers to an incident or sequence of incidents, whether immediate or delayed, that does
not result in any negative impact on the environment immediately after remedial action, and
does not result in pollution, and does not pose risk of injury or death.
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4.4.2.2

4.4.2.3

4.4.2.4

44.2.5

4.4.3

Minor environmental incidents may attract a fine not exceeding R5,000.00 imposed at the
discretion of the SHEM. The SHEM'’s decision is final and the Contractor remains liable for the
costs of any remedial action required.

Medium environmental incidents

This refers to an incident or sequence of incidents, whether immediate or delayed, that
results in reversible significant negative impact on the environment, and/or risk of legal
liability to the ELIDZ, and does pose risk of injury or death.

Medium environmental incidents may attract a fine not exceeding R10,000.00 imposed at
the discretion of the SHEM. The SHEM’s decision is final and the Contractor remains liable for
the costs of any remedial action required and / or legal liabilities.

Major environmental incidents

This refers to an incident or sequence of incidents, whether immediate or delayed, that
results in irreversible significant negative impact on the environment, and/or risk of legal
liability to the ELIDZ.

Major environmental incidents may attract a fine not exceeding R50,000.00 imposed at the
discretion of the SHEM. The SHEM'’s decision is final and the Contractor remains liable for the
costs of any remedial action required and / or legal liabilities.

Fines Procedure

1. PECO will issue the contractor with a pre-compliance notice.

2. The pre-compliance notice will include the non-conformance as well as recommendations
for corrections.

3. Final corrective actions are to be implemented within 48 hours of receipt of the pre-
compliance notice.

4. Failure to address the pre-compliance notice will result in a compliance notice being issued
to the contractor and copy to the PA as well as SHEM.

5. The compliance notice will include the non-conformance, proposed corrective action,
failure to address non-conformance and recommended fine value.

6. The compliance notice shall be addressed within 48 hours, failing which related
construction activities are at risk of being stopped by SHEM.

7. The PA will ensure that a copy of the Compliance Notice will be submitted to the project’s
financial manager with an instruction to deduct the value of the fine from the Contractor’s
next payment certificate.

Repeat Offences

A repeated contravention of the CEMP requirements shall be sufficient grounds for the
removal by the SHEM of the person responsible for the non-compliance from the Site, and
the Contractor shall have no claim for such action.

A repeat major environmental incident may be grounds for the SHEM to claim a ‘breach of
contract’ against the Contractor and the ELIDZ shall have the right to terminate the contract
in such circumstances.

Dispute Resolution

Dispute resolution will be in accordance with the terms dictated by the construction contract entered
into between the Contractor and ELIDZ (SOC) Ltd (ie GCC, JBCC etc).
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6.2

6.3

ENVIRONMENTAL AUDITING

It shall be the responsibility of the SHEM and the PECO to attend to the preliminary briefing of the
Contractor on the CEMP at the site hand-over meeting. and to conduct external audits of the works
area at not less than 8 week intervals.

The audit shall assess compliance with each clause of the CEMP, including any variations and
additions which may have been approved.

ENVIRONMENTALLY SENSITIVE AREAS

The Contractor is advised that certain areas within the IDZ have been identified as being Environmentally

Sensitive Areas (ESA’s). The ESA’s include the following:

- coastal grasslands

- wetlands which protect and support aquifers and riverine systems

- the Mvubukazi and Nggenga River

- steep slopes which are prone to erosion when vegetation is removed or disturbed and which
support areas of pristine indigenous vegetation.

No ESA shall not be entered or used for any purpose unless a written motivation has been submitted to
the SHEM by the Contractor, and a written approval has been received from the SHEM.

The Contractor shall exercise special care when working close to the ESA in order to avoid physical
disturbance or pollution of these areas.
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PARTICULAR SPECIFICATIONS TO THE ELIDZ CEMP

PS1

PS 2

PS2.1

PS 2.2

PS2.3

PS2.4
PS24.1

PS2.4.2

PS2.4.3

PS2.4.4

PS2.4.5

INTRODUCTION

The Contractor's attention is drawn to requirements of the Environmental Specification which are
intended to complement the requirements laid down in SABS 1200 and are not intended to extend these
requirements except where the Contractor fails to take due care, whereupon any additional
requirements shall be at the expense of the Contractor.

GENERAL ISSUES

Access to Marine Zone
The Contractors and their staff are specifically prohibited from going across to the marine zone (and
beach) adjacent to the ELIDZ directly from the ELIDZ.

Pollution of Groundwater

The Contractor must ensure that pollution of the ground or surface water does not occur as a result of
the release, accidental or otherwise, of contaminated run-off from construction sites, discharge of
contaminated construction water, chemicals, oils, fuels, sewage, run off from stockpiles, solid waste and
litter.

Wind Generated Pollution

The Contractor is advised that the site is prone to strong winds. All material storage areas should be
designed so as to reduce the risk of spillage, dispersal or damage from materials as a result of strong
winds. The protection of stored materials should be included in method statements.

General Emergency Procedures

The Contractor shall submit his Emergency Procedure Method Statement to the SHEM, and
ensure that emergency response procedures are in place, prior to commencing activities on
site.

Emergency response procedures shall include, but are not limited to, the reaction to fire,
spills contamination , ground contamination, accidents to employees, accidental discharge of
hazardous substances, etc.

Emergency procedures, including contact details of emergency response services, shall be
made available to all the relevant personnel and shall be clearly displayed at the relevant
locations around the site.

The Contractor shall advise the SHEM and PA of any emergencies on site, together with a

record of action taken as soon as practical but not later than 36 hours after the event.

The contractor must provide the PECO and the PA with temporary site closure procedures in
the event that the construction site is closed for five days or more.
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PS 2.5

PS 2.6

PS3

PS3.1

PS3.1.1

PS3.1.2

PS 3.2

PS3.2.1

PS3.2.2

PS3.2.3

PS3.2.4

PS3.3

PS3.4

Fire prevention

The Contractor shall take all the necessary precautions to ensure that fires are not started as a result of
his activities on site, and shall also comply with the requirements of the Occupational Health and Safety
Act 85 of 1993.

The Contractor shall be liable for any expenses incurred by any organisations called to assist with fighting
fires, and for any costs relating to the rehabilitation of burnt areas.

Hazardous materials

The Contractor shall provide Drizit or equivalent spill kits and his staff are to be trained in the use of the
equipment. In addition the Contractor shall ensure that key personnel are aware of local Contractors
who are experienced in hazmat handling in the event of the on-site reaction proving inadequate.

ENVIRONMENTAL PROTECTION
Protection of Flora and Fauna

Indigenous flora is to be protected throughout the areas surrounding the site. All fauna within
and around the site is protected.

It is illegal, in terms of the Eastern Cape Nature and Environmental Conservation Ordinance 19
of 1974, to remove or pick any protected or unprotected indigenous flora without the written
permission of the land owner. The Ordinance sets out particular penalties for offenders and the
SHEQM will ensure compliance..

Poaching, disturbance of Wildlife and domestic pets

No fauna shall be disturbed on site or in surrounding forestry/bush areas.

Wildlife shall not be caught or killed by any means, including poisoning, trapping, shooting or
setting of snares. Offenders shall be prosecuted in terms of the Eastern Cape Nature and
Environmental Conservation Ordinance 19 of 1974

Any Contractor’s staff caught interfering with wildlife will face suspension from the project.
Criminal charges will be initiated if poaching is detected.

No domestic pests will be allowed on site.

Defacement of Natural Features

Defacement of any features within the ELIDZ shall be cause for the SHEM to invoke penalties in
accordance with clause 4.4 - Penalties

"Endangered" or "Protected Plants"

A number of species of plants have been declared "Endangered" or "Protected Plants" in terms of the
Environmental Forestry legislation, which includes Cycads, Tree Ferns, Aloes, Lilies, Orchids amongst
others.
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PS 3.5
PS3.5.1

PS3.5.2

PS 3.6

PS3.6.1

PS3.6.2

PS3.6.3

PS 3.7

PS3.7.1

PS3.7.2

PS 3.8

PS3.8.1

PS3.8.2

PS3.83

PS 3.10

In terms of the regulation these plants may not be gathered, transported or relocated without a permit.
These plants must therefore be avoided, or if unavoidable, the SHEM and the PA must be notified
timeously so that the necessary approvals for removal and rehabilitation can be obtained.

Indigenous Vegetation
No indigenous trees or bush shall be disturbed or removed without approval from the SHEQM.

Areas where construction will occur in close proximity to indigenous forest/bush must be strictly
controlled and the limits of the construction activities must be demarcated with hazard tape.
No construction staff may be access this indigenous vegetation at any time.

Alien Vegetation

The PECO will assist in the identification of alien plant species which must be removed and will
advise the Contractor on methods of eradication

The Contractor shall remove all alien vegetation that establishes within the demarcated site
after construction commences. The removal of alien vegetation shall comply with legal and
other requirements, with related method statements approved by the PECO prior to removal.

The treatment of alien vegetation with herbicides shall be approved by the PECO prior to
implementation.

Fire Prevention and Control

The Contractor shall at all times ensure that fires do not start or spread within the site or the
environs thereof as a result of the Works or the actions of employees.

In the event of fire the Contractor shall immediately implement construction site emergency
preparedness protocol to have the fire emergency addressed.

Erosion Control

Areas affected by construction related activities must be monitored on an ongoing basis for
evidence of soil erosion. The Contractor shall implement remedial measures as instructed by the
SHEQM and / or the PA at an early stage to avoid severe erosion problems occurring.

The disturbance of steep slopes by the removal of vegetation, may result in slope instability and
erosion by rain and surface run off. The Contractor shall ensure that slopes that are disturbed
during construction are stabilised to prevent erosion occurring. Where re-vegetation of slopes
is undertaken, this shall be in accordance with the CEMP specification for rehabilitation.

The positions of scour valves are to be checked on site by the PA, PECO and Contractor prior to
construction thereof, to ensure that scouring will not cause erosion. All scour positions will
require some form of erosion protection.

ENVIRONMENTALLY SENSITIVE AREAS
3.10.1 The Contractor is advised that certain areas within the IDZ have been identified as being
Environmentally Sensitive Areas (ESA’s). The ESA’s include the following:
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PS 3.9

PS 4

PS4.1

PS4.4.1

PS4.4.2

PS4.4.3

coastal grasslands
wetlands which protect and support aquifers and riverine systems
the Mvubukazi and Nggenga River

steep slopes which are prone to erosion when vegetation is removed or disturbed and which support
areas of pristine indigenous vegetation and a site drawing indicating the ESAs is included with the
specification.

3.10.2 No ESA shall not be entered or used for any purpose unless a written motivation has been
submitted to the SHEM by the Contractor, and a written approval has been received from the
SHEM.

3.10.3 The Contractor shall exercise special care when working close to the ESA in order to avoid
physical disturbance or pollution of these areas.

3.10.4 Damage caused to an ESA by the Contractor shall be cause for the SHEM to invoke penalties in
accordance with clause 4.4 - Penalties.

Archaeological and Paleontological sites

If any possible paleontological / archaeological material is found during excavations, the Contractor shall
stop work immediately and inform the SHEM who will inform the National Monuments Council (NMC)
and arrange for a palaeontologist /archaeologist to inspect, and if necessary excavate the material,
subject to acquiring the requisite permits from the NMC

CONSTRUCTION SITE ACTIVITIES
Sanitation

The Contractor shall provide the necessary ablution facilities for all his personnel.

A temporary connection to the ELIDZ sewerage system for use during construction shall take
precedence, failing which chemical toilets shall be provided with a minimum of one toilet per 15
persons.

Chemical toilets shall be cleaned and serviced regularly by a reputable toilet servicing company,
and shall be emptied before long weekends and builders’ holidays. The toilet servicing company
shall provide proof that they are licensed to dispose of waste to the Buffalo City Municipality
sewers.

The Contractor shall ensure that chemicals and/or waste from toilet cleaning operations are not
spilled on the ground at any time. Should there be repeated spillage of chemicals and/or waste
(i.e. more than three), the Contractor shall place the toilets on a solid base with a sump, at his
own expense. Accumulations of chemicals and waste will have to be removed from the site and
disposed at an approved waste disposal site or sewage plant.

Waste water from any other ablution or kitchen facilities on site shall be discharged into a
suitable conservancy tank or directed to the nearest sewer. The Contractor shall be responsible
for ensuring that the system continues to operate effectively for the duration of the
construction activity and that the conservancy tank is emptied as required during the project.
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The Contractor shall engage a suitably qualified sub-contractor or the local authority to empty
the conservancy tank and provide proof that the effluent is discharged to a licensed disposal

site.
PS4.2 Refuse
PS4.2.1 All waste shall be collected and contained immediately.
PS4.2.2 The Contractor shall not dispose of any waste and/or construction debris by burning or burying.

Waste bins and / or skips are to be provided. The bins shall have lids and an external closing
mechanism to prevent their contents blowing out. Bins shall not be used for any purposes other
than waste collection and shall be emptied on a regular basis. All waste shall be disposed of off
- site at approved landfill sites.

PS4.2.3 Waste generated at the construction camps shall be separated into recyclable and non-
recyclable waste, and shall be separated as follows:
- Hazardous waste (including old oil, diesel, petrol tins, paint, bitumen, etc.)
- Recyclable waste (paper, tins, glass)
- General waste
- Reusable construction material.

PS4.2.3.1 Recyclable waste shall be deposited in separate skips and removed off site for recycling

PS4.2.3.2 Hazardous waste, including waste oil and other chemicals (e.g. paints, solvents) shall be stored
in enclosed area/s and shall be clearly marked. Such waste shall be disposed of off-site by a
specialist waste contractor, at a licensed hazardous waste disposal site.

PS4.3 Dust

The Contractor shall at all times control dust emanating from all of the Works, access roads/tracks,
stockpiles, spoil sites and borrow pits. Dust suppression may entail the judicious use of water and care
shall be taken to avoid unnecessary runoff and / or erosion.

PS4.4 Cement and Concrete

The Contractor is advised that cement and concrete are regarded as highly hazardous to the natural
environment on account of the very high pH of the material, and the chemicals contained therein.

PS4.4.1 On site mixing of Concrete and Mortar
The Contractor shall ensure that:
- All mixing is done on mortar boards, and not directly on the ground;
- the visible remains of concrete, either solid, or from washings, are physically
removed immediately and disposed of as waste. Washing the visible signs into the
ground is not acceptable.

PS4.4.2 Cement stabilization
The Contractor shall not undertake cement stabilization during windy periods. Special care shall
be taken when working in the vicinity of the demarcated wetlands and Mvubukazi and Nggenga
Rivers to avoid damage caused by cement entering the water.

PS4.4.3 Concrete Batching

PS4.43.1 Concrete batching plants shall be located more than 100 m from the nearest river channel
or wetland. The batching site shall be bunded with earth berms or sandbags such that
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runoff cannot escape from the site. Contaminated stormwater and wastewater runoff shall
not be permitted to enter streams but shall be led to a pit where the water can soak away.

PS4.4.3.2 Waste concrete and cement sludge shall be scraped off the site of the batching plant and

carted to an approved landfill site.

PS4.4.3.3 Adequate measures shall be taken to control dust from stockpiles and the batching plant

PS4.4.4

processes. The placement of the batching plant shall not be closer than 500 metres from
the nearest dwelling or occupied premises, other than the site camp.
Concrete Mixing

PS4.4.4.1 Concrete mixing stations shall be located on the construction site and shall be bunded with

earth berms or sandbags such that runoff cannot escape from the site. Contaminated
stormwater and wastewater runoff shall not be permitted to enter streams but shall be led
to a pit where the water can soak away.

PS4.4.4.2 The cleaning of concrete mixing trucks is prohibited on the construction site or anywhere

PS 4.5

PS 4.6

PS 4.7

PS 4.8

PS4.8.1

PS4.8.2

else on the ELIDZ property.

Blasting Operations

Notification of blasting operations shall be provided to the SHEM, PECO and PA at least 72 hours
before the planned activity. Blasting activities may not commence until written approval is received
from the SHEM, (SHE agent where applicable), PA and PECO.

The Contractor must take appropriate measures to minimise the generation of dust and fly rock from
blasting operations. No blasting is permitted unless the Contractor has satisfied the PA, PECO and
SHEM that the proposed blasting methods and controls are such that no damage will be caused to
any adjoining structures, pipelines, services, trees or sensitive vegetation.

Topsoil may not be used as over-burden for blasting.

Open Excavations

Adequate measures must be taken to prevent humans or animals from injuring themselves by falling
into an open excavations. All excavations deeper than 1.5 m that are likely to be left unattended for
more than 24 hours are to have the side cut back to a 1 : 3 slope to allow persons or animals to climb
out.

Protection of Indigenous trees

Indigenous trees shall be protected and may not be removed nor damaged. The area immediately
around the stems of the trees must be kept free of piled rubble and soil

Servicing and Refuelling of Equipment

Servicing should preferably occur off site however if these activities occur on site the
contractor will be required to conduct all servicing of machines and equipment within a
designated area within the site camp.

The contractor shall ensure that there are adequate facilities for the handling and storage of
used parts, oils, grease, cleaning fluids and fuels. Drip trays are to be available for use at the
servicing area.
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PS4.8.3

PS4.8.2

PS 4.9

PS4.9.1

PS4.9.2

PS4.9.3

PS4.9.4

PS4.9.5

PS 4.9

PS5

PS5.1

PS5.2
PS5.2.1

PS5.2.2

In the event of a breakdown on site, the contractor may temporarily repair equipment on
location provided that drip trays are in place during all work and a spill control kit is
immediately available.

No vehicles or machines shall be refuelled on site except at designated refuelling locations.

Fuels and Chemicals

The Contractor shall take all reasonable precautions to prevent the pollution of the ground and/or
water resources by fuels and chemicals as a result of his activities.

The Contractor shall keep the necessary materials and equipment on site to deal with ground
spills of any of the materials used or stored on site.

The Contractor shall ensure that no oil, petrol, diesel, etc. is discharged onto the ground. Drip
trays shall be provided where required, cleaned and emptied regularly, and the waste
disposed of off-site at a facility capable of handling such waste water.

The Contractor shall remove any oil-, petrol-, and diesel-soaked ground immediately and
shall dispose of it as hazardous waste.

Tanks containing fuels shall have lids and shall remain firmly shut. Fuel stores shall be placed
on a bunded sealed base - the bunds shall have a volume of 110% of the volume of the
largest tank in the storage area. Any waste water or spilled fuel collected within the bund
shall be disposed of as hazardous waste.

The Contractor shall ensure that there is adequate fire-fighting equipment at the fuel
stores, and smoking shall be prohibited in the vicinity of the stores

Storage Areas

All areas used for the storage of materials shall be clearly demarcated and shall prohibit unauthorised
access. The storage of sand, stone, bricks and large pipes is not to take place on areas without
removing and stockpiling topsoil for the rehabilitation of the site after use

MATERIAL HANDLING

Borrow Pits

Material from outside of the actual construction site may not be borrowed without the prior approval
of the SHEM and PA. Contractors will not be allowed to open borrow pits outside of the site and all
materials supplied to site are to be sourced from external sites with valid licenses from the
Department of Minerals and Energy. The Contractor shall be required to supply copies of the licenses
to the PECO prior to obtaining material from the site.

Spoil Sites
Spoil sites within the ELIDZ are reserved for stockpiling of good quality topsoil for later use on

the site for rehabilitation. The SHEM and PA shall approve the quality of material to be
stockpiled and location thereof.

The on-site stockpiles shall be maintained by the Contractor for the duration of the project.
This maintenance shall include, inter alia, seeding, erosion control and stormwater
management relating to the stockpile.
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PS5.2.3

PS5.3

PS5.4

PS5.4.1

PS5.4.2

PS5.4.3

PS 6

PS6.1

PS6.2

PS6.2.1

PS6.2.2

PS6.2.3

The spoiling of surplus material off-site will be required and the Contractor shall be
responsible for identifying suitable sites for the disposal of this material. The contractor shall
provide a letter of consent for the location of the disposal of such material from the land
owner.

Construction Materials

The manner in which materials are transported onto site, and stored prior to use, must be controlled
by the Contractor. The impacts of noise, dust, traffic and social disruption must be considered, and
materials stored on site are to be placed so as not to negatively impact on operations within the
ELIDZ.

Hazardous Materials

The Contractor shall comply with all relevant National, Regional and Local legislation with
regard to the transport, use and disposal of hazardous materials. If necessary, the Contractor
shall obtain the advice of the manufacturer with regard to the safe handling of hazardous
materials.

The Contractor shall provide the SHEM and PA with a list of all hazardous materials on site,
together with storage procedures for these materials.

The Contractor shall ensure that information on all hazardous substances is available to all
relevant personnel on site. The Contractor shall furthermore be responsible for the training
of all personnel on site who will be handling the material, regarding the proper use, handling
and disposal thereof.

SITE REHABILITATION

The Contractor shall be responsible for rehabilitating all areas cleared or disturbed for
construction purposes to return these areas to their former condition. This will include removal
of all cement sludge, waste concrete, builders, refuse etc, ripping of compacted surfaces to a
depth of 150 mm to loosen soil, replacement of topsoil and re-grassing / re-vegetating such
areas.

The re-establishment of vegetation will be monitored for six months after completion of
rehabilitation to ensure the vegetation cover is adequate to prevent erosion. i.e: When in the
PA’s opinion the grass is fully established (75% cover per square metre).

Extra measures including composting, sodding, sprigging, hand seeding or hydro-seeding may
be required in order to achieve this.

Seeding
A commercial annual and perennial grass seed mix shall be used which has an annual
to perennial ratio of greater than 1.5:1 Seeding shall not take place in windy conditions

Irrigation will enhance the rehabilitation and should be considered if unusually dry
conditions prevail..

Fertiliser

Before seeding, 2:3:2 (N:P:K:) fertiliser shall be mixed into the topsoil at a rate of
30g/m?. Trafficked topsoil shall be loosened. The soil shall then be watered so that it
is visibly moist to a depth of 100 mm (15 mm/m? per week should be sufficient).




SHE/WI1/02 rev 8 (January 2016)

PS 6.2 The Contractor shall remove all alien vegetation that establishes within the demarcated site
after construction commences. The removal of alien vegetation shall be by uprooting. The
treatment of alien vegetation by weed killer is not acceptable. Disposal of alien vegetation, after
removal, may be controlled by burning with the written permission of the PECO.

PS6.3 All construction equipment and excess aggregate, gravel, stone, concrete, bricks, temporary
fencing and the like shall be removed from the site upon completion of the work. No discarded
materials of whatsoever nature shall be buried on the site or within the confines of the ELIDZ.

PS 7 Stormwater and Effluent Management

PS 7.1 The Contractor must take reasonable precautions to prevent the pollution of the ground and / or
water resources on and adjacent to the site as a result of his activities.

PS 7.2 No natural watercourse is to be used for the cleaning of tools or any other apparatus. This includes
for purposes of bathing, or the washing of clothes etc.

PS 7.3 All washing operations will take place off-site at a location where wastewater can be disposed of in
an acceptable manner

PS 7.4 No spills may be hosed down into a storm water drain or sewer, or into the surrounding natural
environment.
PS 8 Access to water

PS 8.1 Contractors shall not make use of/collect water from any other source than those
pointed out to them as suitable for use by them.

PS 9 Noise control

PS 9.1 Noise levels must be kept within acceptable limits for a protected area, and must not be of such
nature as to detract from the natural experience of other visitors to the protected area.

PS 9.2 The contractor shall take into consideration that the project areas are located within a natural
environment and that noise could be a major disturbance/nuisance for the fauna and visitors
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PS7 FINANCIAL CLAIMS

The ELIDZ shall make payment to the contractor on submission of a payment certificate from the Consultant. The
Consultant shall adjudicate claims on the basis of performance and compliance with the requirements of the
CEMP and fulfilment by the contractor of the requirements of the CEMP specification against the scheduled items.

These scheduled items shall inter alia include:

1. Provision for management of the general requirements of the CEMP as a lump sum payable pro
rata against progress (time based). This amount shall be considered to include all contractual
obligations of the CEMP not priced separately in the Bill.

2. Costs of administration of the meetings required for the CEMP, including minute keeping,
distribution, venue and management. The amount payable shall be reflected as a monthly cost
and shall include all the administration costs of managing the CEMP.

3. Requirement for method statements for selected activities shall be paid per method statement
provided the method statement adequately fulfils the requirement of the activity. The amount
payable will be deemed to include all costs of producing the method statement, including any
revisions and the costs of applying the requirements of the method statement.

4, Training requirements of the CEMP shall be payable as a lump sum once proof of training has
been provided to the Consultant and certified adequate by the ELIDZ 25 % of the amount will be
withheld until the end of the contract and shall be paid if additional training obligations for new
staff were met.

5. Provision for penalties to be applied shall be assigned in the Bill and any penalties deducted
against this item.
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LEGISLATION APPLICABLE TO THIS SPECIFICATION

In terms of the constitution, environmental matters are delegated to the province, but not exclusively.
National Acts of relevance to this environmental specification are:

Conservation of Agricultural Resources Act, No 43 of 1983
Environment Conservation Act, No 73 of 1989

National Environmental Management Act, No 107 of 1998 (NEMA)
National Environmental Management: Biodiversity Act of 2004
National Environmental Management: Waste Act of 2008

National Forests Act, No 84 of 1998

National Heritage Resources Act, No 25 of 1999 (NHRA)

National Veld and Forest Fires Act, No 101 of 1998

National Water Act, No 36 of 1998 (NWA)

Provincial Nature Conservation Ordinances.

Minerals and Petroleum Resources Development Act, No 28 of 2002.
Health Act, No 63 of 1977

Atmospheric Pollution Prevention Act, No 45 of 1965.
Occupational Health & Safety Act, No.85 of 1993.

EAST LONDON INDUSTRIAL DEVELOPMENT ZONE (SOC) LTD
ENVIRONMENTAL POLICY

The East London Industrial Development Zone (ELIDZ) (SOC) Ltd is a world class operator of a
prestigious industrial complex where highly competitive organisations thrive on streamlined business
benefits and stimulate regional economic growth. ELIDZ aims to apply world-class environmental
management practices within its Industrial Development Zone (IDZ), hence becoming the model for
similar developments throughout Africa. The East London IDZ (ELIDZ) shall be developed and
operated in a manner, which is economically, socially acceptable and sustainable. ELIDZ (SOC) Ltd
recognizes that Environmental Management is an integral part of its overall business performance as
any failure in this area will negatively impact on the Organization, its employees, tenants, contractors
and the public.

The ELIDZ (SOC) Ltd is committed to striving for environmental best practice in all phases of
development by:

1. Complying with all applicable environmental legislation, government policies and any other
requirements that pertains to the Industrial Development Zone (IDZ);

2. Encouraging the participation of all interested and affected parties in all phases of
development of the IDZ;

3. Monitoring all tenants activities within ELIDZ’s jurisdiction that could have potential detrimental
impacts for the environment.

4. Avoiding or limiting the disturbance of landforms, ecosystems and loss of biological diversity
though all phases of development and operation;

5. Promote the responsible use of water, energy and other non-renewable natural resources
where feasible;

6. Preventing pollution and waste where feasible.
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7. Limiting potentially detrimental impacts of the IDZ on neighbouring communities.
8. Continual improvement of the Environmental Management System

These objectives focus on the planning, design and development and operations phases of the IDZ.
In order to achieve the aforementioned objectives the ELIDZ (SOC) Ltd will develop and maintain an
Environmental Management System according to the principles contained in ISO 14001.

This policy will be communicated to all employees and contractors working for or on behalf of the
ELIDZ.

Top Management take full responsibility for the Environmental responsibility of the ELIDZ (SOC) Ltd
and hereby assert that adherence to this Environmental Policy is mandatory to all employees and
contractors within the ELIDZ. Top Management hereby further pledge on behalf of the ELIDZ (SOC)
Ltd to integrate Environmental considerations into our decision-making processes.

The environmental policy will be reviewed periodically as need arise to ensure it remains relevant and
appropriate to the ELIDZ and will be distributed to the public on request.
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1 SCOPE

This specification contains all requirements applicable to the Contractor for creating
HIV/AIDS awareness amongst all of the Workers involved in this project for the duration of
the construction period, through the following strategies:

1) Raising awareness about HIV/AIDS through education and information on the nature
of the disease, how it is transmitted, safe sexual behaviour, attitudes towards people
affected and people living with HIV/AIDS, how to live a healthy lifestyle with
HIV/AIDS, the importance of voluntary testing and counselling, the diagnosis and
treatment of Sexually Transmitted Infections and the closest health Service
Providers.

2) Informing Workers of their rights with regard to HIV/AIDS in the workplace.

3) Providing Workers with access to condoms and other awareness material that will
enable them to make informed decisions about sexual practices.

2 DEFINITIONS AND ABBREVIATIONS
2.1 Definitions

Service Provider: The natural or juristic person recognised and approved by the
Department of Public Works as a specialist in conducting HIV/AIDS awareness
programmes.

Service Provider Workshop Plan: A plan outlining the content, process and schedule of
the training and education workshops, presented by a Service Provider which has been
approved by the Representative/Agent.

Worker: Person in the employ of the Contractor or under the direction or supervision of the
Contractor or any of his Sub-contractors, who is on site for a minimum period of 30 days in
all.

2.2 Abbreviations

HIV:  Human Immunodeficiency Virus

AIDS: Acquired Immune Deficiency Syndrome
STI:  Sexually Transmitted Infection

3 BASIC METHOD REQUIREMENT

The Contractor shall, through a Service Provider, conduct onsite workshops with the
Workers.

The Service Provider shall develop and compile a Service Provider Workshop Plan to be
presented at the workshops and which will be best suited for this project to achieve the
specified objectives with regard to HIV/AIDS awareness.

The Service Provider Workshop Plan shall be based on the following information provided
by the Contractor:

1) Number of Workers and Sub-contractors on site;

2) When new Workers or Sub-contractors will join the construction project;

3) Duration of Workers and Sub-contractors on site;

4) How the maximum number of Workers can be targeted with workshops;

5) How the Contractor prefers workshops to be scheduled, e.g. three hourly sessions
per Worker, or one 2.5 hour workshop per Worker;

6) Profile of Workers, including educational level, age and gender (if available);

7) Preferred time of day or month to conduct workshops;

8) A Gantt chart reflecting the construction programme, for scheduling of workshops;
and

9) Suitable venues for workshops.
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The Contractor shall submit the Service Provider Workshop Plan for approval within 21 days
after the tender acceptance date. After approval by the Representative/Agent, the
Contractor shall make available a suitable venue that will be conducive to education and
training.

The Service Provider Workshop Plan shall address, but will not be limited to the following:

1) The nature of the disease;

2) How it is transmitted;

3) Safe sexual behavior;

4) Post exposure services such as voluntary counselling and testing (VCT) and
nutritional plans for people living with HIV/AIDS;

5) Attitudes towards other people with HIV/AIDS;

6) Rights of the Worker in the workplace;

7) How the Awareness Champion will be equipped prior to commencement of the
HIV/AIDS awareness programme with basic HIV/AIDS information and the necessary
skills to handle questions regarding the HIV/AIDS awareness programme on site
sensitively and confidentially;

8) How the Service Provider will support the Awareness Champion;

9) Location and contact numbers of the closest clinics, VCT facilities, counselling
services and referral systems;

10) How the workshops will be presented, including frequency and duration;

11) How the workshops will fit in with the construction programme;

12) How the Service Provider will assess the knowledge and attitude levels of attendees
to structure workshops accordingly;

13) How the video will be used;

14) How the Service Provider will elicit maximum participation from the Workers; and

15) A questions and answers slot (interactive session)

a. The Service Provider Workshop Plan shall encompass the Specific Learning
Outcomes (SLO) as stipulated.

4  HIVI AIDS AWARENESS EDUCATION AND TRAINING
4.1 Workshops
The Contractor shall ensure that all Workers attend the workshops.

The workshops shall adequately deal with all the aspects contained in the Service Provider
Workshop Plan. A video of HIV/AIDS in the construction industry, which can be obtained
from all Regional Offices of the Department of Public Works, is to be screened to Workers at
workshops. In order to enhance the learning experience, groups of not exceeding 25
people shall attend the interactive sessions of the workshops.

4.2 Recommended practice
4.2.1 Workshop Schedule

Presenting information contained in the Service Provider Workshop Plan can be divided in
as many workshop sessions as deemed practicable by the Contractor, provided that all
Workers are exposed to all aspects of the workshops as outlined in the Service Provider
Workshop Plan.

Breaking down the content of information to be presented to Workers into more than one
workshop session however, has the added advantage that messages are reinforced over
time while providing opportunity between workshop sessions for Workers to reflect and test
information. Workers will also have an opportunity to ask questions at a following session.

4.2.2 Service Providers

A database of recommended Service Providers is available from all Regional Offices of the
Department of Public Works
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4.2.3 HIV/AIDS Specific Learning Outcomes and Assessment Criteria

Workers shall be exposed to workshops for a minimum duration of two-and-a-half hours. In
order to set a minimum standard requirement, the following specific learning outcomes and
assessment criteria shall be met.

4.2.3.1 UNIT 1: The nature of HIV/IAIDS

After studying and understanding this unit, the Worker will be able to differentiate between
HIV and AIDS and comprehend whether or not it is curable. The Worker will also be able to
explain how the HI virus operates once a person is infected and identify the symptoms
associated with the progression of HIV/AIDS.

Assessment Criteria:

1) Define and describe HIV and AIDS; and
2) List and describe the progression of HIV/AIDS.

4.2.3.2 UNIT 2: Transmission of the HI virus

After studying and understanding this unit, the Worker will be able to identify bodily fluids
that carry the HI virus. The Worker will be able to recognise how HIV/AIDS is transmitted
and how it is not transmitted.

Assessment Criteria:

1) Record in what bodily fluids the HI virus can be found;

2) Describe how HIV/AIDS can be transmitted; and

3) Demonstrate the ability to distinguish between how HIV/AIDS is transmitted and
misconceptions around transmittance of HIV/AIDS.

4.2.3.3 UNIT 3: HIV/AIDS preventative measures

After studying and understanding this unit, the Worker will comprehend how to act in a way
that would minimise the risk of HIV/AIDS infection and to use measures to prevent the Hi
virus from entering the bloodstream.

Assessment Criteria:

1) Report on how to minimise the risk of HIV/AIDS infection;

2) Report on precautions that can be taken to prevent HIV/AIDS infection;

3) Explain or demonstrate how to use a male and female condom; and

4) List the factors that could jeopardize the safety of condoms provided against
HIV/AIDS transmission.

4.2.3.4 UNIT 4: Voluntary HIV/AIDS counselling and testing

After studying and understanding this unit, the Worker will be able to recognise methods of
testing for HIV/AIDS infection. The Worker will be able to understand the purpose of
voluntary HIV/AIDS testing and pre- and post-test counselling.

Assessment Criteria:

1) Describe methods of testing for HIV/AIDS infection;
2) Report on why voluntary testing is important; and
3) Report on why pre- and post-test counselling is important.

4.2.3.5 UNIT 5: Living with HIV/AIDS

After studying and understanding this unit, the Worker will be able to recognise the
importance of caring for people living with HIV/AIDS and be able to manage HIV/AIDS.

Assessment Criteria:

1) List and describe ways to manage HIV/AIDS;
2) Describe nutritional needs of people living with HIV/AIDS;
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3) Describe ways to embrace a healthy lifestyle as a person living with HIV/AIDS; and
4) Explain the need for counselling and support to people living with HIV/AIDS.

4.2.3.6 UNIT 6: Treatment options for people with HIV/AIDS

After studying and understanding this unit, the Worker will be familiar with the various
treatments available to HIV/AIDS infected or potentially HIV/AIDS infected people

Assessment Criteria:

1) Discuss anti-retroviral therapy;

2) List methods of treatment to prevent HIV/AIDS transmission from mother-to-child;

3) Describe the need for treatment of opportunistic diseases for people living with
HIV/AIDS; and

4) Describe post exposure prophylactics.

4.2.3.7 UNIT 7: The rights and responsibilities of W orkers in the workplace with regard to
HIV/AIDS

After studying and understanding this unit, the Worker will be able to identify the rights and
responsibilities of the Worker living with HIV/AIDS in the workplace. The Worker will
recognise the importance of accepting colleagues living with HIV/AIDS and treating them in
a non-discriminative way

Assessment Criteria:

1) Discuss the rights of a person living with HIV/AIDS in the workplace;

2) Discuss the responsibilities of a person living with HIV/AIDS in the workplace; and

3) Report on why acceptance and non-discrimination of colleagues living with HIV/AIDS
is important.

4.3 Displaying of plastic laminated posters and distribution of information booklets

The Contractor shall obtain a set of four laminated posters conveying different key
messages and information booklets, which are available from all Regional Offices of the
Department of Public Works.

The above-mentioned posters and information booklets have been prepared to raise
awareness and to share information about HIV/AIDS and STI’s.

Posters or display stands shall be displayed on site as soon as possible, but not later than
14 days after the date of site handover.

Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas,
the site office and compounds.

The posters on display must always be intact, clear and readable.

Information booklets must be distributed to all Workers as soon as possible, but not later
than 14 days after site handover, or as soon as the Worker joins the site.

5 PROVIDING WORKERS WITH ACCESS TO CONDOMS

The Contractor shall provide and maintain condom dispensers and make both male and
female condoms, complying with the requirements of SABS ISO 4074, available at all times
to all Workers at readily accessible points on site, for the duration of the contract. The
Contractor may obtain condom dispensers from the Department of Health and condoms
may be obtained from the Local Clinic or the Department of Health.

At least one male and one female condom dispenser and a sufficient supply of condoms, all
to the approval of the Representative/Agent, shall be made available on site within 14 days
of site hand over. Contractors should note that arrangements to obtain condoms from the
Department of Health Clinics prior to site hand over may be necessary, to ensure that
condoms are available within 14 days of site handover.
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Condoms shall be made available in areas highly trafficked by Workers, including toilets, the
site office and compounds.

6 ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND
TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (STI)

The Contractor shall provide Workers with the names of the closest Service Providers that
provide HIV/AIDS testing and counselling and Clinics providing Sexually Transmitted
Infection (STI) diagnosis and treatment. Information on these Service Providers and Clinics
must be displayed on a poster of a size not smaller than Al in an area highly trafficked by
Workers.

7 APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION

Within 14 days of site handover the Contractor shall appoint an Awareness Champion from
amongst the Workers, who speaks, reads and writes English, who speaks and understands
all the local languages spoken by the Workers and who shall be on site during all stages of
the construction period. The Contractor shall ensure that the Awareness Champion has
been trained by the Service Provider on basic HIV/AIDS information, the support services
available and the necessary skills to handle questions regarding the HIV/AIDS programme
in a sensitive and confidential manner.

The Awareness Champion shall be responsible for:

1) Liasing with the Service Provider on organising awareness workshops;
2) Filling condom dispensers and monitoring condom distribution;

3) Handing out information booklets; and

4) Placing and maintaining posters.

8 MONITORING

The Contractor shall grant to the Representative/Agent reasonable access to the
construction site, in order to establish that the Contractor complies with his obligations
regarding HIV/AIDS awareness under this contract.

The Contractor must report problems experienced in implementing the HIV/AIDS
requirements to the Representative/Agent.

The attached SITE CHECKLIST (SCHEDULE A) shall be completed and submitted at every
construction progress inspection to the Representative/Agent.

The attached SERVICE PROVIDER REPORT (SCHEDULE B) shall be completed and
submitted on a monthly basis to the Department’s Project Manager, through the
Representative/Agent.

The attached CONTRACTOR HIV/AIDS PROGRAMME REPORT (SCHEDULE C), a close
out programme report, shall be completed by the Contractor at the end of the contract.

Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2
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SCHEDULE A

HIV/AIDS PROGRAMME: SITE CHECKLIST

When did construction commence

Name of Departmental Project Manager
Please refer to HIV/AIDS Programme activities during the reporting period

Tick the block if Contractor satisfactorily complied with specifications

DATE

Pl

Pl

Programme implemented within 14 days of
site handover

Awareness champion on site

HIV/AIDS awareness service provider report

Male condom dispenser

Sufficient male condoms available

Male condom dispenser in a highly
trafficked area

Female condom dispenser

Sufficient female condoms available

Female condom dispenser in a
highly trafficked area

All four types of posters displayed

Posters in a good condition

Posters in a highly trafficked area

Posters displayed on local support services:
clinic & VCT centre

Support service poster/s in highly
trafficked area

Support service poster/s in a good condition

Tenderer

Witness 1

Part C3.5: HIV Aids Specification
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Employer

Witness 1

Witness 2

Page 7




Please indicate the applicable number for the reporting period

Workers on payroll (at PI)

Sub-Contractors who will be on site for
longer than 30 days (at PI)

Workshop attendees

Number of workshops held

Scheduled workshops according to
approved workshop plan

Booklets distributed

Male condoms distributed

Female condoms distributed

Representative/Agent

Contractor

Tenderer

Witness 1
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Date of progress inspection (dd/mm/yy)

Reporting period: (dd/mm/yy) to (dd/mml/yy)

Deviations from HIV/AIDS awareness programme plan:

Corrective actions:

Representative/Agent Departmental Project Manager
Date: Date:
Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2
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SCHEDULE B
HIV/AIDS AWARENESS PROGRAMME: SERVICE PROVIDER REPORT

Reporting period: (dd/mm/yy) to (dd/mmlyy)

Number of workshops conducted in reporting period:

Number of scheduled workshops according to approved workshop plan:

Deviations from workshop plan:

State reasons for deviating from workshop plan:

Corrective actions:

Service Provider Contractor
Date: Date:
Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2
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HIV/AIDS AWARENESS PROGRAMME: WORKSHOP CONTENT ADDRESSED

Fill in the applicable information with regard to each workshop conducted

WIS W/S WIS W/S W/S W/S WIS

DATE [ D [ ™ ] [ D [ ™ ] [ M ] [ M ] [ M ] | |
Content of workshop:
(Mark the content included)

SLO1

SLO2

SLO3

SLO4

SLO5

SLO6

SLO7

HIV/AIDS in construction video
Indicate the duration of the workshop in hours
Total number of Workers
Indicate workshop venue

Tenderer __ Witness1__~~ Witness2__~ Employer__~ Witness1l__ Witness2 __

Part C3.5: HIV Aids Specification
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HIV/IAIDS AWARENESS PROGRAMME: ATTENDANCE REGISTER

Fill in your name and indicate attendance by ticking the appropriate date

DATE

WIS

WIS

WIS

WIS

WIS

WIS

WIS

No

NAMES

Tenderer

Witness 1

Part C3.5: HIV Aids Specification
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SCHEDULE C
CONTRACTOR HIV/AIDS PROGRAMME REPORT

Project name

Project Location

Contract value of project (R)

Department of Public Works Project Manager

HIV/AIDS Programme duration: (dd/mm/yy) to (dd/mmlyy)

AWARENESS MATERIAL

Describe location of posters displayed during the programme

Comments on posters

Indicate total number of booklets distributed

Comments on booklets

CONDOMS

Indicate total number of male condoms distributed

Indicate total number of female condoms distributed

Describe where male condom dispenser was placed

Describe where female condom dispenser was placed

HIV/IAIDS WORKSHOPS

Indicate the total number of HIV/AIDS workshops conducted

Indicate the duration of workshops

Indicate the total number of Workers that participated in the HIV/AIDS workshops

Indicate the total number of Workers that were exposed to the video on HIV/AIDS in the Construction Industry

Comments on HIV/AIDS workshops on site

Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2
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GENERAL

Briefly describe programme activities and satisfaction with outcome

Additional comments, suggestions or needs with regard to the HIV/AIDS awareness programmes on site

Please indicate if your company has a formal HIV/AIDS policy focussing Currentl_v
on HIV/AIDS awareness raising and care and support of HIV/AIDS Yes |No | developing
Workers one

Please indicate if, to your knowledge, you have lost any workers during the duration of the project to
HIV/AIDS related sicknesses. One or more of the following might indicate an HIV/AIDS related death:

Excessive weight loss Coughing or chest pain Vomiting
Reactive TB Pain when swallowing Meningitis
Hair loss Persistent fever Memory loss
Severe tiredness Diarrhoea Pneumonia

Number of HIV/AIDS-related deaths

Contractor Date
Departmental Project Manager Date
Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2
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PART C4: SITE INFORMATION
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C4.1: Site Information

The project is scheduled for construction on an existing plot in the East London Industrial
Development (ELIDZ), Zone la. Access is to be through the main entrance gate of the East London
IDZ Zone 1A and all incoming traffic should adhere to the ELIDZ security protocols.

The site will have a separate private entrance for people, vehicles and equipment pertaining to the
construction site.

Existing infrastructure and services should be reinstated to the conditions established before the
use there of.

The Contractor must ensure that the road around the site remains operational with the minimum
disruption. The Contractor must ensure noise and dust pollution is minimised during the course of
the project.

All Engineering and Structural concrete works must be carried out as per the Engineers
documentation and site instructions. Any variations to Civil and Structural Engineers design due to
adverse soil conditions will be compensated for through the issue of a Variation Order. Current
services existing on site include water, electrical, telecom, sewer and stormwater reticulation
networks. The Contractor must determine the locality of these services in proximity to the works
areas and exercise due caution not to damage or disrupt any of these services. The Contractor will
be held accountable for any damages to the services for which they are responsible. The
connection and reinstatement costs are to the account of the contractor and monthly account.

The Tenderer must also assess the access road to site (route to be indicated on the attached
existing services plan and pointed out at the site inspection), and in his tender must allow for the
delivery of materials on site. No claims will be entertained for the double handling of materials if
required. The Tenderer will also be responsible for maintaining the access road for the duration of
the contract, and reinstating the access road to the original conditions upon completion of the
works.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C4.2 Site Photos

C4.21

A view of the container
yard from the northern
fence entry.

C4.2.2

A closer view of the yard
showing the typical
degradation of the current
paving structure in
sections typically across
the yard. The paving is to
be lifted with the C2 and
C3 layer and replaced with
concrete hardstanding.

C4.2.3

In this section the paving
has failed from heavy
loading and turning of
trucks.

C4.24

A view of the new
proposed area trailer yard
from the Northern entrance
looking South-East.

Note the electrical point at
the entrance. Underground
services need to be
avoided.

Tenderer Witness 1 Witness 2

Part C4: Site Information

Employer Witness 1 Witness 2



C4.2.5 | A view of the new
proposed area trailer yard
(2,000 m?) from the
Northern entrance looking
South.

Note the electrical point to
the South. Underground
services need to be
avoided.

C4.2.6 | A similar view looking
south from the entrance
point to the proposed
trailer yard.

C4.2.7 | A view of the current yard
looking South-West, with
the entrance to the
proposed trailer yard
behind.

C4.2.8 | A similar view as
previously shown just
looking past the container
in the forefront of the
previous photo.

Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2
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PART C5: GEOTECHNICAL REPORT

(Not Available)

Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2
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PART D1: DRAWINGS

Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2
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D1: DRAWING REGISTER

The following drawings are included in the tender documents for information only:

Discipline: | Civil Issued BVI Border
By:
Google Image BVI
Typical cross section BVI
Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2
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