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PART 1 - THE TENDER
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1.11 INTRODUCTION

The proposal to develop an Industrial Development Zone (IDZ) in East London has been adopted
as a result of the Department of Trade and Industry’s policy to provide incentives for the
development of IDZ’s at locations that have good access to harbours and / or airports. The East
London Industrial Development Zone (SOC) Ltd (ELIDZ) was formed for the purpose of
establishing the East London Industrial Development Zone.

The ELIDZ is made up of representatives of Buffalo City Municipality, Provincial Government, the
Eastern Cape Development Corporation, business, labour and parastatals. The current electricity
supply to Zone 1 is from the Leaches Bay 132/11kV 2 x 20MVA substation. The Eskom Leaches
Bay substation is supplied by 2 x 132kV lines with a transfer capacity of 80MVA. The Leaches Bay
substation has fourteen 11kV Feeders currently installed.

The current ELIDZ electrical network is divided into Four supply Zones with limited interconnection
between them. Each Zone has a dedicated switching station from which all its MV/LV substations
are connected. Zone 1A has Two switching stations due to its high electricity demand and available
land still to be developed. The substation feeds Two switching stations within the development
Zone and has Two Feeders which feeds residential areas outside of the Development Zone, within
Buffalo City Metropolitan Municipality.

The existing Eskom Leaches Bay substation and the downstream ELIDZs, MV network; has
inefficient spare capacity for future load growth to provide the bulk supply for the new tenants and
the existing tenants expansion at East London Development Zone. The Industrial Development
Zone aims to obtain an additional power supply through creating a redundant power connection
and upgrading of Eskom Leaches Bay substation by upgrading the existing substation to include
a Third transformer bay with a 40MVA capacity. This will assist in achieving an end state 40MVA
firm power supply capacity to the ELIDZ.

The upgrading of the substation to accommodate the additional capacity includes upgrade of
ancillary equipment; namely the AC/DC board, Vamp protection panel, Feeder protection on
switchboard, transformer protection and metering panels. The scope of works for this package will
form part of the Customer Application no.3 Scope of Works. All upgrades will be completed as per
the Eskom self-build policy, where the developer shall design, procure and pre-commission the
primary and secondary scope of works.
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1.1.2 TENDER NOTICE AND INVITATION TO TENDER

The ELIDZ is the duly appointed operator of the East London Industrial Development Zone, a
multi-million-rand infrastructure and bulk services development initiated by the Department of
Trade and Industry (DTIC) that is part of the government’s micro-economic reform strategy. The
zone is already operational and currently houses a number of manufacturers that supply products
for the local and international markets.

The East London Industrial Development Zone hereby invites suitably qualified and experienced
Eskom Approved service providers (otherwise referred to as the contractor) for integrating the
supply, install and commissioning of the Eskom Leaches Bay 132/11kV substation upgrade.

Tender Reference No. Tender Description / Name Closing
Date / Time

ES/24/ELEC/LEACHESBAY/ 40MVA/01 | TENDER FOR THE PROPOSAL OF 11 October
132/11kV ESKOM LEACHES BAY 2024 @

SUBSTATION 40MVA CAPACITY 12:00 noon
UPGRADE

The Services include the following summarized scope of work:
1.1.The Scope of work

The works comprises of the supply, delivery, installation, testing and commissioning of all
Primary and secondary plant equipment for the construction for an additional 132/11kV
40MVA transformer bay, 11kV Switchboard upgrade (2x transfer feeders, 1x bus section and
1x incomer feeder) and related ancillaries. All equipment for this project to be supplied to
Eskom specifications and standards. All Installation to be in accordance with the applicable
South African codes, local codes and ordinances, Eskom specific equipment Sapp no. apply
for ordering.

The contractor should go through the issued BOQ, drawings and Eskom specifications to get
a deep understanding of the detailed scope of work and materials to be supplied as enlisted
on Annexure B.

1.2. Resource Management

1.2.1. The activities each member to be involved in may be indicated in the project programme.
1.2.2. The estimated time the member will be involved in the relevant activities must also be
indicated on the project programme.

BRIEFING MEETING

Note: A Compulsory Briefing with representatives of the Employer will take place Virtually
via Microsoft Teams on 20 September 2024 starting at 11h00. Participants will be required
to use the following details to join Meeting ID: 395 597 875 439 and Passcode: H6B8e3.

BID CONDITIONS:

0 Tenderers are required to submit a Valid SARS Tax Clearance Certificate with their tender, or
the relevant SARS pin code which will allow the ELIDZ to confirm the tenderers tax status on-
line.
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o Tenderers should submit a Valid original or certified B-BBEE certification. Companies with
annual turnover less than R10 million to submit an accountant or SARS letter confirming
turnover.

0 Tenderers to provide certified copy of Company Registration Certificate

o The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms
of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector.

0 Tenderer must be registered on Central Supplier Database (CSD) from National Treasury
and MAAA number must be provided.

O A registered office within the Buffalo City municipal boundaries will be given preference.

0 The tenderer must submit a bank rating equal to and or better than a C. (Note letter from
Bank to exclude tendered amount).

0 Tenderers to provide a Valid Letter of Good Standing from Compensation Commissioner

0 Tenderers must submit technical and financial proposals in two separate envelopes clearly
marked “Envelope A -Technical Proposal “and “Envelope B — Financial Proposal”. Then the
financial proposal will only be opened should the technical proposal be found to be acceptable.

o Non- signed “Form of Offer” the financial proposal in “Envelope B” submission will result in the
disqualification of the tender.

0 Inclusion of Price Offer and/ or any other price related details in “Envelope A -Technical
Proposal “will result in the disqualification of the tender.

0 The successful Tenderer will be required to have sufficient and competent staff available to
commence full time operations in accordance with the contract with effect from the
Commencement Date, failing which the contract will be awarded to the next most preferred
Tender.

0 Registration with the CIDB in the category 7EP or higher is compulsory for companies wishing

to submit tenders.

o All returnable documents and schedules as listed in T2.1 OF Volume 2 of 2: List of Returnable
Documents.

0 Provide Eskom approved vendor number for Eskom Holdings SOC Ltd (Eastern Cape)
confirming the service provider is an approved Eskom Contractor Failure to confirm this will
result in disqualification.

0 Submit confirmation of compliance with ORHVS level/outcome 6(Including authorisation
confirmation from Eskom) for site agent with Eskom Holdings SOC Ltd (Eastern Cape).
Failure to confirm this will result in disqualification.

o Submit signed declaration of 90% Local content production, for electrical equipment.

O The successful tenderer is encouraged to sub-contract a minimum of 30% of the value of the
contract labor component to designated SMME from within BCMM area. SMME profile should
meet 51% Black ownership. Database for selection provided by ELIDZ.

o Final award decision may be subjected to Eskom’s final comments and/or recommendation.

POPIA

By submitting this tender, the bidder hereby consents to providing the ELIDZ with personal
information as provided in the Protection of Personal Information Act 2013 (POPIA).

The ELIDZ undertakes to:

1. It will take all reasonable steps and precautions to preserve the integrity of bidders Personal
Information and to prevent any corruption or loss of such data.

2. It will not do any of the following: copy, compile, collect, collate, process, store, transfer, alter,
delete, interfere with or in any other manner use the bidders Personal Information as described in
the Act for any purpose other than with the express prior written consent of the bidder.

3. Utilize the personal information provided for the purposes of assessment of the tender submitted
by the bidder and contracting with the successful bidder as the case may be.

4. 1t will immediately inform the bidder in writing if any Personal Information relating to it has been
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compromised. The ELIDZ undertakes to immediately inform the bidder in writing as to how it will
manage such compromise and what steps will be taken to rectify the situation.

5. Due and reasonable care of the bidder’'s personal information and not to share the said personal
information with any third party unless you have authorized such disclosure, or the release of such
information is required by law.

6. At all times strictly comply with its obligations under Data Protection Legislation.

7. Subject to legislative, regulatory, contractual and other legitimate conditions, the respective
bidder has certain rights in terms of how their information is processed. The bidder can request
access to information or guidance on how to lodge a complaint from or direct a request to exercise
afforded rights to the ELIDZ Information Officer, or his/her deputy/ies, or the Information Regulator.
8. It will maintain guidelines, policies or procedures for the retention or destruction of data and will
retain it only as long as necessary for the identified purposes or to meet legal requirements or
policies.

9. It shall implement and maintain, at its cost and expense, appropriate, reasonable technical and
organizational measures to prevent loss of damage to or unauthorized destruction of Personal
Information and unlawful access to or Processing of Personal Information. The ELIDZ shall not
incur any liability for costs, loss or damage arising from the use of inaccurate or incomplete data
provided by or on behalf of the bidder.

EVALUATION

The evaluation will be guided by the ELIDZ procurement policy. Points will be awarded on the
basis of Price and BBBEE.

Score breakdown:
a 80 Points for Price
0 20 Points for Specific Goals

All tenders not providing compulsory responsive documentation and with functionality scoring less
than 70 %, will not be considered for the next stage of tender evaluation

TENDER DOCUMENT & SUBMISSION

The RFT document will be available for download on 13 September 2024 12h00 at
www.elidz.co.za under opportunities & Dispatch website under opportunities.

It will be the responsibility of the respondent to ensure that the RFT documents reaches the ELIDZ.
All tender documents are to be submitted online at https://tenderportal.elidz.co.za before the
closing date and time . Only PDF documents must be uploaded with a maximum size limit of 2GB
per file.

Hard copy document submission will not be considered.
TENDER ENQUIRIES

Queries relating to this tender may be addressed to:

Contact Person: Mrs A Mzantsi,

Contact number: 043 702 8200
Email: Anathi@elidz.co.za
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1.1.3 TENDER DATA

Proiect title: TENDER FOR THE OF PROPOSAL 132/11kV ESKOM LEACHES
J ' BAY SUBSTATION 40MVA CAPACITY UPGRADE
Contract No- ES/24/ELEC/LEACHESBAY/ 40MVA/01
Advertising 13 September . )
date: 2024 Closing date: 11 October 2024
Closing time: 12h00 noon Validity period: 120 Days

Clause

number

The conditions of tender are the Standard Conditions of Tender as contained in
Appendix F of SANS 294 : 2004 (Edition 1).

The Standard Conditions of Tender make several references to the Tender Data for
details that apply specifically to this tender. The Tender Data shall have precedence in
the interpretation of any ambiguity or inconsistency between it and the standard
conditions of tender.

Each item of data given below is cross-referenced to the clause in the Standard
Conditions of Tender to which it mainly applies.

F.1.1 The employer is the East London Industrial Development Zone (SOC) Ltd (ELIDZ)

F.1.2 The tender documents issued by the employer comprise:
VOLUME A: TECHNICAL PROPOSAL
1. THE TENDER
1.1 TENDERING PROCEDURES
1.1.1  Introduction
1.1.2 Tender Notice and Invitation to Tender
1.1.3 Tender Data
1.2 RETURNABLE SCHEDULES
1.2.1  List of Returnable Documents
1.2.2 Returnable Schedules
2. THE CONTRACT
2.1 CONTRACT DATA
2.2 SCOPE OF WORK
2.3 SITE INFORMATION

APPENDICES
A Occupational Health and Safety Regulations
B Eskom Functional Detailed Design Package (Specification & Drawings)
C ELIDZ guidelines for completion of supplier development bid document
D Environmental Management Plan

10
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F.1.2 VOLUME B: FINANCIAL PROPOSAL
(cont) | 1. THE CONTRACT
11 AGREEMENT AND CONTRACT DATA
1.1.1  Form of Offer and Acceptance
1.1.2  Form of Offer and Acceptance
1.2 PRICING DATA
1.2.1  Pricing Instructions
1.2.2 Bills of Quantities
F.14 The employer’s agent is:
Name: Bigen Africa Services (Pty) Ltd
Address: Allan Cormack St, Persequor, Pretoria, 0081
Tel: 012 842 8700
Fax:
E-mail: nadeem.goolamhoosen@bigengroup.com
: Add the following sentence:
The period of six months may only be reduced should all tenders received be rejected
as non-responsive.
F.2.1 The following tenderers who are registered with the CIDB, or are capable of being so
registered prior to submissions, are eligible to submit tenders:
a) Contractors who have a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for
a 7EP or higher class of construction work.
Joint Ventures (JV) are eligible to submit tenders providing that:
o Every member of the JV is registered with the CIDB
o Alead partner has a contractor grading designation in the 7EP or higher class of
construction work; and
e The combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a
contractor grading designation determined in accordance with the sum tendered
for a 7EP or higher class of construction work; and
e A Joint Venture agreement is submitted together with the tender indicating
shareholding percentage.
All parties to a Joint Venture should meet bid condition requirements to be acceptable.
F.2.7 The arrangements for a compulsory clarification meeting to be held virtually on:
Date : 20 September 2024
Starting time : 11h00
F2.11 Replace the last sentence of the clause with the following: If the Bill of Quantities are
completed by hand to correct errors made, draw a line through the incorrect entry and
write the correct entry above in black ink and place the full signatures of the authorised
signatories next to the correct entry.
F2.12.1 [Add the following to the clause: All alternative tender offers shall be referred to in

Section T2.2.1 — Alterations to Tender.

11
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F2.12.2 [Add the following to the clause:

Should the Tenderer wish to offer alternative designs and/or construction materials, he
shall include with this Tender full details thereof, including a complete bill of quantities,
formal design calculations, and full details of all alternative components proposed to be
included in the Works. Refer also to the Contract Data in this regard. Failure to properly
comply with this clause, thereby preventing the Employer and/or the Employer’s Agent
to properly assess the full implications of the alternative tender, is likely to disqualify the
alternative offered from further consideration. No submission by the Contractor after
award for additional payment or time for completion of Works relating to the alternative
offer will be considered. The tendered rates submitted shall be considered to reflect the
full and final cost implications of the alternative offer.

F2.13.2 [The tender document, fully completed by hand in black ink. The tender documents,
Volume A and Volume B fully completed are to be submitted online at
https://tenderportal.elidz.co.za. Only PDF documents must be uploaded with a maximum
size limit of 2GB per file. Hard copy document submissions will not be considered.

F2.13.3 [ Only the original tender submission is required.

F2.13.4 [Add the following to the clause:

Only authorised signatories may sign the original and all copies of the tender offer
where required in terms of F2.13.3.

F2.13.5 [It will be the responsibility of the respondent to ensure that the RFP reaches the
ELIDZ in accordance with Clause F2.13.2.

F2.13.6 [A two-envelope procedure will be followed..

F2.13.8 [Add the following to the clause:

Accept that the Employer will not assume any responsibility due to an incorrect e-mail
address being used by the tenderer or late or non-delivery of e-mail due to load shedding,
network disruptions or server downtime. In submitting this tender the tenderer accepts
that should there be any unforeseen circumstances with submission of tenders the
Employer reserves the right to request that all tenders received held secure and
unopened until such time that all matters have been resolved. The Employer reserves
the right to not accept a late tender submission should they be of the opinion that there
was no material reason related to the electronic method of submission that prohibited
submission within the tender period.

F2.13.9 [Tenderers are required to submit all returnable documents to be completed as per
clause 2.14 and shall submit all required returnable schedules and certificates
electronically on the portal as indicated in clause F2.13.2

F2.14 The ELIDZ will disqualify any submission which is not suitably endorsed or which is not
comprehensively completed.

F2.15.1 [Submissions that are not received on or before the closing time will, in terms of the ELIDZ
procurement policy, not be considered.

F.2.16 The tender offer validity period is 120 days.

F2.16.1 [Add the following to the clause:

If the tender validity expires on a Saturday, Sunday or public holiday, the tender
shall remain valid and open for acceptance until the closure of business on the
following working day.

F2.16.5 [Add the following Clause:

12
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Accept that should the Tenderer unilaterally withdraw his tender during this
period, the Employer shall, without prejudice to any other rights he may have, be
entitled to accept any less favourable tender for the Works from those received,
or to call for fresh tenders, or to otherwise arrange for the execution of the Works,
and the Tenderer shall pay on demand any additional expense incurred by the
Employer on account of the adoption of the said courses, as well as either the
difference in cost between the tender withdrawn (as corrected in terms of Clause
3.9 of the Conditions of Tender) and any less favourable tender accepted by the
Employer, or the difference between the tender withdrawn (as corrected) and the
cost of execution of the Works by the Employer as well as any other amounts the
Employer may have to pay to have the Works completed.

Add the following to the clause:

Accept that if requested, the Tenderer shall within seven (7) days of the date upon which
he is requested to do so, submit a full report from his banker as to his

financial standing. The Employer may, in its discretion, and subject to the
provisions of Section 4(1)(d) of the State Tender Board Act 86 of 1968, condone
any failure to comply with the foregoing condition.

Accept that the Employer or his agent, reserves the right to approach the
Tenderer’s banker or guarantor(s) as indicated in the tender document, or the
bankers of each of the individual members of any joint venture that is constituted
for purposes of this Contract, with a view to ascertaining whether the required
guarantee will be furnished, and for purposes of ascertaining the financial strength
of the Tenderer or of the individual member of such venture.

F2.19

Access to premises will not be required.

F2.20

Add the following to the Clause:

Accept that the Employer or his Agent, reserves the right to approach the
Tenderer's banker or guarantor(s) as indicated in the tender document, or the
bankers of the individual members of any joint venture that is constituted for
purposes of this Contract, with a view to ascertain whether the required guarantee
will be furnished, and for purposes of ascertaining the financial strength of the
Tenderer or of the individual member of such joint venture. Only guarantees that
are submitted in the format provided will be accepted.

F2.23

The tenderer is required to submit with his tender:

0 Tenderers are required to submit a Valid SARS Tax Clearance Certificate with their
tender.

0 Tenderers should submit a valid original or certified B-BBEE certification.
Companies with annual turnover less than R10 million to submit an accountant or
SARS letter confirming turnover.

O Aregistered office within the Buffalo City municipal boundaries will be given
preference.

0 Tenderers to provide certified copy of Company Registration Certificate

O Tenderers to provide a valid Letter of Good Standing from Compensation
Commissioner

0 Tenderer is required to provide a CSD registration certificate on older than 10 days
before closing of tender. Proof of registration on CSD — MAAA number.

0 The tenderer must submit a bank rating equal to and or better than a C. (Note
letter from Bank to exclude tendered amount).

0 Tenderers must submit technical and financial proposals in two separate envelopes
clearly marked “Envelope A -Technical Proposal “and “Envelope B — Financial
Proposal”. Then the financial proposal will only be opened should the technical
proposal be found to be acceptable.

13
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o Non- signed “Form of Offer” the financial proposal in “Envelope B” submission will
result in the disqualification of the tender.

0 Inclusion of Price Offer and/ or any other price related details in “Envelope A -
Technical Proposal “will result in the disqualification of the tender.

0 Proof of Registration with the CIDB in the category 7EP or higher.

o Provide Eskom approved vendor number for Eskom Holdings SOC Ltd (Eastern
Cape) confirming the service provider is an approved Eskom Contractor Failure to
confirm this will result in disqualification.

0 Submit confirmation of compliance with ORHVS level/outcome 6 (Including
authorisation confirmation from Eskom) for the site agent with Eskom Holdings
SOC Ltd (Eastern Cape). Failure to confirm this will result in disqualification.

o All returnable documents and schedules as outlined in this tender including the
functionality evaluation criteria No.1 to No.5 supporting documentation.

0 Submit signed declaration of 90% Local content production, for electrical equipment.

0 The successful tenderer are encourage to sub-contract a minimum of 30% of the
value of the contract labor component to designated SMME from within BCMM
area. SMME profile should meet 51% Black ownership. Database for selection
provided by ELIDZ.

o The preferred bidder will be awarding the tender subject that their vendor status with

Eskom is in good standing.

F3.4 Tender submissions will not be opened in public immediately after the stipulated closing
time and date.
Tender evaluation will be carried out using the 80/20 preference point system, where:
F3.11

= A maximum of 80 points are allocated for financial offer.
= A maximum of 20 points are allocated for Specific goals.

The above-mentioned evaluation will be subject to offers being responsive and
passing the functionality criteria prescribed in the attached schedule.

Table: Specific Goals Points Conversion

Estimated Rand
Value inclusive
of Vat Specific Goals and Point allocation

80 points for price

10 points - 51% and above Black owned

suppliers
Above R1000 5 points - 25% up to 50% Black owned
000 up to R50 .

suppliers
000 000

0 points below 25% Black owned suppliers

5 points for Eastern Cape Based suppliers

0 points outside Eastern Cape

14




TENDER FOR THE PROPOSAL OF 132/11kV ESKOM LEACHES
BAY SUBSTATION 40MVA CAPACITY UPGRADE ("“/
|

east london idz

business streamlined

1 point for 51% and above Youth owned

suppliers

1 point for 51% and above Women owned

suppliers.

3 points for SMME's (EME or QSE)

The above mentioned evaluation will be subject to offers being responsive and passing
the functionality criteria prescribed in the attached schedule.

Quality/Functionality Evaluation (Include score points for pricing proposal split)
The score achieved for functionality will be assessed using the following criteria, each of which
will be scored individually up to the maximum number of points indicated per criteria (failure
to submit the relevant information will result in zero scores for that section):
DETAILED BREAKDOWN OF FUNCTIONALITY POINTS
MAXIMUM
Details SCORE SCORE
Criteria 1. Applicant’s Expertise and Resources 50
1.1 Project Manager 20
Submit a Curriculum vitae on the
Experience following: 15
The Project Manager has in excess of 15
10 years’ relevant work experience.
The Project Manager has between 8- 5
and 10-years’ relevant work experience.
The Project Manager has between 6-
and 8-years’ relevant work experience. 3
Submit certified certificates on the
Qualification following: 5
Pr. CM Professional Registration 5
Certificate (SACPCMP)
Project Management Qualification or 3
PMP Certification.
Diploma or equivalent in Electronics/ 2
Mechanical Engineering/Software
Engineering/Electrical
Engineering
20

15
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1.2 Engineer

Submit a Curriculum vitae on the
Experience following: 15

The Engineer has an excess. 15
of 15 years’ relevant work experience

The Engineer has between 10- and 15- 5
years work experience 2

The Engineer has less than 10 years’ 3
relevant work experience

Submit certified certificates on the
Qualification following: 5

Degree (B-TECH, B-ENG or BSC) or
equivalent in Electrical Engineering or 5
above with professional registration (Pr.
Eng/Pr Tech Eng).

Degree (B-TECH, B-ENG or BSC) or
equivalent in Electrical
Engineering only. 3

1.3 Technician 10

Experience Submit a Curriculum vitae on the 5
following:

The Technician or Electrician has an 5
excess.
of 15 years’ relevant work experience

The Technician or Electrician has
between 10- and 15-years work
experience 2.

The Technician or Electrician has less
than 10 years’ relevant work experience

Submit certified certificates on the
Qualification following: 5

Diploma or National Technical Diploma 5
equivalent in Electrical
Engineering.

Trade tested only

Criteria 2. Relevant Company Experience 15
2.1. Relevant Experience

16
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Attach a proof of similar size(132kV/11kV 40MVA) HV Substation 15 15

construction projects completed for Eskom.

A maximum average of 5 points can be scored for each confirmed
similar project in progress or carried out in the past 5 years (Form
P06 to be completed for each project with an accompanied
reference letter to score a maximum 15 points)

Criteria 3. Methodology Statement (Maximum 10 Pages) 30

3.1. Methodology Statement indicating how the project will be
conducted. Company required to provide detailed method
statements, which demonstrate the manner in which work is
carried out typically on an installation contract of this nature
(Transformers, Cables, Switchgear, Control panels, AC/DC supply
and Building Extension) and should cover a minimum of four core
activities.

3.1.1 132kV Transformer Bay installation complete with installation, 10 10
wiring, testing and commission.

3.1.2 11 kV or higher Metal Clad Switchgear with VCB CB 6 6
installation, retrofitting and testing and 11 kV or higher MV Cable
works (pulling, laying, jointing, terminating, testing, etc.)

3.1.3 Eskom approved scheme Protection implementation 6 6
installation, wiring and testing Battery tripping unit with Lead Acid
batteries, installation, wiring and testing.

3.1.4 High Voltage Substation building civil, protection of existing
services excavations, oil holding dam, barricading/hording, 8 8
construction method.

Criteria 4. Health and Safety S
4.1 Attach OHS Officer CV and proof of relevant SHE construction 5 5
training.

Total

Points Maximum

Scored Points
TOTAL EVALUATION SCORE FOR FUNCTIONALITY 100
PERCENTAGE POINTS SCORED % 100%

Tender offers scoring less than 70% functionality will not be considered further.

Financial Offer Evaluation

The score achieved for financial offer will be determined using formula 2 (option 1) as follows:

P-Pm
Points awarded =80 1- ———
Pm

Where P = the comparative offer of the tender offer under consideration
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Preference Evaluation Criteria

A maximum of twenty (20) points will be awarded to a tenderer for achieving Specific Goals
objectives. Specific Goals points shall be computed using a table in F3.11

All tenders with functionality less than 70% of the total functional requirements will not be considered
for the next stage of tender evaluation. ELIDZ reserves the right to negotiate if preferred bidder’s
proposal exceeds ELIDZ project estimate.

The tender will be awarded to the bid with the highest number of points. A tender may be awarded
to a bidder that did not score the highest number of points if reasonable and justifiable grounds exist.

Any contract offered by the ELIDZ will be based on the correctness of information submitted by the
service providers. Any misrepresentation of facts by a service provider may lead to disqualification.
Should such misrepresentation be uncovered after the commencement of the contracted work, the
ELIDZ reserves the right to terminate the contract and recover all payments made to that service
provider and any costs that may have been incurred in the process.

ELIDZ reserves the right to have the tenderer’s Black Economic Empowerment Credentials verified
by an independent agency. (Procurement Handbook — Appendix C: 1 must be fully completed and
supplementary information may be completed by service providers with a turnover of less than R10m
and be accompanied by letter from an accounting firm or SARS confirming the company’s or sworn
affidavit turnover is less than R10m).

In the event that the successful Bidder has been awarded the contract with value above

R 2 000 000.00 for the same goods/services on a consecutive basis, the successful Bidder will be
required to submit a Supplier development plan for SMMEs to be agreed with the ELIDZ.

F3.13.1 |Tender offers will only be considered if:

a) the tenderer has in his or her possession an original valid Tax Clearance
Certificate issued by the South African Revenue Services

b) the tenderer in possession of a valid or certified BBBEE certificate

c) the tenderer or any of its directors is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of
2004 as a person prohibited from doing business with the public sector.

d)  The tenderer must submit a bank rating equal to and or better than a C. (Note
letter from Bank to exclude tendered amount).

e) Tenderers must submit technical and financial proposals in two separate
envelopes clearly marked “Envelope A -Technical Proposal “and “Envelope B —
Financial Proposal’. Then the financial proposal will only be opened should the
technical proposal be found to be acceptable.

f) Non- signed “Form of Offer” the financial proposal in “Envelope B” submission
will result in the disqualification of the tender.

9) Inclusion of Price Offer and/ or any other price related details in “Envelope A -
Technical Proposal “will result in the disqualification of the tender.

h)  the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice
to this effect.

i) Tenderers to provide a valid Letter of Good Standing from Compensation
Commissioner

i) Proof of Company Registration is submitted with this tender.

k) Proof of of Registration with the CIDB in the category 7EP or higher is submitted
with this tender.
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m)

n)

0)

p)

q)

r

All returnable documents and schedules as listed in T2.1 OF Volume 2 of 2: List
of Returnables, have been completed and submitted with this document.

The tenderer has registered on CSD. Proof of registration on CSD — MAAA
number is required.

Provide Eskom approved vendor number for Eskom Holdings SOC Ltd
(Eastern Cape) confirming the service provider is an approved Eskom Contractor
Failure to confirm this will result in disqualification.

Submit confirmation of compliance with ORHVS level/outcome 6(Including
authorisation confirmation from Eskom) for the site agent with Eskom
Holdings SOC Ltd (Eastern Cape). Failure to confirm this will result in
disqualification.

All returnable documents and schedules as outlined in this tender including the
functionality evaluation criteria No.1 to No.5 supporting documentation.

Submit signed declaration of 90% Local content production, for electrical
equipment.

The successful tenderer are encouraged to sub-contract a minimum of 30% of
the value of the contract to designated SMME from within BCMM area. SMME
profile should meet 51% Black ownership. Database for selection provided by
ELIDZ.

Final award decision may be subjected to Eskom’s final comments and/or recommendation.

F3.13

Replace the first sentence in the sub-clause with:

“The Employer has the right not to accept any tender or to not accept the lowest priced
tender and may accept the tender offer that in the opinion of the Employer presents the
lowest risk and/or provides the best value to the Employer.”

F.3.18

The number of paper copies of the signed contract to be provided by the employer is 1

(one).
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F. Standard Conditions of Tender (CIDB July 2015)

(See attachments)
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PART 2

THE CONTRACT

CONTRACT NO: ES/24/ELEC/LEACHESBAY/ 40MVA/01

TENDER FOR THE PROPOSAL OF 132/11kV ESKOM
LEACHES BAY SUBSTATION 40MVA CAPACITY
UPGRADE
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2.1.1 CONTRACT DATA FOR

Project title:

TENDER FOR THE PROPOSAL OF 132/11kV ESKOM
LEACHES BAY SUBSTATION UPGRADE

Contract No:

ES/24/ELEC/LEACHESBAY/ 40MVA/01

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, Third Edition (2015), published by the
South African Institution of Civil Engineering, is applicable to this Contract.

The General Conditions of Contract are not bound into this document, but are available at the
Contractor’s expense from the Secretary of the South African Institution of Civil Engineering, Private
Bag X200, Halfway House, Midrand, 1685 or www.saice.org.za.

CONTRACT SPECIFIC DATA

In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works, Third Edition
(2015), the following contact specific data, referring to the General Conditions of Contract for
Construction Works, Third Edition (2015) are applicable to this Contract:

The Contract Data consists of two parts. Part 1 contains information provided by the Employer, while
Part 2 contains information to be provided by the Contractor.

Part 1: Data Provided by the Employer

Clause Contract Data

1.1.1.3 Delete the contents of the clause and insert the following:
“Certificate of Completion” means the certificate issued by the Employer’s Agent
stating the date on which completion of the Works was achieved. Certificates of
Completion will not be issued for portions or phases of the Works.

1.1.1.13 The Defects Liability Period for the Works shall be 730 calendar days.

1.1.1.14 Add the following to the end of this definition:

This clause shall apply mutatis mutandis to any portion or phase of the Works
that may be described in the Scope of Works or in the Contract Data, or agreed
subsequently between the Contractor and the Employer, and committed to
writing.

The time for achieving Practical Completion, including the 28 days allowance for
finalisation of documentation in terms of Clause 5.3.2 and Clause 5.3.3, is 576
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days (Days Includes Long lead time of 7 months to purchase materials and strictly
12 months construction).

1.1.1.15

The Employer is East London Industrial Development Zone (SOC) Ltd (ELIDZ).

1.1.1.16

The Employer's Agent means any Principal, Associate Principal or Registered
Professional appointed generally or specifically by the management of the firm
Bigen Africa Services (Pty) Ltd to fulfil the functions of the Employer's Agent in
terms of the Conditions of Contract.

1.1.1.26

The pricing strategy is Fixed price rate but re-measurable

1.1.1.35

Add the following new clause:
‘Construction Work Permit’ means a statutory permit as defined in relevant
legislation, and where required for the Works, to be provided to the Contractor by

the Employer before commencement of the Works.

121

Add the following to the clause:

1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of
it being during office hours or otherwise.

1.2.1.4 Posted to the Contractor's address, and delivered by the postal
authorities.

1.2.1.5 Delivered by a courier service or messenger, and signed for by the
recipient or his representative.

1.2.1.2

The address and telephone number of the Employer is:

Employer’s postal address
P.O. Box 5458
Greenfields

5208

Employer’s physical address
Lower Chester Road, Sunnyridge
Buffalo City (East London)

5201
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E-mail: thato@elidz.co.za
Telephone: 043 — 702 8200

The address and telephone number of the Employer’s Agent is:
Bigen Africa Services (Pty) Ltd

Allan Cormack Street PO Box 29

The Innovation Hub The Innovation Hub
Pretoria Pretoria, 0087
0087

Tel: (012) 842 8700
Fax: (012) 843 9000/1

24.1 Delete the contents of the clause and insert the following:
The documents forming the Contract are to be taken as mutually explanatory of
one another. For the purposes of interpretation, the priority of the documents shall
be in accordance with the following sequence, listed from highest to lowest
priority:
@) Form of Offer and Acceptance
(b) Contract Data
(© General Conditions of Contract
(d) Drawings
(e) Variations and Additional Clauses to Particular Specifications and
Standard Specifications
() Particular Specifications
(9) Standard Specifications
(h) Bill of Quantities
(1) any other documents forming part of the Contract
If an ambiguity or discrepancy between the documents is found, the Employer’s
Agent shall provide the necessary clarification or instruction.
3.2.3 The Employer’s Agent is, in terms of his appointment by the Employer for the

design and administration of the Works included in the Contract, required to
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obtain the specific approval of the Employer for the execution of the following
duties:

3.2.3.1 Theissuing of an order to suspend the progress of the Works, the extra
cost resulting from which order is to be borne by the Employer in terms
of Clause 5.11 or the effect of which is liable to give rise to a claim by
the Contractor for an extension of time under Clause 5.12 of these
conditions.

3.2.3.2 Theissuing of an instruction in terms of Clause 6.3, the estimated effect
of which will be to increase the Contract Price by an amount exceeding
R100 000,

3.2.3.3 The valuation of all variation orders in terms of Clause 6.4,

3.2.3.4 The adjustment of the sum(s) tendered for General Items in terms of

Clause 6.11.
3.24 Delete the contents of the Clause and insert the following:
The Employer’s Health and Safety Agent, appointed in terms of the Construction
Regulations promulgated under the Occupational Health and Safety Act, is
authorised to act as his representative relating to the responsibilities imposed by
the Occupational Health and Safety Act on the Employer. Such an agent shall be
responsible to the Employer’s Agent in terms of these Conditions of Contract.
4.1.2 Add the following to the clause:

The Contractor shall provide the following to the Employer’'s Agent for retention
by the Employer or his assignee in respect of all works designed by the
Contractor:

4121 A Certificate of Stability of the Works signed by a registered
Professional Engineer confirming that all such works have been
designed in accordance with the appropriate codes of practice.

4.1.2.2 Proof of registration and of adequate and current professional
indemnity insurance cover held by the designer(s).

4.1.2.3 Design calculations should the Employer's Agent request a copy
thereof.

4.1.2.4 Engineering drawings and workshop details (both signed by the
relevant professional engineer), in order to allow the Employer’s Agent
to compare the design with the specified requirements and to record
any comments he may have with respect thereto.
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4.1.25 “As-Built” drawings in .dgn (Microstation) electronic format after
completion of the Works.

The Contractor shall be responsible for the design of the Temporary Works.

4.3.3

Add the following new clause:

The Contractor shall comply with the Occupational Health and Safety
Specification prepared by the Employer in terms of the Construction
Regulations, 2014 promulgated in terms of Section 43 of the Occupational Health
and Safety Act (Act No. 85 of 1993).

Without limiting the Contractor’s obligations in terms of the Contract, the
Contractor shall before commencement of the Works or any part thereof, be in
the possession of an approved Health and Safety Plan.

The Contractor shall submit an approved Health and Safety Plan to the
Employer's Agent within 14 days from the Commencement Date.

43.4

Add the following new clause:
Contractor’s liability as mandatory

Notwithstanding any actions which the Employer may take, the Contractor
accepts sole liability for due compliance with the relevant duties, obligations,
prohibitions, arrangements and procedures imposed by the Occupational Health
and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the
Construction Regulations, 2014, for which he is liable as mandatory. By entering
into this Contract it shall be deemed that the parties have agreed in writing to the
above provisions in terms of Section 37 (2) of the Act.

4.3.5

Add the following new clause:
Contractor to notify Employer

The Employer retains an interest in all inquiries conducted under this Contract in
terms of Section 31 and/or 32 of the Occupational Health and Safety Act, 1993
(Act 85 of 1993) and its Regulations following any incident involving the
Contractor and/or Sub-Contractor and/or their employees. The Contractor shall
notify the Employer in writing of all investigations, complaints or criminal charges
which may arise pursuant to work performed under this Contract in terms of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) and Regulations.

4.3.6

Add the following new clause:

Contractor’s Designer
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The Contractor and his designer shall accept full responsibility and liability to
comply with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and
the Construction Regulations, 2014 for the design of the Temporary Works and
those part of the Permanent Works which the Contractor is responsible to design
in terms of the Contract.

4.13

Add the following new clause:

“As-Built Information”

The Contractor shall submit to the Employer's Agent complete as-built data in
accordance with Clause C3.5.1.11 under Part C3.5 of the Contract for all work
completed. Failure by the Contractor to submit the as-built data shall be just
cause for the Employer to withhold any further payment certificates and the
Practical Completion Certificate.

The work completed shall mean all work as per the Scope of Works including any

additional works issued in terms of the Contract. The as-built data shall be
submitted in the format as prescribed in Clause C3.5.1.11 under Part C3.5 of this

Contract.”

53.1

The documentation required before commencement with Works Execution are:

¢ Environmental and Health and Safety Plan (Refer to Clause 4.3.3)
¢ Initial programme (Refer to Clause 5.6)

e A detailed cashflow forecast (Refer to Clause 5.6.2.6)

e Security (Refer to Clause 6.2)

¢ Insurance (Refer to Clause 8.6)

5.3.2

The time to submit the documentation required (Refer to Clause 5.3.1) before
commencement with Works execution is 14 days.

5.3.3

Replace both periods of “7 days” in Clause 5.3.3 with “14 days”.

534

Add the following new clause:

“Notwithstanding anything stipulated to the contrary in these Conditions, the
Contractor shall not be entitled to any claim or extension of time arising from any
delay in obtaining a Construction Works Permit which has been duly applied for,

unless such delay exceeds 84 consecutive days.”
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Clause

Contract Data

5.4.2

The access and possession of Site shall not be exclusive to the Contractor but
as set out in the Scope of Works and/or Site Information.

5.5.1

The contract period for the Works is Two years.

(Note: contract end date will also be determined by budget depleting in the
contract. In which case either of the two will be considered).

5.6.1

Add the following to the clause:

In this regard the Contractor shall have regard for the phases and sub-phases (if
applicable) for the Works, which shall also be the order in which the Permanent
Works shall be constructed, unless otherwise agreed between the parties and
committed to writing. If phased construction is applicable, the phases and sub-
phases will be described in the Scope of Works and/or will be indicated on the
Phasing Plan which forms part of the Drawings.

57.1

Delete the last paragraph of the clause and replace with the following:

No instruction by the Employer's Agent to the Contractor to improve his rate of
progress in this regard will qualify for additional compensation, unless the
instruction explicitly states that the Contractor is entitled to additional
compensation and cites the amount of such compensation or the basis upon
which it is to be determined.

58.1

The non-working days are Sundays.

Special non-working days shall be all South African statutory public holidays and
the year-end break (which commences on 16 December and ends on 05
January).

5.12.5

Add the following new clause:
Extension of time due to Abnormal Rainfall

Extension of time for Practical Completion of the Contract in the event of
abnormal rainfall shall only be allowed in accordance with the following formula.
No additional extension of Time for Practical Completion caused by abnormal
climatic conditions will be allowed, irrespective of the cause thereof or the effect
it may have on the execution of the Works:
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\Y = (Nw - Nn) + (Rw - Rn)/20
Where:
\% = Extension of time in calendar days for the calendar month under consideration
Nw = Actual number of days during the calendar month under

consideration on which a rainfall of 20mm and more is recorded
Rw = Actual total rainfall in mm recorded during the calendar month
under consideration

Nn = Average number of days, derived from rainfall records, on
which

a rainfall of 10mm and more was recorded during the relevant
calendar month as per the data tabulated hereinafter
Rn = Average total rainfall in mm for the relevant calendar month,

derived from rainfall records, as tabulated hereinafter

Where the extension of time due to abnormal rainfall has to be calculated for
portion of a calendar month, pro rata values shall be used. Should V be negative
for any particular month, and should its absolute value exceed the corresponding
value of N, then V shall be taken as being equal to minus N». The total extension
of time to be granted shall be the algebraic sum of all the monthly extensions,
provided that if this total is negative then the time for completion shall not be
reduced due to subnormal rainfall.

Rainfall records for the period of construction shall be taken on Site. The
Contractor shall provide and install all the necessary equipment for accurately
measuring the rainfall. The Contractor shall also provide, erect and maintain a
security fence plus gate, padlock and keys at each measuring station, all at his
own cost. The Employer’s Agent or his Representative shall take and record the
daily rainfall readings. The Contractor shall be permitted to attend these
readings, in the company of the Employer’s Agent’s Representative. Access to
the measuring gauge(s) shall at all times be under the Employer’s Agent's
control.

The rainfall records applicable to this Contract are those recorded at Weather
Station East London Weather Station. The following values of N, and R, shall

apply:
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Clause Contract Data
Month Rn (mm) N, (days)
January 87 9
February 87 9
March 96 10
April 89 8
May 37 5
June 36 4
July 40 4
August 50 5
September 62 6
= October 83 9
November 88 9
December 88 10
Total
5.13. Delete the contents of the clause and insert the following:

If the Contractor fails by the Due Completion Date to complete the
Works, or any specific portion thereof that is identified in the Scope of
Works to the extent which entitles him in terms of Clause 5.14.2 to
receive a Certificate of Practical Completion for the Works, then the
Contractor shall be liable to the Employer for the sum(s) stated below
as (a) penalty(ies) for every day which shall elapse between the Due
Completion Date for the Works or the specific portion of the Works and
the actual Date of Practical Completion of the Works or of the specific
portion.

The penalty for delay shall be: 0.05 % of Contract Amount per day.

If before the issue of a Certificate of Practical Completion for the whole
of the Works, or for any specific portion thereof that is identified in the
Scope of Works, any further part of the Works has been:

certified as complete in terms of a Certificate of Practical Completion;
or

occupied or used by the Employer, his agents, employees or other
contractors (not being employed by the Contractor);
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then the appropriate penalty for delay referred to in Clause 5.13.1
above shall be reduced by the amount which is determined by the
Employer’s Agent to be appropriate under the circumstances.

5.13.3  The imposition of penalties in terms of Clause 5.13.1 shall not relieve
the Contractor from his obligation to complete the Works, nor from any
of his obligations and liabilities under the Contract.

5.13.4  All penalties for which the Contractor becomes liable in terms of Clause
5.13.1 shall be accumulative. The Employer may, without prejudice to
any other method of recovery, deduct the amounts of all such penalties
from any monies in his possession that are or may become due to the
Contractor.

5.13.5  The imposition of any penalties in terms of Clause 5.13.1 shall not limit
the right of the Employer's Agent of the Employer to act in terms of
Clause 9.2.

5.13.6

Add the following new Clause:

If the Contractor shall, without the prior written permission of the Employer’s
Agent, in respect of any portions of the Works which are prescribed in the Scope
of Work to be executed using labour intensive construction methods, or for which
the maximum size and capacity of mechanical plant and equipment is restricted
in terms of the Contract:

o fail to execute such portions of the Works, or any parts thereof, utilising
labour intensive construction methods strictly in accordance with the
provisions of the Contract; or

o utilise in the execution of such portions of the Works, or any parts thereof,
mechanical plant or equipment which is in conflict with the terms of the
Contract; or

e utilise in the execution of such portions of the Work, workers drawn from
sources other than those allowed in terms of the Contract;

then the Contractor shall be liable to the Employer for the percentage stated
below of the value of the Works so executed in conflict with the provisions of the
relevant Scope of Work, as a penalty for non-compliance.

The penalty for non-compliance is: 15% of the value of Works specified.

The imposition of penalties in terms of this clause shall not relieve the Contractor
from his obligation to complete the Works, nor from any of his obligations and
liabilities under the Contract.
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5.16.3 The latent defect period is 10 years after the issue of the Final Approval
Certificate.
6.2.2 Delete the contents of the clause and insert the following:
If the Contractor fails to select the security to be provided, or if the Contractor fails
to provide the selected security within the time period stated in Clause 5.3.2, or if
the performance guarantee shall differ substantially from the pro forma, it shall
legally be deemed that the Contractor has selected a security of a Cash deposit
of R4 000 000.00 plus retention of 5% of the value of the Works without limiting
the Employer’s right to terminate the Contract in terms of Clause 9.2.
6.2.3 Delete the contents of the clause and insert the following:

If the Contractor has selected a performance guarantee as security, he shall
ensure that it remains valid and enforceable until the Certificate of Completion is
issued. A fixed expiry date performance guarantee will not be accepted.

The performance guarantee shall be provided by a financial service provider
approved by the Employer. Guarantees submitted must be issued by either an
insurance company duly registered in terms of the Short-Term Insurance Act,
1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act,
1990 (Act 94 of 1990)

The financial institution shall be an authorised financial service provider as
contemplated in the Financial Advisory and Intermediary Services Act, 2002
(Act No 37 of 2002) (FAIS Act). In addition, the financial institution shall also be
a licensed authorised financial services provider with the Financial Sector
Conduct Authority of South Africa (FSCA).

The financial institution/financial services provider shall have the following credit
rating from one of the registered credit rating agencies mentioned:

e Insurance companies: A claims paying ability rating of A- or above (Fitch,
Global Credit Rating or Standard & Poor) or A3 or
above for Moody’s Investor’s Service; and

e Banks: A short term rating of F1 or above for Fitch Ratings,
Al or above for Global Credit Rating, A-1 or above
for Standard & Poor or P-1 or above for Moody’s
Investor’s Service.
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Guarantees must be issued on the pro-forma attached as Annexure A to the
Contract Data. No alterations or amendments of the wording of the pro forma will
be accepted.

6.8.2 The application of a Contract Price Adjustment factor will not apply to this
Contract. Refer to Contract Price Adjustment Schedule for details
6.8.3 Price Adjustments for variations in the cost of special materials will not be
allowed.
6.8.4 In line 8 delete the words “between the Employer and the Contractor”.
6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is
80%.
6.10.3 The limit of retention money is 5% of the Contract Sum.
6.10.4 In line 4 delete the word “said” and insert the word “correct”.
6.11.1.3 Delete “15 per cent” and replace it with “25 per cent”.
8.6.1.3 The limit of indemnity for liability insurance is 20 000 000 per event, the number
of events being unlimited.
10.5.3 The number of Adjudication Board Members to be appointed is one (1).
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CONTRACT PRICE ADJUSTMENT SCHEDULE

Clause

Contract Data

11

The application of a Contract Price Adjustment factor will not apply to this
Contract. The price adjustment formula provided in the General Conditions of
Contract will apply, together with the following coefficients and the definition of
the relevant indices indicated below if applicable.

X=0,15 a=[a] b=[b] c=[c] d=[d]
[See SEIFSA Guidelines for coefficients]

Mo = SEIFSA Index of Production Price (Electrical Engineering
Materials) as ruling at date of Tender.

Mt = SEIFSA Index of Production Price (Electrical Engineering
Materials) ruling for month prior to month during which work was performed.

1.2

The following definitions of the relevant indices shall apply to this Contract:

“L” is the “Labour Index” and shall be the Consumer Price Index CPI for the
province of Eastern Cape Province, as published by Statistics South Africa in
the Statistical Release, P0141 , Table A - Consumer Price Index: Main indices;
Geographic indices.

"P" is the "Plant Index" and shall be the “Plant and Equipment” indices, as
published by Statistics South Africa in the Statistical Release, P0151.1 Table 4 -
Mining and construction plant and equipment price index.

“M” is the “Materials Index” and shall be the “Civil engineering material- total” as
published by Statistics South Africa in the Statistical Release, P0151.1 Table 6 -
Civil engineering material price indices.

“F” is the “Fuel Index” and shall be the “Diesel” indices as published by Statistics
South Africa in the Statistical Release, P0142.1, Table 1 - PPI for final
manufactured goods; Coke, petroleum, chemical, rubber and plastic products.

13

The base month shall be the month before the close of tender.

1.4

RATE OF EXCHANGE VARIATIONS

No Contract Price Adjustment will be applicable to this contract as whole. The
Tenderer must therefore allow for changes in the Rate of Exchange in his unit
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prices. Provision will however be made for Rate of Exchange changes on only
long lead items listed in the table below. Rate of exchange will apply to
imported material to cater for upward and downward fluctuations in cost.

Note - The country of manufacturing origin’s exchange rate shall be used i.e. a
USD — ZAR exchange rate will not be accepted for equipment not manufactured
in the USA.

Indicate the exchange rate and country of manufacturing applicable to the
respective equipment.

*Tenderer to list applicable items

Rate of change

ESEE'S\'I\'CY MANUFACTURING
EQUIPMENT ORIGIN

(Eg. R16.30 | & °L

=1 Euro) o

132kV & 11 kV Circuit
Breakers

Surge Arrestor

11kV Feeder Protection
(Protection Schemes)
132kV Post Type CT’s
132kV Surge Arrestor
(MCQV 84kV)

11kV Surge Arrestor
(MCOV 12kV)

11kV Feeder No. 15 &
16 Switchboard Panels
11kV Transformer No.3
switchboard Panel
300A NECRT

132kV outdoor cable
end support

11kV Bus-Section
Switch Panel
132kV/11kV 40MVA
Power Transformer
110V, 30A ,170Ah
Battery Charger

FCP 21 cells 171Amp
hour chloride Lead Acid
battery bank
Transformer Protection
Schemes
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Part 2: Data provided by the Contractor

Clause Contract Data

1.1.1.9 The name of the Contractor is:

1.2.1.2 The address of the Contractor is:

6.2.1 The security to be provided by the Contractor shall be one of the following:

Contractor’s
Type of Security choice. Indicate
“Yes” or “No”

Cash deposit as a contractor work guarantee of
R4 000 000.00 (excl. VAT) plus retention of 5% of the value
of the Works (excl. VAT).

Performance guarantee of 4 000 000.00 (excl. VAT) plus
retention of 5% of the value of the Works (excl. VAT).

6.8.3 The variation in cost of special materials is:

Special Material Method Price for Base Month

END OF SECTION

37




TENDER FOR THE PROPOSAL OF 132/11kV ESKOM LEACHES
BAY SUBSTATION 40MVA CAPACITY UPGRADE =
|

east london idz

business streamlined

2.2 SCOPE OF WORK

2.2.1 Description of the works

2.2.1.1 Employer’s Objectives

The East London Industrial Development Zone (SOC) Ltd (ELIDZ) is the duly appointed operator of the East
London Industrial Development Zone, and as such has an obligation to ensure that the various facilities and
services that they own and control are at all times fully operational and able to perform the function for which
they were intended.

Accordingly, the ELIDZ has a need to enter into a contract with a suitable service provider who is able to
carry out substation upgrade duties for both the primary and secondary plant. This will be achieved through
creating a redundant power connection and upgrading the Eskom Leaches Bay existing substation to include
a Third transformer bay with a capacity of 40MVA and subsequently, assist in achieving an end state 40MVA
firm power supply capacity to the ELIDZ.

2.2.1.2 Overview of the Works

The Leaches Bay 132/11kV existing substation will be upgraded to accommodate a 40MVA firm power
requirements of the East London Industrial Development Zone. The preferred bidder will be required to
increase the power capacity of ELIDZ through establishing a Third 132/11kV Transformer Bay as shown on
D-EC-1973 Sheet 1A Rev 7, Sheet 7 Rev 1 and Sheet 8 Rev 1 including the extension of the existing 132kV
Tubular busbar and the installation of the 2x132kV busbar isolators.

In addition to the above-mentioned primary plant works, the service provider will be required to install cables
from the transformer cable end support to the 11kV Indoor feeder panel, extend Leaches Bay MV Internal
Switchboard to include additional 1x11kV 2500A incoming feeder, 1x11kV 2500A bus section and 2x11kV
2500A outgoing transfer switch feeder breaker as detailed on D-EC-1973 Sheet 1D Rev 0.

Currently, there are Fourteen outgoing Feeders, Two 11kV incomers and One 11kV Bus-Section at the
substation. The 3CF-4100F scheme will be implemented on the new panels and will be modified to work
with indoor breakers. The transformer will utilise a 5TM-3100 protection scheme which will be integrated
with the 5JB-3200 scheme. The contractor should go through the issued BOQ, drawings and Eskom
specifications to get a deep understanding of the detailed scope of work and materials to be supplied as
enlisted on Annexure B.

2.2.1.3 Extent of the Works

The scope of works for this project covers the upgrade of the ELIDZ 132kV/11kV substations from primary
plant, earth work, secondary plant and civil works, either through establishment, replacement or
refurbishment of electrical and civil works. Therefore, this document provides a detailed engineering
processes and relevant standards that will be adhered to during the construction phase of this project
through compliance with stakeholder requirements and technical risks identified for this design phase and
ensuring a continued reliable supply of electricity to the ELIDZ substation in the long term.

Leaches Bay Substation is an existing substation and currently equipped with 2x20MVA 132/11kV
Transformer and has been initially designed to accommodate an additional 132/11kV, 40MVA Third
Transformer which could ultimately provide a firm 80MVA 11kV supply capacity. The 11kV MV network feeds
the ELIDZ Leaches Bay substation and currently, has Fourteen 11kV Feeder capacity on the switchboard
(SBV3s). Twelve (12) Feeders are utilised to supply ELIDZ and Two Feeders to supply Buffalo City Metro
(BCM) load, therefore leaving no spare feeders.

The current ELIDZ electrical network is divided into Four supply zones with limited interconnection between
them. Each zone has a dedicated switching station from which all its MV/LV substations are connected.
Zone 1A has two switching stations due to its high electricity demand and available land still to be developed.
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This project is required to allow Leaches Bay substation to supply the additional load demand through its
11kV feeders to the ELIDZ as outlined in the customer’s application. For Leaches Bay to supply additional
load to the ELIDZ, the present design suits for the establishment of a 40MVA transformer at the spare
transformer bay.

Any deviations and/or additions considered advisable by a tenderer in view of the contemplated duty of the
set should be clearly indicated in the tender and included in this tender. All works to include transport of
equipment to site as well as the safe removal, transport and disposal of replaced equipment and materials
by the contractor at a legal disposal site, external to ELIDZ, within the local municipality.

Should the need arise, the rendered service may be extended to include one or more portions of new works
undertaken on behalf of the ELIDZ. This additional work shall be undertaken at billed rates wherever
possible.

The quantities shall not be interpreted as indicating the overall scope of work to be undertaken under
the contract, and the ELIDZ representative otherwise known in this contract as the Engineer shall
instruct the Service Provider as to the actual extent of work to be carried out under each billed item.
The service is to ensure the works is completed within the stipulated period and will not be
compensated for any project overrun expenditure. All equipment is to be Eskom approved.

The scope of work for Leaches Bay Substation Primary Plant is as follows:
Civil Work Scope:

Supply and install the following equipment foundations as per the foundation layout drawing (D-EC-
1973-5, Rev2) and Eskom D-DT specifications:

4x 132kV Tubular Busbar Foundation.

1x 132kV Breaker Foundation.

2x 132kV lIsolator Foundation.

3x Medium Equipment Support Foundation — CT

4x Medium Equipment Support Foundation — Pl

1x 11kV NECR'T/AUX. TRFR Fondation

1x 22KV Isolator Foundation

2x Road Crossing Foundation

1x MV Cable Sealing End Foundation

5x 14m Lighting/Lightning mast foundation

Cast a 40MVA Transformer Plinth, slipway and build a transformer bound wall
Build 2x PIU (5JB-3200) Plinth

Establishment of an access road to deliver transformer/transformer rigging.

Extend the existing 750mm wide LV cable trenches with covers to near each new equipment of the
transformer bay as shown on D-EC-1973-12, Rev 1 and D-EC-1735 Sheet 1 Rev 4.

Demolish the existing Oil Holding Dam, Supply and install a new Qil Holding Dam of 32 000 litres Oil
Capacity.

Remove the existing layer of yard stone in the area where construction work is to be carried out.

Stockpile and re-spread the yard stone to a layer thickness of 100mm after the work has been
completed. Spray weed killer on all the stoned areas once all the stoning has been completed.
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Earth Work Scope:

Connect the new equipment of the new 3rd transformer bay to the existing earthmat by at least two
50x3mm flat copper strap as indicated on D-EC-1973-4, Rev 1.

All new equipment are to be earthed using the foundation HD bolts. The earth tails (flat copper) comes
on the side of the foundations to the earthmat as indicated on D-DT-5240 Sheet 6 Rev 3. Install earthing
balls on the equipment steelwork supports as detailed on D-EC-1973 Sheet 4 Rev 1, final position of
earthing balls is to be negotiated with the Customer Network Centre.

The isolator mechanical boxes and handles are to be earthed in accordance with the manufacture’s
isolator specification

Carry out additional earth resistivity and continuity test to ensure continuity between each existing
element and the earthmat. Assess the existing earthmat and equipment bonding integrity.

Steel Erection Scope:

Supply, assemble, erect and bolt in position the following equipment steelworks as per the steelwork
layout drawing (D-EC-1973-6, Rev 1) and Eskom D-DT specifications:

4x 132kV Tubular Busbar Support.

1x 132kV Breaker Support.

1x 132kV Isolator Standard Support.

1x 132kV Isolator Inline Support.

3x 2.5 Medium Equipment Support— CT
4x 2.5 Medium Equipment Support— Pl
3x M1 Medium Equipment Cap— CT

4x M1 Medium Equipment Cap—- PI

1x 11kV NECR'T/AUX. TRFR Support.
1x 22kV Isolator Support.

1x 11kV Surge Arrestor Bracket

2x Road Crossing Support.

1x MV Cable Sealing End Support

5x 14m Lighting/Lightning mast

2x YMK PIU (5JB-3200) Steelwork Assembly

Install equipment labels and phasing discs for the new transformer bay. The positions of the phasing
discs are indicated on D-EC-1973 Sheet 6 Rev 1.

Equipment Erection Scope:

Take delivery or Supply (as applicable), erect, bolt in position and commission the following equipment

as per the electrical equipment layout drawing (D-EC-1973-7, Rev 1) and Eskom D-DT specifications:
e 1x 132kV Breaker.

3x 132kV Current Transformer.

1x 132kV Isolator Standard.

1x 132kV Isolator Inline.

10x 132kV Post Insulators

3x 132KV station class Surge Arrestors.

1x 132/11kV 40MVA Two winding Transformer.
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1x 11kV NEC/NER/AUX TFR.

6x 11kV Surge arrestors.

1x 22kV Isolator.

6 x 66kV Post insulators.

1x PIU (5JB-3200).

3x Indoor 11kV Feeders (SBV3s)

1x Indoor 11kV Bus section (SBV3s)

Remove the existing 400W/230V floodlights from the existing lighting/lightning masts, Supply and install
new 60W/230V 44x LED Flood lights on the existing and the new masts.

Extend the existing 132 kV tubular busbar and install 2x 132 kV Busbar Isolators.
Extend 11kV Board to accommodate 1x incoming feeder, 2x outgoing transfer feeders and 1x section
breaker.

Install new 12x1 core 630 mm2 XLPE cables from the transformer cable end support to the 11kV MV
Indoor incoming feeder panel.

The Isolator JB bracket and equipment are to be mounted on Busbar 1 isolator (IS16) and Busbar 2
isolator (1S15).

Current Transformer JB is to be mounted on CT20 on the trench side as per D-EC-1973 Sheet 6 & 12.
The Orientation of the breaker is to be such that Pole A, is connected to Red Phase.

All equipment mounted on equipment supports are to be as per the BOQ & Project Specification.
Conductors & Clamps:

Electrical phasing e.g. (R W B) of the new 132/11kV transformer bay is to be done as per D-EC-1938.
The new 132/11kV transformer bay equipment are to be stringed with a single bull conductor on the
132kV side and a covered twin bull conductor on the 11kV side. All associated jumpers and clamps
connecting to the stringer are to be installed as per D-EC-1973 Sheet 8 Revl.

Testing, Pre-commission and commission Scope:

Pre-commission the new Primary Plant, 1x 40MVA 132/11kV Transformer, 1x 132kV Breaker, 2x 132kV
Isolators, 1x Complete Sets 132kV Post Type Current Transformers, 1x NECR-T and 1x 22kV Isolator
on the Transformer No. 3 Bay.

Testing and commission of the 1C-4x630mm2 cables from the cable end support to the incoming feeder
panel in the control room.

The scope of work for Leaches Bay Substation Control Plant is as follows:

Protection Scope:

o Extend Leaches Bay MV board to include additional 1x11kV-2500A incoming feeder, 1x11kV-
2500A Bus section breaker and 2x11kV-2500A outgoing transfer switch feeder breaker
(SBV3s).

e Supply and Install Transformer 3 1x 11kV 2500A Incomer switchgear Panel.
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Supply and install a new 5JB—3200 (PIU) & 5TM3100 Transformer & Tap change Protection
Scheme (Include recorder Points and sacrificial relays).

Supply and Install 1x 11kV 2500A Bus Section Panel and Link to Buszone scheme.

Supply and Install 2x 11kV 2500A offboard Transfer Feeders with 3CF-4100F with Solkor N
Protection.

Link 3rd Transformer bay to 132kV Bus Zone Scheme

Use spare vamp 3BP-4901 protection scheme to accommodate the 2 x feeder schemes.
Supply and Install new control cables for protection schemes and commission all the protection
schemes.

Supply and Install, gland, ferrule and terminate all the new control technology cables as per
cabling and cable block diagrams.

Supply and Install all control cabling to busbar and feeder links.

Mount and earth the new 11kV Transformer Incomer switchgear panel, protection scheme, bus
section panel and transfer feeder Panels in the Control Room as per Control Room Layout.
The protection panels must be earthed using a 2 x (25 x 3mm) flat copper earth tails per panel,
bolted to the panel and main trench earth. Each weld has to be witnessed by the clerk of works,
numbered and photographed (before and after bitumen painting) by the contractor and priced
as part of the installation of the earth tails.

SCADA Scope:

Expand the existing IDF verticals to cater for new protection, metering and DC installations.
Integrate new schemes onto the existing D20 RTU (Config 08, 10m VME)
Accommodate supervisory alarms and control signals on the new D20 and IDF.

Metering Scope:

Supply and Install class 0.5 stats meter for new transformer with Vecto lll.
Provide cabling, pre-commission and commission new metering installations.

DC Scope:

Decommission and remove the existing 110VDC battery bank and charger and provide Eskom
with Safe Environmental Disposal certificate.

Supply and replace the existing “FCP 21 cells 161AH with New 52 cells” 170AH lead Acid
Battery Bank with 30A 110V switch mode Charger.

Supply and install Battery Terminating Device and Inter-row Connectors to fit new 110V 52 x
Lead Acid cells in the battery room according to Eskom standards.

Supply, Install and Commission all necessary cabling from the Battery Charger to The Battery
Bank and to the AC/DC distribution Panel.

Install, gland, ferrule and terminate all new control technology cables as per cabling — and cable
block diagrams.

Supply and Install Battery Stand

Supply and Install Safety Signs

Provide all relevant documents

Telecoms Scope:

Supply and Install Fibre Optic Patch Box 2552A - by 3M for Transformer PIU Junction Box.
Supply and Install 12 core 1310nm multimode All Dielectric CST fibre (50/125um), 12 Core
1310nm 50/125um Duplex multimode Patch leads 3meter(ST/ST), and Heavy Duty Duct fibre
6 core 1310nm Multi Mode (50/125um)
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Supply and Install 32mm Optex sub duct, 6 Way ODF (Patch Panel, 6 Way termination box,
CAT6 Copper Ethernet Cable and Cable Splicing (Including kit)

Connect and commission all protection circuits using the newly installed fibre optic cable.

The supplier shall provide all equipment necessary to test the fibre during commissioning and a
test report should be compiled on completion.

Each individual fibre shall be tested. Hand over documentation shall be submitted in hard as
well as electronic format.

The contractor shall provide a list of test equipment and calibration certificates for acceptance
by Eskom before commencing of work.

Supply and Install a Meinberg Lantime M320 GPS Clock with ancillaries in existing remote
engineering panel.

The handover documents should include:

Test results

Number of joint boxes and position on the line
Sagging chart

Type of cable and specification (manufacturer name)
Type of hardware and manufacture name.

SNANENENEN

AC/DC Scope:

Note:

Supply and Install Yard Change over AC Board without distribution (Includes control module,
single and dual, distribution module and termination module with steel structure and automatic
transfer switch). The Yard AC Board to be wall Mounted as shown on the control room layout.
Supply and Install, gland, ferrule and terminate all the new control technology cables as per
cabling - and cable block diagrams.

Provide all cabling to lighting masts from AC YARD BOX.

Supervisory cables to be installed and cable ends to be terminated as per Eskom agreed
specifications.

Supplier to supply all material like cables Krone, cable ties, etc.

ALL Protection panels must be tested.

All tests must be performed from Power-On to the Primary Plant circuit breaker for all controls.
Handover certificate and records to be supplied to Eskom.

All cables must be labelled.

Contractor to supply all material like cables, cross connection, coax cable, glands, connectors,
lugs, KRONE, KRONE labels, cable markings and cable ties etc.

Isolator/Current Transfer Junction Box Scope:

Supply and install a Double circuit Busbar isolator junction with inserts box on Transformer No.
3 HV Busbar isolators and a single circuit isolator junction box on Transformer No.3 MV isolator
junction box.

Supply and install HV CT’s junction box with inserts on Transformer No. 3 HV CT.

Testing, Pre-commission and commission Scope:

Pre-commission and commission the new 5JB—3200 PIU & 5TM3100 Transformer & Tap
Changer Protection Scheme to the 132/11kV Transformer No.3.
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o Pre-commission and commission the 1x 11kV 2500A Incomer switchgear Panel, 1x 11kV 2500A
Bus Section and 2x 11kV 2500A Transfer Feeders with 3CF-4100F with Solkor Protection.
e Pre-commission and commission the control technology cables from the AC/DC Distribution
Panel.
Pre-commission and commission all isolator connections.
Test and commission all the metering equipment and current transformers.
All Protection panels must be tested.
All tests must be performed from the POWER-ON to the Primary Plant circuit breaker for all
controls.
¢ Database configuration of the station on POWER-ON.
¢ Commissioning of the station to POWER-ON.
Pre-commission and final commissioning in collaboration with Eskom

The abovementioned scoping is a high-level description(scope) of the works to be carried out and the
details may be found on Annexure B which is the Eskom functional detailed design package
(specifications & Drawings) which the contractor must essentially price on for this contract. The
contractor is to ensure that the pricing includes all ancillaries, accessories, and equipment to ensure
functionality of the entire of the transformer bay, related feeder bays and bus sections. etc

2.2.1.4 Location of the Works

The East London Industrial Development Zone is located within Buffalo City on the western side of the
Buffalo River, between the East London port and airport. The locality of the Eskom Leaches Bay substation
is on Chester Road, Siyakha, East London. The Works are located in the East London development Zone
at approximately LAT 33°3'5.38"S and LONG 27°50'47.55"E (see images below).

2.2.1.5 Temporary Works
The provision of any temporary works of whatever nature, required for execution of the scheduled items,

shall be the responsibility of the Contractor, and the cost thereof shall be included in the rates for the
respective items of work.

2.2.2. ENGINEERING

2.2.2.1 Design

Works designed by, per design stage:

Concept, feasibility and overall process Engineer
Basic engineering and detail layouts to bid stage Engineer
Final design to be approved for construction stage Engineer**
Temporary works Contractor
Preparation of as-built drawings Contractor

* See C3.2.2 and C3.2.3
2.2.2.2 Employer’s Design

The permanent works included in this contract has been designed by the Employer. The engineer has
prepared detailed layout drawings and single line diagrams which he believes adequately address the
clients’ requirements and site limitations. The detail of the works is indicated on the drawings and in the
specifications. The Tenderer may submit alternative offers for designs prepared by himself subject to the
conditions specified in the Contract Data.
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2.2.2.3 Contractor’s Design

The temporary works included in this contract together will be designed by the Contractor. The 132kV
Transformer Scheme (5TM-3100 & 5JB3200) control plant design and drawings as per Eskom standards
shall be completed by the contractor. Allowance for engineering shall be made by the contractor.

2.2.2.4 Drawings

The Contractor shall use only the dimensions stated in figures on the Engineers Drawings in setting out the
Works, and dimensions shall not be scaled from the Drawings, unless required by the Engineer. The
Engineer will, on the request of the Contractor in accordance with the provisions of the Conditions of
Contract, provide such dimensions as may have been omitted from the Drawings.

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or relocated
during the contract. The position of sleeves, cables,pipe bends, duct ends and all other underground
infrastructure shall be given by co-ordinates. Where necessary, levels shall also be given. A marked-up set
of drawings shall also be kept and updated by the Contractor. This information shall be supplied to the
Engineer's Representative on a regular basis.

The Contractor shall be required to complete the as-built/record drawings before a Certificate of Completion
will be issued. Provision is made in the schedule of quantities for this.

All drawings provided by the contractor shall be of an appropriate engineering standard and to the approval
of the Engineer. The contractor shall keep and maintain an up-to-date drawing register on site. A working
copy of all contract drawings shall be available at all times on site for the engineers use. The Drawings
prepared by the Employer for the permanent Works are tabulated below :

Drawing Number | Title Description Rev No.
D-EC-1973-1A Station Electric Diagram 5
D-EC-1973-1B Station Electric Diagram -Transformer 1 Incomer 5
D-EC-1973-1C Station Electric Diagram -Transformer 2 Incomer 4
D-EC-1973-1D Station Electric Diagram -Transformer 3 Incomer 0
D-EC-1973-2 Site Plan & Future Extension 1
D-EC-1973-4 Earthmat Layout 1
D-EC-1973-5 Foundation layout 2
D-EC-1973-6 Steelwork Layout 1
D-EC-1973-7 Electrical Equipment Layout 1
D-EC-1973-12 Trench & Fence Layout 1
D-SR-121-03 Control Building Switchgear Room and Relay Room Panel 1
Arrangement

Refer to all drawings and provided under the Eskom functional detailed design package on Annexure
B.

The Employer reserves the right to issue amended and/or provide additional drawings during the Contract.

2.2.2.5 Information Issued at Award Stage to Successful Tenderer
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Accessible data of full detailed design package from Eskom with Construction drawings will be issued upon
award.,

2.2.3 PROCUREMENT
2.2.3.1 Procurement Principles

The Employer decided to adopt the Standard of Uniformity in Construction Procurement published by the
Construction Industry Development Board (CIDB) for his procurement process.

The Standard for Uniformity in Construction Procurement establishes minimum requirements that:

* Promote cost efficiencies through the adoption of a uniform structure for procurement documents,
standard component documents and generic solicitation procedures;

* Provide transparent, fair and equitable procurement methods and procedures in critical areas in the
solicitation process;

* Ensure that the forms of contract that are used are fair and equitable for all the parties to a contract;
and

* Enable risk, responsibilities and obligations to be clearly identified.

2.2.3.2 Contractors Personnel

The Contractor shall limit the utilisation of his permanently employed personnel to that of key personnel only
on the Works, as defined below, and shall execute and complete the Works utilising a temporary workforce
employed directly by the Contractor and/or by his sub-contractors, using the assistance of the Labour
Desk(s), from the various communities that are established in proximity to the Works or which will be
consumers from the Scheme.

Without derogating from the Contractor’s obligations to complete the Works within the specified time for
completion in terms of the General Conditions of Contract, the numbers in each category of the Contractor's
key personnel, as stated by the Contractor in the Returnable Schedules, will be strictly controlled during the
contract period and any increase in numbers will be subject to the prior approval of the Employer.

Key personnel means all contracts managers, site agents, site clerks, materials and survey technicians,
guantity surveyors, trainers, supervisors, foremen, skilled plant operators, brick layers, welders, shutter
hands and the like, and all other personnel in the permanent employ of the Contractor or his sub-contractors
who possess special skills, and/or who play key roles within the Contractor's or his subcontractor's
operations.

The Engineer may at his discretion, upon receipt of a written and fully motivated application from the
Contractor, and where he deems the circumstances so warrant, authorise in writing that the Contractor may
utilise in the execution of the Works, workers not being his key personnel but who are in his permanent
employ. Without limiting the generality of application of this sub-clause, circumstances which may be
considered by the Engineer to warrant authorization of the use of the Contractor's permanent employees
other than key personnel, include:

a) The unavailability from local sources of sufficient numbers of temporary workers and/or sub-
contractors to execute the Works, provided always that the Contractor has satisfied the Engineer that he
has exercised his best endeavours and taken all reasonable actions to recruit sufficient temporary workers
and sub-contractors from local sources.

b) The unavailability within the temporary worker pool and/or from subcontractor sources available to
the Contractor in terms of the Contract, of sufficient skills necessary to execute the Works or specific portions
thereof, in situations where the completion period allowed in the Contract is insufficient to facilitate the
creation of the necessary skills through the provision of suitable training as contemplated in the Contract;

C) Any other circumstances which the Engineer may deem as constituting a warrant.
46



TENDER FOR THE PROPOSAL OF 132/11kV ESKOM LEACHES
BAY SUBSTATION 40MVA CAPACITY UPGRADE =
|

east london idz

business streamlined

2.2.3.3 Temporary Workforce

The Contractor shall employ labour from the local communities through the Labour Desk(s). Accordingly,
the workforce that is employed on Site shall consist of local residents, except for approved key staff in the
permanent employ of the Contractor, to the maximum extent that is compatible with the requirements of
Clause 2.3.2.

The contractor shall assist in identifying available local labour and, where available, semi-skilled labour as
well as local sub-contractors.

Although the Contractor shall adhere to the statutory minimum wage rates, he is however at liberty to
negotiate additional incentive payments based on performance.

A contract of employment or subcontract should be signed between the Contractor and each of his
employees or sub-contractors, as the case may be. Likewise contracts of employment must be entered into
between each such sub-contractor, and each of the specific subcontractor's employees. Employment and
subcontract agreements shall make clear reference to at least the following conditions:

. The minimum agreed wage rate per hour in respect of labourers;
. The agreed pay rate per unit of production where applicable;

. UIF and WCA payments;

. Minimum working hours per day;

. Start and end times of a daily shift;

. Lunch break times;

. Company Policy regarding :

¢ Raintime

* Sickness and absenteeism
+ Disciplinary matters

* Grievances

. Method and frequency of payment;
. Date of Payslips.
. Work clothes and safety equipment to be issued.

2.2.3.4 Labour Intensive Construction

Labour Intensive Construction shall mean the economically efficient employment of as great a portion of
labour as is technically feasible to produce a standard of construction as demanded by the Specifications
with completion by the Due Completion Date, thus the effective substitution of labour for equipment. The
provision of any temporary works of whatever nature, required for execution of the scheduled items, shall
be the responsibility of the Contractor, and the cost thereof shall be included in the rates for the respective
items of work.

Appropriate portions of the Works included in the Contract shall be executed using labour intensive
construction methods. These portions of the Works shall be constructed utilising only locally employed labour
and/or the labour of local sub-contractors, supplemented to the extent necessary and unavoidable by the
Contractors key personnel as provided for in clause 2.3.2, unless otherwise instructed by the Engineer. The
locally employed labour should be resourced from the local labour desk based in the vicinity of the site. The
portions of the Works to be executed using labour intensive construction methods are:

» clearing and grubbing of the Site;

+ bedding, selected fill, laying, backfiling and compaction of all pipe, cable trenches
irrespective of depth, but assisted by mechanical compaction equipment in order to achieve
the specified densities;
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» reinstatement of all fill, shoulder and pavement layers at road crossings, but using
mechanical compaction equipment in order to achieve the specified densities;

» transportation and spoiling of all trench materials, where the disposal site is located within
20 metres of source;

+ removal of oversized materials to the edge of the roadway during the construction of roads
and streets;

» laying, testing of cables, including all fittings

+ construction of all manholes, cleaning eyes, kerb inlets, junction boxes, culvert floors, end
structures and balustrades, valve chambers, thrust blocks, pipeline markers and the like
(earth-, concrete-, brick- and metalworks), but excluding the mixing of concrete and
transporting of same to the point of pouring;

+ construction of concrete interlocking block pavement;

+ kerbing;

» road marking and signage;

+ dismantling and re-erection of fences; and

» cleaning and tidying up of the Site.

In respect of those portions of works which are not listed above, the construction methods adopted and plant
utilised shall be at the discretion of the Contractor, provided always that the construction methods adopted
and plant utilised by the Contractor are appropriate in respect of the nature of the Works to be executed and
the standards to be achieved interms of the Contract.

2.2.3.5 Subcontracting

The Contractor shall appoint such authorities and/or specialist subcontractors and suppliers as may be
designated or nominated by the Employer or the Engineer for those portions of the Works specified in the
Scope of Works. The contractor will be governed by the policies and procedures of the local municipality for
the procurement of services.

The Contractor shall sub-let to local emerging sub-contractors’ appropriate portions of the works that are
designated in 2.3.4 as being reserved for labour intensive construction methods.

As required by the Conditions of Contract, the Contractor shall be responsible for all work carried out by sub-
contractors (whether nominated by the Employer or selected by the Contractor) on his behalf. The Engineer
will not liaise directly with any such sub-contractor, nor will he become involved in any problems and/or
disputes related to payments, programming, workmanship, etc, unless provided for in the Conditions of
Contract. Such problems and/or disputes shall remain the sole concern of the Contractor and his sub-
contractors.

The subcontractors must be from within the local community unless the works are specialised and the skill
set cannot be found within the community, then only will the contractor be permitted to source a
subcontractor externally subject to the clients approval.

2.2.3.6 Handover & Training

The Service provider is to ensure that the plant is erected and commissioned with Eskom personnels
presence, this is to ensure where necessary, skills transfer on operation and maintenance of the
equipment.

2.2.3.7 Proof of Compliance with the Law

Service Provider to abide by all relevant and applicable legislation / s and all applicable regulations
pertaining to the required services and site.
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2.2.3.8 Meetings frequency for upgrade
Work Order or the check list will be kept for the following.

Inception meeting
Bi-Weekly progress reports
Handover meeting

Site Diaries
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2.2.4 CONSTRUCTION

224.1 Standard Specifications

The Standard Specifications on which this contract is based are the South African Bureau of
Standard’s Standardized Specifications for Civil Engineering Construction (SABS 1200). (Note:
“SABS has been changed to “SANS”; the SABS 1200 specifications are due to be replaced in
the foreseeable future by SANS 2001 amongst other specifications).

Although not bound in nor issued with this Document, the relevant sections of the standard
specifications shall form part of this Contract. These documents are available at the Contractor’s

expense from the SA Bureau of Standards, Private Bag X191, PRETORIA, 0001.

The applicable SABS 1200 Standardised Specification for this Contract shall be the following:

A - General

AB - Engineers office
C - Site clearance

D - Earthworks

LB - Bedding (cables)
LC - Cable ducts
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2.2.4.2 National and International Standards
SANS 470 Concrete poles
SANS 1063 Street lights regulation
SANS 10142 Wiring of premises (Part 1 and 2)
SANS 1411 Materials of insulated electric cables and flexible cords.
SANS 1029 Miniature substations
SANS 1507 Electric cables with extruded solid dielectric insulation for fixed
installations (all parts)
SANS 97 Impregnated paper insulated metal-sheathed cables for rated voltages
3, 3/3,3 kV to 19/33 kV (excluding pressure assisted cables)
SANS 10198 The selection, handling and installation of electric power cables of rating
not exceeding 33 kV (all parts)
SANS 1885 Rules for application of standard wire numbering ANNEX A
SANS 475:2006 Luminaires for interior lighting, streetlighting and floodlighting —

SANS 121:2011

NRS 018

Performance requirements
Hot dip galvanized coatings on fabricated iron and steel articles.

Fittings and connectors for low-voltage overhead power lines using aerial
bundled conductors.

The Occupational Health and Safety Act 85 of 1993

The relevant regulations of the Buffalo City Municipality and Eskom.

All standards and specifications are subject to revision, and Tenderers are encouraged to investigate
the possibility of applying the most recent editions of the standards comprising of Eskom DT
Standards, IEC, ISO and SANS standards for substation and control systems which not limited to as
tabulated below:
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SCSASABK3 0 Generic Substation Design N

240-56062704 2.1 The DX and TX specification for 11kV to 33kV N
fixed pattern metal-enclosed indoor primary
switchgear standard

IEEE 81 - Hot dip galvanized coatings on fabricated iron N
and steel articles — Specifications and test
methods

SANS 121 - Bending dimensions of bars for concrete N
reinforcement

SANS 282 - Symbolic safety signs (App) N

SANS 1186 - Standardized specifications for civil engineering | N

SANS 10103 - The measurement and rating of environmental N
noise with respect to annoyance and to speech

SANS 10144 - communication N

SANS 10164 - Detailing of steel reinforcement for concrete N

SANS 10199 - The structural use of masonry — All parts N

SANS 10400-T |- The design and installation of an earth electrode | N

SANS 60060-1 | - The application of the National Building N
Regulations —Part T: Fire protection

SANS 60815 - Selection and dimensioning of high-voltage N
insulators intended for use in polluted conditions
— All parts

32-95 - Environmental, Occupational Health and Safety | N
Incident Management Procedure

34-195 - Standard Drawing Practice for Cad Users inthe | N
Power Plant and Control Plant Technologies
Environments and for Electrification Networks

34-1985 - Distribution Standard — Part 2, Earthing Section | N
1. MV and LV reticulation earthing

240-56065131 |3 The DX and TX specification for 6.6kV to 33kV | N
withdrawable indoor metal-enclosed switchgear

240-46264031 2 Fibre-optic design standard — part 2: substations | N

240-120804300 | - Standard for the labelling of electrical equipment | N
within Eskom wires networks

240-46425213 - Cable testing — control plant N

240-54615413 - Standard for commissioning protection assets N

240-62629353 - Specification for panel labelling standard N

240-64100247 - Standard for earthing of secondary plant N
equipment in substations

SANS 121:2011 | - Hot dip (Galvanised) zinc coatings (other than N

or on continuously zinc-coated sheet and wire

ISO 1461:2009

DST 34-209 1 MV Cabling in Substation N

DSP 34-1974 0 Substation Connectors. N

52




TENDER FOR THE PROPOSAL OF 132/11kV ESKOM LEACHES
BAY SUBSTATION 40MVA CAPACITY UPGRADE
2
Eastiondoons
Document No. | Revision | Description Attached
No. (Y/N)

DST 34-1175 0 General information and requirements for N
medium-voltage cable systems

DPC 34-333 1 Health and Safety requirements to be met by N
Principal Contractor employed by Eskom
Distribution.

DSP 34-1622 1 Accessories for medium-Voltage Power Cables | N
for Systems with Nominal Voltages of 11kV to
33kV.

SABS 10198-13 | 1988 The selection, handling and installation of N
electric power cables of rating not exceeding
33kV Part 13: Testing, commissioning and fault
location

DST 34-1245 0 Substation Earthing N

DISASAAQ1 5 hold point checking of distribution substation
construction before handing over for commercial
operation

IEEE 81 - Guide for measuring earth resistivity, ground N
impedance and earth surface potentials of a
ground system.

SABS 920 - Steel bars for concrete reinforcement. N

SABS 1186 - Symbolic safety signs. N

SABS 1200A - Standardized specifications for civil engineering | N
construction — A General.

SABS 1200AA | - Standardized specifications for civil engineering | N
construction — AA General (small works).

SABS 1200C - Standardized specifications for civil engineering | N
construction — C Site Clearance.

SABS 1200D - Standardized specifications for civil engineering | N
construction — Earthworks

SABS 1200DA | - Standardized specifications for civil engineering | N
construction — Earthworks (small works).

SABS 1200LB - Standardized specifications for civil engineering | N
construction — LB Bedding (pipes).

SABS 1200DB | - Standardized specifications for civil engineering | N
construction — DB Earthworks (pipe trenches).

SABS 1200G - Standardized specifications for civil engineering | N
construction — G Concrete (structural).

SABS 1200GA | - Standardized specifications for civil engineering | N
construction — GA Concrete (small works).

SABS 1200GB | - Standardized specifications for civil engineering | N
construction — GB Concrete (ordinary buildings).

SABS 1200H - Standardized specifications for civil engineering | N

construction — H Structural steelwork.
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SABS 1200HA | - Standardized specifications for civil engineering | N
construction — HA Structural steelwork (sundry
items).

SABS 1200HC | - Standardized specifications for civil engineering | N
construction — HC Corrosion protection of
structural steelwork.

SABS 1200MK | - Standardized specifications for civil engineering | N
construction — MK Kerbing and channelling.

SANS 10109. - The design and installation of an earth N
electrode.

SABS 0164 - The structural use of masonry. — All parts. N

SANS 60060-1 | - General -definitions and test requirements N

ESKPBAAA9 - Environmental impact assessment policy. N

ESKPVAALY: - Environmental impact assessment procedure. N

DISASAAAQ0S - Standard for passive fire protection in N
distribution substation yards.

DST 34-1985 - MV and LV reticulation earthing. N

DST_34-195 - Distribution group’s specific requirements for
standard drawing practice for substation design
layout.

240-55922824 - Substation Layout Design Guide N

240-64720986 - Emergency Preparedness Public Address System - | N
For Large Area Deployment

240-65216546 - Standard for Portable Earthing Gear N

240-66917056 - Standard for Passive Fire Protection in Distribution N
Substation Yards

240-68971854 - Standard for Power Frequency Electric and Magnetic | N
Analysis in Substations

240-72597722 - Environmental Impact Assessment for Distribution N
Activities

240-75660336 - Substation and Network Equipment Label N
Specification

240-76368574 - High Security Mesh Fencing N

240-76613395 - Planning Standard for Distribution Network Reliability | N
to Ensure Distribution Network Code Compliance

240-78980848 - Specification for Nonlethal Energized Perimeter N
Detection System (NLEPDS) for Protection of Eskom
Installations and its Subsidiaries

240-84854974 - Continuity Measurement of Substation Earth Grid N
Systems

240-87605434 - Quiality Checklist for Distribution Substation Primary | N
Plant Prior to Handing Over for Commercial
Operation

240-91252455 - Lighting for Perimeter Security at Eskom Installations | N

240-96393507 - Soil Resistivity Testing for Substation Applications N
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240-101940513 - Substation Earth Electrode Resistance N

Measurement

240-102220945

Specification for Integrated Access Control System
(IACS) for Eskom Sites

240-109589380

Direct Lightning Stroke Protection of Substations

240-113163905

LED Floodlights for Distribution Substation
Applications

240-120804300

Standard for the Labelling of Electrical Equipment
within Eskom Wires Networks

240-122922610

Specification for Substation Tubular Conductors

240-68971972

Standard for Stranded Flexible Conductor Selection

240-68972408

Standard for Flexible and Tubular Conductor Heights
and Phase Spacing

240-83382076

Standard for Operational Floodlighting in Substations

240-134369472

Substation Earth Grid Design Standard

240-64100247

Standard for Earthing of secondary plant equipment
in substations

240-54615413

Standard for commissioning protection assets

240-85224724

standard for distribution protection schemes:
common requirements

240-84854878

Specification for Distribution Protection Schemes:
Transformers

240-56364444

Standard Minimum Requirements for The Metering
of Electrical Energy and Demand

240-73735443

D20 Commissioning Procedure

240-68234842

Substation Gateway and Station RTU/IED Standard
Specification for EVH Substations

240-77589987

Maintenance Standard for Substation Automation
and Telecontrol Equipment

240-89388001

Commissioning and Implementation of Serial IED —
RTU Diagnostics

240-64813568

Standard indoor and outdoor telephone cable

240-95399670

Telecommunications Network Interface Converter
Standard

240-71086056

DNP3 Class Allocation Standard

240-61223733

Telecontrol D20 RTU Application Design Standard
for Distribution

240-97276914

Telecontrol Point Naming Standard for EMS and
DMS

240-76627823

Lead Acid and Nickel Cadmium Battery Logbooks
Standard

240-107464530

Maintenance of L/M/H Range Nickel Cadmium Cells

240-56227711

Maintenance of Vantage Nickel Cadmium Cells

240-89797258

The Safe Handling, Transportation and Disposal of
Cells, Batteries and Electrolyte

240-131935522

Battery Maintenance Task Lists
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240-108614750 - Acceptance and Commissioning of DC Supply N
Equipment
240-56362221 - Standard for Safety Signs Used in DC Applications N
240-125437734 - Design Standard for DC & Auxiliary Supplies N
240-108614758 - Maintenance of DC Supply Equipment N

2243 VARIATIONS AND ADDITIONAL CLAUSES TO THE STANDARD AND PARTICULAR
SPECIFICATIONS

The following variations and additions to the Standard and Particular Specifications will be
applicable to this Contract:

The various documents listed in section 2.2.4.2 shall be treated as mutually explanatory.
However, should any requirement of section 2.2.4.3 conflict with any requirement of the
Standardised Specifications or with any requirement of the Particular Specifications, then the
requirement of section 2.2.4.3 shall prevail.

56



TENDER FOR THE PROPOSAL OF 132/11kV ESKOM LEACHES
BAY SUBSTATION 40MVA CAPACITY UPGRADE
Zj
east london idz
business streamlined

Reference Description

PSA GENERAL
PSA1 QUALITY (Clause 3.1)
PSA2 PLANT (Clause 4.3)
PSA3 SITE FACILITIES
PSA4 ADJUSTMENT OF PRELIMINARY AND GENERAL TIME
PSA5 HEALTH AND SAFETY
PSA5.1 Fixed-charge Items
PSA5.2 Time-related Items
PSA6 ENVIRONMENTAL MANAGEMENT PLAN
PSA6.1 Fixed-Charge Items
PSA6.2 Time-related Items
PSA7 SUMS STATED PROVISIONALLY (Clause 8.5)
PSA7.1 Contract Price Adjustment
PSA7.2 Contingencies
PSA8.1 Telephone cost
PSA8.2 Site Office consumables
PSA8.3 Electronic office equipment
PSA8.4 Accommodation of the Engineers Representative
PSA8.5 Acceptance Control Testing
PSA9.1 Cross cut and Locating existing services
PSA9.2 Relocating existing services
PSA9.3 Facilitation of Wayleave extension
PSA10 Community Requirements
PSA10.1 CLO/LDO remuneration
PSA10.2 Accredited and approved training courses for Local personnel
PSA1l Specialist Services
PSA11.1 Specialist training
PSA11.2 Land Surveyor
PSA11.3 Features requiring special attention.
PSA11.4 OEM Installation and Commissioning of Transformer Scheme
PSA11.5 Clerk of Works.
PSA11.6 Grading of access road/ Specialized rigging
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PSA GENERAL
PSA1 QUALITY (Clause 3.1)

All material used in the Works shall, where such mark has been awarded for a specific type of
material, bear the SABS mark. Alternatively, the Contractor shall furnish the Engineer with
certificates of compliance of materials, which bear the official mark of the appropriate standard.

PSA2 PLANT (Clause 4.3)

Except where the use of plant is essential in order to meet the specified requirements by the
Due Completion Date, the Contractor shall use only hand tools and equipment in the
construction of those portion(s) of the Works that are required in terms of the Scope of Works
to be constructed using labour intensive construction methods. All construction equipment
required for the project shall be provided by the contractor. All equipment shall be fit for purpose
and where applicable carry the necessary certification that it has been inspected and maintained
in accordance with the OHS Act i.e. all hydraulic lifting equipment.

PSA3 SITE FACILITIES

PSA3.1 SITE FACILITIES AVAILABLE

PSA3.1.1 Contractor’'s Camp

A Site will be made available by the Employer for the Contractor's camp and depot adjacent to
the site. The exact location of the site should be request from the Engineer prior to the
contractor establishing site. Full access to council staff/Eskom Staff shall be available at all
times at the substation to allow for normal switching and maintenance operations of existing
infrastructure.
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PSA3.1.2 Source of Water Supply

PSA3.1.3

PSA3.1.4

PSA3.2

PSA3.2.1

The Contractor shall be responsible under the Contract for the supply and distribution
at his cost of all water that he may require for purposes of constructing the Works.
Accordingly, the Contractor shall pay all connection fees and consumption charges,
and at his cost provide all connections, consumption meters, pipework, storage tanks,
transport and other items associated with the supply of water for the Works.

Should water be supplied by the water utility, The Contractor shall, subject to the
approval of the Engineer, make any necessary arrangements with the water utility for
the connection(s), and shall provide in his tender for the payment of all charges and
costs that are associated with making water available for purposes of constructing the
Works.

Source of Power Supply

The Contractor shall be responsible under the Contract for the supply and distribution
at his cost of all electricity that he may require for purposes of constructing the Works
for no electricity connection is available.

Should electricity be supplied by the power utility, The Contractor shall, subject to the
approval of the Engineer, make any necessary arrangements with the power utility for
the connection(s), and shall provide in his tender for the payment of all charges and
costs that are associated with making electricity available for purposes of constructing
the Works.

Housing

The Contractor shall be permitted to house Key Personnel only within his camp site(s).
At the commencement of the Contract, the Contractor shall inform the Engineer of his
intentions regarding the housing of Key Personnel on Site, and he shall thereafter
ensure that all such accommodation is kept neat and tidy, hygienic and properly
controlled at all times. Should at any stage of the Contract the Employer and/or the
Engineer be of the opinion that the housing of Key Personnel within the camp site(s)
of the Contractor is causing disturbance or inconvenience to the landowner or the
Employer, then the authority granted by this clause for the Contractor to house Key
Personnel on Site may be withdrawn, either partially or entirely.

The Contractor shall at all times conform to all requirements contained in law or
bylaws, as well any other requirements set by the controlling local authority.

SITE FACILITIES REQUIRED

For the Contractor

Whatever may be required for the satisfactory execution of the Contract as set out in
Schedule 8.3.2 — Bill of Quantities.
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3.2.1.1 NAME BOARDS (Clause 3.1)

3.2.1.2

PSA3.2.2

PSA3.2.3

PSA4

A name board conforming to the standard requirements of the South African
Association of Consulting Engineers must be provided and erected on site, details to
be provided by the Engineer.

OFFICE BUILDING (Clause 3.2 and Clause 5.2)

The Contractor shall provide Office accommodation, meeting facility, ablution facilities
for male and female, carports, cleaning and maintenance, as well as 24 hour security
for the office for the duration of the contract period. The Contractor shall provide
insurance for the above-mentioned period for the buildings, equipment as well as the
contents of the buildings at the replacement cost for new buildings/equipment and all
contents.

For the Engineer

As specified under Section PSA.

Sanitary facilities

Male and female Flush toilets or Chemical toilets shall be provided and maintained for
the use of the Contractor's personnel at all camp sites that the Contractor may
establish for construction of the Works. In addition, the Contractor shall at all times
during construction of the Works provide adequate sanitary facilities on site so that all
employees are at all times within easy reach of sanitary facilities. The flush toilets or
chemical toilet facilitates for male and female is to be provided for every 100m radius.

ADJUSTMENT OF PRELIMINARY AND GENERAL TIME-RELATED ITEMS
(Clause 8.2.2)

PSA4.1 Replace the note on the end of the clause with the following:

Note: An approved extension of time shall not necessary qualify the
Contractor to receive additional payment for each relevant time related
item at the original tendered unit rate for such item. Should the Engineer
grant extension of time with additional payment, the additional payment
will be calculated pro rata to the extension of time in relation to the time
for achieving Practical Completion for the Works at the date when the
agreement came into effect.

PSA4.2 Should the Time for Completion be automatically extended due to
abnormal weather conditions occurring during execution of the Contract
as provided for in the Conditions of Contract, adjustment to the total for
time-related preliminary and general items will be applicable as specified
in Clause PSA4.1.
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PSAS5 HEALTH AND SAFETY

PSA5.1

PSA5.2

The maintenance of safe work practice at all times and in all sections of the execution
of the works is embedded in the day to day site activities of all the Contractor’s
management, staff and workforce on the contract.

The introduction of the Construction Regulations in 2014 requires from the Employer
to ensure that the Contractor has made adequate provision for the execution of the
works within the specifications of said regulations. The contractor shall comply to the
Health and Safety Specification outlined as per Eskom OHS standards and bound into
Appendix A of this document.

It must be noted that the lists below are not exhaustive and that many items have
been traditionally priced by the Contractor as an integral part of his Preliminary and
General items or as part of the overhead costs of other items. The tender document,
although not detailed with regards the Construction Regulations, requires that the
Contractor ensures adherence to the Occupational Health and Safety Act (Act 85 of
1993) the Construction Regulations, 2014.

Fixed-charge Items

Monthly Progress Payment Certificates shall be submitted to the Engineer's
Representative on Site not later than the 20th of each month (or as agreed between
the Contractor and the Engineer). All quantity calculations and certificates submitted
by the Contractor for checking shall be in accordance with the standard forms
supplied by the Engineer. Contractor's monthly invoice shall only be issued after
acceptance of claim by Engineer. All quantity calculations and certificates submitted
by the Contractor for checking shall be in accordance with the standard forms
supplied by the Engineer. Claims shall be a measured and no forecast claims shall
be accepted.

Add the following new Clause (Clause 8.3.5):

c
=3

Compliance with the Occupational Health and Safety Act
(Act 85 of 1993) and its regulations and with the Employer’s and Eskom’s
Health and Safety Specifications. ..........ccccvveieiiiiiici e Sum

The fixed charge item shall include but shall not be limited to the following:

Preparation of Health and Safety Plan,

Establishment of Health and Safety File,

Health and Safety Training

Personal Protective Clothing and Equipment
Establishment of Safety Administration

Sighage to demarcate site as a restricted construction area
Other Health and Safety Fixed-charge Obligations

Time-related Items

Add the following new Clause (Clause 8.4.6): Unit
Compliance with the Occupational Health and Safety Act. Sum
(Act 85 of 1993) and its regulations and with the Employer’s

Health and Safety Specifications.
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PSAG6

PSA6.1

PSAG.2

The time related item shall include but shall not be limited to the following:

. The employment cost of all health and safety personnel including consultants,
health and safety officers, inspectors, supervisors and issuers required in terms
of the Contractor’s Health and Safety Plan,

° Updating the Health and Safety Plan as needed,

Carrying out of periodic own audits and follow-up audits,

. Compiling ongoing risk assessments and risk assessment reports as required
by the Works,

° Convening of regular safety meetings with the Safety Representatives,
Accompanying and supporting the Employer or his Safety Agent during ad hoc
audits,

° Compilation of monthly safety reports and statistics for the Employer or his

Safety Agent,

Implementation and maintenance of Training

Maintenance of personal protective clothing and equipment

Maintenance of fences, signs and barricades

Access control to construction site

Implementation and maintenance of safety administration

Other Health and Safety Time-related Obligations

ENVIRONMENTAL MANAGEMENT PLAN

According to the NEMA regulations, the contractor should comply with the
Environmental Authorisation (RoD), the Environmental Management Plan (EMP) as
well as Best Practices. The Contractor shall comply with all the conditions of the
Environmental Agents (MDA) requirements as the EMP s still in process. The
contractor is to adhere to environmental control officers requirements. The EMP report
for this project is in Appendix D.

Fixed-Charge Items

Add the following Clause (Clause 8.3.7):
Unit
Compliance with Environmental Management Plan and Record of Decision Sum

The sum tendered shall cover all costs, overheads, profits and charges incurred in
complying with all the conditions of the Environmental Management Plan and Record
of Decision bound.

Time-related Items

Add the following Clause (Clause 8.4.8):
Unit
Compliance with Environmental Management Plan and Record of Decision Sum

The sum tendered shall cover all costs, overheads, profits and charges incurred in

complying with all the conditions of the Environmental Management Plan and Record
of Decision bound.
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PSA7

PSA7.1

PSA7.2

PSA8

PSAS8.1

PSA8.2

PSAB8.3

PSA8.4

PSA8.5

SUMS STATED PROVISIONALLY (Clause 8.5)

Contract Price Adjustment

A Provisional Sum shall be included in the Summary of Schedules for Contract Price
Adjustment. No percentage mark-up will be applicable to any payments made using
contingency money other than the mark up included in prices for variations determined
in terms of the Conditions of Contract. The Contract Price Adjustment will only be
allowed for the increases relevant to the CPI index applicable to this document.

Contingencies

A Provisional Sum shall be included in the Summary of Schedules for contingencies.
No percentage mark-up will be applicable to any payments made using contingency
money other than the mark up included in prices for variations determined in terms of
the Conditions of Contract. The Provisional Sum will only be allowed for additional
scope of works and is subject to the Engineers approval.

Engineers Requirements (Not applicable to this contract)

Telephone cost

The Engineer’s representative will provide his own cellular telephone for the contract.

Site Office consumables

The provisions for site office consumables are not applicable to this contract.

Electronic office equipment

The provisions for electronic office equipment are not applicable to this contract.

Accommodation of the Engineers Representative

The provisions for the engineer’s representative accommodation are not applicable to
this contract.

Acceptance Control Testing

The provisions for the acceptance control testing are not applicable to this contract.

In addition to the abovementioned amount, provision is made in Schedule 2 for a
mark-up on any payments made by the Contractor in this regard. The mark-up shall
be regarded as full compensation for overheads, charges and profits as provided for
in the Conditions of Contract.
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PSA8.6.1 Dayworks

PSA9

PSA9.1

PSA9.2

Add the following to the general specification:

Work will be classified as daywork only if the Engineer considers no other rate in the
schedule of quantities appropriate for payment purposes.

An instruction regarding all work to be carried out under daywork in terms of clause
37(2) of the General Conditions of Contract will be issued at the discretion of the
Engineer. Some or all the items priced under daywork in the schedule of quantities
may possibly not be required for this contract.

Before ordering any material, the Contractor shall submit quotations to the Engineer
for his approval, and shall submit such receipts or vouchers to the Engineer as may
be necessary for proving the amount claimed.

Existing Services

Cross cut and Locating existing services

A Provisional Sum must be included in Schedule B for cross cutting and locating of
existing services. The contractor is to ensure that the provision sums for the existing
services is not exceed. The contractor is to take care when pricing as the provision
sum allowance is fixed.

In addition to the abovementioned amount, provision is made in Schedule B for a
mark-up on the amount to be paid. The mark-up shall be regarded as full
compensation for overheads, charges and profits as provided for in the Conditions of
Contract

Relocating existing services

The contractor is to ensure that the provision sums for the relocating of existing
services is not exceeded. The contractor is to take care when pricing as the provision
sum allowance is fixed.

All due care must be taken not to damage unknown services. Reference must be
made to wayleave agreements/existing drawings for possible services in the areas of
construction. All available wayleave agreements will be issued to the successful
bidder if they exist. Drawings are to be used as a guide and may not be the exact
position of the services illustrated.

Use of detection equipment for the location of underground services

It is anticipated that detection equipment will be required for the location and mapping
of underground cables/services on the site, the contractor shall make due allowance
in his rate for the use of his own equipment.

Treatment of existing services

Existing cabling will need to be exposed by hand and temporarily relocated during the
construction phase, this may involve the extension/ support/protection/ re-termination
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PSA9.3

PSA10

PSA10.1

of the cables until such time that they can be routed to the planned permanent
location.

Damage to services

The contractor shall at his own cost effect the repairs to any electrical services or any
other service previously indicated to him damaged by himself, his employees or any
subcontract worker employed on this contract.

The contractor shall record all damages in the site diary and shall also report any
incidents which result in a loss of supply (electricity, water, sewer) to the Eskom
control immediately. Photographs of the damage shall also be taken for record
purposes.

Where the damage has also resulted in an injury the necessary safety steps and
reporting procedures shall be followed.

Reinstatement of services and structures damaged during construction

Once the electrical circuit has been made safe and the damages inspected by the
employer or his representative, the contractor will be advised to complete the repairs
with immediate effect in order that power may be restored to any affected areas as
soon as possible.

Damage to other services shall also be repaired as soon as possible to avoid any
disruption to other users.

Facilitation of Wayleave extension

A Provisional Sum must be included in Schedule B for Facilitation of all Wayleave
extension services. The contractor is to ensure that the provision sums for the
relocating of existing services is not exceeded. The contractor is to take care when
pricing as the provision sum allowance is fixed.

In addition to the abovementioned amount, provision is made in Schedule 2 for a
mark-up on the amount to be paid. The mark-up shall be regarded as full
compensation for overheads, charges and profits as provided for in the Conditions of
Contract

Community Requirements

CLO/LDO remuneration

A Provisional Sum must be included in Schedule 2 for the appointment and payment
of a community liaison officer (CLO). The appointment of the CLO is to be approved
by the local councillor and Project steering committee. If required, the contractor is to
also obtain approval from the municipal mayoral committee.

In addition to the abovementioned amount, provision is made in Schedule 2 for a
mark-up on the amount to be paid. The mark-up shall be regarded as full
compensation for overheads, charges and profits as provided for in the Conditions of
Contract.
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PSA10.2 Accredited and approved training courses for Local personnel

PSA11

PSA11.1

PSA11.2

A Provisional Sum must be included in Schedule B for payments to be made to
facilitators for the training of unskilled persons in generic skills. Payment to the
Contractor will be based on invoices certified by the Engineer and issued by training
facilitators with the certificates of the personnel’s trained to the Contractor for work
undertaken in terms of this item.

The training facilitations services should be sourced from within the Local community
1%, should the service not be available within the local community, then only is the
service to be outsourced.

In addition to the above amount, provision is made in Schedule B for a mark-up on
any payments made by the Contractor in this regard. The mark-up shall be regarded
as full compensation for overheads, charges and profits as provided for in the
Conditions of Contract.

Specialist Services

Specialist training

A Provisional Sum must be included in Schedule 2 for payments to be made to
specialists for the training of unskilled or semi-skilled persons in industry accredited
management and generic skills. Payment to the Contractor will be based on invoices
certified by the Engineer and issued by training specialists to the Contractor for work
undertaken in terms of this item.

The personnel’s services should be sourced from within the Local community 1%,
should the service not be available within the local community, then only is the
specialist service to be outsourced subject to the Engineers approval.

In addition to the above amount, provision is made in Schedule B for a mark-up on
any payments made by the Contractor in this regard. The mark-up shall be regarded
as full compensation for overheads, charges and profits as provided for in the
Conditions of Contract.

Land Surveyor

A Provisional Sum must be included in Schedule 2 for payments to be made to Land
Surveyor on the contract. Payment to the contractor will be based on invoices certified
by the Engineer and issued by specialist to the Contractor for work undertaken in
terms of this item.

The personnel’s services should be sourced from within the Local community 1%,
should the service not be available within the local community, then only is the
specialist service to be outsourced subject to the Engineers approval.

In addition to the above amount, provision is made in Schedule 2 for a mark-up on
any payments made by the Contractor in this regard. The mark-up shall be regarded
as full compensation for overheads, charges and profits as provided for in the
Conditions of Contract.
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PSA11.3 Features requiring special attention.

The existing services are to be protected or relocated as necessary to ensure continued
supply to consumers throughout the project.

The entire works shall be carried out in accordance with the requirements of all the
relevant Government Acts and Regulations.

The contractor shall provide suitable and safe access to all parts of the works as may be
required for construction purposes or for inspection by the engineer.

All precautions shall be taken to protect both workmen and local residents/businesses in
terms of the OSH Act throughout the implementation of this project. Where adequate
safety measures and precautions are not being observed, the engineer may order the
contractor to comply with minimum safety requirements at the contractor’s expense, and
compliance with such an order will not absolve the contractor from any of his
responsibilities and obligations under the contract.

@ Site maintenance

During progress of the work and upon completion thereof, the Site of the Works
shall be kept and left in a clean and orderly condition. The Contractor shall
store materials and equipment for which he is responsible in an orderly manner,
and shall keep the Site free from debris and obstructions.

(b) Testing and quality control (building and Civil works)
0] Contractor to engage services of an independent laboratory

Notwithstanding the requirements of the Specifications pertaining to
testing and quality control, the Contractor shall engage the services of an
approved independent laboratory to undertake all testing of materials, the
results of which are specified in, or may reasonably be inferred from, the
Contract. These results will be taken into consideration by the Engineer
in deciding whether the quality of materials utilised and workmanship
achieved by the Contractor comply with the requirements of the
Specifications. The afore-going shall apply irrespective of whether the
specifications indicate that the said testing is to be carried out by the
Engineer or by the Contractor.

The Contractor shall be responsible for arranging with the independent
testing laboratory for the timeous carrying out of all such testing specified
in the Contract, at not less than the frequencies and in the manner
specified. The Contractor shall promptly provide the Engineer with copies
of the results of all such testing carried out by the independent laboratory.

For the purposes of this clause, an "independent laboratory” shall mean
an "approved laboratory" (as defined in sub-clause PSA 7.2) which is not
under the management or control of the Contractor and in which the
Contractor has no financial interest, nor which has any control or financial
interest in the Contractor.
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() Additional testing required by the Engineer

()

In addition to the provisions of sub-clause C3.4.2.5(b)(i): Contractor to
engage services of an independent laboratory, the Engineer shall be
entitled at times during the Contract to require that the Contractor arrange
with the independent laboratory to carry out any such tests, additional to
those described in sub-clause C3.4.2.5(b)(i), at such times and at such
locations in the Works as the Engineer shall prescribe. The Contractor
shall promptly and without delay arrange with the independent laboratory
for carrying out all such additional testing as required by the Engineer,
and copies of the test results shall be promptly submitted to the Engineer.

Costs of testing

(@) Tests in terms of sub-clause C3.4.2.5(c)(i)

The costs of all testing carried out by the independent laboratory in
accordance with the requirements of sub-clause C3.4.2.5(b)(i),
above shall be borne by the Contractor and shall be deemed to be
included in the bidded rates and prices for the respective items of
work as listed in the Schedule of Quantities and which require
testing in terms of the Specifications. No separate payments will be
made by the Employer to the Contractor in respect of any testing
carried out in terms of sub-clause C3.4.2.5(b)(i).

Where, as a result of the consistency of the materials varying or as
a result of failure to meet the required specifications for the work, it
becomes necessary to carry out additional tests (eg re-tests on
rectified work and/or replacement materials), the costs of such
additional testing shall be for the Contractor’s account.

(b)  Additional tests required by the Engineer

The costs of any additional tests required by the Engineer in terms
of sub-clause C3.4.2.5(b)(ii): Additional testing required by the
Engineer, shall be reimbursed to the Contractor against substitution
of the Provisional Sum allowed therefore in the Schedule of
Quantities; provided always that the costs of any such additional
tests ordered by the Engineer, the results of which indicate that the
quality of the materials utilised and/or the standard of workmanship
achieved are/is not in accordance with the specifications, shall not
be reimbursable to the Contractor.

Eskom requires for the Line works that ALL crimping tools by the
contractor is to be tested by CSIR, A few crimps will need to be
made of each size and an approval certificate is required by CSIR
prior to the crimping tools being used on the Eskom line and
substation.

(c) Opening up and closing down of designated borrow pits
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(d)

(e)

()

Measurement and payment for opening up and closing down designated borrow
pits, including removing and stockpiling overburden and restoring the Site, shall
be made under item 8.3.4 of SANS 1200 D. This item applies to all borrow
material required under this Contract.

The requirements of sub-clause 5.2.2.2 of SANS 1200 D regarding the opening
up, maintenance and closing down of borrow pits shall be adhered to.

Access to properties

The Contractor shall organise the work to cause the least possible
inconvenience to the public and to the property owners adjacent to or affected
by the work, and except as hereunder provided, shall at all times provide and
allow pedestrian and vehicular access to properties within or adjoining or
affected by the area in which he is working. In this respect the Contractor's
attention is drawn to Clause 17.1 of the Conditions of Contract.

If, as a result of restricted road reserve widths and the nature of the work, the
construction of bypasses is not feasible, construction shall be carried out under
traffic conditions to provide access to erven and properties.

Notwithstanding the foregoing, the Contractor may, with the prior approval of the
Engineer (which approval shall not be unreasonably withheld), make
arrangements with and obtain the acceptance of the occupiers of erven and
properties to close off part of a street, road, footpath or entrance temporarily,
provided that the Contractor duly notifies the occupiers of the intended closure
and its probable duration, and reopens the route as punctually as possible.
Where possible, such streets, roads, footpaths and entrances shall be made
safe and reopened to traffic overnight. Such closure shall not absolve the
Contractor from his obligations under the Contract to provide access at all times.
Barricades, traffic signs, drums and other safety measures appropriate to the
circumstances shall be provided by the Contractor to suit the specific conditions.

Existing Industrial areas

Electricity and water supply interruptions in existing industrial areas shall be
kept to a minimum. The contractor shall along with his project programme
prepare a planned outage schedule, any changes to the outage schedule shall
be agreed and approved 6 weeks in advance of any particular outage so that
businesses in the area may be properly notified. Supplies shall be normalised
by 16:00 on the same day unless by special agreement to the contrary.

Labour Intensive Requirements (EPWP) Employment of local labour

This contract is specialised and requires specialist technical expertise therefore
little opportunity for labour Intensive construction methods exists. However, it is
the intention that this Contract should make maximum use of the local labour
force that is presently under-employed. To this end the Contractor shall limit the
utilisation on the Contract of non-local employees to that of key and technically
qualified personnel only and to employ and train local labour to the extent
necessary for the execution and completion of this Contract.

The Contractor shall fill in the form entitled Key Personnel in the Forms to be

completed by the Bidder. The data stated on the above-mentioned form will be
strictly monitored during the Contract period and any deviations there from shall
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(@)

(h)

()

be subject to the prior approval of the Engineer, which approval shall not be
unreasonably withheld.

The employment of casual labour will be done in co-operation with community
leaders and local structures. The bidder shall ensure that all remuneration
paid to employees is in line with the relevant sectorial determination in terms
of the Basic Conditions of Employment Act, No 75 of 1997, as determined by
the Department of Labour

Monthly statements and payment certificates

The statement to be submitted by the Contractor in terms of Clause 49 of the
Conditions of Contract shall be prepared by the Contractor at his own cost,
strictly in accordance with the standard payment certificate prescribed by the
Engineer, in digital electronic computer format. The Contractor shall, together
with a copy of the digital electronic computer file of the statement, submit two (2)
A4 size paper copies of the statement.

For the purposes of the Engineer’s payment certificate, the Contractor shall
subsequently be responsible, at his own cost, for making such adjustments to
his statement as may be required by the Engineer for the purposes of
accurately reflecting the actual quantities and amounts which the Engineer
deems to be due and payable to the Contractor in the payment certificate.

The Contractor shall, at his own cost, make the said adjustments to the
statement and return it to the Engineer within three (3) normal workings days
from the date on which the Engineer communicated to the Contractor the
adjustments required. The Contractor shall submit to the Engineer three (3)
sets of A4 size paper copies of such adjusted statement, together with a copy of
the electronic digital computer file thereof.

Any delay by the Contractor in making the said adjustments and submitting to
the Engineer the requisite copies of the adjusted statement for the purposes of
the Engineer’s payment certificate will be added to the times allowed to the
Engineer in terms of sub-clause 49.4 of the Conditions of Contract to submit the
signed payment certificate to the Employer and the Contractor. Any such delay
will also be added to the period in which the Employer is required to make
payment to the Contractor.

Construction in restricted areas

Working space will sometimes be restricted. The construction method used in
these restricted areas largely depends on the Contractor's Plant.
Notwithstanding, measurement and payment will be strictly according to the
specified cross-sections and dimensions irrespective of the method used, and
the rates and prices bidded will be deemed to include full compensation for any
difficulties encountered by the Contractor while working in restricted areas. No
extra payment, or any claim for payment due to these difficulties will be
considered.

Notices, signs, barricades and advertisements

All notices, signs and barricades, as well as advertisements, may be used only if
approved by the Engineer. The Contractor shall be responsible for their supply,
erection, maintenance and ultimate removal and shall make provision for this in
his offered rates.
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The Engineer shall have the right to instruct the Contractor to move any sign,
notice or advertisement to another position, or to remove it from the Site of the
Works if in his opinion it is unsatisfactory, inconvenient or dangerous.

() Workmanship and quality control

(k)

()

The onus to produce work that conforms in quality and accuracy of detail to the
requirements of the Specifications and Drawings rests with the Contractor, and
the Contractor shall, at his own expense, institute a quality control system and
provide suitably qualified and experienced engineers, foremen, surveyors,
materials technicians, other technicians and technical staff, together with all
transport, instruments and equipment to ensure adequate supervision and
positive control of the Works at all times as per Eskom requirements.

The cost of supervision and process control, including testing carried out by the
Contractor, will be deemed to be included in the rates offered for the related
items of work.

The Contractor's attention is drawn to the provisions of the various Standardized
Specifications regarding the minimum frequency of testing required. The
Contractor shall, at his own discretion, increase this frequency where necessary
to ensure adequate control.

An Eskom Clerk of Works will be designated to the project and hold points will
need to be adhered to prior to proceeding with following deliverables. The
Eskom Clerk of works will sign off quality, test, and check sheets on all works
prior to proceeding with new items on the programme in conjunction with the
Engineer.

On completion and submission of every part of the work to the Engineer for
examination and measurement, the Contractor shall furnish the Engineer with
the results of the relevant tests, measurements and levels to demonstrate the
achievement of compliance with the Specifications.

Nature of Ground and Subsoil Conditions

The Geo-technical report will be provided by the contractor. After the geo-
technical studies has been conducted, the contractor must determine whether
any ground water seepage is encountered within any of the trial holes up to
the depths investigated, or whether the water table is possibly close to the
bottom of the hole.

Whether the soils present on site up to the depths investigated will it be easily
excavated by normal equipment.

And lastly the report must show whether the soils encountered shall be
considered suitable for use as compacted fill.

NB; THE GEOTECH STUDY WILL BE CONDUCTED BY THE
CONTRACTOR IF REQUIRED.

Construction programme to be submitted with tender

Timeous completion of the Works is deemed to be essential. Bidders shall,
with their offers, submit a preliminary programme showing a breakdown of the
civil, electrical and structural portions of the work indicating from start to finish

71



TENDER FOR THE PROPOSAL OF 132/11kV ESKOM LEACHES

BAY SUBSTATION 40MVA CAPACITY UPGRADE f""/
|

east london idz

business streamlined

)

PSA11.4

PSA11.5

PSA11.6

how the individual activities interrelate and are interdependent on and with the
electrical portions of the work, in order that the whole of the works (electrical
and civil) are completed on time (as required by the Conditions of Contract).

The manpower and plant resources to be provided for each section of the civil,
electrical and structural portion of the works should also be provided with the
programme, which may be in the form of a bar chart indicating the critical path
network.

Acceptance of the Bid shall not imply that the proposed programming and
planning are approved. Final details of planning and programming must be
submitted to the Engineer for approval in accordance with the Conditions of
Contract.

Refer to drawings and specifications provided under the Eskom functional
detailed design package on Annexure B For the particular specifications
relevant to this contract.

OEM Installation and Commissioning of Transformer Scheme

A Provisional Sum must be included in Schedule B for the Installation and
Commissioning of the Transformer 5JB-3200 & 5TM3100 Scheme which shall be
installed and commissioned by Original Equipment Manufacturer (OEM). The
Contractor is to ensure that the OEM installs and commissions the schemes in
accordance with the Eskom standards. The OEM Provisions for supervision (Including
transport, labour, accommodation and meals) shall be catered for. This contractor
shall be responsible for the quality of works coupled and will take full responsibility for
the workmanship. The contractor shall install the equipment and run all cabling to the
equipment within the transformer bay.

Clerk of Works

A Provisional Sum must be included in Schedule B for an external Clerk of works who
will be designed by the Engineer to oversee the quality of works in accordance to
Eskom standards completed by the contractor. Ultimately the Clerk of Works must
report to the clients representative also known as the Engineer. The provision shall
allow for the Clerk of works monthly renumeration and disbursements for the period
of the construction until completion. The contractor shall make his own separate
provision for supervision on site as part of the contract.

Grading of access road/ Specialized rigging

A Provisional Sum must be included in Schedule B for an option to design and
construct a temporary access road via the substation Western entrance due to
clearance issues underneath the 11kV overhead busbar arrangement. Alternatively,
specialised rigging equipment must be hired to lift the transformer safety into position
in the yard. The provision is to complete all works related to ensuring the transformer
is placed into position in the yard. Provisions should also including any environmental
screening, surveying or any other additional services are required to ensure
compliance and maintenance of quality in placing the transformer.
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225 MANAGEMENT
2.2.5.1 Management of The Works
a) Planning and Programming

Within 14 days of the Commencement Date and prior to commencement of any operations on site,
the Contractor shall prepare and submit to the Engineer a Project Plan that provides full details of
the sequence and timing of the scheduled activities required in terms of the contract. This shall
cover the entire contract period, and shall be amended and revised as necessary until approved
by the Engineer.

In addition, one week before the end of each month, the Contractor shall submit a list of work to
be carried out during the following month, together with the anticipated expenditure, using the
relevant items from the Bills of Quantities. The list shall include both scheduled activity items and
unscheduled additional work items as requested by the Engineer and shall form the basis of the
work to be carried out.

b) Sequence of the Works

The sequence of work shall be carried out strictly in accordance with the project plan and monthly
schedule as detailed above.

Certain other aspects of unscheduled work may be required from time to time in response to call-
outs.

All works where system outages are required will have to be formally corresponded 6 weeks in
advance to the ELIDZ representative otherwise known in this contract as the Engineer.

¢) Methods and Procedures

Prior to the commencement of any work on the site the service provider shall submit method
statements for each separate maintenance, repair or installation activity that he is required to
undertake. The method statements shall be submitted to the Engineer for approval at least 10
days prior to the scheduled start of the activity. The method statements shall set out the procedures
to be followed in carrying out the activity and shall include details of compliance with Occupational
Health and Safety. This method statement should also include Environmental aspects where
applicable.

The Contractor shall ensure that his staff and workers are properly trained in the safe and effective
use of any equipment, plant or materials necessary to undertake the work.

d) Quality Control

The Contractor shall ensure that the appearance of his staff is neat and tidy, and he shall provide
them with appropriate and easily identifiable uniforms, preferably with the Contractor’'s logo, to
enable them to be recognised at all times while on site.

The Contractor shall provide whatever samples of materials are required for approval prior to

commencement and shall undertake all necessary tests that are required in terms of the applicable
specification to ensure that his workmanship meets the required standard.
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e) Other Service Providers

Various other maintenance activities and construction contracts will be underway concurrently with
this contract. The Contractor may be required to co-ordinate his activities together with the
activities of the other contractors, and shall be notified of specific requirements by the Engineer.

f)  Testing, Completion, Commissioning

Each separate activity included in the contract shall be fully tested and independently
commissioned on completion and shall immediately thereafter be made available for use by the
ELIDZ or Eskom. The tests are to comply the standard tests recommend by the IEC , Eskom DT
Standards and SANS. The contractor is to engage with the Engineer and Eskom Clerk of works
to give notice for request for approval at various hold points in the project prior to proceeding to
the next listed activity.

g) Communications

All communication of whatever nature shall be through the Engineer. The procedure for call-outs
shall be discussed and agreed between the Contractor and the Engineer prior to commencement.

Categorisation of call-outs and relevant response times are described in clause b) above.
h) Key Personnel

Within 14 days of the Commencement Date and prior to commencement of any operations on site,
the Contractor shall submit to the Engineer detailed CV'’s of his key personnel together with their
relevant contact details. Should the key personnel not be the same as those included in the tender
submission, then the Contractor shall be required to provide personnel with equivalent or better
gualifications and experience.

i) Management Meetings

The Contractor shall be required to attend a monthly meeting during which all aspects relating to
the progress, scope, expenditure, OHS and general administration of the contract will be
discussed. The Contractor shall ensure that his representative at the meeting has the necessary
understanding and authority to make decisions regarding these issues.

i) Payments

All payments to the Contractor shall be by means of electronic transfer and the Contractor shall
provide his banking details to the Engineer for the contractor’s remuneration.

* The Contractor shall draw up and submit his claim using the agreed quantities.

* The Engineer shall check the claim and certify the amount to be paid.

* The Contractor shall provide a VAT invoice to the Engineer for the certified amount.

* The Engineer shall submit the claim, the VAT invoice and the payment certificate to the
Employer.

* The Employer undertakes to make payment of all amounts due to the contractor within 30
days from receipt of an invoice from the Engineer.

« All invoices are to be submitted for the attention of the Clients Representative who will in
turn deliver the authorized invoices to Accounts.
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« Claims to be in to the engineer for evaluation by the 20" of each month to allow for sufficient
time for processing of the claim for month end.

k) Records

The Contractor shall be required to provide a detailed report following each scheduled progress
inspection on an Excel spread sheet or Word document in both hard and electronic format. The
report shall be in a format to be agreed with the Engineer and shall contain the following:

A record of completed activities undertaken.

A daily record of resources (Both personnel and equipment) utilised on site.
Status Quo Equipment tracker outlining delivery dates for hardware and software.
OHS and Environmental Compliance Status Quo.

The report shall be submitted within seven days of the scheduled inspection. Eskom standards
and procedures in terms of reporting shall be adhered to.

) Permits

The Contractor is required to obtain identity tags and access cards from the ELIDZ for all his staff
that enter the site and also from Eskom. He shall make prior arrangements with the ELIDZ and
Eskom to obtain the tags timeously, as no member of his staff shall be allowed on site without the
identity tag clearly displayed.

m) Proof of Compliance with the Law
The Contractor shall be required to comply with all regulations and laws of whatever nature that

are applicable to his operations throughout the duration of the contract, and shall produce
documentary evidence when requested for all aspects, including, but not limited to:

o Valid proof of registration with the Compensation Commissioner
. Proof of registration for income tax and VAT
. Compliance with the Occupational Health and safety Act and Construction

Regulations. Eskom additional OHS Regulations and Environmental regulations.

2.2.6 Health and Safety Requirements

2.2.6.1 Risk Analysis

The Contractor shall perform a Risk Analysis to determine the severity of the risks exposed to
during the course of this contract. In terms of the identified risk classification, preventative actions
should be implemented. Included in this should be safe working procedures, etc.

The Risk Analysis should include all risks identified by the contractor; as well as a risk assessment
of all work carried out from an elevated position. The contractor is also responsible to identify any
other risks unigue to the specific project that may not be part of the generic list supplied by Eskom.
Risks can be evaluated by using a risk assessment matrix.
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2.2.6.2 Typical Risks

Load equipment Injury/Damage/Loss

Travel to/from worksite Injury/Damage/Loss

Construction stands Injury/Damage/Loss

Install equipment Injury/Damage/Loss

Prepare equipment for installation (off site) Injury/Damage/Loss

Do pre-commissioning (off site) Injury/Damage/Loss

Commissioning (on site) Injury/Damage/Loss

Poisonous or dangerous insects like bees, spiders etc. Injury/Damage
Poisonous and / or dangerous animals, snakes, material or objects.
Dangerous situations and terrain e.g. hijack area, restricted area etc.

2.2.6.3 Requirements for the Health and Safety File.

The Health and Safety file contains various documents that relates to the entire history of the
project. The Contractor should ensure that this file is kept up to date. On completion of the
construction work, the Contractor shall hand over the file to the Employer on request.

The Health and Safety file should contain the following folders, and relevant documents should be
filed under these folders:

e A copy of the OHS Act, 1993 and its regulations.

e The Tunnelling Regulations as published under the Mine Health and Safety Act, 1996, in
case of tunnelling being done.
All agreements in terms of section 37(2) between the client and principle Service Provider.
Tender documentation.
Copies of all health and safety plans.
Any other risk assessment not foreseen at the time the health and safety plan was done.
All letters of appointment.
Copy of notification of construction work.
Inspection registers or checklists.
Certificates of Compliance for electrical installations.
Monthly audit reports.
Drawings and Designs.
Fall Protection plan.
Detailed structural engineering survey of structures to be demolished.
In case of scaffolding used: a certificate of a system design for suspended scaffolding
together with proof that it was forwarded to the Department of Labour.
e Inspection records of designers.
e Safe work procedures.
e Evacuation plans

2.2.6.4 Acceptance of the Service Provider’s Health and Safety Plan
Intervals for periodic audits:

The Employer may conduct periodic audits to ensure that the Contractor’s Health and Safety Plan
is implemented and maintained at the Construction site.

The Contractor’s Agreement:

The Service Provider agrees to implement the Health and Safety Plan as outlined above and as
stipulated in the Construction Regulations (2003). In addition the Service Provider undertakes
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maintain and to hand over a comprehensive Health and Safety File to the Employer on completion
of the project, containing.

Emergency contact details

Medical records

Maintenance records for Machinery and equipment
Incident investigations reports and notifications thereof
Annexure 2’s (Incident recording forms)

Material Safety Data Sheets of Chemicals

Minutes of H&S Committee meetings

Training Records

Personal Protective Equipment Records

Examination & test records of equipment

The above is not an exhaustive list. The Contractor shall add any other documentation that is
regarded as reasonable and relevant.

2.2.6.5 Risk Identified by Design:

At all instances, access to high-voltage apparatus and equipment must be strictly controlled; no
person shall carry out work of any description, on any part of high-voltage apparatus, unless:

those parts are opened and,

those parts are isolated,

all practical steps are taken to lock such apparatus off from all live conductors;

safety tested,

effectively and adequately connected to earth at all points of disconnection from supply to
such apparatus,

and earthed on both sides of the workplace;

e Dbarricaded (screened off) to prevent danger — warning notices affixed;

e Released for work by the issue of a work permit. .

The risk analysis and workers register must been completed in conjunction with the relevant
Regulations to safeguard the continuity of supply and obey safety rules and operating regulations.

2.2.6.6 Risk Identified on site:

Every employee or service provider not authorized shall work under the authority of an authorized
person, and take reasonable care for the health and safety of him/her and other persons who may
be affected by his acts or omissions, and obey the health and safety rules and procedures.

If any situation which is unsafe or unhealthy comes to his/her attention, as soon as possible or
practicable, such situation must be reported to the authorized person.

Control must be exercised over system conditions and operating procedures at all times.

2.2.6.7 Possible risks for the Work at these points:

Before attempting any work at the designated substation or premises, care must be taken that the
following steps are carried out:

e Trenches, care must be taken not to be injured in open trenches.

e Electricity: 220VAC points isolated before working on SCADA equipment.

e Open or loose electric wires.

e 132/88kV and 11kV points of operation.

e Ground level: For SCADA and DC projects nobody must leave ground level at any time.
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2.2.6.8 Cardinal Rules:

e Any person who performs any work on the distribution network shall ensure that the
network has been opened, isolated, tested and earthed as per the ORHVS. All work must
be performed between two visible working earths. This rule shall exclude all work being
performed as live work operation.

e Any person who must for any reason perform work higher than two meters above ground
level must wear a fall arrest system, and be attached to an anchor point at all times.

e Any person driving a vehicle or being a passenger whilst busy with the performance of
their duties will at all times wear the seatbelt provided in the vehicle.

e Any person driving a vehicle whilst busy with the performance of his/her duties will under
no circumstances be under the influence of intoxicating liquor or drugs.
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2.3 SITE INFORMATION
2.3.1 Existing Services

2.3.2 Environmental Restrictions
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2.3

231

23.2

SITE INFORMATION
EXISTING SYSTEM

HV/MV overhead lines, MV/LV Cables and control cables exist within the site and the
location of the electricals services are shown on the drawings provided. However, the
exact location of the physical service on site may differ in certain instances. The contractor
is to ensure that care is taken when excavating or carrying out construction works to ensure
that no existing services are impacted during construction. Should there be any
discrepancy on existing services on site, the contractor is to inform the project manager of
this risk.

In the event of a discrepancy between physical condition and the information on a drawing,
the Contractor shall notify the Project Manager immediately. Furthermore, the project
manager should be informed immediately if the physical condition found on site is such
that there is a deviation from the drawing which requires a change in the design of the
works or result in a possible compensation event.

ENVIRONMENTAL RESTRICTIONS

Certain areas within the ELIDZ have been designated as “Environmentally sensitive
areas”. Drawings indicating the location and extent of these areas can be obtained by
request from the Engineer. Under no circumstances shall the Contractor enter or use
these areas for any purpose whatsoever, without the specific written approval of the
Engineer. Please see Appendix D for minimum EMP compliance requirements.
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APPENDICES
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APPENDIX A

OHS Regulations

(Eskom)
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APPENDIX B

ESKOM FUNCTIONAL DESIGN PACKAGE
(SPECIFICATIONS AND DRAWINGS - Part
1to 3)

Remaining Data (To be issued to the
successful bidder upon appointment)
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ELIDZ GUIDELINES FOR COMPLETION
OF SUPPLIER DEVELOPMENT BID
DOCUMENT
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Environmental Management Plan (EMP)
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