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1.1.1 INTRODUCTION 
 
The proposal to develop an Industrial Development Zone (IDZ) in East London has been adopted 
as a result of the Department of Trade and Industry’s policy to provide incentives for the 
development of IDZ’s at locations that have good access to harbours and / or airports. The East 
London Industrial Development Zone (SOC) Ltd (ELIDZ) was formed for the purpose of 
establishing the East London Industrial Development Zone. 
 
The ELIDZ is made up of representatives of Buffalo City Municipality, Provincial Government, the 
Eastern Cape Development Corporation, business, labour and parastatals. The current electricity 
supply to Zone 1 is from the Leaches Bay 132/11kV 2 x 20MVA substation. The Eskom Leaches 
Bay substation is supplied by 2 x 132kV lines with a transfer capacity of 80MVA. The Leaches Bay 
substation has fourteen 11kV Feeders currently installed. 
 
The current ELIDZ electrical network is divided into Four supply Zones with limited interconnection 
between them. Each Zone has a dedicated switching station from which all its MV/LV substations 
are connected. Zone 1A has Two switching stations due to its high electricity demand and available 
land still to be developed. The substation feeds Two switching stations within the development 
Zone and has Two Feeders which feeds residential areas outside of the Development Zone, within 
Buffalo City Metropolitan Municipality. 
 
The existing Eskom Leaches Bay substation and the downstream ELIDZs, MV network; has 
inefficient spare capacity for future load growth to provide the bulk supply for the new tenants and 
the existing tenants expansion at East London Development Zone. The Industrial Development 
Zone aims to obtain an additional power supply through creating a redundant power connection 
and upgrading of Eskom Leaches Bay substation by upgrading the existing substation to include 
a Third transformer bay with a 40MVA capacity. This will assist in achieving an end state 40MVA 
firm power supply capacity to the ELIDZ. 
 
The upgrading of the substation to accommodate the additional capacity includes upgrade of 
ancillary equipment; namely the AC/DC board, Vamp protection panel, Feeder protection on 
switchboard, transformer protection and metering panels. The scope of works for this package will 
form part of the Customer Application no.3 Scope of Works. All upgrades will be completed as per 
the Eskom self-build policy, where the developer shall design, procure and pre-commission the 
primary and secondary scope of works.
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1.1.2 TENDER NOTICE AND INVITATION TO TENDER 
 
The ELIDZ is the duly appointed operator of the East London Industrial Development Zone, a 

multi-million-rand infrastructure and bulk services development initiated by the Department of 

Trade and Industry (DTIC) that is part of the government’s micro-economic reform strategy. The 

zone is already operational and currently houses a number of manufacturers that supply products 

for the local and international markets.  

 

The East London Industrial Development Zone hereby invites suitably qualified and experienced 

Eskom Approved service providers (otherwise referred to as the contractor) for integrating the 

supply, install and commissioning of the Eskom Leaches Bay 132/11kV substation upgrade. 

  
 

Tender Reference No. Tender Description / Name Closing 
Date / Time 

ES/24/ELEC/LEACHESBAY/ 40MVA/01 TENDER FOR THE PROPOSAL OF 
132/11kV ESKOM LEACHES BAY 
SUBSTATION 40MVA CAPACITY 
UPGRADE  
 

11 October 
2024 @ 
12:00 noon 

 
 The Services include the following summarized scope of work: 
 

1.1. The Scope of work  
 

The works comprises of the supply, delivery, installation, testing and commissioning of all 
Primary and secondary plant equipment for the construction for an additional 132/11kV 
40MVA transformer bay, 11kV Switchboard upgrade (2x transfer feeders, 1x bus section and 
1x incomer feeder) and related ancillaries. All equipment for this project to be supplied to 
Eskom specifications and standards. All Installation to be in accordance with the applicable 
South African codes, local codes and ordinances, Eskom specific equipment Sapp no. apply 
for ordering.   
 
The contractor should go through the issued BOQ, drawings and Eskom specifications to get 
a deep understanding of the detailed scope of work and materials to be supplied as enlisted 
on Annexure B.  
 
1.2. Resource Management 
 
1.2.1. The activities each member to be involved in may be indicated in the project programme. 
1.2.2. The estimated time the member will be involved in the relevant activities must also be 
indicated on the project programme. 
 
 
BRIEFING MEETING  
 
Note: A Compulsory Briefing with representatives of the Employer will take place Virtually 
via Microsoft Teams on 20 September 2024 starting at 11h00. Participants will be required 
to use the following details to join Meeting ID: 395 597 875 439 and Passcode: H6B8e3.   
 
BID CONDITIONS: 

❑ Tenderers are required to submit a Valid SARS Tax Clearance Certificate with their tender, or 
the relevant SARS pin code which will allow the ELIDZ to confirm the tenderers tax status on-
line. 
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❑ Tenderers should submit a Valid original or certified B-BBEE certification.  Companies with 
annual turnover less than R10 million to submit an accountant or SARS letter confirming 
turnover. 

❑ Tenderers to provide certified copy of Company Registration Certificate 
❑ The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms 

of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 
doing business with the public sector.  

❑ Tenderer must be registered on Central Supplier Database (CSD) from National Treasury 
and MAAA number must be provided. 

❑ A registered office within the Buffalo City municipal boundaries will be given preference. 
❑ The tenderer must submit a bank rating equal to and or better than a C. (Note letter from 

Bank to exclude tendered amount). 
❑ Tenderers to provide a Valid Letter of Good Standing from Compensation Commissioner 
❑ Tenderers must submit technical and financial proposals in two separate envelopes clearly 

marked “Envelope A -Technical Proposal “and “Envelope B – Financial Proposal”.  Then the 
financial proposal will only be opened should the technical proposal be found to be acceptable.   

❑ Non- signed “Form of Offer” the financial proposal in “Envelope B” submission will result in the 
disqualification of the tender. 

❑ Inclusion of Price Offer and/ or any other price related details in “Envelope A -Technical 
Proposal “will result in the disqualification of the tender. 

❑ The successful Tenderer will be required to have sufficient and competent staff available to 
commence full time operations in accordance with the contract with effect from the 
Commencement Date, failing which the contract will be awarded to the next most preferred 
Tender. 

❑ Registration with the CIDB in the category 7EP or higher is compulsory for companies wishing 

to submit tenders. 

❑ All returnable documents and schedules as listed in T2.1 OF Volume 2 of 2: List of Returnable 

Documents. 

❑ Provide Eskom approved vendor number for Eskom Holdings SOC Ltd (Eastern Cape) 

confirming the service provider is an approved Eskom Contractor Failure to confirm this will 

result in disqualification. 

❑ Submit confirmation of compliance with ORHVS level/outcome 6(Including authorisation 

confirmation from Eskom) for site agent with Eskom Holdings SOC Ltd (Eastern Cape). 

Failure to confirm this will result in disqualification.  

❑ Submit signed declaration of 90% Local content production, for electrical equipment. 

❑ The successful tenderer is encouraged to sub-contract a minimum of 30% of the value of the 

contract labor component to designated SMME from within BCMM area. SMME profile should 

meet 51% Black ownership. Database for selection provided by ELIDZ. 

❑ Final award decision may be subjected to Eskom’s final comments and/or recommendation.  

 
POPIA 

 
By submitting this tender, the bidder hereby consents to providing the ELIDZ with personal 
information as provided in the Protection of Personal Information Act 2013 (POPIA). 
The ELIDZ undertakes to: 
1. It will take all reasonable steps and precautions to preserve the integrity of bidders Personal 
Information and to prevent any corruption or loss of such data. 
2. It will not do any of the following: copy, compile, collect, collate, process, store, transfer, alter, 
delete, interfere with or in any other manner use the bidders Personal Information as described in 
the Act for any purpose other than with the express prior written consent of the bidder. 
3. Utilize the personal information provided for the purposes of assessment of the tender submitted 
by the bidder and contracting with the successful bidder as the case may be. 
4. It will immediately inform the bidder in writing if any Personal Information relating to it has been  
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compromised. The ELIDZ undertakes to immediately inform the bidder in writing as to how it will 
manage such compromise and what steps will be taken to rectify the situation. 
5. Due and reasonable care of the bidder’s personal information and not to share the said personal  
information with any third party unless you have authorized such disclosure, or the release of such  
information is required by law. 
6. At all times strictly comply with its obligations under Data Protection Legislation. 
7. Subject to legislative, regulatory, contractual and other legitimate conditions, the respective 
bidder has certain rights in terms of how their information is processed. The bidder can request 
access to information or guidance on how to lodge a complaint from or direct a request to exercise 
afforded rights to the ELIDZ Information Officer, or his/her deputy/ies, or the Information Regulator. 
8. It will maintain guidelines, policies or procedures for the retention or destruction of data and will 
retain it only as long as necessary for the identified purposes or to meet legal requirements or 
policies. 
9. It shall implement and maintain, at its cost and expense, appropriate, reasonable technical and  
organizational measures to prevent loss of damage to or unauthorized destruction of Personal 
Information and unlawful access to or Processing of Personal Information. The ELIDZ shall not 
incur any liability for costs, loss or damage arising from the use of inaccurate or incomplete data 
provided by or on behalf of the bidder. 
 
EVALUATION 
 

The evaluation will be guided by the ELIDZ procurement policy. Points will be awarded on the 
basis of Price and BBBEE. 
 
Score breakdown: 

❑ 80 Points for Price 
❑ 20 Points for Specific Goals 

 
All tenders not providing compulsory responsive documentation and with functionality scoring less 
than 70 %, will not be considered for the next stage of tender evaluation 
 
TENDER DOCUMENT & SUBMISSION 
 
The RFT document will be available for download on 13 September 2024 12h00 at 
www.elidz.co.za under opportunities & Dispatch website under opportunities. 
 
It will be the responsibility of the respondent to ensure that the RFT documents reaches the ELIDZ. 
All tender documents are to be submitted online at https://tenderportal.elidz.co.za before the 
closing date and time . Only PDF documents must be uploaded with a maximum size limit of 2GB 
per file. 
 
Hard copy document submission will not be considered. 
 
TENDER ENQUIRIES 
 
Queries relating to this tender may be addressed to: 
 
Contact Person: Mrs A Mzantsi,  
Contact number: 043 702 8200 
Email: Anathi@elidz.co.za 
 
 
 
 

 

http://www.elidz.co.za/
mailto:Anathi@elidz.co.za
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1.1.3 TENDER DATA 

Project title: 
TENDER FOR THE OF PROPOSAL 132/11kV ESKOM LEACHES 
BAY SUBSTATION 40MVA CAPACITY UPGRADE  

Contract No: ES/24/ELEC/LEACHESBAY/ 40MVA/01 

Advertising 
date: 

13 September 
2024 

Closing date: 11 October 2024 

Closing time: 12h00 noon Validity period: 120 Days 

Clause 
number 

 

 The conditions of tender are the Standard Conditions of Tender as contained in 
Appendix F of SANS 294 : 2004 (Edition 1). 
 
The Standard Conditions of Tender make several references to the Tender Data for 
details that apply specifically to this tender. The Tender Data shall have precedence in 
the interpretation of any ambiguity or inconsistency between it and the standard 
conditions of tender. 
 
Each item of data given below is cross-referenced to the clause in the Standard 
Conditions of Tender to which it mainly applies. 

F.1.1 The employer is the East London Industrial Development Zone (SOC) Ltd (ELIDZ) 

F.1.2 The tender documents issued by the employer comprise: 

VOLUME A: TECHNICAL PROPOSAL 

1. THE TENDER 

 1.1 TENDERING PROCEDURES 

 1.1.1 Introduction 

 1.1.2 Tender Notice and Invitation to Tender 

 1.1.3 Tender Data 

 1.2 RETURNABLE SCHEDULES 

 1.2.1 List of Returnable Documents 

 1.2.2 Returnable Schedules 

2. THE CONTRACT 

2.1 CONTRACT DATA    

2.2 SCOPE OF WORK 

2.3 SITE INFORMATION 

 

APPENDICES 

A Occupational Health and Safety Regulations 

B Eskom Functional Detailed Design Package (Specification & Drawings) 

C          ELIDZ guidelines for completion of supplier development bid document 

D          Environmental Management Plan  
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F.1.2 
(cont.) 

VOLUME B: FINANCIAL PROPOSAL 

1. THE CONTRACT 

1.1 AGREEMENT AND CONTRACT DATA    

1.1.1 Form of Offer and Acceptance 

1.1.2 Form of Offer and Acceptance 

1.2 PRICING DATA 

1.2.1 Pricing Instructions 

1.2.2 Bills of Quantities 

F.1.4 The employer’s agent is: 

Name: Bigen Africa Services (Pty) Ltd 

Address: Allan Cormack St, Persequor, Pretoria, 0081 

Tel: 012 842 8700 

Fax:  

E-mail: nadeem.goolamhoosen@bigengroup.com 

` Add the following sentence: 
The period of six months may only be reduced should all tenders received be rejected 
as non-responsive. 

F.2.1 The following tenderers who are registered with the CIDB, or are capable of being so 
registered prior to submissions, are eligible to submit tenders: 
 
a) Contractors who have a contractor grading designation equal to or higher than a 

contractor grading designation determined in accordance with the sum tendered for 
a 7EP or higher class of construction work. 

 
Joint Ventures (JV) are eligible to submit tenders providing that: 

• Every member of the JV is registered with the CIDB 

• A lead partner has a contractor grading designation in the 7EP or higher class of 
construction work; and  

• The combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered 
for a 7EP or higher class of construction work; and 

• A Joint Venture agreement is submitted together with the tender indicating 
shareholding percentage. 

All parties to a Joint Venture should meet bid condition requirements to be acceptable. 

F.2.7 The arrangements for a compulsory clarification meeting to be held virtually on: 
Date                    :             20 September 2024 
Starting time       :             11h00 

 

F2.11 Replace the last sentence of the clause with the following: If the Bill of Quantities are 
completed by hand to correct errors made, draw a line through the incorrect entry and 
write the correct entry above in black ink and place the full signatures of the authorised 
signatories next to the correct entry. 

F2.12.1 Add the following to the clause: All alternative tender offers shall be referred to in 
Section T2.2.1 – Alterations to Tender. 

mailto:thato@elidz.co.za
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F2.12.2 Add the following to the clause: 
Should the Tenderer wish to offer alternative designs and/or construction materials, he 
shall include with this Tender full details thereof, including a complete bill of quantities, 
formal design calculations, and full details of all alternative components proposed to be 
included in the Works. Refer also to the Contract Data in this regard. Failure to properly 
comply with this clause, thereby preventing the Employer and/or the Employer’s Agent 
to properly assess the full implications of the alternative tender, is likely to disqualify the 
alternative offered from further consideration. No submission by the Contractor after 
award for additional payment or time for completion of Works relating to the alternative 
offer will be considered. The tendered rates submitted shall be considered to reflect the 
full and final cost implications of the alternative offer. 

F2.13.2 The tender document, fully completed by hand in black ink. The tender documents, 
Volume A and Volume B fully completed are to be submitted online at 
https://tenderportal.elidz.co.za. Only PDF documents must be uploaded with a maximum 
size limit of 2GB per file. Hard copy document submissions will not be considered. 

F2.13.3 Only the original tender submission is required. 

F2.13.4 Add the following to the clause: 
Only authorised signatories may sign the original and all copies of the tender offer 
where required in terms of F2.13.3. 

F2.13.5 It will be the responsibility of the respondent to ensure that the RFP reaches the 
ELIDZ in accordance with Clause F2.13.2. 

F2.13.6 A two-envelope procedure will be followed.. 

F2.13.8 Add the following to the clause: 
Accept that the Employer will not assume any responsibility due to an incorrect e-mail 
address being used by the tenderer or late or non-delivery of e-mail due to load shedding, 
network disruptions or server downtime. In submitting this tender the tenderer accepts 
that should there be any unforeseen circumstances with submission of tenders the 
Employer reserves the right to request that all tenders received held secure and 
unopened until such time that all matters have been resolved. The Employer reserves 
the right to not accept a late tender submission should they be of the opinion that there 
was no material reason related to the electronic method of submission that prohibited 
submission within the tender period. 

F2.13.9 Tenderers are required to submit all returnable documents to be completed as per 
clause 2.14 and shall submit all required returnable schedules and certificates 
electronically on the portal as indicated in clause F2.13.2 

F2.14 The ELIDZ will disqualify any submission which is not suitably endorsed or which is not 
comprehensively completed. 

F2.15.1 Submissions that are not received on or before the closing time will, in terms of the ELIDZ 
procurement policy, not be considered. 

F.2.16 The tender offer validity period is 120 days. 

F2.16.1 Add the following to the clause: 
If the tender validity expires on a Saturday, Sunday or public holiday, the tender 
shall remain valid and open for acceptance until the closure of business on the 
following working day. 

F2.16.5 Add the following Clause: 
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Accept that should the Tenderer unilaterally withdraw his tender during this 
period, the Employer shall, without prejudice to any other rights he may have, be 
entitled to accept any less favourable tender for the Works from those received, 
or to call for fresh tenders, or to otherwise arrange for the execution of the Works, 
and the Tenderer shall pay on demand any additional expense incurred by the 
Employer on account of the adoption of the said courses, as well as either the 
difference in cost between the tender withdrawn (as corrected in terms of Clause 
3.9 of the Conditions of Tender) and any less favourable tender accepted by the 
Employer, or the difference between the tender withdrawn (as corrected) and the 
cost of execution of the Works by the Employer as well as any other amounts the 
Employer may have to pay to have the Works completed. 

 Add the following to the clause: 
Accept that if requested, the Tenderer shall within seven (7) days of the date upon which 
he is requested to do so, submit a full report from his banker as to his 
financial standing. The Employer may, in its discretion, and subject to the 
provisions of Section 4(1)(d) of the State Tender Board Act 86 of 1968, condone 
any failure to comply with the foregoing condition. 
Accept that the Employer or his agent, reserves the right to approach the 
Tenderer’s banker or guarantor(s) as indicated in the tender document, or the 
bankers of each of the individual members of any joint venture that is constituted 
for purposes of this Contract, with a view to ascertaining whether the required 
guarantee will be furnished, and for purposes of ascertaining the financial strength 
of the Tenderer or of the individual member of such venture. 

F2.19 Access to premises will not be required. 

F2.20 Add the following to the Clause: 
Accept that the Employer or his Agent, reserves the right to approach the 
Tenderer's banker or guarantor(s) as indicated in the tender document, or the 
bankers of the individual members of any joint venture that is constituted for 
purposes of this Contract, with a view to ascertain whether the required guarantee 
will be furnished, and for purposes of ascertaining the financial strength of the 
Tenderer or of the individual member of such joint venture. Only guarantees that 
are submitted in the format provided will be accepted. 

F2.23 The tenderer is required to submit with his tender: 
❑ Tenderers are required to submit a Valid SARS Tax Clearance Certificate with their 

tender. 
❑ Tenderers should submit a valid original or certified B-BBEE certification.  

Companies with annual turnover less than R10 million to submit an accountant or 
SARS letter confirming turnover. 

❑ A registered office within the Buffalo City municipal boundaries will be given 
preference. 

❑ Tenderers to provide certified copy of Company Registration Certificate 
❑ Tenderers to provide a valid Letter of Good Standing from Compensation 

Commissioner 
❑ Tenderer is required to provide a CSD registration certificate on older than 10 days 

before closing of tender. Proof of registration on CSD – MAAA number. 
❑ The tenderer must submit a bank rating equal to and or better than a C. (Note 

letter from Bank to exclude tendered amount). 
❑ Tenderers must submit technical and financial proposals in two separate envelopes 

clearly marked “Envelope A -Technical Proposal “and “Envelope B – Financial 
Proposal”.  Then the financial proposal will only be opened should the technical 
proposal be found to be acceptable.   
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❑ Non- signed “Form of Offer” the financial proposal in “Envelope B” submission will 
result in the disqualification of the tender. 

❑ Inclusion of Price Offer and/ or any other price related details in “Envelope A -
Technical Proposal “will result in the disqualification of the tender. 

❑ Proof of Registration with the CIDB in the category 7EP or higher. 

❑ Provide Eskom approved vendor number for Eskom Holdings SOC Ltd (Eastern 

Cape) confirming the service provider is an approved Eskom Contractor Failure to 

confirm this will result in disqualification. 

❑ Submit confirmation of compliance with ORHVS level/outcome 6 (Including 

authorisation confirmation from Eskom) for the site agent with Eskom Holdings 

SOC Ltd (Eastern Cape). Failure to confirm this will result in disqualification.  

❑ All returnable documents and schedules as outlined in this tender including the 

functionality evaluation criteria No.1 to No.5 supporting documentation. 

❑ Submit signed declaration of 90% Local content production, for electrical equipment. 

❑ The successful tenderer are encourage to sub-contract a minimum of 30% of the 
value of the contract labor component to designated SMME from within BCMM 
area. SMME profile should meet 51% Black ownership. Database for selection 
provided by ELIDZ. 

❑ The preferred bidder will be awarding the tender subject that their vendor status with 

Eskom is in good standing.  

F3.4 Tender submissions will not be opened in public immediately after the stipulated closing 
time and date.  

 
 

F3.11 

Tender evaluation will be carried out using the 80/20 preference point system, where: 

 
▪ A maximum of 80 points are allocated for financial offer. 
▪ A maximum of 20 points are allocated for Specific goals. 

 

The above-mentioned evaluation will be subject to offers being responsive and 
passing the functionality criteria prescribed in the attached schedule. 
 

Table:  Specific Goals Points Conversion 

Estimated Rand 

Value inclusive 

of Vat Specific Goals and Point allocation  

Above R1 000 

000 up to R50 

000 000 

80 points for price 

10 points - 51% and above Black owned 

suppliers 

5 points - 25% up to 50% Black owned 

suppliers 

0 points below 25% Black owned suppliers 

5 points for Eastern Cape Based suppliers 

0 points outside Eastern Cape  
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1 point for 51% and above Youth owned 

suppliers 

 
1 point for 51% and above Women owned 

suppliers. 

 
3 points for SMME's (EME or QSE) 

The above mentioned evaluation will be subject to offers being responsive and passing 
the functionality criteria prescribed in the attached schedule. 

  

 Quality/Functionality Evaluation (Include score points for pricing proposal split) 
 
The score achieved for functionality will be assessed using the following criteria, each of which 
will be scored individually up to the maximum number of points indicated per criteria (failure 
to submit the relevant information will result in zero scores for that section): 
 

DETAILED BREAKDOWN OF FUNCTIONALITY POINTS 

Details SCORE 
MAXIMUM 

SCORE 

   

Criteria 1. Applicant’s Expertise and Resources  50 

1.1 Project Manager 
 
  20 

 
Experience  
 
 
 
 
 
 
 
 
 
 

Submit a Curriculum vitae on the 
following:  
 
The Project Manager has in excess of 
10 years’ relevant work experience.  
 
The Project Manager has between 8- 
and 10-years’ relevant work experience. 
 
The Project Manager has between 6- 
and 8-years’ relevant work experience. 
 
 

 
 
 

15 
 
 
5 
 
 
 
3 

 
15 

 

 
Qualification 
 
 

Submit certified certificates on the 
following:  
 
Pr. CM Professional Registration 
Certificate (SACPCMP) 
 
Project Management Qualification or 
PMP Certification. 
 
Diploma or equivalent in Electronics/ 
Mechanical Engineering/Software 
Engineering/Electrical 
Engineering  
 

 
 
 
5 
 
 
3 
 
 
2 
 

 

 
5 

 
 
 
 
 
 

   20 
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1.2 Engineer 
 

 
 

 

 
Experience 

Submit a Curriculum vitae on the 
following: 
 
The Engineer has an excess. 
of 15 years’ relevant work experience 
 
The Engineer has between 10- and 15-
years work experience 2 
 
The Engineer has less than 10 years’ 
relevant work experience 
 

 
 
 

15 
 
 
5 
 
 
3 

 

 
15 

 
Qualification  

Submit certified certificates on the 
following:  
 
Degree (B-TECH, B-ENG or BSC) or 
equivalent in Electrical Engineering or 
above with professional registration (Pr. 
Eng/Pr Tech Eng). 
 
Degree (B-TECH, B-ENG or BSC) or 
equivalent in Electrical  
Engineering only.  

 
 
 
5 
 
 
 

 
 
3 

 

 
5 
 
 
 
 
 
 
 
 
 

 

 
1.3 Technician 
 

 
 
 

 
 

 
10 

 
Experience 

 
Submit a Curriculum vitae on the 
following: 
 
The Technician or Electrician has an 
excess. 
of 15 years’ relevant work experience 
 
The Technician or Electrician has 
between 10- and 15-years work 
experience 2. 
 
The Technician or Electrician has less 
than 10 years’ relevant work experience 
 

 
 
 
 
5 
 
 
3 
 
 
 
2 
 

 

 
5 

 
Qualification  

Submit certified certificates on the 
following:  
 
Diploma or National Technical Diploma 
equivalent in Electrical  
Engineering. 
 
Trade tested only 

5 
 
 
3 

 
 

 
 

5 
 
 
 
 
 
 

 
 
 

Criteria 2. Relevant Company Experience  15 

2.1. Relevant Experience    
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Attach a proof of similar size(132kV/11kV 40MVA) HV Substation 
construction projects completed for Eskom.  
 
A maximum average of 5 points can be scored for each confirmed 
similar project in progress or carried out in the past 5 years (Form 
P06 to be completed for each project with an accompanied 
reference letter to score a maximum 15 points) 
 

 
15 

 

 
15 

 
 
 
 

   

Criteria 3. Methodology Statement (Maximum 10 Pages)  30 

 
3.1. Methodology Statement indicating how the project will be 
conducted. Company required to provide detailed method 
statements, which demonstrate the manner in which work is 
carried out typically on an installation contract of this nature 
(Transformers, Cables, Switchgear, Control panels, AC/DC supply 
and Building Extension) and should cover a minimum of four core 
activities.    
 
3.1.1 132kV Transformer Bay installation complete with installation, 
wiring, testing and commission. 

 
10 

 
10 

 
3.1.2 11 kV or higher Metal Clad Switchgear with VCB CB 
installation, retrofitting and testing and 11 kV or higher MV Cable 
works (pulling, laying, jointing, terminating, testing, etc.) 

 
6 

 
6 

 
3.1.3 Eskom approved scheme Protection implementation 
installation, wiring and testing Battery tripping unit with Lead Acid 
batteries, installation, wiring and testing. 
 

 
6 

 
6 

3.1.4 High Voltage Substation building civil, protection of existing 
services excavations, oil holding dam, barricading/hording, 
construction method. 
 

 
8 

 
8 
 
 

Criteria 4. Health and Safety  5 

4.1 Attach OHS Officer CV and proof of relevant SHE construction 
training. 
 

5 5 

  Total 
Points 
Scored  

Maximum 
Points  

TOTAL EVALUATION SCORE FOR FUNCTIONALITY  100 

PERCENTAGE POINTS SCORED % 100% 

 
Tender offers scoring less than 70% functionality will not be considered further. 

  
Financial Offer Evaluation 
 
The score achieved for financial offer will be determined using formula 2 (option 1) as follows: 

 
Where   P = the comparative offer of the tender offer under consideration 

Points awarded = 80   1 -  
P - Pm 

Pm 
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             Pm = the comparative offer of the lowest responsive tender 

  
Preference Evaluation Criteria 
 
A maximum of twenty (20) points will be awarded to a tenderer for achieving Specific Goals 
objectives.  Specific Goals points shall be computed using a table in F3.11   
All tenders with functionality less than 70% of the total functional requirements will not be considered 
for the next stage of tender evaluation. ELIDZ reserves the right to negotiate if preferred bidder’s 
proposal exceeds ELIDZ project estimate. 
The tender will be awarded to the bid with the highest number of points. A tender may be awarded 
to a bidder that did not score the highest number of points if reasonable and justifiable grounds exist. 
 
Any contract offered by the ELIDZ will be based on the correctness of information submitted by the 
service providers.  Any misrepresentation of facts by a service provider may lead to disqualification.  
Should such misrepresentation be uncovered after the commencement of the contracted work, the 
ELIDZ reserves the right to terminate the contract and recover all payments made to that service 
provider and any costs that may have been incurred in the process. 
ELIDZ reserves the right to have the tenderer’s Black Economic Empowerment Credentials verified 
by an independent agency.  (Procurement Handbook – Appendix C: 1 must be fully completed and 
supplementary information may be completed by service providers with a turnover of less than R10m 
and be accompanied by letter from an accounting firm or SARS confirming the company’s or sworn 
affidavit turnover is less than R10m). 
In the event that the successful Bidder has been awarded the contract with value above              
R 2 000 000.00 for the same goods/services on a consecutive basis, the successful Bidder will be 
required to submit a Supplier development plan for SMMEs to be agreed with the ELIDZ. 

F3.13.1 Tender offers will only be considered if: 
 

a) the tenderer has in his or her possession an original valid Tax Clearance 
Certificate issued by the South African Revenue Services 

b) the tenderer in possession of a valid or certified BBBEE certificate 
c) the tenderer or any of its directors is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 
2004 as a person prohibited from doing business with the public sector. 

d) The tenderer must submit a bank rating equal to and or better than a C. (Note 
letter from Bank to exclude tendered amount). 

e) Tenderers must submit technical and financial proposals in two separate 
envelopes clearly marked “Envelope A -Technical Proposal “and “Envelope B – 
Financial Proposal”.  Then the financial proposal will only be opened should the 
technical proposal be found to be acceptable.   

f) Non- signed “Form of Offer” the financial proposal in “Envelope B” submission 
will result in the disqualification of the tender. 

g) Inclusion of Price Offer and/ or any other price related details in “Envelope A -
Technical Proposal “will result in the disqualification of the tender. 

h) the tenderer has not: 
           i)  abused the Employer’s Supply Chain Management System; or 
           ii) failed to perform on any previous contract and has been given a written notice       
           to this effect. 
i)  Tenderers to provide a valid Letter of Good Standing from Compensation 

Commissioner 
j ) Proof of Company Registration is submitted with this tender. 
k) Proof of of Registration with the CIDB in the category 7EP or higher is submitted 

with this tender. 
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l) All returnable documents and schedules as listed in T2.1 OF Volume 2 of 2: List 

of Returnables, have been completed and submitted with this document. 

m) The tenderer has registered on CSD. Proof of registration on CSD – MAAA 
number is required.  

n) Provide Eskom approved vendor number for Eskom Holdings SOC Ltd 

(Eastern Cape) confirming the service provider is an approved Eskom Contractor 

Failure to confirm this will result in disqualification. 

o) Submit confirmation of compliance with ORHVS level/outcome 6(Including 

authorisation confirmation from Eskom) for the site agent with Eskom 

Holdings SOC Ltd (Eastern Cape). Failure to confirm this will result in 

disqualification.  

p) All returnable documents and schedules as outlined in this tender including the 

functionality evaluation criteria No.1 to No.5 supporting documentation. 

q) Submit signed declaration of 90% Local content production, for electrical 

equipment. 

r) The successful tenderer are encouraged to sub-contract a minimum of 30% of 

the value of the contract to designated SMME from within BCMM area. SMME 

profile should meet 51% Black ownership. Database for selection provided by 

ELIDZ. 

Final award decision may be subjected to Eskom’s final comments and/or recommendation. 

F3.13 Replace the first sentence in the sub-clause with: 
“The Employer has the right not to accept any tender or to not accept the lowest priced 
tender and may accept the tender offer that in the opinion of the Employer presents the 
lowest risk and/or provides the best value to the Employer.” 

F.3.18 The number of paper copies of the signed contract to be provided by the employer is 1 
(one). 
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F. Standard Conditions of Tender (CIDB July 2015) 
(See attachments) 
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PART 2 

 
THE CONTRACT 

 
 

 
 
 
 
 
 
 
 
 
 
 

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
CONTRACT NO: ES/24/ELEC/LEACHESBAY/ 40MVA/01 

 
 

TENDER FOR THE PROPOSAL OF 132/11kV ESKOM 
LEACHES BAY SUBSTATION 40MVA CAPACITY 

UPGRADE 
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2.1 CONTRACT DATA 

2.1.1 Contract Data 
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2.1.1 CONTRACT DATA FOR 

Project title: TENDER FOR THE PROPOSAL OF 132/11kV ESKOM 
LEACHES BAY SUBSTATION UPGRADE 

Contract No: ES/24/ELEC/LEACHESBAY/ 40MVA/01 

 

CONDITIONS OF CONTRACT 

 

The General Conditions of Contract for Construction Works, Third Edition (2015), published by the 

South African Institution of Civil Engineering, is applicable to this Contract. 

 

The General Conditions of Contract are not bound into this document, but are available at the 

Contractor’s expense from the Secretary of the South African Institution of Civil Engineering, Private 

Bag X200, Halfway House, Midrand, 1685 or www.saice.org.za. 

 

CONTRACT SPECIFIC DATA 

 

In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works, Third Edition 

(2015), the following contact specific data, referring to the General Conditions of Contract for 

Construction Works, Third Edition (2015) are applicable to this Contract: 

 

The Contract Data consists of two parts.  Part 1 contains information provided by the Employer, while 

Part 2 contains information to be provided by the Contractor. 

 

Part 1: Data Provided by the Employer 

Clause Contract Data 

1.1.1.3 Delete the contents of the clause and insert the following: 

“Certificate of Completion” means the certificate issued by the Employer’s Agent 

stating the date on which completion of the Works was achieved. Certificates of 

Completion will not be issued for portions or phases of the Works. 

1.1.1.13 The Defects Liability Period for the Works shall be 730 calendar days. 

1.1.1.14 Add the following to the end of this definition: 

This clause shall apply mutatis mutandis to any portion or phase of the Works 

that may be described in the Scope of Works or in the Contract Data, or agreed 

subsequently between the Contractor and the Employer, and committed to 

writing.  

The time for achieving Practical Completion, including the 28 days allowance for 

finalisation of documentation in terms of Clause 5.3.2 and Clause 5.3.3, is 576 
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Clause Contract Data 

days (Days Includes Long lead time of 7 months to purchase materials and strictly 

12 months construction). 

1.1.1.15 The Employer is East London Industrial Development Zone (SOC) Ltd (ELIDZ). 

1.1.1.16 The Employer’s Agent means any Principal, Associate Principal or Registered 

Professional appointed generally or specifically by the management of the firm 

Bigen Africa Services (Pty) Ltd to fulfil the functions of the Employer’s Agent in 

terms of the Conditions of Contract. 

1.1.1.26 The pricing strategy is Fixed price rate but re-measurable 

1.1.1.35 Add the following new clause: 

‘Construction Work Permit’ means a statutory permit as defined in relevant 

legislation, and where required for the Works, to be provided to the Contractor by 

the Employer before commencement of the Works. 

1.2.1 

 

Add the following to the clause: 

1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of 

it being during office hours or otherwise. 

1.2.1.4 Posted to the Contractor’s address, and delivered by the postal 

authorities. 

1.2.1.5 Delivered by a courier service or messenger, and signed for by the 

recipient or his representative. 

1.2.1.2 The address and telephone number of the Employer is: 

Employer’s postal address 

P.O. Box 5458 

Greenfields 

5208 

 

Employer’s physical address 

Lower Chester Road, Sunnyridge 

Buffalo City (East London) 

5201 

 



TENDER FOR THE PROPOSAL OF 132/11kV ESKOM LEACHES 
BAY SUBSTATION 40MVA CAPACITY UPGRADE  
 

 

 

 

 25 

Clause Contract Data 

E-mail: thato@elidz.co.za 

Telephone: 043 – 702 8200  

 

The address and telephone number of the Employer’s Agent is: 

Bigen Africa Services (Pty) Ltd 

 

 

Allan Cormack Street PO Box 29 

The Innovation Hub The Innovation Hub 

Pretoria Pretoria, 0087 

0087 

 

Tel: (012) 842 8700 

Fax: (012) 843 9000/1 

2.4.1 Delete the contents of the clause and insert the following: 

The documents forming the Contract are to be taken as mutually explanatory of 

one another. For the purposes of interpretation, the priority of the documents shall 

be in accordance with the following sequence, listed from highest to lowest 

priority: 

(a) Form of Offer and Acceptance 

(b) Contract Data 

(c) General Conditions of Contract 

(d) Drawings 

(e) Variations and Additional Clauses to Particular Specifications and 

Standard Specifications 

(f) Particular Specifications 

(g) Standard Specifications 

(h) Bill of Quantities 

(i) any other documents forming part of the Contract 

If an ambiguity or discrepancy between the documents is found, the Employer’s 

Agent shall provide the necessary clarification or instruction. 

3.2.3 The Employer’s Agent is, in terms of his appointment by the Employer for the 

design and administration of the Works included in the Contract, required to 
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Clause Contract Data 

obtain the specific approval of the Employer for the execution of the following 

duties:  

3.2.3.1 The issuing of an order to suspend the progress of the Works, the extra 

cost resulting from which order is to be borne by the Employer in terms 

of Clause 5.11 or the effect of which is liable to give rise to a claim by 

the Contractor for an extension of time under Clause 5.12 of these 

conditions.  

3.2.3.2 The issuing of an instruction in terms of Clause 6.3, the estimated effect 

of which will be to increase the Contract Price by an amount exceeding 

R100 000, 

3.2.3.3 The valuation of all variation orders in terms of Clause 6.4, 

3.2.3.4 The adjustment of the sum(s) tendered for General Items in terms of 

Clause 6.11. 

3.2.4 Delete the contents of the Clause and insert the following: 

The Employer’s Health and Safety Agent, appointed in terms of the Construction 

Regulations promulgated under the Occupational Health and Safety Act, is 

authorised to act as his representative relating to the responsibilities imposed by 

the Occupational Health and Safety Act on the Employer. Such an agent shall be 

responsible to the Employer’s Agent in terms of these Conditions of Contract. 

4.1.2 Add the following to the clause: 

The Contractor shall provide the following to the Employer’s Agent for retention 

by the Employer or his assignee in respect of all works designed by the 

Contractor: 

4.1.2.1 A Certificate of Stability of the Works signed by a registered 

Professional Engineer confirming that all such works have been 

designed in accordance with the appropriate codes of practice. 

4.1.2.2 Proof of registration and of adequate and current professional 

indemnity insurance cover held by the designer(s). 

4.1.2.3 Design calculations should the Employer’s Agent request a copy 

thereof. 

4.1.2.4 Engineering drawings and workshop details (both signed by the 

relevant professional engineer), in order to allow the Employer’s Agent 

to compare the design with the specified requirements and to record 

any comments he may have with respect thereto. 
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Clause Contract Data 

4.1.2.5 “As-Built” drawings in .dgn (Microstation) electronic format after 

completion of the Works. 

The Contractor shall be responsible for the design of the Temporary Works. 

4.3.3 Add the following new clause: 

The Contractor shall comply with the Occupational Health and Safety 

Specification prepared by the Employer in terms of the Construction 

Regulations, 2014 promulgated in terms of Section 43 of the Occupational Health 

and Safety Act (Act No. 85 of 1993). 

Without limiting the Contractor’s obligations in terms of the Contract, the 

Contractor shall before commencement of the Works or any part thereof, be in 

the possession of an approved Health and Safety Plan.   

The Contractor shall submit an approved Health and Safety Plan to the 

Employer’s Agent within 14 days from the Commencement Date. 

4.3.4 Add the following new clause: 

Contractor’s liability as mandatory 

Notwithstanding any actions which the Employer may take, the Contractor 

accepts sole liability for due compliance with the relevant duties, obligations, 

prohibitions, arrangements and procedures imposed by the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the 

Construction Regulations, 2014, for which he is liable as mandatory.  By entering 

into this Contract it shall be deemed that the parties have agreed in writing to the 

above provisions in terms of Section 37 (2) of the Act.   

4.3.5 Add the following new clause: 

Contractor to notify Employer 

The Employer retains an interest in all inquiries conducted under this Contract in 

terms of Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 

(Act 85 of 1993) and its Regulations following any incident involving the 

Contractor and/or Sub-Contractor and/or their employees.  The Contractor shall 

notify the Employer in writing of all investigations, complaints or criminal charges 

which may arise pursuant to work performed under this Contract in terms of the 

Occupational Health and Safety Act, 1993 (Act 85 of 1993) and Regulations. 

4.3.6 Add the following new clause: 

Contractor’s Designer 
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Clause Contract Data 

The Contractor and his designer shall accept full responsibility and liability to 

comply with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and 

the Construction Regulations, 2014 for the design of the Temporary Works and 

those part of the Permanent Works which the Contractor is responsible to design 

in terms of the Contract. 

4.13 Add the following new clause: 

“As-Built Information” 

The Contractor shall submit to the Employer’s Agent complete as-built data in 

accordance with Clause C3.5.1.11 under Part C3.5 of the Contract for all work 

completed. Failure by the Contractor to submit the as-built data shall be just 

cause for the Employer to withhold any further payment certificates and the 

Practical Completion Certificate. 

The work completed shall mean all work as per the Scope of Works including any 

additional works issued in terms of the Contract. The as-built data shall be 

submitted in the format as prescribed in Clause C3.5.1.11 under Part C3.5 of this 

Contract.” 

5.3.1 The documentation required before commencement with Works Execution are: 

• Environmental and Health and Safety Plan (Refer to Clause 4.3.3) 

• Initial programme (Refer to Clause 5.6) 

• A detailed cashflow forecast (Refer to Clause 5.6.2.6) 

• Security (Refer to Clause 6.2) 

• Insurance (Refer to Clause 8.6) 

5.3.2 The time to submit the documentation required (Refer to Clause 5.3.1) before 

commencement with Works execution is 14 days. 

5.3.3 Replace both periods of “7 days” in Clause 5.3.3 with “14 days”. 

5.3.4 Add the following new clause: 

“Notwithstanding anything stipulated to the contrary in these Conditions, the 

Contractor shall not be entitled to any claim or extension of time arising from any 

delay in obtaining a Construction Works Permit which has been duly applied for, 

unless such delay exceeds 84 consecutive days.” 
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Clause Contract Data 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but 

as set out in the Scope of Works and/or Site Information. 

5.5.1 The contract period for the Works is Two years.  

(Note: contract end date will also be determined by budget depleting in the 

contract. In which case either of the two will be considered). 

5.6.1 Add the following to the clause: 

In this regard the Contractor shall have regard for the phases and sub-phases (if 

applicable) for the Works, which shall also be the order in which the Permanent 

Works shall be constructed, unless otherwise agreed between the parties and 

committed to writing.  If phased construction is applicable, the phases and sub-

phases will be described in the Scope of Works and/or will be indicated on the 

Phasing Plan which forms part of the Drawings. 

5.7.1 Delete the last paragraph of the clause and replace with the following: 

No instruction by the Employer’s Agent to the Contractor to improve his rate of 

progress in this regard will qualify for additional compensation, unless the 

instruction explicitly states that the Contractor is entitled to additional 

compensation and cites the amount of such compensation or the basis upon 

which it is to be determined. 

5.8.1 The non-working days are Sundays. 

Special non-working days shall be all South African statutory public holidays and 

the year-end break (which commences on 16 December and ends on 05 

January). 

5.12.5 Add the following new clause: 

Extension of time due to Abnormal Rainfall 

Extension of time for Practical Completion of the Contract in the event of 

abnormal rainfall shall only be allowed in accordance with the following formula. 

No additional extension of Time for Practical Completion caused by abnormal 

climatic conditions will be allowed, irrespective of the cause thereof or the effect 

it may have on the execution of the Works: 
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V = (Nw - Nn) + (Rw - Rn)/20 

 

Where: 

V  =  Extension of time in calendar days for the calendar month under consideration 

Nw  =  Actual number of days during the calendar month under 

  consideration on which a rainfall of 10mm and more is recorded 

Rw  =  Actual total rainfall in mm recorded during the calendar month  

  under consideration 

Nn  =  Average number of days, derived from rainfall records, on 

which 

  a rainfall of 10mm and more was recorded during the relevant  

  calendar month as per the data tabulated hereinafter 

Rn  = Average total rainfall in mm for the relevant calendar month,  

  derived from rainfall records, as tabulated hereinafter 

 

Where the extension of time due to abnormal rainfall has to be calculated for 

portion of a calendar month, pro rata values shall be used.  Should V be negative 

for any particular month, and should its absolute value exceed the corresponding 

value of Nn, then V shall be taken as being equal to minus Nn.  The total extension 

of time to be granted shall be the algebraic sum of all the monthly extensions, 

provided that if this total is negative then the time for completion shall not be 

reduced due to subnormal rainfall. 

 

Rainfall records for the period of construction shall be taken on Site.  The 

Contractor shall provide and install all the necessary equipment for accurately 

measuring the rainfall.  The Contractor shall also provide, erect and maintain a 

security fence plus gate, padlock and keys at each measuring station, all at his 

own cost. The Employer’s Agent or his Representative shall take and record the 

daily rainfall readings. The Contractor shall be permitted to attend these 

readings, in the company of the Employer’s Agent’s Representative. Access to 

the measuring gauge(s) shall at all times be under the Employer’s Agent's 

control.  

 

The rainfall records applicable to this Contract are those recorded at Weather 

Station East London Weather Station.  The following values of Nn and Rn shall 

apply: 
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Clause Contract Data 

 

 

 

 

 

 

 

 

 

. 

Month Rn (mm) Nn   (days) 

January 

February 

March 

April 

May 

June 

July 

August 

September 

October 

November 

December 

 

87 

87 

96 

89 

37 

36 

40 

50 

62 

83 

88 

88 

 

 

9 

9 

10 

8 

5 

4 

4 

5 

6 

9 

9 

10 

Total   

5.13. Delete the contents of the clause and insert the following: 

5.13.1 If the Contractor fails by the Due Completion Date to complete the 

Works, or any specific portion thereof that is identified in the Scope of 

Works to the extent which entitles him in terms of Clause 5.14.2 to 

receive a Certificate of Practical Completion for the Works, then the 

Contractor shall be liable to the Employer for the sum(s) stated below 

as (a) penalty(ies) for every day which shall elapse between the Due 

Completion Date for the Works or the specific portion of the Works and 

the actual Date of Practical Completion of the Works or of the specific 

portion. 

The penalty for delay shall be: 0.05 % of Contract Amount per day. 

5.13.2 If before the issue of a Certificate of Practical Completion for the whole 

of the Works, or for any specific portion thereof that is identified in the 

Scope of Works, any further part of the Works has been:   

5.13.2.1 certified as complete in terms of a Certificate of Practical Completion; 

or 

5.13.2.2 occupied or used by the Employer, his agents, employees or other 

contractors (not being employed by the Contractor); 



TENDER FOR THE PROPOSAL OF 132/11kV ESKOM LEACHES 
BAY SUBSTATION 40MVA CAPACITY UPGRADE  
 

 

 

 

 32 

Clause Contract Data 

then the appropriate penalty for delay referred to in Clause 5.13.1 

above shall be reduced by the amount which is determined by the 

Employer’s Agent to be appropriate under the circumstances. 

5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve 

the Contractor from his obligation to complete the Works, nor from any 

of his obligations and liabilities under the Contract. 

5.13.4 All penalties for which the Contractor becomes liable in terms of Clause 

5.13.1 shall be accumulative. The Employer may, without prejudice to 

any  other method of recovery, deduct the amounts of all such penalties 

from any monies in his possession that are or may become due to the 

Contractor. 

5.13.5 The imposition of any penalties in terms of Clause 5.13.1 shall not limit 

the  right of the Employer’s Agent of the Employer to act in terms of 

Clause 9.2. 

5.13.6 Add the following new Clause:  

If the Contractor shall, without the prior written permission of the Employer’s 

Agent, in respect of any portions of the Works which are prescribed in the Scope 

of Work to be executed using labour intensive construction methods, or for which 

the maximum size and capacity of mechanical plant and equipment is restricted 

in terms of the Contract: 

• fail to execute such portions of the Works, or any parts thereof, utilising 

labour intensive construction methods strictly in accordance with the 

provisions of the Contract;  or 

• utilise in the execution of such portions of the Works, or any parts thereof, 

mechanical plant or equipment which is in conflict with the terms of the 

Contract;  or 

• utilise in the execution of such portions of the Work, workers drawn from 

sources other than those allowed in terms of the Contract; 

then the Contractor shall be liable to the Employer for the percentage stated 

below of the value of the Works so executed in conflict with the provisions of the 

relevant Scope of Work, as a penalty for non-compliance. 

The penalty for non-compliance is: 15% of the value of Works specified. 

The imposition of penalties in terms of this clause shall not relieve the Contractor 

from his obligation to complete the Works, nor from any of his obligations and 

liabilities under the Contract. 
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Clause Contract Data 

5.16.3 The latent defect period is 10 years after the issue of the Final Approval 

Certificate.  

6.2.2 Delete the contents of the clause and insert the following: 

If the Contractor fails to select the security to be provided, or if the Contractor fails 

to provide the selected security within the time period stated in Clause 5.3.2, or if 

the performance guarantee shall differ substantially from the pro forma, it shall 

legally be deemed that the Contractor has selected a security of a Cash deposit 

of R4 000 000.00 plus retention of 5% of the value of the Works without limiting 

the Employer’s right to terminate the Contract in terms of Clause 9.2. 

6.2.3 Delete the contents of the clause and insert the following: 

If the Contractor has selected a performance guarantee as security, he shall 

ensure that it remains valid and enforceable until the Certificate of Completion is 

issued. A fixed expiry date performance guarantee will not be accepted. 

The performance guarantee shall be provided by a financial service provider 

approved by the Employer. Guarantees submitted must be issued by either an 

insurance company duly registered in terms of the Short-Term Insurance Act, 

1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 

1990 (Act 94 of 1990) 

The financial institution shall be an authorised financial service provider as 

contemplated in the Financial Advisory and Intermediary Services Act, 2002 

(Act No 37 of 2002) (FAIS Act). In addition, the financial institution shall also be 

a licensed authorised financial services provider with the Financial Sector 

Conduct Authority of South Africa (FSCA).   

The financial institution/financial services provider shall have the following credit 

rating from one of the registered credit rating agencies mentioned: 

• Insurance companies:  A claims paying ability rating of A- or above (Fitch, 

Global Credit Rating or Standard & Poor) or A3 or 

above for Moody’s Investor’s Service; and 

• Banks: A short term rating of F1 or above for Fitch Ratings, 

A1 or above for Global Credit Rating, A-1 or above 

for Standard & Poor or P-1 or above for Moody’s 

Investor’s Service. 
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Clause Contract Data 

Guarantees must be issued on the pro-forma attached as Annexure A to the 

Contract Data. No alterations or amendments of the wording of the pro forma will 

be accepted. 

6.8.2 The application of a Contract Price Adjustment factor will not apply to this 

Contract. Refer to Contract Price Adjustment Schedule for details 

6.8.3 Price Adjustments for variations in the cost of special materials will not be 

allowed.  

6.8.4 In line 8 delete the words “between the Employer and the Contractor”. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 

80%. 

6.10.3 The limit of retention money is 5% of the Contract Sum.  

6.10.4 In line 4 delete the word “said” and insert the word “correct”. 

6.11.1.3 Delete “15 per cent” and replace it with “25 per cent”. 

8.6.1.3 The limit of indemnity for liability insurance is 20 000 000 per event, the number 

of events being unlimited.  

10.5.3 The number of Adjudication Board Members to be appointed is one (1). 
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CONTRACT PRICE ADJUSTMENT SCHEDULE 

Clause Contract Data 

1.1 

 

 

The application of a Contract Price Adjustment factor will not apply to this 

Contract.  The price adjustment formula provided in the General Conditions of 

Contract will apply, together with the following coefficients and the definition of 

the relevant indices indicated below if applicable. 

X=0,15  a=[a]  b=[b]  c=[c]  d=[d] 

[See SEIFSA Guidelines for coefficients] 

 

Mo = SEIFSA Index of Production Price (Electrical Engineering 

Materials) as ruling at date of Tender. 

 

Mt = SEIFSA Index of Production Price (Electrical Engineering 

Materials) ruling for month prior to month during which work was performed. 

 

1.2 The following definitions of the relevant indices shall apply to this Contract: 

“L” is the “Labour Index” and shall be the Consumer Price Index CPI for the 

province of Eastern Cape Province,  as  published by Statistics South Africa in 

the Statistical Release, P0141 , Table A - Consumer Price Index: Main indices; 

Geographic indices. 

"P" is the "Plant Index" and shall be the “Plant and Equipment” indices, as 

published by Statistics South Africa in the Statistical Release, P0151.1 Table 4 - 

Mining and construction plant and equipment price index. 

 “M” is the “Materials Index” and shall be the “Civil engineering material- total” as 

published by Statistics South Africa in the Statistical Release, P0151.1 Table 6 - 

Civil engineering material price indices. 

“F” is the “Fuel Index” and shall be the “Diesel” indices as published by Statistics 

South Africa in the Statistical Release, P0142.1, Table 1 - PPI for final 

manufactured goods; Coke, petroleum, chemical, rubber and plastic products. 

1.3 The base month shall be the month before the close of tender. 

1.4  

RATE OF EXCHANGE VARIATIONS 

No Contract Price Adjustment will be applicable to this contract as whole.  The 

Tenderer must therefore allow for changes in the Rate of Exchange in his unit 
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prices.  Provision will however be made for Rate of Exchange changes on only 

long lead items listed in the table below.  Rate of exchange will apply to 

imported material to cater for upward and downward fluctuations in cost. 

Note - The country of manufacturing origin’s exchange rate shall be used i.e. a 

USD – ZAR exchange rate will not be accepted for equipment not manufactured 

in the USA. 

Indicate the exchange rate and country of manufacturing applicable to the 

respective equipment.    

*Tenderer to list applicable items 

Rate of change 

EQUIPMENT 

FOREIGN 
CURRENCY 
(E.g., R16.30 
= 1 Euro) 

MANUFACTURING 
ORIGIN 
(E.g., Europe) 

132kV & 11 kV Circuit 
Breakers 

  

Surge Arrestor   

11kV Feeder Protection 
(Protection Schemes) 

  

132kV Post Type CT’s   

132kV Surge Arrestor 
(MCOV 84kV) 

  

11kV Surge Arrestor 
(MCOV 12kV) 

  

11kV Feeder No. 15 & 
16 Switchboard Panels 

  

11kV Transformer No.3 
switchboard Panel 

  

300A NECRT   

132kV outdoor cable 
end support 

  

11kV Bus-Section 
Switch Panel 

  

132kV/11kV 40MVA 
Power Transformer 

  

110V, 30A ,170Ah 
Battery Charger 

  

FCP 21 cells 171Amp 
hour chloride Lead Acid 
battery bank 

  

Transformer Protection 
Schemes 
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Part 2: Data provided by the Contractor 

Clause Contract Data 

1.1.1.9 The name of the Contractor is: 

__________________________________________________________________ 

 

1.2.1.2 The address of the Contractor is: 

 

 

 

 

 

6.2.1 The security to be provided by the Contractor shall be one of the following: 

Type of Security 

Contractor’s 

choice. Indicate 

“Yes” or “No” 

Cash deposit as a contractor work guarantee of 

R4 000 000.00 (excl. VAT) plus retention of 5% of the value 

of the Works (excl. VAT). 

 

Performance guarantee of 4 000 000.00 (excl. VAT) plus 

retention of 5% of the value of the Works (excl. VAT). 

 

 

6.8.3 The variation in cost of special materials is: 

 

Special Material Method Price for Base Month 

 

 

  

 

END OF SECTION 
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2.2 SCOPE OF WORK 
 
2.2.1 Description of the works 
 
2.2.1.1 Employer’s Objectives  
 
The East London Industrial Development Zone (SOC) Ltd (ELIDZ) is the duly appointed operator of the East 
London Industrial Development Zone, and as such has an obligation to ensure that the various facilities and 
services that they own and control are at all times fully operational and able to perform the function for which 
they were intended. 
 
Accordingly, the ELIDZ has a need to enter into a contract with a suitable service provider who is able to 
carry out substation upgrade duties for both the primary and secondary plant. This will be achieved through 
creating a redundant power connection and upgrading the Eskom Leaches Bay existing substation to include 
a Third transformer bay with a capacity of 40MVA and subsequently, assist in achieving an end state 40MVA 
firm power supply capacity to the ELIDZ.   
 
2.2.1.2 Overview of the Works 
 
The Leaches Bay 132/11kV existing substation will be upgraded to accommodate a 40MVA firm power 
requirements of the East London Industrial Development Zone. The preferred bidder will be required to 
increase the power capacity of ELIDZ through establishing a Third 132/11kV Transformer Bay as shown on 
D-EC-1973 Sheet 1A Rev 7, Sheet 7 Rev 1 and Sheet 8 Rev 1 including the extension of the existing 132kV 
Tubular busbar and the installation of the 2x132kV busbar isolators. 
 
In addition to the above-mentioned primary plant works, the service provider will be required to install cables 
from the transformer cable end support to the 11kV Indoor feeder panel, extend Leaches Bay MV Internal 
Switchboard to include additional 1x11kV 2500A incoming feeder, 1x11kV 2500A bus section and 2x11kV 
2500A outgoing transfer switch feeder breaker as detailed on D-EC-1973 Sheet 1D Rev 0.  
 
Currently, there are Fourteen outgoing Feeders, Two 11kV incomers and One 11kV Bus-Section at the 
substation. The 3CF-4100F scheme will be implemented on the new panels and will be modified to work 
with indoor breakers. The transformer will utilise a 5TM-3100 protection scheme which will be integrated 
with the 5JB-3200 scheme. The contractor should go through the issued BOQ, drawings and Eskom 
specifications to get a deep understanding of the detailed scope of work and materials to be supplied as 
enlisted on Annexure B.   
 
2.2.1.3 Extent of the Works 
 
The scope of works for this project covers the upgrade of the ELIDZ 132kV/11kV substations from primary 
plant, earth work, secondary plant and civil works, either through establishment, replacement or 
refurbishment of electrical and civil works. Therefore, this document provides a detailed engineering 
processes and relevant standards that will be adhered to during the construction phase of this project 
through compliance with stakeholder requirements and technical risks identified for this design phase and 
ensuring a continued reliable supply of electricity to the ELIDZ substation in the long term.  
 
Leaches Bay Substation is an existing substation and currently equipped with 2x20MVA 132/11kV 
Transformer and has been initially designed to accommodate an additional 132/11kV, 40MVA Third 
Transformer which could ultimately provide a firm 80MVA 11kV supply capacity. The 11kV MV network feeds 
the ELIDZ Leaches Bay substation  and currently, has Fourteen 11kV Feeder capacity on the switchboard 
(SBV3s). Twelve (12) Feeders are utilised to supply ELIDZ and Two Feeders to supply Buffalo City Metro 
(BCM) load, therefore leaving no spare feeders.  
 
The current ELIDZ electrical network is divided into Four supply zones with limited interconnection between 
them. Each zone has a dedicated switching station from which all its MV/LV substations are connected. 
Zone 1A has two switching stations due to its high electricity demand and available land still to be developed. 
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This project is required to allow Leaches Bay substation to supply the additional load demand through its 
11kV feeders to the ELIDZ as outlined in the customer’s application. For Leaches Bay to supply additional 
load to the ELIDZ, the present design suits for the establishment of a 40MVA transformer at the spare 
transformer bay. 
 
Any deviations and/or additions considered advisable by a tenderer in view of the contemplated duty of the 
set should be clearly indicated in the tender and included in this tender. All works to include transport of 
equipment to site as well as the safe removal, transport and disposal of replaced equipment and materials 
by the contractor at a legal disposal site, external to ELIDZ, within the local municipality.  
 
Should the need arise, the rendered service may be extended to include one or more portions of new works 
undertaken on behalf of the ELIDZ. This additional work shall be undertaken at billed rates wherever 
possible. 
 
The quantities shall not be interpreted as indicating the overall scope of work to be undertaken under 
the contract, and the ELIDZ representative otherwise known in this contract as the Engineer shall 
instruct the Service Provider as to the actual extent of work to be carried out under each billed item. 
The service is to ensure the works is completed within the stipulated period and will not be 
compensated for any project overrun expenditure.  All equipment is to be Eskom approved.  
 
The scope of work for Leaches Bay Substation Primary Plant is as follows: 
 

Civil Work Scope: 
 
Supply and install the following equipment foundations as per the foundation layout drawing (D-EC-
1973-5, Rev2) and Eskom D-DT specifications: 
 

• 4x 132kV Tubular Busbar Foundation.  

• 1x 132kV Breaker Foundation. 

• 2x 132kV Isolator Foundation. 

• 3x Medium Equipment Support Foundation – CT 

• 4x Medium Equipment Support Foundation – PI 

• 1x 11kV NECR’T/AUX. TRFR Fondation 

• 1x 22kV Isolator Foundation 

• 2x Road Crossing Foundation 

• 1x MV Cable Sealing End Foundation 

• 5x 14m Lighting/Lightning mast foundation 

• Cast a 40MVA Transformer Plinth, slipway and build a transformer bound wall 

• Build 2x PIU (5JB-3200) Plinth 

• Establishment of an access road to deliver transformer/transformer rigging.  
 

Extend the existing 750mm wide LV cable trenches with covers to near each new equipment of the 
transformer bay as shown on D-EC-1973-12, Rev 1 and D-EC-1735 Sheet 1 Rev 4.   
 
Demolish the existing Oil Holding Dam, Supply and install a new Oil Holding Dam of 32 000 litres Oil 
Capacity. 
 
Remove the existing layer of yard stone in the area where construction work is to be carried out. 
Stockpile and re-spread the yard stone to a layer thickness of 100mm after the work has been 
completed. Spray weed killer on all the stoned areas once all the stoning has been completed. 
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Earth Work Scope: 
 
Connect the new equipment of the new 3rd transformer bay to the existing earthmat by at least two 
50x3mm flat copper strap as indicated on D-EC-1973-4, Rev 1. 
 
All new equipment are to be earthed using the foundation HD bolts. The earth tails (flat copper) comes 
on the side of the foundations to the earthmat as indicated on D-DT-5240 Sheet 6 Rev 3. Install earthing 
balls on the equipment steelwork supports as detailed on D-EC-1973 Sheet 4 Rev 1, final position of 
earthing balls is to be negotiated with the Customer Network Centre.  
 
The isolator mechanical boxes and handles are to be earthed in accordance with the manufacture’s 
isolator specification 
 
Carry out additional earth resistivity and continuity test to ensure continuity between each existing 
element and the earthmat. Assess the existing earthmat and equipment bonding integrity. 
 
Steel Erection Scope: 
 
Supply, assemble, erect and bolt in position the following equipment steelworks as per the steelwork 
layout drawing (D-EC-1973-6, Rev 1) and Eskom D-DT specifications: 
 

• 4x 132kV Tubular Busbar Support.  

• 1x 132kV Breaker Support. 

• 1x 132kV Isolator Standard Support. 

• 1x 132kV Isolator Inline Support. 

• 3x  2.5 Medium Equipment Support– CT 

• 4x  2.5 Medium Equipment Support– PI 

• 3x  M1 Medium Equipment Cap– CT 

• 4x  M1 Medium Equipment Cap– PI 

• 1x 11kV NECR’T/AUX. TRFR Support. 

• 1x 22kV Isolator Support. 

• 1x 11kV Surge Arrestor Bracket 

• 2x Road Crossing Support. 

• 1x MV Cable Sealing End Support 

• 5x 14m Lighting/Lightning mast  

• 2x YMK PIU (5JB-3200) Steelwork Assembly 
 
Install equipment labels and phasing discs for the new transformer bay. The positions of the phasing 
discs are indicated on D-EC-1973 Sheet 6 Rev 1. 
 
Equipment Erection Scope: 
 
Take delivery or Supply (as applicable), erect, bolt in position and commission the following equipment 
as per the electrical equipment layout drawing (D-EC-1973-7, Rev 1) and Eskom D-DT specifications: 

• 1x 132kV Breaker. 

• 3x 132kV Current Transformer. 

• 1x 132kV Isolator Standard. 

• 1x 132kV Isolator Inline. 

• 10x 132kV Post Insulators 

• 3x 132kV station class Surge Arrestors. 

• 1x 132/11kV 40MVA Two winding Transformer.  
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• 1x 11kV NEC/NER/AUX TFR. 

• 6x 11kV Surge arrestors. 

• 1x 22kV Isolator. 

• 6 x 66kV Post insulators. 

• 1x PIU (5JB-3200). 

• 3x Indoor 11kV Feeders (SBV3s) 

• 1x Indoor 11kV Bus section (SBV3s) 
 
 

Remove the existing 400W/230V floodlights from the existing lighting/lightning masts, Supply and install 
new 60W/230V 44x LED Flood lights on the existing and the new masts. 
 
Extend the existing 132 kV tubular busbar and install 2x 132 kV Busbar Isolators. 
Extend 11kV Board to accommodate 1x incoming feeder, 2x outgoing transfer feeders and 1x section 
breaker.  
 
Install new 12x1 core 630 mm² XLPE cables from the transformer cable end support to the 11kV MV 
Indoor incoming feeder panel. 
 
The Isolator JB bracket and equipment are to be mounted on Busbar 1 isolator (IS16) and Busbar 2 
isolator (IS15).  
 
Current Transformer JB is to be mounted on CT20 on the trench side as per D-EC-1973 Sheet 6 & 12. 
 
The Orientation of the breaker is to be such that Pole A, is connected to Red Phase.  
 
All equipment mounted on equipment supports are to be as per the BOQ & Project Specification. 
 
Conductors & Clamps:  
 
Electrical phasing e.g. (R W B) of the new 132/11kV transformer bay is to be done as per D-EC-1938. 
 
The new 132/11kV transformer bay equipment are to be stringed with a single bull conductor on the 
132kV side and a covered twin bull conductor on the 11kV side. All associated jumpers and clamps 
connecting to the stringer are to be installed as per D-EC-1973 Sheet 8 Rev1. 
 
Testing, Pre-commission and commission Scope: 
 
Pre-commission the new Primary Plant, 1x 40MVA 132/11kV Transformer, 1x 132kV Breaker, 2x 132kV 
Isolators, 1x Complete Sets 132kV Post Type Current Transformers, 1x NECR-T and 1x 22kV Isolator 
on the Transformer No. 3 Bay. 
 
Testing and commission of the 1C-4x630mm2 cables from the cable end support to the incoming feeder 
panel in the control room. 
The scope of work for Leaches Bay Substation Control Plant is as follows: 
 

Protection Scope: 

• Extend Leaches Bay MV board to include additional 1x11kV-2500A incoming feeder, 1x11kV-
2500A Bus section breaker and 2x11kV-2500A outgoing transfer switch feeder breaker 
(SBV3s). 

• Supply and Install Transformer 3 1x 11kV 2500A Incomer switchgear Panel. 
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• Supply and install a new 5JB—3200 (PIU) & 5TM3100 Transformer & Tap change Protection 
Scheme (Include recorder Points and sacrificial relays). 

• Supply and Install 1x 11kV 2500A Bus Section Panel and Link to Buszone scheme. 
Supply and Install 2x 11kV 2500A offboard Transfer Feeders with 3CF-4100F with Solkor N 
Protection. 

• Link 3rd Transformer bay to 132kV Bus Zone Scheme   

• Use spare vamp 3BP-4901 protection scheme to accommodate the 2 x feeder schemes. 

• Supply and Install new control cables for protection schemes and commission all the protection 
schemes. 

• Supply and Install, gland, ferrule and terminate all the new control technology cables as per 
cabling and cable block diagrams. 

• Supply and Install all control cabling to busbar and feeder links.  

• Mount and earth the new 11kV Transformer Incomer switchgear panel, protection scheme, bus 
section panel and transfer feeder Panels in the Control Room as per Control Room Layout. 

• The protection panels must be earthed using a 2 x (25 x 3mm) flat copper earth tails per panel, 
bolted to the panel and main trench earth. Each weld has to be witnessed by the clerk of works, 
numbered and photographed (before and after bitumen painting) by the contractor and priced 
as part of the installation of the earth tails. 
 

SCADA Scope: 
 

• Expand the existing IDF verticals to cater for new protection, metering and DC installations. 

• Integrate new schemes onto the existing D20 RTU (Config 08, 10m VME) 

• Accommodate supervisory alarms and control signals on the new D20 and IDF. 
 
Metering Scope: 
 

• Supply and Install class 0.5 stats meter for new transformer with Vecto III. 

• Provide cabling, pre-commission and commission new metering installations. 

 
DC Scope: 
 

• Decommission and remove the existing 110VDC battery bank and charger and provide Eskom 
with Safe Environmental Disposal certificate.  

• Supply and replace the existing “FCP 21 cells 161AH with New 52 cells” 170AH lead Acid 
Battery Bank with 30A 110V switch mode Charger. 

• Supply and install Battery Terminating Device and Inter-row Connectors to fit new 110V 52 x 
Lead Acid cells in the battery room according to Eskom standards. 

• Supply, Install and Commission all necessary cabling from the Battery Charger to The Battery 
Bank and to the AC/DC distribution Panel. 

• Install, gland, ferrule and terminate all new control technology cables as per cabling – and cable 
block diagrams. 

• Supply and Install Battery Stand 

• Supply and Install Safety Signs 

• Provide all relevant documents 
 
Telecoms Scope: 
 

• Supply and Install Fibre Optic Patch Box 2552A - by 3M for Transformer PIU Junction Box.  

• Supply and Install 12 core 1310nm  multimode All Dielectric CST fibre  (50/125um), 12 Core 
1310nm 50/125um  Duplex multimode Patch leads 3meter(ST/ST), and Heavy Duty Duct fibre 
6 core 1310nm  Multi Mode (50/125um) 
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• Supply and Install 32mm Optex sub duct, 6 Way ODF (Patch Panel, 6 Way termination box, 
CAT6 Copper Ethernet Cable and Cable Splicing (Including kit) 

• Connect and commission all protection circuits using the newly installed fibre optic cable. 

• The supplier shall provide all equipment necessary to test the fibre during commissioning and a 
test report should be compiled on completion. 

• Each individual fibre shall be tested. Hand over documentation shall be submitted in hard as 
well as electronic format. 

• The contractor shall provide a list of test equipment and calibration certificates for acceptance 
by Eskom before commencing of work. 

• Supply and Install a Meinberg Lantime M320 GPS Clock with ancillaries in existing remote 
engineering panel. 
 
 

• The handover documents should include: 
✓ Test results 
✓ Number of joint boxes and position on the line 
✓ Sagging chart 
✓ Type of cable and specification (manufacturer name) 
✓ Type of hardware and manufacture name. 

 
AC/DC Scope: 
 

• Supply and Install Yard Change over AC Board without distribution (Includes control module, 
single and dual, distribution module and termination module with steel structure and automatic 
transfer switch). The Yard AC Board to be wall Mounted as shown on the control room layout. 

• Supply and Install, gland, ferrule and terminate all the new control technology cables as per 
cabling - and cable block diagrams. 

• Provide all cabling to lighting masts from AC YARD BOX. 

 
Note:  

• Supervisory cables to be installed and cable ends to be terminated as per Eskom agreed 
specifications.  

• Supplier to supply all material like cables Krone, cable ties, etc.  

• ALL Protection panels must be tested.  

• All tests must be performed from Power-On to the Primary Plant circuit breaker for all controls.  

• Handover certificate and records to be supplied to Eskom.  

• All cables must be labelled.  

• Contractor to supply all material like cables, cross connection, coax cable, glands, connectors, 
lugs, KRONE, KRONE labels, cable markings and cable ties etc.  
 

Isolator/Current Transfer Junction Box Scope: 

• Supply and install a Double circuit Busbar isolator junction with inserts box on Transformer No. 
3 HV Busbar isolators and a single circuit isolator junction box on Transformer No.3 MV isolator 
junction box. 

• Supply and install HV CT’s junction box with inserts on Transformer No. 3 HV CT. 
 
 

Testing, Pre-commission and commission Scope: 

• Pre-commission and commission the new 5JB—3200 PIU & 5TM3100 Transformer & Tap 
Changer Protection Scheme to the 132/11kV Transformer No.3.  
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• Pre-commission and commission the 1x 11kV 2500A Incomer switchgear Panel, 1x 11kV 2500A 
Bus Section and 2x 11kV 2500A Transfer Feeders with 3CF-4100F with Solkor Protection.  

• Pre-commission and commission the control technology cables from the AC/DC Distribution 
Panel. 

• Pre-commission and commission all isolator connections. 

• Test and commission all the metering equipment and current transformers. 

• All Protection panels must be tested. 

• All tests must be performed from the POWER-ON to the Primary Plant circuit breaker for all 
controls. 

• Database configuration of the station on POWER-ON. 

• Commissioning of the station to POWER-ON. 
Pre-commission and final commissioning in collaboration with Eskom 
 
The abovementioned scoping is a high-level description(scope) of the works to be carried out and the 
details may be found on Annexure B which is the Eskom functional detailed design package 
(specifications & Drawings) which the contractor must essentially price on for this contract. The 
contractor is to ensure that the pricing includes all ancillaries, accessories, and equipment to ensure 
functionality of the entire of the transformer bay, related feeder bays and bus sections. etc 
 
 

2.2.1.4 Location of the Works 
 
The East London Industrial Development Zone is located within Buffalo City on the western side of the 
Buffalo River, between the East London port and airport. The locality of the Eskom Leaches Bay substation 
is on Chester Road, Siyakha, East London. The Works are located in the East London development Zone 
at approximately LAT 33°3'5.38"S and LONG 27°50'47.55"E (see images below). 
 
2.2.1.5 Temporary Works 
 
The provision of any temporary works of whatever nature, required for execution of the scheduled items, 
shall be the responsibility of the Contractor, and the cost thereof shall be included in the rates for the 
respective items of work. 
 
 

2.2.2. ENGINEERING  

 
 
2.2.2.1 Design 
 
Works designed by, per design stage: 
Concept, feasibility and overall process     Engineer 
Basic engineering and detail layouts to bid stage     Engineer 
Final design to be approved for construction stage     Engineer** 
Temporary works         Contractor 
Preparation of as-built drawings       Contractor 
 
** See C3.2.2 and C3.2.3  
 
2.2.2.2 Employer’s Design 
 
The permanent works included in this contract has been designed by the Employer. The engineer has 
prepared detailed layout drawings and single line diagrams which he believes adequately address the 
clients’ requirements and site limitations. The detail of the works is indicated on the drawings and in the 
specifications. The Tenderer may submit alternative offers for designs prepared by himself subject to the 
conditions specified in the Contract Data. 



TENDER FOR THE PROPOSAL OF 132/11kV ESKOM LEACHES 
BAY SUBSTATION 40MVA CAPACITY UPGRADE  
 

 

 

 

 45 

 
 
2.2.2.3 Contractor’s Design 
 
The temporary works included in this contract together will be designed by the Contractor. The 132kV 
Transformer Scheme (5TM-3100 & 5JB3200) control plant design and drawings as per Eskom standards 
shall be completed by the contractor. Allowance for engineering shall be made by the contractor.  
 
 
 
2.2.2.4 Drawings 
 
The Contractor shall use only the dimensions stated in figures on the Engineers Drawings in setting out the 
Works, and dimensions shall not be scaled from the Drawings, unless required by the Engineer.  The 
Engineer will, on the request of the Contractor in accordance with the provisions of the Conditions of 
Contract, provide such dimensions as may have been omitted from the Drawings. 
 
The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or relocated 
during the contract. The position of sleeves, cables,pipe bends, duct ends and all other underground 
infrastructure shall be given by co-ordinates.  Where necessary, levels shall also be given.  A marked-up set 
of drawings shall also be kept and updated by the Contractor. This information shall be supplied to the 
Engineer's Representative on a regular basis. 
 
The Contractor shall be required to complete the as-built/record drawings before a Certificate of Completion 
will be issued. Provision is made in the schedule of quantities for this.  
 
All drawings provided by the contractor shall be of an appropriate engineering standard and to the approval 
of the Engineer. The contractor shall keep and maintain an up-to-date drawing register on site. A working 
copy of all contract drawings shall be available at all times on site for the engineers use. The Drawings 
prepared by the Employer for the permanent Works are tabulated below : 
 

Drawing Number Title Description Rev No. 

D-EC-1973-1A Station Electric Diagram 5 

D-EC-1973-1B Station Electric Diagram -Transformer 1 Incomer 5 

D-EC-1973-1C Station Electric Diagram -Transformer 2 Incomer 4 

D-EC-1973-1D Station Electric Diagram -Transformer 3 Incomer 0 

D-EC-1973-2 Site Plan & Future Extension 1 

D-EC-1973-4 Earthmat Layout 1 

D-EC-1973-5 Foundation layout 2 

D-EC-1973-6 Steelwork Layout 1 

D-EC-1973-7 Electrical Equipment Layout 1 

D-EC-1973-12 Trench & Fence Layout 1 

D-SR-121-03 
Control Building Switchgear Room  and Relay Room  Panel 

Arrangement 

1 

 
Refer to all drawings and provided under the Eskom functional detailed design package on Annexure 
B.  
 
The Employer reserves the right to issue amended and/or provide additional drawings during the Contract.  
 
2.2.2.5 Information Issued at Award Stage to Successful Tenderer 
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Accessible data of full detailed design package from Eskom with Construction drawings will be issued upon 
award.,  
 
2.2.3 PROCUREMENT 
 
2.2.3.1 Procurement Principles  
 
The Employer decided to adopt the Standard of Uniformity in Construction Procurement published by the 
Construction Industry Development Board (CIDB) for his procurement process. 
 
The Standard for Uniformity in Construction Procurement establishes minimum requirements that: 
 

• Promote cost efficiencies through the adoption of a uniform structure for procurement documents, 
standard component documents and generic solicitation procedures; 

• Provide transparent, fair and equitable procurement methods and procedures in critical areas in the 
solicitation process; 

• Ensure that the forms of contract that are used are fair and equitable for all the parties to a contract; 
and 

• Enable risk, responsibilities and obligations to be clearly identified. 
2.2.3.2 Contractors Personnel  
 
The Contractor shall limit the utilisation of his permanently employed personnel to that of key personnel only 
on the Works, as defined below, and shall execute and complete the Works utilising a temporary workforce 
employed directly by the Contractor and/or by his sub-contractors, using the assistance of the Labour 
Desk(s), from the various communities that are established in proximity to the Works or which will be 
consumers from the Scheme. 
 
Without derogating from the Contractor’s obligations to complete the Works within the specified time for 
completion in terms of the General Conditions of Contract, the numbers in each category of the Contractor's 
key personnel, as stated by the Contractor in the Returnable Schedules, will be strictly controlled during the 
contract period and any increase in numbers will be subject to the prior approval of the Employer. 
 
Key personnel means all contracts managers, site agents, site clerks, materials and survey technicians, 
quantity surveyors, trainers, supervisors, foremen, skilled plant operators, brick layers, welders, shutter 
hands and the like, and all other personnel in the permanent employ of the Contractor or his sub-contractors 
who possess special skills, and/or who play key roles within the Contractor's or his subcontractor's 
operations. 
 
The Engineer may at his discretion, upon receipt of a written and fully motivated application from the 
Contractor, and where he deems the circumstances so warrant, authorise in writing that the Contractor may 
utilise in the execution of the Works, workers not being his key personnel but who are in his permanent 
employ.  Without limiting the generality of application of this sub-clause, circumstances which may be 
considered by the Engineer to warrant authorization of the use of the Contractor's permanent employees 
other than key personnel, include: 
 
a) The unavailability from local sources of sufficient numbers of temporary workers and/or sub-
contractors to execute the Works, provided always that the Contractor has satisfied the Engineer that he 
has exercised his best endeavours and taken all reasonable actions to recruit sufficient temporary workers 
and sub-contractors from local sources. 
 
b) The unavailability within the temporary worker pool and/or from subcontractor sources available to 
the Contractor in terms of the Contract, of sufficient skills necessary to execute the Works or specific portions 
thereof, in situations where the completion period allowed in the Contract is insufficient to facilitate the 
creation of the necessary skills through the provision of suitable training as contemplated in the Contract; 
 
c) Any other circumstances which the Engineer may deem as constituting a warrant. 
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2.2.3.3 Temporary Workforce  
 
 
The Contractor shall employ labour from the local communities through the Labour Desk(s).  Accordingly, 
the workforce that is employed on Site shall consist of local residents, except for approved key staff in the 
permanent employ of the Contractor, to the maximum extent that is compatible with the requirements of 
Clause 2.3.2. 
 
The contractor shall assist in identifying available local labour and, where available, semi-skilled labour as 
well as local sub-contractors.  
 
Although the Contractor shall adhere to the statutory minimum wage rates, he is however at liberty to 
negotiate additional incentive payments based on performance. 
 
A contract of employment or subcontract should be signed between the Contractor and each of his 
employees or sub-contractors, as the case may be.  Likewise contracts of employment must be entered into 
between each such sub-contractor, and each of the specific subcontractor's employees. Employment and 
subcontract agreements shall make clear reference to at least the following conditions: 
 
• The minimum agreed wage rate per hour in respect of labourers; 
• The agreed pay rate per unit of production where applicable; 
• UIF and WCA payments; 
• Minimum working hours per day; 
• Start and end times of a daily shift; 
• Lunch break times; 
• Company Policy regarding : 

• Rain time 
• Sickness and absenteeism 
• Disciplinary matters 
• Grievances 

• Method and frequency of payment; 
• Date of Payslips. 
• Work clothes and safety equipment to be issued. 
 
  
2.2.3.4 Labour Intensive Construction 
 
Labour Intensive Construction shall mean the economically efficient employment of as great a portion of 
labour as is technically feasible to produce a standard of construction as demanded by the Specifications 
with completion by the Due Completion Date, thus the effective substitution of labour for equipment. The 
provision of any temporary works of whatever nature, required for execution of the scheduled items, shall 
be the responsibility of the Contractor, and the cost thereof shall be included in the rates for the respective 
items of work. 
 
Appropriate portions of the Works included in the Contract shall be executed using labour intensive 
construction methods. These portions of the Works shall be constructed utilising only locally employed labour 
and/or the labour of local sub-contractors, supplemented to the extent necessary and unavoidable by the 
Contractors key personnel as provided for in clause 2.3.2, unless otherwise instructed by the Engineer. The 
locally employed labour should be resourced from the local labour desk based in the vicinity of the site.  The 
portions of the Works to be executed using labour intensive construction methods are: 
 

• clearing and grubbing of the Site; 
• bedding, selected fill, laying, backfilling and compaction of all pipe, cable trenches 

irrespective of depth, but assisted by mechanical compaction equipment in order to achieve 
the specified densities;  
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• reinstatement of all fill, shoulder and pavement layers at road crossings, but using 
mechanical compaction equipment in order to achieve the specified densities; 

• transportation and spoiling of all trench materials, where the disposal site is located within 
20 metres of source; 

• removal of oversized materials to the edge of the roadway during the construction of roads 
and streets;  

• laying, testing of cables, including all fittings 
• construction of all manholes, cleaning eyes, kerb inlets, junction boxes, culvert floors, end 

structures and balustrades, valve chambers, thrust blocks, pipeline markers and the like 
(earth-, concrete-, brick- and metalworks), but excluding the mixing of concrete and 
transporting of same to the point of pouring; 

• construction of concrete interlocking block pavement; 
• kerbing; 
• road marking and signage; 
• dismantling and re-erection of fences;  and 
• cleaning and tidying up of the Site. 

 
In respect of those portions of works which are not listed above, the construction methods adopted and plant 
utilised shall be at the discretion of the Contractor, provided always that the construction methods adopted 
and plant utilised by the Contractor are appropriate in respect of the nature of the Works to be executed and 
the standards to be achieved interms of the Contract. 
 
2.2.3.5 Subcontracting 
 
The Contractor shall appoint such authorities and/or specialist subcontractors and suppliers as may be 
designated or nominated by the Employer or the Engineer for those portions of the Works specified in the 
Scope of Works. The contractor will be governed by the policies and procedures of the local municipality for 
the procurement of services.   
 
The Contractor shall sub-let to local emerging sub-contractors’ appropriate portions of the works that are 
designated in 2.3.4 as being reserved for labour intensive construction methods. 
 
As required by the Conditions of Contract, the Contractor shall be responsible for all work carried out by sub-
contractors (whether nominated by the Employer or selected by the Contractor) on his behalf.  The Engineer 
will not liaise directly with any such sub-contractor, nor will he become involved in any problems and/or 
disputes related to payments, programming, workmanship, etc, unless provided for in the Conditions of 
Contract.  Such problems and/or disputes shall remain the sole concern of the Contractor and his sub-
contractors. 
 
The subcontractors must be from within the local community unless the works are specialised and the skill 
set cannot be found within the community, then only will the contractor be permitted to source a 
subcontractor externally subject to the clients approval.  
 
 
2.2.3.6 Handover & Training 
 
The Service provider is to ensure that the plant is erected and commissioned with Eskom personnels 
presence, this is to ensure where necessary, skills transfer on operation and maintenance of the 
equipment.   
 
 
2.2.3.7 Proof of Compliance with the Law 
 
Service Provider to abide by all relevant and applicable legislation / s and all applicable regulations 
pertaining to the required services and site.  
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2.2.3.8 Meetings frequency for upgrade 
 

Work Order or the check list will be kept for the following.  
 

• Inception meeting  

• Bi-Weekly progress reports  

• Handover meeting  

• Site Diaries 
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2.2.4 CONSTRUCTION 
 

2.2.4.1 Standard Specifications 

 

The Standard Specifications on which this contract is based are the South African Bureau of 

Standard’s Standardized Specifications for Civil Engineering Construction (SABS 1200).  (Note: 

“SABS has been changed to “SANS”; the SABS 1200 specifications are due to be replaced in 

the foreseeable future by SANS 2001 amongst other specifications). 

 

Although not bound in nor issued with this Document, the relevant sections of the standard 

specifications shall form part of this Contract.  These documents are available at the Contractor’s 

expense from the SA Bureau of Standards, Private Bag X191, PRETORIA, 0001. 

 

 The applicable SABS 1200 Standardised Specification for this Contract shall be the following: 

 

A - General 

 

AB - Engineers office 

 

C - Site clearance 

 

D - Earthworks  

 

LB - Bedding (cables)  

 

LC - Cable ducts 
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2.2.4.2 National and International Standards 

   
SANS 470  Concrete poles 

SANS 1063 Street lights regulation 

SANS 10142 Wiring of premises (Part 1 and 2) 

SANS 1411 Materials of insulated electric cables and flexible cords. 

SANS 1029 Miniature substations 

SANS 1507 Electric cables with extruded solid dielectric insulation for fixed 

installations (all parts) 

SANS 97 Impregnated paper insulated metal-sheathed cables for rated voltages 

3, 3 /3,3 kV to 19/33 kV (excluding pressure assisted cables) 

SANS 10198 The selection, handling and installation of electric power cables of rating 

not exceeding 33 kV (all parts) 

SANS 1885  Rules for application of standard wire numbering ANNEX A  

 

SANS 475:2006 Luminaires for interior lighting, streetlighting and floodlighting – 

Performance requirements 

 

SANS 121:2011 Hot dip galvanized coatings on fabricated iron and steel articles. 

 

NRS 018 Fittings and connectors for low-voltage overhead power lines using aerial 

bundled conductors. 

 

The Occupational Health and Safety Act 85 of 1993 

 

The relevant regulations of the Buffalo City Municipality and Eskom.  

 

All standards and specifications are subject to revision, and Tenderers are encouraged to investigate 

the possibility of applying the most recent editions of the standards comprising of Eskom DT 

Standards, IEC, ISO and SANS standards for substation and control systems which not limited to as 

tabulated below: 
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Document No. Revision 
No. 

Description Attached 
(Y/N) 

    

SCSASABK3 0 Generic Substation Design N 

240-56062704 2.1 The DX and TX specification for 11kV to 33kV 
fixed pattern metal-enclosed indoor primary 
switchgear standard 

N 

IEEE 81 - Hot dip galvanized coatings on fabricated iron 
and steel articles – Specifications and test 
methods 

N 

SANS 121 - Bending dimensions of bars for concrete 
reinforcement 

N 

SANS 282 - Symbolic safety signs (App) N 

SANS 1186 - Standardized specifications for civil engineering N 

SANS 10103 - The measurement and rating of environmental 
noise with respect to annoyance and to speech 

N 

SANS 10144 - communication N 

SANS 10164 - Detailing of steel reinforcement for concrete N 

SANS 10199 - The structural use of masonry – All parts N 

SANS 10400-T - The design and installation of an earth electrode N 

SANS 60060-1 - The application of the National Building 
Regulations –Part T: Fire protection 

N 

SANS 60815 - Selection and dimensioning of high-voltage 
insulators intended for use in polluted conditions 
– All parts 

N 

32-95 - Environmental, Occupational Health and Safety 
Incident Management Procedure 

N 

34-195 - Standard Drawing Practice for Cad Users in the 
Power Plant and Control Plant Technologies 
Environments and for Electrification Networks 

N 

34-1985 - Distribution Standard – Part 2, Earthing Section 
1. MV and LV reticulation earthing 

N 

240-56065131 3 The DX and TX specification for 6.6kV to 33kV 
withdrawable indoor metal-enclosed switchgear 

N 

240-46264031 2 Fibre-optic design standard – part 2: substations N 

240-120804300 - Standard for the labelling of electrical equipment 
within Eskom wires networks 

N 

240-46425213 - Cable testing – control plant N 

240-54615413 - Standard for commissioning protection assets  N 

240-62629353 - Specification for panel labelling standard N 

240-64100247 - Standard for earthing of secondary plant 
equipment in substations 

N 

SANS 121:2011 
or  
ISO 1461:2009 

- Hot dip (Galvanised) zinc coatings (other than 
on continuously zinc-coated sheet and wire 

N 

DST 34-209 1 MV Cabling in Substation N 

DSP 34-1974 0 Substation Connectors. N 
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Document No. Revision 
No. 

Description Attached 
(Y/N) 

    

DST 34-1175 0 General information and requirements for 
medium-voltage cable systems 

N 

DPC 34-333 1 Health and Safety requirements to be met by 
Principal Contractor employed by Eskom 
Distribution. 

N 

DSP 34-1622 1 Accessories for medium-Voltage Power Cables 
for Systems with Nominal Voltages of 11kV to 
33kV. 

N 

SABS 10198-13 1988 The selection, handling and installation of 
electric power cables of rating not exceeding 
33kV Part 13: Testing, commissioning and fault 
location 

N 

DST 34-1245 0 Substation Earthing  N 

DISASAAQ1 5 hold point checking of distribution substation 
construction before handing over for commercial 
operation 

 

IEEE 81 
 

- Guide for measuring earth resistivity, ground 
impedance and earth surface potentials of a 
ground system. 

N 

SABS 920 - Steel bars for concrete reinforcement. N 

SABS 1186 - Symbolic safety signs. N 

SABS 1200A - Standardized specifications for civil engineering 
construction – A General. 

N 

SABS 1200AA - Standardized specifications for civil engineering 
construction – AA General (small works). 

N 

SABS 1200C - Standardized specifications for civil engineering 
construction – C Site Clearance. 

N 

SABS 1200D - Standardized specifications for civil engineering 
construction – Earthworks 

N 

SABS 1200DA - Standardized specifications for civil engineering 
construction – Earthworks (small works). 

N 

SABS 1200LB - Standardized specifications for civil engineering 
construction – LB Bedding (pipes). 

N 

SABS 1200DB - Standardized specifications for civil engineering 
construction – DB Earthworks (pipe trenches). 

N 

SABS 1200G - Standardized specifications for civil engineering 
construction – G Concrete (structural). 

N 

SABS 1200GA - Standardized specifications for civil engineering 
construction – GA Concrete (small works). 

N 

SABS 1200GB - Standardized specifications for civil engineering 
construction – GB Concrete (ordinary buildings). 

N 

SABS 1200H - Standardized specifications for civil engineering 
construction – H Structural steelwork. 

N 
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Document No. Revision 
No. 

Description Attached 
(Y/N) 

    

SABS 1200HA - Standardized specifications for civil engineering 
construction – HA Structural steelwork (sundry 
items). 

N 

SABS 1200HC - Standardized specifications for civil engineering 
construction – HC Corrosion protection of 
structural steelwork. 

N 

SABS 1200MK - Standardized specifications for civil engineering 
construction – MK Kerbing and channelling. 

N 

SANS 1019. - The design and installation of an earth 
electrode. 

N 

SABS 0164 - The structural use of masonry. – All parts. N 

SANS 60060-1  - General -definitions and test requirements N 

ESKPBAAA9 - Environmental impact assessment policy. N 

ESKPVAAL7:  - Environmental impact assessment procedure. N 

DISASAAA0S - Standard for passive fire protection in 
distribution substation yards. 

N 

DST_34-1985 - MV and LV reticulation earthing. N 

DST_34-195 
 

- Distribution group’s specific requirements for 
standard drawing practice for substation design 
layout. 

 

240-55922824 - Substation Layout Design Guide N 
240-64720986 - Emergency Preparedness Public Address System – 

For Large Area Deployment 
N 

240-65216546 - Standard for Portable Earthing Gear N 
240-66917056 - Standard for Passive Fire Protection in Distribution 

Substation Yards 
N 

240-68971854 - Standard for Power Frequency Electric and Magnetic 
Analysis in Substations 

N 

240-72597722 - Environmental Impact Assessment for Distribution 
Activities 

N 

240-75660336 - Substation and Network Equipment Label 
Specification 

N 

240-76368574 - High Security Mesh Fencing N 
240-76613395 - Planning Standard for Distribution Network Reliability 

to Ensure Distribution Network Code Compliance 
N 

240-78980848 - Specification for Nonlethal Energized Perimeter 
Detection System (NLEPDS) for Protection of Eskom 
Installations and its Subsidiaries 

N 

240-84854974  - Continuity Measurement of Substation Earth Grid 
Systems 

N 

240-87605434  

 
- Quality Checklist for Distribution Substation Primary 

Plant Prior to Handing Over for Commercial 
Operation 

N 

240-91252455  - Lighting for Perimeter Security at Eskom Installations N 
240-96393507  - Soil Resistivity Testing for Substation Applications N 
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Document No. Revision 
No. 

Description Attached 
(Y/N) 

    
240-101940513  - Substation Earth Electrode Resistance 

Measurement 
N 

240-102220945  - Specification for Integrated Access Control System 
(IACS) for Eskom Sites 

N 

240-109589380 - Direct Lightning Stroke Protection of Substations N 
240-113163905  - LED Floodlights for Distribution Substation 

Applications 
N 

240-120804300  - Standard for the Labelling of Electrical Equipment 
within Eskom Wires Networks 

N 

240-122922610  - Specification for Substation Tubular Conductors N 
240-68971972 - Standard for Stranded Flexible Conductor Selection N 
240-68972408 - Standard for Flexible and Tubular Conductor Heights 

and Phase Spacing 
N 

240-83382076 - Standard for Operational Floodlighting in Substations N 
240-134369472  - Substation Earth Grid Design Standard N 
240-64100247 - Standard for Earthing of secondary plant equipment 

in substations 
N 

240-54615413 - Standard for commissioning protection assets N 
240-85224724 - standard for distribution protection schemes: 

common requirements 
N 

240-84854878 - Specification for Distribution Protection Schemes: 
Transformers 

N 

240-56364444 - Standard Minimum Requirements for The Metering 
of Electrical Energy and Demand 

N 

240-73735443 - D20 Commissioning Procedure N 
240-68234842 - Substation Gateway and Station RTU/IED Standard 

Specification for EVH Substations 
N 

240-77589987 - Maintenance Standard for Substation Automation 
and Telecontrol Equipment 

N 

240-89388001 - Commissioning and Implementation of Serial IED – 
RTU Diagnostics 

N 

240-64813568 - Standard indoor and outdoor telephone cable N 
240-95399670 - Telecommunications Network Interface Converter 

Standard 
N 

240-71086056 - DNP3 Class Allocation Standard N 
240-61223733 - Telecontrol D20 RTU Application Design Standard 

for Distribution 
N 

240-97276914 - Telecontrol Point Naming Standard for EMS and 
DMS 

N 

240-76627823 - Lead Acid and Nickel Cadmium Battery Logbooks 
Standard 

N 

240-107464530 - Maintenance of L/M/H Range Nickel Cadmium Cells N 
240-56227711 - Maintenance of Vantage Nickel Cadmium Cells N 
240-89797258 - The Safe Handling, Transportation and Disposal of 

Cells, Batteries and Electrolyte 
N 

240-131935522 - Battery Maintenance Task Lists N 
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Document No. Revision 
No. 

Description Attached 
(Y/N) 

    
240-108614750 - Acceptance and Commissioning of DC Supply 

Equipment 
N 

240-56362221 - Standard for Safety Signs Used in DC Applications N 
240-125437734 - Design Standard for DC & Auxiliary Supplies N 
240-108614758 - Maintenance of DC Supply Equipment N 
 

 

2.2.4.3 VARIATIONS AND ADDITIONAL CLAUSES TO THE STANDARD AND PARTICULAR 

SPECIFICATIONS 

 

The following variations and additions to the Standard and Particular Specifications will be 

applicable to this Contract: 

 

The various documents listed in section 2.2.4.2 shall be treated as mutually explanatory.  

However, should any requirement of section 2.2.4.3 conflict with any requirement of the 

Standardised Specifications or with any requirement of the Particular Specifications, then the 

requirement of section 2.2.4.3 shall prevail. 
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            Reference                     Description   

PSA  GENERAL  

PSA1  QUALITY (Clause 3.1)  

PSA2  PLANT (Clause 4.3)  

PSA3  SITE FACILITIES  

PSA4  ADJUSTMENT OF PRELIMINARY AND GENERAL TIME  

PSA5  HEALTH AND SAFETY  

PSA5.1 Fixed-charge Items  
PSA5.2 Time-related Items  

PSA6  ENVIRONMENTAL MANAGEMENT PLAN  

PSA6.1 Fixed-Charge Items  
PSA6.2 Time-related Items  

PSA7  SUMS STATED PROVISIONALLY (Clause 8.5)  

PSA7.1 Contract Price Adjustment  
PSA7.2 Contingencies  
PSA8.1 Telephone cost  
PSA8.2 Site Office consumables  
PSA8.3 Electronic office equipment  
PSA8.4 Accommodation of the Engineers Representative  
PSA8.5 Acceptance Control Testing  
PSA9.1 Cross cut and Locating existing services  
PSA9.2  Relocating existing services  
PSA9.3  Facilitation of Wayleave extension  

PSA10  Community Requirements  

PSA10.1 CLO/LDO remuneration  
PSA10.2 Accredited and approved training courses for Local personnel  

PSA11  Specialist Services  

PSA11.1 Specialist training  
PSA11.2 Land Surveyor  
PSA11.3 Features requiring special attention.  
PSA11.4 OEM Installation and Commissioning of Transformer Scheme  
PSA11.5 Clerk of Works.  
PSA11.6 Grading of access road/ Specialized rigging  
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PSA GENERAL  

 

PSA1 QUALITY (Clause 3.1) 

 

All material used in the Works shall, where such mark has been awarded for a specific type of 
material, bear the SABS mark.  Alternatively, the Contractor shall furnish the Engineer with 
certificates of compliance of materials, which bear the official mark of the appropriate standard. 

 

PSA2 PLANT (Clause 4.3) 

 

Except where the use of plant is essential in order to meet the specified requirements by the 
Due Completion Date, the Contractor shall use only hand tools and equipment in the 
construction of those portion(s) of the Works that are required in terms of the Scope of Works 
to be constructed using labour intensive construction methods. All construction equipment 
required for the project shall be provided by the contractor. All equipment shall be fit for purpose 
and where applicable carry the necessary certification that it has been inspected and maintained 
in accordance with the OHS Act i.e. all hydraulic lifting equipment. 
 

 

PSA3 SITE FACILITIES  

 

PSA3.1 SITE FACILITIES AVAILABLE  

 

PSA3.1.1 Contractor’s Camp  

 

A Site will be made available by the Employer for the Contractor’s camp and depot adjacent to 
the site. The exact location of the site should be request from the Engineer prior to the 
contractor establishing site. Full access to council staff/Eskom Staff shall be available at all 
times at the substation to allow for normal switching and maintenance operations of existing 
infrastructure. 
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PSA3.1.2 Source of Water Supply  

 

 The Contractor shall be responsible under the Contract for the supply and distribution 
at his cost of all water that he may require for purposes of constructing the Works.  
Accordingly, the Contractor shall pay all connection fees and consumption charges, 
and at his cost provide all connections, consumption meters, pipework, storage tanks, 
transport and other items associated with the supply of water for the Works. 

 
 Should water be supplied by the water utility, The Contractor shall, subject to the 

approval of the Engineer, make any necessary arrangements with the water utility for 
the connection(s), and shall provide in his tender for the payment of all charges and 
costs that are associated with making water available for purposes of constructing the 
Works. 

 

PSA3.1.3 Source of Power Supply  

 

 The Contractor shall be responsible under the Contract for the supply and distribution 
at his cost of all electricity that he may require for purposes of constructing the Works 
for no electricity connection is available. 

 
 Should electricity be supplied by the power utility, The Contractor shall, subject to the 

approval of the Engineer, make any necessary arrangements with the power utility for 
the connection(s), and shall provide in his tender for the payment of all charges and 
costs that are associated with making electricity available for purposes of constructing 
the Works. 

 

PSA3.1.4 Housing  

 

 The Contractor shall be permitted to house Key Personnel only within his camp site(s). 
At the commencement of the Contract, the Contractor shall inform the Engineer of his 
intentions regarding the housing of Key Personnel on Site, and he shall thereafter 
ensure that all such accommodation is kept neat and tidy, hygienic and properly 
controlled at all times.  Should at any stage of the Contract the Employer and/or the 
Engineer be of the opinion that the housing of Key Personnel within the camp site(s) 
of the Contractor is causing disturbance or inconvenience to the landowner or the 
Employer, then the authority granted by this clause for the Contractor to house Key 
Personnel on Site may be withdrawn, either partially or entirely.  

 
 The Contractor shall at all times conform to all requirements contained in law or 

bylaws, as well any other requirements set by the controlling local authority. 
 

 

PSA3.2 SITE FACILITIES REQUIRED  

 

PSA3.2.1 For the Contractor  

 

 Whatever may be required for the satisfactory execution of the Contract as set out in 
Schedule 8.3.2 – Bill of Quantities. 
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3.2.1.1 NAME BOARDS (Clause 3.1) 

 

 A name board conforming to the standard requirements of the South African 
Association of Consulting Engineers must be provided and erected on site, details to 
be provided by the Engineer.  

 

3.2.1.2 OFFICE BUILDING (Clause 3.2 and Clause 5.2) 

  

The Contractor shall provide Office accommodation, meeting facility, ablution facilities 
for male and female, carports, cleaning and maintenance, as well as 24 hour security 
for the office for the duration of the contract period. The Contractor shall provide 
insurance for the above-mentioned period for the buildings, equipment as well as the 
contents of the buildings at the replacement cost for new buildings/equipment and all 
contents. 

 

PSA3.2.2 For the Engineer  

 

 As specified under Section PSA. 

 

PSA3.2.3 Sanitary facilities  

 

 Male and female Flush toilets or Chemical toilets shall be provided and maintained for 
the use of the Contractor’s personnel at all camp sites that the Contractor may 
establish for construction of the Works. In addition, the Contractor shall at all times 
during construction of the Works provide adequate sanitary facilities on site so that all 
employees are at all times within easy reach of sanitary facilities.  The flush toilets or 
chemical toilet facilitates for male and female is to be provided for every 100m radius.  

 

PSA4 ADJUSTMENT OF PRELIMINARY AND GENERAL TIME-RELATED ITEMS 

(Clause 8.2.2)  

 

PSA4.1 Replace the note on the end of the clause with the following: 

 
Note: An approved extension of time shall not necessary qualify the 
Contractor to receive additional payment for each relevant time related 
item at the original tendered unit rate for such item. Should the Engineer 
grant extension of time with additional payment, the additional payment 
will be calculated pro rata to the extension of time in relation to the time 
for achieving Practical Completion for the Works at the date when the 
agreement came into effect. 

 
PSA4.2 Should the Time for Completion be automatically extended due to 

abnormal weather conditions occurring during execution of the Contract 
as provided for in the Conditions of Contract, adjustment to the total for 
time-related preliminary and general items will be applicable as specified 
in Clause PSA4.1. 
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PSA5 HEALTH AND SAFETY  

 

The maintenance of safe work practice at all times and in all sections of the execution 
of the works is embedded in the day to day site activities of all the Contractor’s 
management, staff and workforce on the contract. 
 
The introduction of the Construction Regulations in 2014 requires from the Employer 
to ensure that the Contractor has made adequate provision for the execution of the 
works within the specifications of said regulations.  The contractor shall comply to the 
Health and Safety Specification outlined as per Eskom OHS standards and bound into 
Appendix A of this document. 

 
It must be noted that the lists below are not exhaustive and that many items have 
been traditionally priced by the Contractor as an integral part of his Preliminary and 
General items or as part of the overhead costs of other items. The tender document, 
although not detailed with regards the Construction Regulations, requires that the 
Contractor ensures adherence to the Occupational Health and Safety Act (Act 85 of 
1993) the Construction Regulations, 2014. 
 

PSA5.1 Fixed-charge Items  

  

Monthly Progress Payment Certificates shall be submitted to the Engineer's 
Representative on Site not later than the 20th of each month (or as agreed between 
the Contractor and the Engineer). All quantity calculations and certificates submitted 
by the Contractor for checking shall be in accordance with the standard forms 
supplied by the Engineer. Contractor's monthly invoice shall only be issued after 
acceptance of claim by Engineer. All quantity calculations and certificates submitted 
by the Contractor for checking shall be in accordance with the standard forms 
supplied by the Engineer. Claims shall be a measured and no forecast claims shall 
be accepted. 

 

Add the following new Clause (Clause 8.3.5): 
 Unit 
Compliance with the Occupational Health and Safety Act                                    
(Act 85 of 1993) and its regulations and with the Employer’s and Eskom’s 
Health and Safety Specifications.  ......................................................................    Sum 
 
The fixed charge item shall include but shall not be limited to the following: 
 

• Preparation of Health and Safety Plan, 

• Establishment of Health and Safety File, 

• Health and Safety Training  

• Personal Protective Clothing and Equipment  

• Establishment of Safety Administration  

• Signage to demarcate site as a restricted construction area 

• Other Health and Safety Fixed-charge Obligations 
 

PSA5.2 Time-related Items  

  

Add the following new Clause (Clause 8.4.6): Unit 
Compliance with the Occupational Health and Safety Act.                                           Sum 
(Act 85 of 1993) and its regulations and with the Employer’s  
Health and Safety Specifications.  
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The time related item shall include but shall not be limited to the following: 

 

• The employment cost of all health and safety personnel including consultants, 
health and safety officers, inspectors, supervisors and issuers required in terms 
of the Contractor’s Health and Safety Plan,   

• Updating the Health and Safety Plan as needed, 

• Carrying out of periodic own audits and follow-up audits, 

• Compiling ongoing risk assessments and risk assessment reports as required 
by the Works, 

• Convening of regular safety meetings with the Safety Representatives, 

• Accompanying and supporting the Employer or his Safety Agent during ad hoc 
audits, 

• Compilation of monthly safety reports and statistics for the Employer or his 
Safety Agent, 

• Implementation and maintenance of Training  

• Maintenance of personal protective clothing and equipment   

• Maintenance of fences, signs and barricades  

• Access control to construction site 

• Implementation and maintenance of safety administration  

• Other Health and Safety Time-related Obligations  
 

PSA6 ENVIRONMENTAL MANAGEMENT PLAN 

  

According to the NEMA regulations, the contractor should comply with the 
Environmental Authorisation (RoD), the Environmental Management Plan (EMP) as 
well as Best Practices. The Contractor shall comply with all the conditions of the 
Environmental Agents (MDA) requirements as the EMP is still in process. The 
contractor is to adhere to environmental control officers requirements. The EMP report 
for this project is in Appendix D.  
 

PSA6.1 Fixed-Charge Items  

 

Add the following Clause (Clause 8.3.7): 
 Unit 
Compliance with Environmental Management Plan and Record of Decision Sum 
 
The sum tendered shall cover all costs, overheads, profits and charges incurred in 
complying with all the conditions of the Environmental Management Plan and Record 
of Decision bound. 
 

PSA6.2 Time-related Items  

 

Add the following Clause (Clause 8.4.8): 
 Unit 
Compliance with Environmental Management Plan and Record of Decision Sum 
 
The sum tendered shall cover all costs, overheads, profits and charges incurred in 
complying with all the conditions of the Environmental Management Plan and Record 
of Decision bound. 
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PSA7 SUMS STATED PROVISIONALLY (Clause 8.5) 

 

PSA7.1 Contract Price Adjustment 

 

A Provisional Sum shall be included in the Summary of Schedules for Contract Price 
Adjustment. No percentage mark-up will be applicable to any payments made using 
contingency money other than the mark up included in prices for variations determined 
in terms of the Conditions of Contract. The Contract Price Adjustment will only be 
allowed for the increases relevant to the CPI index applicable to this document.   

 

PSA7.2 Contingencies  

 

A Provisional Sum shall be included in the Summary of Schedules for contingencies. 
No percentage mark-up will be applicable to any payments made using contingency 
money other than the mark up included in prices for variations determined in terms of 
the Conditions of Contract. The Provisional Sum will only be allowed for additional 
scope of works and is subject to the Engineers approval.  

 

PSA8 Engineers Requirements (Not applicable to this contract) 

 

PSA8.1 Telephone cost 

 

The Engineer’s representative will provide his own cellular telephone for the contract.   
 

PSA8.2 Site Office consumables  

 

The provisions for site office consumables are not applicable to this contract. 
 

PSA8.3 Electronic office equipment  

 

The provisions for electronic office equipment are not applicable to this contract. 
 

PSA8.4 Accommodation of the Engineers Representative   

 

The provisions for the engineer’s representative accommodation are not applicable to 
this contract. 
 

PSA8.5 Acceptance Control Testing  

 

The provisions for the acceptance control testing are not applicable to this contract. 
 
In addition to the abovementioned amount, provision is made in Schedule 2 for a 
mark-up on any payments made by the Contractor in this regard. The mark-up shall 
be regarded as full compensation for overheads, charges and profits as provided for 
in the Conditions of Contract.  
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PSA8.6.1    Dayworks 
Add the following to the general specification: 
Work will be classified as daywork only if the Engineer considers no other rate in the 
schedule of quantities appropriate for payment purposes. 
An instruction regarding all work to be carried out under daywork in terms of clause 
37(2) of the General Conditions of Contract will be issued at the discretion of the 
Engineer. Some or all the items priced under daywork in the schedule of quantities 
may possibly not be required for this contract. 
Before ordering any material, the Contractor shall submit quotations to the Engineer 
for his approval, and shall submit such receipts or vouchers to the Engineer as may 
be necessary for proving the amount claimed. 

 

PSA9 Existing Services  

 

PSA9.1 Cross cut and Locating existing services   

 

A Provisional Sum must be included in Schedule B for cross cutting and locating of 
existing services. The contractor is to ensure that the provision sums for the existing 
services is not exceed. The contractor is to take care when pricing as the provision 
sum allowance is fixed.  
 

In addition to the abovementioned amount, provision is made in Schedule B for a 
mark-up on the amount to be paid.  The mark-up shall be regarded as full 
compensation for overheads, charges and profits as provided for in the Conditions of 
Contract 

 

 

PSA9.2  Relocating existing services   

 

The contractor is to ensure that the provision sums for the relocating of existing 
services is not exceeded. The contractor is to take care when pricing as the provision 
sum allowance is fixed.  
 

All due care must be taken not to damage unknown services. Reference must be 
made to wayleave agreements/existing drawings for possible services in the areas of 
construction. All available wayleave agreements will be issued to the successful 
bidder if they exist. Drawings are to be used as a guide and may not be the exact 
position of the services illustrated.  
 
Use of detection equipment for the location of underground services 
 
It is anticipated that detection equipment will be required for the location and mapping 
of underground cables/services on the site, the contractor shall make due allowance 
in his rate for the use of his own equipment.  
 
Treatment of existing services 
 
Existing cabling will need to be exposed by hand and temporarily relocated during the 
construction phase, this may involve the extension/ support/protection/ re-termination 
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of the cables until such time that they can be routed to the planned permanent 
location.  
 
Damage to services 
 
The contractor shall at his own cost effect the repairs to any electrical services or any 
other service previously indicated to him damaged by himself, his employees or any 
subcontract worker employed on this contract. 
The contractor shall record all damages in the site diary and shall also report any 
incidents which result in a loss of supply (electricity, water, sewer) to the Eskom 
control immediately. Photographs of the damage shall also be taken for record 
purposes. 
Where the damage has also resulted in an injury the necessary safety steps and 
reporting procedures shall be followed. 
 
Reinstatement of services and structures damaged during construction 
 
Once the electrical circuit has been made safe and the damages inspected by the 
employer or his representative, the contractor will be advised to complete the repairs 
with immediate effect in order that power may be restored to any affected areas as 
soon as possible.  
Damage to other services shall also be repaired as soon as possible to avoid any 
disruption to other users. 
 

 

PSA9.3  Facilitation of Wayleave extension   

 

A Provisional Sum must be included in Schedule B for Facilitation of all Wayleave 
extension services. The contractor is to ensure that the provision sums for the 
relocating of existing services is not exceeded. The contractor is to take care when 
pricing as the provision sum allowance is fixed.  

 
In addition to the abovementioned amount, provision is made in Schedule 2 for a 
mark-up on the amount to be paid.  The mark-up shall be regarded as full 
compensation for overheads, charges and profits as provided for in the Conditions of 
Contract 
 

PSA10 Community Requirements 

 

PSA10.1 CLO/LDO remuneration 

 

A Provisional Sum must be included in Schedule 2 for the appointment and payment 
of a community liaison officer (CLO).  The appointment of the CLO is to be approved 
by the local councillor and Project steering committee. If required, the contractor is to 
also obtain approval from the municipal mayoral committee. 
 
In addition to the abovementioned amount, provision is made in Schedule 2 for a 
mark-up on the amount to be paid.  The mark-up shall be regarded as full 
compensation for overheads, charges and profits as provided for in the Conditions of 
Contract. 
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PSA10.2 Accredited and approved training courses for Local personnel 

 

 A Provisional Sum must be included in Schedule B for payments to be made to 
facilitators for the training of unskilled persons in generic skills.  Payment to the 
Contractor will be based on invoices certified by the Engineer and issued by training 
facilitators with the certificates of the personnel’s trained to the Contractor for work 
undertaken in terms of this item.  

 
 The training facilitations services should be sourced from within the Local community 

1st, should the service not be available within the local community, then only is the 
service to be outsourced. 

 
 In addition to the above amount, provision is made in Schedule B for a mark-up on 

any payments made by the Contractor in this regard.  The mark-up shall be regarded 
as full compensation for overheads, charges and profits as provided for in the 
Conditions of Contract. 

 

 

PSA11 Specialist Services 

 

PSA11.1 Specialist training  

 
 A Provisional Sum must be included in Schedule 2 for payments to be made to 

specialists for the training of unskilled or semi-skilled persons in industry accredited 
management and generic skills.  Payment to the Contractor will be based on invoices 
certified by the Engineer and issued by training specialists to the Contractor for work 
undertaken in terms of this item.  

 
 The personnel’s services should be sourced from within the Local community 1st, 

should the service not be available within the local community, then only is the 
specialist service to be outsourced subject to the Engineers approval. 

 
 In addition to the above amount, provision is made in Schedule B for a mark-up on 

any payments made by the Contractor in this regard.  The mark-up shall be regarded 
as full compensation for overheads, charges and profits as provided for in the 
Conditions of Contract. 

 

PSA11.2 Land Surveyor  

 

 A Provisional Sum must be included in Schedule 2 for payments to be made to Land 
Surveyor on the contract. Payment to the contractor will be based on invoices certified 
by the Engineer and issued by specialist to the Contractor for work undertaken in 
terms of this item.  

 
 The personnel’s services should be sourced from within the Local community 1st, 

should the service not be available within the local community, then only is the 
specialist service to be outsourced subject to the Engineers approval. 

 
 In addition to the above amount, provision is made in Schedule 2 for a mark-up on 

any payments made by the Contractor in this regard.  The mark-up shall be regarded 
as full compensation for overheads, charges and profits as provided for in the 
Conditions of Contract. 
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PSA11.3      Features requiring special attention.  

 
The existing services are to be protected or relocated as necessary to ensure continued 
supply to consumers throughout the project. 
 
The entire works shall be carried out in accordance with the requirements of all the 
relevant Government Acts and Regulations. 
 
The contractor shall provide suitable and safe access to all parts of the works as may be 
required for construction purposes or for inspection by the engineer. 
 
All precautions shall be taken to protect both workmen and local residents/businesses in 
terms of the OSH Act throughout the implementation of this project. Where adequate 
safety measures and precautions are not being observed, the engineer may order the 
contractor to comply with minimum safety requirements at the contractor’s expense, and 
compliance with such an order will not absolve the contractor from any of his 
responsibilities and obligations under the contract. 

 
(a) Site maintenance   

 
During progress of the work and upon completion thereof, the Site of the Works 
shall be kept and left in a clean and orderly condition.  The Contractor shall 
store materials and equipment for which he is responsible in an orderly manner, 
and shall keep the Site free from debris and obstructions. 

 
(b) Testing and quality control (building and Civil works) 
 

(I) Contractor to engage services of an independent laboratory 
 

Notwithstanding the requirements of the Specifications pertaining to 
testing and quality control, the Contractor shall engage the services of an 
approved independent laboratory to undertake all testing of materials, the 
results of which are specified in, or may reasonably be inferred from, the 
Contract.  These results will be taken into consideration by the Engineer 
in deciding whether the quality of materials utilised and workmanship 
achieved by the Contractor comply with the requirements of the 
Specifications. The afore-going shall apply irrespective of whether the 
specifications indicate that the said testing is to be carried out by the 
Engineer or by the Contractor. 

 
The Contractor shall be responsible for arranging with the independent 
testing laboratory for the timeous carrying out of all such testing specified 
in the Contract, at not less than the frequencies and in the manner 
specified.  The Contractor shall promptly provide the Engineer with copies 
of the results of all such testing carried out by the independent laboratory. 
 
For the purposes of this clause, an "independent laboratory" shall mean 
an "approved laboratory" (as defined in sub-clause PSA 7.2) which is not 
under the management or control of the Contractor and in which the 
Contractor has no financial interest, nor which has any control or financial 
interest in the Contractor. 
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(II) Additional testing required by the Engineer 

 
In addition to the provisions of sub-clause C3.4.2.5(b)(i): Contractor to 
engage services of an independent laboratory, the Engineer shall be 
entitled at times during the Contract to require that the Contractor arrange 
with the independent laboratory to carry out any such tests, additional to 
those described in sub-clause C3.4.2.5(b)(i), at such times and at such 
locations in the Works as the Engineer shall prescribe. The Contractor 
shall promptly and without delay arrange with the independent laboratory 
for carrying out all such additional testing as required by the Engineer, 
and copies of the test results shall be promptly submitted to the Engineer. 

 
 

(III) Costs of testing 
 

(a) Tests in terms of sub-clause C3.4.2.5(c)(i) 
 

The costs of all testing carried out by the independent laboratory in 
accordance with the requirements of sub-clause C3.4.2.5(b)(i), 
above shall be borne by the Contractor and shall be deemed to be 
included in the bidded rates and prices for the respective items of 
work as listed in the Schedule of Quantities and which require 
testing in terms of the Specifications.  No separate payments will be 
made by the Employer to the Contractor in respect of any testing 
carried out in terms of sub-clause C3.4.2.5(b)(i). 

 
Where, as a result of the consistency of the materials varying or as 
a result of failure to meet the required specifications for the work, it 
becomes necessary to carry out additional tests (eg re-tests on 
rectified work and/or replacement materials), the costs of such 
additional testing shall be for the Contractor’s account. 

 
 

(b) Additional tests required by the Engineer 
 

The costs of any additional tests required by the Engineer in terms 
of sub-clause C3.4.2.5(b)(ii): Additional testing required by the 
Engineer, shall be reimbursed to the Contractor against substitution 
of the Provisional Sum allowed therefore in the Schedule of 
Quantities;  provided always that the costs of any such additional 
tests ordered by the Engineer, the results of which indicate that the 
quality of the materials utilised and/or the standard of workmanship 
achieved are/is not in accordance with the specifications, shall not 
be reimbursable to the Contractor. 
 
Eskom requires for the Line works that ALL crimping tools by the 
contractor is to be tested by CSIR, A few crimps will need to be 
made of each size and an approval certificate is required by CSIR 
prior to the crimping tools being used on the Eskom line and 
substation. 
 

 
(c) Opening up and closing down of designated borrow pits  

 



TENDER FOR THE PROPOSAL OF 132/11kV ESKOM LEACHES 
BAY SUBSTATION 40MVA CAPACITY UPGRADE  
 

 

 

 

 69 

Measurement and payment for opening up and closing down designated borrow 
pits, including removing and stockpiling overburden and restoring the Site, shall 
be made under item 8.3.4 of SANS 1200 D.  This item applies to all borrow 
material required under this Contract. 
 
The requirements of sub-clause 5.2.2.2 of SANS 1200 D regarding the opening 
up, maintenance and closing down of borrow pits shall be adhered to. 

 
(d) Access to properties  

 
The Contractor shall organise the work to cause the least possible 
inconvenience to the public and to the property owners adjacent to or affected 
by the work, and except as hereunder provided, shall at all times provide and 
allow pedestrian and vehicular access to properties within or adjoining or 
affected by the area in which he is working.  In this respect the Contractor's 
attention is drawn to Clause 17.1 of the Conditions of Contract. 
 
If, as a result of restricted road reserve widths and the nature of the work, the 
construction of bypasses is not feasible, construction shall be carried out under 
traffic conditions to provide access to erven and properties. 
 
Notwithstanding the foregoing, the Contractor may, with the prior approval of the 
Engineer (which approval shall not be unreasonably withheld), make 
arrangements with and obtain the acceptance of the occupiers of erven and 
properties to close off part of a street, road, footpath or entrance temporarily, 
provided that the Contractor duly notifies the occupiers of the intended closure 
and its probable duration, and reopens the route as punctually as possible. 
Where possible, such streets, roads, footpaths and entrances shall be made 
safe and reopened to traffic overnight.  Such closure shall not absolve the 
Contractor from his obligations under the Contract to provide access at all times. 
Barricades, traffic signs, drums and other safety measures appropriate to the 
circumstances shall be provided by the Contractor to suit the specific conditions. 

 
(e) Existing Industrial areas  

 
Electricity and water supply interruptions in existing industrial areas shall be 
kept to a minimum. The contractor shall along with his project programme 
prepare a planned outage schedule, any changes to the outage schedule shall 
be agreed and approved 6 weeks in advance of any particular outage so that 
businesses in the area may be properly notified. Supplies shall be normalised 
by 16:00 on the same day unless by special agreement to the contrary. 

 
(f)  Labour Intensive Requirements (EPWP) Employment of local labour 

    
This contract is specialised and requires specialist technical expertise therefore 
little opportunity for labour Intensive construction methods exists. However, it is 
the intention that this Contract should make maximum use of the local labour 
force that is presently under-employed. To this end the Contractor shall limit the 
utilisation on the Contract of non-local employees to that of key and technically 
qualified personnel only and to employ and train local labour to the extent 
necessary for the execution and completion of this Contract. 
 
The Contractor shall fill in the form entitled Key Personnel in the Forms to be 
completed by the Bidder.  The data stated on the above-mentioned form will be 
strictly monitored during the Contract period and any deviations there from shall 
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be subject to the prior approval of the Engineer, which approval shall not be 
unreasonably withheld. 
 
The employment of casual labour will be done in co-operation with community 
leaders and local structures. The bidder shall ensure that all remuneration 
paid to employees is in line with the relevant sectorial determination in terms 
of the Basic Conditions of Employment Act, No 75 of 1997, as determined by 
the Department of Labour 

 
 (g) Monthly statements and payment certificates 

 
The statement to be submitted by the Contractor in terms of Clause 49 of the 
Conditions of Contract shall be prepared by the Contractor at his own cost, 
strictly in accordance with the standard payment certificate prescribed by the 
Engineer, in digital electronic computer format. The Contractor shall, together 
with a copy of the digital electronic computer file of the statement, submit two (2) 
A4 size paper copies of the statement. 

 
For the purposes of the Engineer’s payment certificate, the Contractor shall 
subsequently be responsible, at his own cost, for making such adjustments to 
his statement as may be required by the Engineer for the purposes of 
accurately reflecting the actual quantities and amounts which the Engineer 
deems to be due and payable to the Contractor in the payment certificate. 
 
The Contractor shall, at his own cost, make the said adjustments to the 
statement and return it to the Engineer within three (3) normal workings days 
from the date on which the Engineer communicated to the Contractor the 
adjustments required.  The Contractor shall submit to the Engineer three (3) 
sets of A4 size paper copies of such adjusted statement, together with a copy of 
the electronic digital computer file thereof. 
 
Any delay by the Contractor in making the said adjustments and submitting to 
the Engineer the requisite copies of the adjusted statement for the purposes of 
the Engineer’s payment certificate will be added to the times allowed to the 
Engineer in terms of sub-clause 49.4 of the Conditions of Contract to submit the 
signed payment certificate to the Employer and the Contractor.  Any such delay 
will also be added to the period in which the Employer is required to make 
payment to the Contractor. 

 
(h) Construction in restricted areas  

 
Working space will sometimes be restricted. The construction method used in 
these restricted areas largely depends on the Contractor's Plant.  
Notwithstanding, measurement and payment will be strictly according to the 
specified cross-sections and dimensions irrespective of the method used, and 
the rates and prices bidded will be deemed to include full compensation for any 
difficulties encountered by the Contractor while working in restricted areas. No 
extra payment, or any claim for payment due to these difficulties will be 
considered. 

 
(i)  Notices, signs, barricades and advertisements  

 
All notices, signs and barricades, as well as advertisements, may be used only if 
approved by the Engineer. The Contractor shall be responsible for their supply, 
erection, maintenance and ultimate removal and shall make provision for this in 
his offered rates. 
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The Engineer shall have the right to instruct the Contractor to move any sign, 
notice or advertisement to another position, or to remove it from the Site of the 
Works if in his opinion it is unsatisfactory, inconvenient or dangerous. 

 
(j) Workmanship and quality control  
 

The onus to produce work that conforms in quality and accuracy of detail to the 
requirements of the Specifications and Drawings rests with the Contractor, and 
the Contractor shall, at his own expense, institute a quality control system and 
provide suitably qualified and experienced engineers, foremen, surveyors, 
materials technicians, other technicians and technical staff, together with all 
transport, instruments and equipment to ensure adequate supervision and 
positive control of the Works at all times as per Eskom requirements.  

 
The cost of supervision and process control, including testing carried out by the 
Contractor, will be deemed to be included in the rates offered for the related 
items of work. 
 
The Contractor's attention is drawn to the provisions of the various Standardized 
Specifications regarding the minimum frequency of testing required.  The 
Contractor shall, at his own discretion, increase this frequency where necessary 
to ensure adequate control. 
 
An Eskom Clerk of Works will be designated to the project and hold points will 
need to be adhered to prior to proceeding with following deliverables. The 
Eskom Clerk of works will sign off quality, test, and check sheets on all works 
prior to proceeding with new items on the programme in conjunction with the 
Engineer. 
 
On completion and submission of every part of the work to the Engineer for 
examination and measurement, the Contractor shall furnish the Engineer with 
the results of the relevant tests, measurements and levels to demonstrate the 
achievement of compliance with the Specifications. 

(k)     Nature of Ground and Subsoil Conditions 

The Geo-technical report will be provided by the contractor. After the geo-
technical studies has been conducted, the contractor must determine whether 
any ground water seepage is encountered within any of the trial holes up to 
the depths investigated, or whether the water table is possibly close to the 
bottom of the hole. 

Whether the soils present on site up to the depths investigated will it be easily 
excavated by normal equipment. 

And lastly the report must show whether the soils encountered shall be 
considered suitable for use as compacted fill. 

NB; THE GEOTECH STUDY WILL BE CONDUCTED BY THE 
CONTRACTOR IF REQUIRED. 

(l) Construction programme to be submitted with tender 

Timeous completion of the Works is deemed to be essential. Bidders shall, 
with their offers, submit a preliminary programme showing a breakdown of the 
civil, electrical and structural portions of the work indicating from start to finish 



TENDER FOR THE PROPOSAL OF 132/11kV ESKOM LEACHES 
BAY SUBSTATION 40MVA CAPACITY UPGRADE  
 

 

 

 

 72 

how the individual activities interrelate and are interdependent on and with the 
electrical portions of the work, in order that the whole of the works (electrical 
and civil) are completed on time (as required by the Conditions of Contract). 

The manpower and plant resources to be provided for each section of the civil, 
electrical and structural portion of the works should also be provided with the 
programme, which may be in the form of a bar chart indicating the critical path 
network. 

Acceptance of the Bid shall not imply that the proposed programming and 
planning are approved. Final details of planning and programming must be 
submitted to the Engineer for approval in accordance with the Conditions of 
Contract. 

 

(J) Refer to drawings and specifications provided under the Eskom functional 
detailed design package on Annexure B For the particular specifications 
relevant to this contract. 

 
 
PSA11.4 OEM Installation and Commissioning of Transformer Scheme 

 
 A Provisional Sum must be included in Schedule B for the Installation and 

Commissioning of the Transformer 5JB-3200 & 5TM3100 Scheme which shall be 
installed and commissioned by Original Equipment Manufacturer (OEM). The 
Contractor is to ensure that the OEM installs and commissions the schemes in 
accordance with the Eskom standards. The OEM Provisions for supervision (Including 
transport, labour, accommodation and meals) shall be catered for. This contractor 
shall be responsible for the quality of works coupled and will take full responsibility for 
the workmanship. The contractor shall install the equipment and run all cabling to the 
equipment within the transformer bay. 

 
 
 
PSA11.5 Clerk of Works 

 
 A Provisional Sum must be included in Schedule B for an external Clerk of works who 

will be designed by the Engineer to oversee the quality of works in accordance to 
Eskom standards completed by the contractor. Ultimately the Clerk of Works must 
report to the clients representative also known as the Engineer. The provision shall 
allow for the Clerk of works monthly renumeration and disbursements for the period 
of the construction until completion. The contractor shall make his own separate 
provision for supervision on site as part of the contract.  

 
 
PSA11.6 Grading of access road/ Specialized rigging 

 
 A Provisional Sum must be included in Schedule B for an option to design and 

construct a temporary access road via the substation Western entrance due to 
clearance issues underneath the 11kV overhead busbar arrangement. Alternatively, 
specialised rigging equipment must be hired to lift the transformer safety into position 
in the yard. The provision is to complete all works related to ensuring the transformer 
is placed into position in the yard. Provisions should also including any environmental 
screening, surveying or any other additional services are required to ensure 
compliance and maintenance of quality in placing the transformer.  
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2.2.5 MANAGEMENT 
 
2.2.5.1 Management of The Works 
 
a) Planning and Programming 
 
Within 14 days of the Commencement Date and prior to commencement of any operations on site, 
the Contractor shall prepare and submit to the Engineer a Project Plan that provides full details of 
the sequence and timing of the scheduled activities required in terms of the contract. This shall 
cover the entire contract period, and shall be amended and revised as necessary until approved 
by the Engineer. 
 
In addition, one week before the end of each month, the Contractor shall submit a list of work to 
be carried out during the following month, together with the anticipated expenditure, using the 
relevant items from the Bills of Quantities.  The list shall include both scheduled activity items and 
unscheduled additional work items as requested by the Engineer and shall form the basis of the 
work to be carried out.   
  
b) Sequence of the Works 
 
The sequence of work shall be carried out strictly in accordance with the project plan and monthly 
schedule as detailed above. 
 
Certain other aspects of unscheduled work may be required from time to time in response to call-
outs.  
 
All works where system outages are required will have to be formally corresponded 6 weeks in 
advance to the ELIDZ representative otherwise known in this contract as the Engineer.   
 
 
c) Methods and Procedures 
 
Prior to the commencement of any work on the site the service provider shall submit method 
statements for each separate maintenance, repair or installation activity that he is required to 
undertake.  The method statements shall be submitted to the Engineer for approval at least 10 
days prior to the scheduled start of the activity. The method statements shall set out the procedures 
to be followed in carrying out the activity and shall include details of compliance with Occupational 
Health and Safety. This method statement should also include Environmental aspects where 
applicable. 
 
The Contractor shall ensure that his staff and workers are properly trained in the safe and effective 
use of any equipment, plant or materials necessary to undertake the work. 
 
 
d) Quality Control 
 
The Contractor shall ensure that the appearance of his staff is neat and tidy, and he shall provide 
them with appropriate and easily identifiable uniforms, preferably with the Contractor’s logo, to 
enable them to be recognised at all times while on site. 
 
The Contractor shall provide whatever samples of materials are required for approval prior to 
commencement and shall undertake all necessary tests that are required in terms of the applicable 
specification to ensure that his workmanship meets the required standard.  
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e) Other Service Providers 
 
Various other maintenance activities and construction contracts will be underway concurrently with 
this contract.  The Contractor may be required to co-ordinate his activities together with the 
activities of the other contractors, and shall be notified of specific requirements by the Engineer. 
 
 
f) Testing, Completion, Commissioning 
 
Each separate activity included in the contract shall be fully tested and independently 
commissioned on completion and shall immediately thereafter be made available for use by the 
ELIDZ or Eskom. The tests are to comply the standard tests recommend by the IEC , Eskom DT 
Standards and SANS. The contractor is to engage with the Engineer and Eskom Clerk of works 
to give notice for request for approval at various hold points in the project prior to proceeding to 
the next listed activity. 
 
g) Communications 
 
All communication of whatever nature shall be through the Engineer. The procedure for call-outs 
shall be discussed and agreed between the Contractor and the Engineer prior to commencement. 
 
Categorisation of call-outs and relevant response times are described in clause b) above. 
 
h) Key Personnel 
 
Within 14 days of the Commencement Date and prior to commencement of any operations on site, 
the Contractor shall submit to the Engineer detailed CV’s of his key personnel together with their 
relevant contact details.  Should the key personnel not be the same as those included in the tender 
submission, then the Contractor shall be required to provide personnel with equivalent or better 
qualifications and experience. 
 
i) Management Meetings 
 
The Contractor shall be required to attend a monthly meeting during which all aspects relating to 
the progress, scope, expenditure, OHS and general administration of the contract will be 
discussed. The Contractor shall ensure that his representative at the meeting has the necessary 
understanding and authority to make decisions regarding these issues. 
  
 
j) Payments 
 
All payments to the Contractor shall be by means of electronic transfer and the Contractor shall 
provide his banking details to the Engineer for the contractor’s remuneration. 
 

• The Contractor shall draw up and submit his claim using the agreed quantities. 
• The Engineer shall check the claim and certify the amount to be paid. 
• The Contractor shall provide a VAT invoice to the Engineer for the certified amount. 
• The Engineer shall submit the claim, the VAT invoice and the payment certificate to the 

Employer. 
• The Employer undertakes to make payment of all amounts due to the contractor within 30 

days from receipt of an invoice from the Engineer. 
• All invoices are to be submitted for the attention of the Clients Representative who will in 

turn deliver the authorized invoices to Accounts. 
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• Claims to be in to the engineer for evaluation by the 20th of each month to allow for sufficient 
time for processing of the claim for month end.  

 
 
k) Records 
 
The Contractor shall be required to provide a detailed report following each scheduled progress 
inspection on an Excel spread sheet or Word document in both hard and electronic format. The 
report shall be in a format to be agreed with the Engineer and shall contain the following: 
 

• A record of completed activities undertaken. 

• A daily record of resources (Both personnel and equipment) utilised on site. 

• Status Quo Equipment tracker outlining delivery dates for hardware and software.   

• OHS and Environmental Compliance Status Quo.  
 

The report shall be submitted within seven days of the scheduled inspection. Eskom standards 
and procedures in terms of reporting shall be adhered to.  
 

 
l) Permits 
 
The Contractor is required to obtain identity tags and access cards from the ELIDZ for all his staff 
that enter the site and also from Eskom.  He shall make prior arrangements with the ELIDZ and 
Eskom to obtain the tags timeously, as no member of his staff shall be allowed on site without the 
identity tag clearly displayed.  
 
 
m) Proof of Compliance with the Law  
 
The Contractor shall be required to comply with all regulations and laws of whatever nature that 
are applicable to his operations throughout the duration of the contract, and shall produce 
documentary evidence when requested for all aspects, including, but not limited to: 
 

• Valid proof of registration with the Compensation Commissioner 
 

• Proof of registration for income tax and VAT 
 

• Compliance with the Occupational Health and safety Act and Construction 
Regulations. Eskom additional OHS Regulations and Environmental regulations.  

 

 
2.2.6  Health and Safety Requirements  
 
2.2.6.1 Risk Analysis 
 
The Contractor shall perform a Risk Analysis to determine the severity of the risks exposed to 
during the course of this contract. In terms of the identified risk classification, preventative actions 
should be implemented. Included in this should be safe working procedures, etc. 
 
The Risk Analysis should include all risks identified by the contractor; as well as a risk assessment 
of all work carried out from an elevated position. The contractor is also responsible to identify any 
other risks unique to the specific project that may not be part of the generic list supplied by Eskom. 
Risks can be evaluated by using a risk assessment matrix. 
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2.2.6.2 Typical Risks 
 

• Load equipment Injury/Damage/Loss 

• Travel to/from worksite Injury/Damage/Loss 

• Construction stands Injury/Damage/Loss 

• Install equipment Injury/Damage/Loss 

• Prepare equipment for installation (off site) Injury/Damage/Loss 

• Do pre-commissioning (off site) Injury/Damage/Loss 

• Commissioning (on site) Injury/Damage/Loss 

• Poisonous or dangerous insects like bees, spiders etc. Injury/Damage 

• Poisonous and / or dangerous animals, snakes, material or objects. 

• Dangerous situations and terrain e.g. hijack area, restricted area etc. 
 

2.2.6.3 Requirements for the Health and Safety File. 
 
The Health and Safety file contains various documents that relates to the entire history of the 
project. The Contractor should ensure that this file is kept up to date. On completion of the 
construction work, the Contractor shall hand over the file to the Employer on request.  
 
The Health and Safety file should contain the following folders, and relevant documents should be 
filed under these folders:  

• A copy of the OHS Act, 1993 and its regulations.  

• The Tunnelling Regulations as published under the Mine Health and Safety Act, 1996, in 
case of tunnelling being done.  

• All agreements in terms of section 37(2) between the client and principle Service Provider.  

• Tender documentation.  

• Copies of all health and safety plans.  

• Any other risk assessment not foreseen at the time the health and safety plan was done.  

• All letters of appointment.  

• Copy of notification of construction work.  

• Inspection registers or checklists.  

• Certificates of Compliance for electrical installations.  

• Monthly audit reports. 

• Drawings and Designs. 

• Fall Protection plan. 

• Detailed structural engineering survey of structures to be demolished. 

• In case of scaffolding used: a certificate of a system design for suspended scaffolding 
together with proof that it was forwarded to the Department of Labour. 

• Inspection records of designers. 

• Safe work procedures. 

• Evacuation plans 
 
2.2.6.4 Acceptance of the Service Provider’s Health and Safety Plan 
 
Intervals for periodic audits: 
 
The Employer may conduct periodic audits to ensure that the Contractor’s Health and Safety Plan 
is implemented and maintained at the Construction site. 
 
The Contractor’s Agreement: 
 
The Service Provider agrees to implement the Health and Safety Plan as outlined above and as 
stipulated in the Construction Regulations (2003). In addition the Service Provider undertakes 



TENDER FOR THE PROPOSAL OF 132/11kV ESKOM LEACHES 
BAY SUBSTATION 40MVA CAPACITY UPGRADE  
 

 

 

 

 77 

maintain and to hand over a comprehensive Health and Safety File to the Employer on completion 
of the project, containing.  

• Emergency contact details  

• Medical records  

• Maintenance records for Machinery and equipment  

• Incident investigations reports and notifications thereof  

• Annexure 2’s (Incident recording forms)  

• Material Safety Data Sheets of Chemicals  

• Minutes of H&S Committee meetings  

• Training Records  

• Personal Protective Equipment Records  

• Examination & test records of equipment  
 
The above is not an exhaustive list. The Contractor shall add any other documentation that is 
regarded as reasonable and relevant. 
 
2.2.6.5 Risk Identified by Design: 
 
At all instances, access to high-voltage apparatus and equipment must be strictly controlled; no 
person shall carry out work of any description, on any part of high-voltage apparatus, unless: 
 

• those parts are opened and, 

• those parts are isolated, 

• all practical steps are taken to lock such apparatus off from all live conductors; 

• safety tested, 

• effectively and adequately connected to earth at all points of disconnection from supply to 
such apparatus, 

• and earthed on both sides of the workplace; 

• barricaded (screened off) to prevent danger – warning notices affixed; 

• Released for work by the issue of a work permit. . 
 
The risk analysis and workers register must been completed in conjunction with the relevant 
Regulations to safeguard the continuity of supply and obey safety rules and operating regulations. 
 
2.2.6.6 Risk Identified on site: 
Every employee or service provider not authorized shall work under the authority of an authorized 
person, and take reasonable care for the health and safety of him/her and other persons who may 
be affected by his acts or omissions, and obey the health and safety rules and procedures.  
If any situation which is unsafe or unhealthy comes to his/her attention, as soon as possible or 
practicable, such situation must be reported to the authorized person.  
 
Control must be exercised over system conditions and operating procedures at all times. 
 
 
2.2.6.7 Possible risks for the Work at these points: 
 
Before attempting any work at the designated substation or premises, care must be taken that the 
following steps are carried out:  
 

• Trenches, care must be taken not to be injured in open trenches.  

• Electricity: 220VAC points isolated before working on SCADA equipment.  

• Open or loose electric wires.  

• 132/88kV and 11kV points of operation.  

• Ground level: For SCADA and DC projects nobody must leave ground level at any time.  
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2.2.6.8 Cardinal Rules:  
 
 

• Any person who performs any work on the distribution network shall ensure that the 
network has been opened, isolated, tested and earthed as per the ORHVS. All work must 
be performed between two visible working earths. This rule shall exclude all work being 
performed as live work operation.  

• Any person who must for any reason perform work higher than two meters above ground 
level must wear a fall arrest system, and be attached to an anchor point at all times.  

• Any person driving a vehicle or being a passenger whilst busy with the performance of 
their duties will at all times wear the seatbelt provided in the vehicle.  

• Any person driving a vehicle whilst busy with the performance of his/her duties will under 
no circumstances be under the influence of intoxicating liquor or drugs.  
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2.3 SITE INFORMATION 

2.3.1 Existing Services 

2.3.2 Environmental Restrictions 
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2.3 SITE INFORMATION 
 
2.3.1  EXISTING SYSTEM 
 

HV/MV overhead lines, MV/LV Cables and control cables exist within the site and the 
location of the electricals services are shown on the drawings provided. However, the 
exact location of the physical service on site may differ in certain instances. The contractor 
is to ensure that care is taken when excavating or carrying out construction works to ensure 
that no existing services are impacted during construction. Should there be any 
discrepancy on existing services on site, the contractor is to inform the project manager of 
this risk.  
 
In the event of a discrepancy between physical condition and the information on a drawing, 
the Contractor shall notify the Project Manager immediately. Furthermore, the project 
manager should be informed immediately if the physical condition found on site is such 
that there is a deviation from the drawing which requires a change in the design of the 
works or result in a possible compensation event. 
 
 

 
2.3.2 ENVIRONMENTAL RESTRICTIONS 
 

Certain areas within the ELIDZ have been designated as “Environmentally sensitive 
areas”.  Drawings indicating the location and extent of these areas can be obtained by 
request from the Engineer.  Under no circumstances shall the Contractor enter or use 
these areas for any purpose whatsoever, without the specific written approval of the 
Engineer. Please see Appendix D for minimum EMP compliance requirements.  
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APPENDIX A 

 

OHS Regulations 

(Eskom)  
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APPENDIX B 

 

ESKOM FUNCTIONAL DESIGN PACKAGE 
(SPECIFICATIONS AND DRAWINGS – Part 

1 to 3) 

Remaining Data (To be issued to the 
successful bidder upon appointment) 
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APPENDIX C 

 

ELIDZ GUIDELINES FOR COMPLETION 
OF SUPPLIER DEVELOPMENT BID 

DOCUMENT 
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APPENDIX D 

 

Environmental Management Plan (EMP) 

 
 
 
 
 
 


