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PART 1

THE TENDER

CONTRACT NO: ES/24/INFRA/01
Provision of Maintenance and Repair Services

to ELIDZ Civil Infrastructure
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1.1 TENDERING PROCEDURES
1.1.1 Introduction

1.1.2 Tender Notice and Invitation to Tender

1.1.3 Tender Data
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INTRODUCTION

The East London Industrial Development Zone SOC Ltd (ELIDZ) is the duly appointed
operator of the East London Industrial Development Zone, a multi-million-rand
infrastructure and bulk services development initiated by the Department of Trade and
Industry (DTI) that is part of the government’s micro-economic reform strategy. In 2016,
the ELIDZ has been designated as a Special Economic Zone and was the first to receive
an operator’s permit from DTI

The East London Industrial Development Zone is located on Buffalo City’s West Bank
adjacent to the existing East London port and airport, and much of the Phase 1
infrastructure and bulk services required for the development have been completed.

As the East London Industrial Development Zone is now operational, Tenders are hereby
invited from relevant service providers for the provision of various maintenance services
at the above premises.
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1.1.2 TENDER NOTICE AND INVITATION TO TENDER

The East London Industrial Development Zone SOC Ltd is the operator of the East London Industrial Development
Zone (ELIDZ), an entity which exists to help manufacturers to become globally competitive through the
development and efficient management of a modern, purpose-built industrial location, which offers investing
industries a streamlined business environment enhanced by a range of supporting services. The zone is already
operational and currently houses a number of manufacturers that supply products for the local and international
markets.

SCOPE OF WORK

Tenders are hereby invited from suitably qualified and experienced service providers to undertake Maintenance and
Repair Services for Civil Infrastructure at the ELIDZ in the East London Industrial Development Zone, located at
our facilities within the West Bank area of the Buffalo City Municipality.

The successful tenderer will be required to enter a Two- year Contract for the Provision of Maintenance and Repair
Services to ELIDZ Civil Infrastructure at the ELIDZ with the East London Industrial Development Zone SOC Ltd.

Tender Reference No. Tender Description / CIDB Grading Closing Date/
Name Time
ES/24/INFRA/01 Provision of Maintenance and 6CE 30 September
Repair Services 2024
to ELIDZ Civil Infrastructure at 12h00 Noon

The Services include the following summarized scope of work:

e The provision of a small, permanent on-site crew during normal working hours
e Scheduled and unscheduled maintenance activities required for Roads, Stormwater, Bulk water and Bulk sewer
infrastructure

e The provision of urgent and emergency response services related to civil and structural infrastructure, on a 24/7/365
basis

BRIEFING MEETING

Note: A Compulsory Briefing with representatives of the Employer will take place at the ELIDZ Head Quarters Zone
Development Boardroom on 13 September 2024 starting at 10h00. Participants arriving more than 15 minutes late from
the start time will not be allowed to attend the meeting.

BID CONDITIONS:

O Tenderers are required to submit a Valid SARS Tax Clearance Certificate with their tender, or the relevant SARS pin code
which will allow the ELIDZ to confirm the tenderers tax status on-line

Q Tenderer must be registered on Central Supplier Database (CSD) from National Treasury and MAAA number must be
provided

O Tenderers should submit a Valid original or certified B-BBEE certification. Companies with annual turnover less than R10
million to submit an accountant or SARS letter confirming turnover.

Q Tenderers to provide certified copy of Company Registration Certificate

Q Tenderers to provide Letter of Good Standing from Compensation Commissioner

Q Tenderers must submit technical and financial proposals in two separate envelopes clearly marked “Envelope A -Technical
Proposal “and “Envelope B — Financial Proposal”’. Then the financial proposal will only be opened should the technical
proposal be found to be acceptable.

Q Non- signed “Form of Offer” the financial proposal in “Envelope B” submission will result in the disqualification of the tender.

Q Inclusion of Price Offer and/ or any other price related details in “Envelope A -Technical Proposal “will result in the
disqualification of the tender.

Q The successful Tenderer will be required to have sufficient and competent staff available to commence full time operations
in accordance with the contract with effect from the Commencement Date, failing which the contract will be awarded to the
next most preferred Tender.

Q Registration with the CIDB in the category 6CE is compulsory for companies wishing to submit tenders
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POPIA

By submitting this tender, the bidder hereby consents to providing the ELIDZ with personal information as provided in the
Protection of Personal Information Act 2013 (POPIA).

The ELIDZ undertakes to:

1. It will take all reasonable steps and precautions to preserve the integrity of bidders Personal Information and to prevent any
corruption or loss of such data.

2. It will not do any of the following: copy, compile, collect, collate, process, store, transfer, alter, delete, interfere with or in any
other manner use the bidders Personal Information as described in the Act for any purpose other than with the express prior
written consent of the bidder.

3. Utilize the personal information provided for the purposes of assessment of the tender submitted by the bidder and contracting
with the successful bidder as the case may be.

4. It will immediately inform the bidder in writing if any Personal Information relating to it has been compromised. The ELIDZ
undertakes to immediately inform the bidder in writing as to how it will manage such compromise and what steps will be taken to
rectify the situation.

5. Due and reasonable care of the bidder’s personal information and not to share the said personal information with any third party
unless you have authorized such disclosure, or the release of such information is required by law.

6. At all times strictly comply with its obligations under Data Protection Legislation.

7. Subject to legislative, regulatory, contractual, and other legitimate conditions, the respective bidder has certain rights in terms of
how their information is processed. The bidder can request access to information or guidance on how to lodge a complaint from or
direct a request to exercise afforded rights to the ELIDZ Information Officer, or his/her deputy/ies, or the Information Regulator.

8. It will maintain guidelines, policies or procedures for the retention or destruction of data and will retain it only as long as
necessary for the identified purposes or to meet legal requirements or policies.

9. It shall implement and maintain, at its cost and expense, appropriate, reasonable technical and organizational measures to
prevent loss of damage to or unauthorized destruction of Personal Information and unlawful access to or Processing of Personal
Information.

The ELIDZ shall not incur any liability for costs, loss or damage arising from the use of inaccurate or incomplete data provided by
or on behalf of the bidder.

EVALUATION

The evaluation will be guided by the ELIDZ procurement policy. Points will be awarded on the basis of Price
and Specific goals.

Score breakdown:
Q 80 Points for Price
Q 20 Points for Specific goals
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All tenders not providing compulsory responsive documentation and with functionality scoring less than 75% will not be
considered for the next stage of tender evaluation.

TENDER DOCUMENT & SUBMISSION

The RFT documentwill be available for download on 06 September 2024 atwww.e lidz.co.za under opportunities.

“It will be the responsibility of the respondent to ensure that the tender/bid reaches the ELIDZ. All tender/bids’ documents are to
be submitted online at https://tenderportal.elidz.co.za before the closing date and time. Only PDF documents must be uploaded
with a maximum size limit of 2GB per file.”

Hard copy document submission will not be considered.
TENDER ENQUIRIES

Questions relating to the RFP will be accepted until 13h00 on 20 September 2024 with response by 21 September 2024. No
questions will be accepted or responded to after this date.

Queries relating to this tender may be addressed to:
Contact person: A. Mzantsi

Contact No: 043 702 8200

Email: anathi@elidz.co.za
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1.1.3 TENDER DATA

Project title:

Provision of Maintenance and Repair Services
to ELIDZ Civil Infrastructure

Contract No: ES/24/INFRA/01

Advertising date: 06 September 2024 | Closing date: 30 September 2024

Closing time: 12h00 Validity period: | 120 Days

Clause
number

The conditions of tender are the Standard Conditions of Tender as contained in
Annexure F of SANS 294: 2004 (Edition 1).

The Standard Conditions of Tender make several references to the Tender Data for details
that apply specifically to this tender. The Tender Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the standard conditions of
tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions
of Tender to which it mainly applies.

Pl The employer is the East London Industrial Development Zone SOC (Ltd)
F.1.2 The tender documents issued by the employer comprise:
1. THE TENDER
11 TENDERING PROCEDURES
1.1.1  Introduction
1.1.2  Tender Notice and Invitation to Tender
1.1.3 Tender Data
1.2 RETURNABLE SCHEDULES
1.2.1 List of Returnable Documents
1.2.2 Returnable Schedules
2. THE CONTRACT
2.1 AGREEMENT AND CONTRACT DATA
211 Contract Data
F.1.2 2.2 SCOPE OF WORK
(cont.)

2.2.1 Description of the Works
2.2.2 Drawings
2.2.3 Procurement

2.2.4 Construction




fj

east london idz

business streamlined

2.25 Management
2.3 SITE INFORMATION
2.3.1 Existing Services
2.3.2 Existing Building
2.3.3 Environmental Restrictions
APPENDICES
A Generic Occupational Health and Safety Specification

B Construction Environment Management Plan

VOLUME B: FINANCIAL PROPOSAL
1. THE CONTRACT
11 AGREEMENT AND CONTRACT DATA
1.11 Form of Offer and Acceptance
1.1.2  Form of Guarantee
1.2 PRICING DATA
1.2.1  Pricing Instructions
1.2.2  Bills of Quantities

F.14 The employer’s agent is:

Name: C Ngxokolo- Nomatye

Address: ELIDZ, lower Chester Rd, Sunnyridge, East London.

Tel: 043 702 8200

Fax:

E-mail: camagwini@elidz.co.za

F1.5.2 |Add the following sentence:
The period of six months may only be reduced should all tenders received be rejected as
non-responsive.

F2.1 The following tenderers who are registered with the CIDB, or are capable of being so
registered prior to the evaluation of submissions, are eligible to submit tenders:

a) contractors who have a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for a
6CE class of construction work; and

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 6CE class of
construction work; and

3. The combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a
contractor grading designation determined in accordance with the sum tendered
for a 6CE class of construction work.

10
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F.2.7 The arrangements for a compulsory site clarification meeting are:
Date : 13 September 2024
Starting time ;. 10h00
F2.13.2 [ “It will be the responsibility of the respondent to ensure that the tender/bid reaches the
ELIDZ. All tender/bids documents are to be submitted online at
https://tenderportal.elidz.co.za before the closing date and time. Only PDF documents must
be uploaded with a maximum size limit of 2GB per file.”
F2.13.3 | Only the original tender submission is required.
F2.13.6 | A two-envelope procedure will be followed.
F2.14 The ELIDZ will disqualify any submission which is not suitably endorsed or which is not
comprehensively completed.
F2.15.1 |Submissions that are not received on or before the closing time will, in terms of the ELIDZ
procurement policy, not be considered.
F.2.16 The tender offer validity period is 120 days.
F2.19 Access to premises will not be required.
F2.23 The tenderer is required to submit with his tender:

The tenderer is required to submit with his tender:

a Tenderers are required to submit a Valid SARS Tax Clearance Certificate with their
tender, or the relevant SARS pin code which will allow the ELIDZ to confirm the
tenderers tax status on-line

o Tenderer is required to provide a CSD registration certificate on older than 10 days
before closing of tender

O Tenderers should submit a valid original or certified B-BBEE -certification or Sworn
Affidavit.

a Tenderers to provide certified copy of Company Registration Certificate

a Tenderers to provide Letter of Good Standing from Compensation Commissioner

Q Tenderers to provide Proof of Registration with the CIDB in the category 6CE.

a Allreturnable documents and schedules as listed in 1.2.

F3.4 Tender submissions will be opened in public immediately after the stipulated closing time
and date.
F3.11 Tender evaluation will be carried out using the 80/20 preference point system, where:

= A maximum of 80 points are allocated for financial offer.
= A maximum of 20 points are allocated for preference.

The above-mentioned evaluation will be subject to offers being responsive and passing
the functionality criteria prescribed in the attached schedule.

Table: Specific Goals Points Conversion

Estimated Rand
Value inclusive
of Vat Specific Goals and Point allocation

80 points for price

11
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Above

000 000

R1 000
000 up to R50

10 points - 51% and above Black owned
suppliers
5 points - 25% up to 50% Black owned suppliers

0 points below 25% Black owned suppliers

5 points for Eastern Cape Based suppliers

0 points outside Eastern Cape

1 point for 51% and above Youth owned

suppliers

1 point for 51% and above Black Women owned

suppliers.

3 points for SMME's (EME or QSE)

Specific Goals returnable Documents

Evaluation Criteria

Returnable document

51% and above Black owned suppliers

SANAS accredited BBBEE
Certificate/Affidavit

Eastern Cape Based suppliers

Municipality Bill or Lease agreement of
any valid proof of address

51% and above Youth owned suppliers

BBBEE Certificate/Affidavit/CSD report

51% and above Black Women owned suppliers.

BBBEE Certificate/Affidavit/CSD report

persons with disabilities

BBBEE Certificate/Affidavit/CSD report

12
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Quality/Functionality Evaluation

The score achieved for quality/functionality will be assessed using the following criteria, each of which will
be scored individually up to the maximum number of points indicated (failure to submit the relevant
information will result in zero scores for that section):

DETAILED BREAKDOWN OF FUNCTIONALITY POINTS

Iltem Details Points Available
scored Points
Criteria 1. Applicants Expertise 20
1.1 Staffing Levels (CVs of proposed persons to be provided with attached
certificates; clear details of duties of work done and 3 contactable referees
on cv)
1.1.2 Site Agent (. Minimum 5 years’ experience in Civil and Structural Infrastructure
maintenance projects and to be Currently working for the Bidding Company and
not Outsourced)
> 10 years’ experience 10
< 10 but >7 years’ experience 8
< 7 but >5 years’ experience 5
< 5 years’ experience 0
1.1.3 Construction foreman. (Minimum 3 years’ experience in Civil and Structural
Infrastructure maintenance projects and to be Currently working for the Bidding
Company and not OQutsourced)
> 5 years’ experience 10
< 5 but > 3 years’ experience 5
< 3 years’ experience 0
Criteria 2. Relevant Company Experience 30
2.1. Companies to submit only completion certificates for points.
2.1.2 Ten (10) points can be scored (to a maximum of 40 points) for each confirmed
similar project carried out in the past 5 years on Civil and Structural
Infrastructure maintenance works. Experience to talk to the following:
e Asphalt and paved roadworks repairs and maintenance 10
e  Bulk water supply and reticulation network maintenance works 5
e  Relevant storm water and related works 5
e  Sewerage works and related maintenance experience 10
2.1.3 If no completion certificates are submitted 0
Criteria 3. Method statement 20
31 Company required to provide detailed method statements, which demonstrate
the way work is envisaged on a project of this nature and should cover all four
core activities (five points scored per activity). Core activities include:
1. Urgent/ emergency response services
2. Provision of basic services, supervision and reporting
3. Ensuring uninterrupted staff operation 5
4. Location and protection of existing infrastructure works (especially 5
underground services) 5
5
Criteria 4. References 30
4.1 (Fully complete Annexure P06-1 Part A reference letter with contact
details, signature, and stamp). Only relevant letters with company
letterhead and stamp will be awarded points.
The project description needs to be in line with the completion certificate
submitted on Criteria 2 above.
4.1.2 3 relevant references provided 30
2 relevant references provided 20
1 relevant reference provided 10
No relevant references provided 0
TOTAL EVALUATION SCORE FOR FUNCTIONALITY 0 100
PERCENTAGE POINTS SCORED 0%

13
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Tender offers scoring less than 75 points out of 100 points for quality/functionality will be regarded as
non-responsive and not considered further.

Financial Offer Evaluation

The score achieved for financial offer will be determined using formula 2 (option 1) as follows:

P-Pm
Points awarded =80 1- ——
Pm

Where P
Pm

the comparative offer of the tender offer under consideration
the comparative offer of the lowest responsive tender

Preference Evaluation Criteria

A maximum of twenty (20) points will be awarded to a tenderer for achieving Specific goals objectives. Specific
goals points shall be computed using a relevant scorecard as guided by the company’s annual turnover. This
is in accordance with the new Codes of Good Practice. Specific goals evaluation shall be done based only on
the information submitted in the ELIDZ Procurement Handbook. No points will be awarded for achieving Specific
goals objectives if the total percentage scored for BBBEE is less than 30 %.

All tenders with functionality less than 75% of the total functional requirements will not be considered for the
next stage of tender evaluation. ELIDZ reserves the right to negotiate if preferred bidder's proposal exceeds
ELIDZ project estimate.

The tender will be awarded to the bid with the highest number of points. A tender may be awarded to a bidder
that did not score the highest number of points if reasonable and justifiable grounds exist.

Any contract offered by the ELIDZ will be based on the correctness of information submitted by the service
providers. Any misrepresentation of facts by a service provider may lead to disqualification. Should such
misrepresentation be uncovered after the commencement of the contracted work, the ELIDZ reserves the right
to terminate the contract and recover all payments made to that service provider and any costs that may have
been incurred in the process.

ELIDZ reserves the right to have the tenderer's Black Economic Empowerment Credentials verified by an
independent agency. (Procurement Handbook — Annexure: 1 must be fully completed and supplementary
information may be completed by service providers with a turnover of less than R10m and be accompanied by
sworn affidavit turnover is less than R10m).

F3.13.1 | Tender offers will only be considered if:

a) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business
with the public sector; and

b) the tenderer has:

i. abused the Employer’s Supply Chain Management System; or

i. failed to perform on any previous contract and has been given a written notice to this effect.

iii. is not under restrictions, or has principals who are under restrictions, preventing participating in
the ELIDZ procurement,

iv. c) has the legal capacity to enter into the contract,

V. d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the
Companies Act, 2008, bankrupt or being wound up, has his affairs administered by a court or a
judicial officer, has suspended his business activities, or is subject to legal proceedings in respect
of any of the foregoing,

vi.  e) complies with the legal requirements, if any, stated in the tender data, and

i. f)is able, in the opinion of the ELIDZ, to perform the contract free of conflicts of interest.

c) All returnable documents and schedules as listed in 1.2.1 have been completed and submitted with

this document.

F.3.18 | The number of paper copies of the signed contract to be provided by the employer is 1 (one).

14
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12 RETURNABLE SCHEDULES

The Tenderer must complete the following returnable documents in all respect and
provide all information as required. Failure to do so WILL resultin the Tenderer

being scored zero for the applicable category.

121 LIST OF RETURNABLE DOCUMENTS

Compulsory Submissions

Letter of Good Standing with Compensation Commissioner
Proof of registration with CIDB in required category
Declaration of Form of Acceptance to be signed

ELIDZ Procurement Handbook

Submissions for Evaluation

Detailed breakdown of functionality points

CVs of proposed key staff

Relevant Company Experience

Implementation Methodology

Registration on Central Supplier Database (CSD) from
National Treasury and MAAA

Valid Tax Clearance Certificate /on-line pin number
Valid original or certified copy of BBBEE Certificate or Sworn
Affidavit

Proof of Company Registration

Municipality Bill or Lease agreement of any valid proof
of address

Form P01 Contractor General Information

Form P02 Ownership Details

Form P03 Contractor Facilities

Form P04 Size of Enterprise and Current Workload
Form PO5 Staffing Profile

Form P06 Previous Experience

Form P06-1 Previous experience referencing

Form P07 Record of Addenda to Tender Documents

Checklist

I, the authorised signatory hereby confirm that the Form of Offer has been completed in full
and enclosed in envelope “B” and that no financial offers of any sort have been declared in
envelope “A”. 1 further understand that failure to attach the above-mentioned documentation

to the designated pages allocated will result in said document being deemed missing from

the tender submission.

Signature of TeNderer: .......oooiiiii i,

D= (O

15



Z

east london idz

business streamline

PART 1

COMPULSORY SUBMISSIONS

CONTRACT NO: (ES/24/INFRA/01)
Provision of Maintenance and Repair Services

to ELIDZ Civil Infrastructure

16
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LETTER OF GOOD STANDING FROM WORKMEN'’S
COMPENSATION OFFICER

TENDERERTO ATTACH LETTER OF GOOD STANDING UNDER
THIS PAGE

17
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PROOF OF CIDB COMPANY REGISTRATION IN THE
REQUIRED CATEGORY

TENDERERTO ATTACH PROOF OF CIDB COMPANY
REGISTRATION UNDER THIS PAGE

18
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SIGNED DECLARATION OF FORM OF ACCEPTANCE

19
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Declaration of Form of Offer and Acceptance

The Tenderer must declare that the Form of Offer and Acceptance in Envelope B
“Financial Proposal” is completed and signed. Failure to complete and sign the
declaration will render the tender non-responsive.

1= 10 (= =T oSSR
Name of Representative: .........cccuvvveviie e
Telephone NUMDbET: ... e
FaX NUMDET: ... e

DESIGNALION: .ottt

I, the authorised signatory of the Tenderer, hereby declare that the Form of Offer
and Acceptance in Envelope B “Financial Proposal” is completed and signed.

Signature of TENEIEr: ...

20
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PART 2
SUBMISSIONS FOR FUNCTIONALITY EVALUATION

CONTRACT NO: (ES/24/INFRA/01)
Provision of Maintenance and Repair Services
to ELIDZ Civil Infrastructure

21
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CRITERIA 1 — INSERT/ATTACH UNDER THIS PAGE

CV’S OF PROPOSED KEY STAFF

e Tenderer to attach CV of Site Agent
e Tenderer to attach CV of Construction Foreman

22
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CRITERIA 2—- INSERT/ATTACH UNDER THIS PAGE

Companies to submit only completion certificates for points.

PROOF OF COMPANY RELEVANT EXPERIENCE

23
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CRITERIA 3—- INSERT/ATTACH UNDER THIS PAGE
IMPLEMENTATION METHODOLOGY

24
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CRITERIA 4 — INSERT/ATTACH UNDER THIS PAGE
REFERENCES

Tenderers to attach Annexure P06-1 (Part A &Part B)

25
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SUBMISSIONS FOR FUNCTIONALITY EVALUATION

CONTRACT NO: (ES/24/INFRA/01)
Provision of Maintenance and Repair Services
to ELIDZ Civil Infrastructure

26




Z

east Iandaq idz

business streamline

CENTRAL SUPPLIER DATABASE REGISTRATION FROM
NATIONAL TREASURY & MAAA

TENDERERTO ATTACH PROOF OF CSD TO THIS PAGE

27
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TENDERERTO ATTACH ORIGINAL TAX CLEARANCE
CERTIFICATE TO THIS PAGE

TAX CLEARANCE CERTIFICATE

OR

PROVIDE BELOW THE RELEVANT SARS ONLINE PIN CODE

SARS PIN CODE

28
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BBBEE CERTIFICATE

TENDERERTO ATTACH ORIGINAL OR CERTIFIED COPY OF
BBBEE VERIFICATION CERTIFICATE TO THIS PAGE

29
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PROOF OF COMPANY REGISTRATION

TENDERERTO ATTACH PROOF OF COMPANY REGISTRATION
TO THIS PAGE

30
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ELIDZ PROCUREMENT HANDBOOK

(Complete and sign)

31
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ELIDZ Procurement Hand-Book

Supplementary Information

Latest Annual Turnover: R
Net Profit after Tax from Latest Financial Statements: R
Declaration

| understand that should my business be awarded a contract, said contract offered will be subject to the
information given on this form being correct.

Any misrepresentation of facts may lead to disqualifications. Should such misrepresentation be uncovered
after commencement of contract work, the ELIDZ reserves the right to terminate the contract and recover all
payments made to the business.

Full Name: Initials: S

Signature Date

32
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ADDITIONAL EVALUATION CRITERIA

CONTRACT NO: (ES/24/INFRA/01)
Provision of Maintenance and Repair Services
to ELIDZ Civil Infrastructure

33
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FORM PO1: CONTRACTOR GENERAL INFORMATION

34



fj

east london idz

business streamlined

FORM P0O1: CONTRACTOR GENERAL INFORMATION

Name of tendering entity:

Section 1 : Contact Details:

Address:
Tel No: ( )
Fax No: ( )

E-mail address:

Section 2 : Legal entity: (Mark with an X)

Sole proprietor

Partnership

Close corporation

Company (Pty) Ltd

Joint Venture

(Inthe case of a Joint Venture, provide details on joint venture members:)

Joint Venture member Type of entity (as defined above)

35
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FORM P01: CONTRACTOR GENERAL INFORMATION (Cont.)

Section 3: General Particulars
Income Tax reference NnUMbBEr: . ... ... e e

(Inthe case of a joint venture, provide for all joint venture members.)

VAT registration nuUmMber: ... .. ...
(In the case of a joint venture, provide for all joint venture members.)

District Municipality in which the enterprise isregistered: ..................
(Inthe case of a joint venture, provide for all joint venture members.)

Registration number at Department of Labour: . .
(Inthe case of a joint venture, provide for all joint venture members)

Company or close corporation registration number: .
(Inthe case of a joint venture, provide for all joint venture members)

CIDB registration number: . .
(In the case of a joint venture prowde for aII Jomt venture members )

For joint ventures the following must be attached:

. Written power of attorney for authorised signatory
. Pro-forma of the joint venture agreement.
. The major partner to satisfy at least 40 percent of the turnover amount given in P04, and

each other partner at least 25 percent of the amount.
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FORM P01: CONTRACTOR GENERAL INFORMATION (Cont.)

Section 4: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership
or director, manager, principal shareholder or stakeholder in a company or close corporation is
currently or has been within the last 12 months in the service of any of the following:

e amember of any municipal council *
any provincial

e a member of
legislature

o amember of the National Assembly
or the National Council of Province

e a member of the board of directors
of any municipal entity

e an official of any municipality or o

municipal entity

If any of the above boxes are marked, disclose the following:

an employee of any provincial
department, national or provincial
public

entity or constitutional

institution within the meaning of the

Public Finance Management Act,
1999 (Act 1 of 1999)
e a member of an
authority  of

accounting

any national or

provincial public entity

an employee of Parliament or a

provincial legislature

Name of sole proprietor,
partner, director, manager,
principal shareholder of
stakeholder

Name of institution, public
office, board or organ of
state and position held

Status of service
(tick appropriate column)

Within  last

Current 12 months
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FORM P01: CONTRACTOR GENERAL INFORMATION (Cont.)

Section 5: Record of spouses, children and parentsin the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole
proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in a
company or close corporation is currently or has been within the last 12 months in the service of

any of the following

a member of any municipal council
a member of any provincial
legislature

a member of the National Assembly
or the National Council of Province
a member of the board of directors
of any municipal entity

an official of any municipality or

an employee of any provincial department,
national or provincial public entity or
constitutional institution within the meaning of
the Public Finance Management Act, 1999
(Act 1 of 1999)

a member of an accounting authority of any
national or provincial public entity
an employee of Parliament or a provincial

municipal entity

legislature

If any of the above boxes are marked, disclose the following:

Name of spouse, child or
parent

Status of service

(tick appropriate column)
Within  last
12 months

Name of institution, public
office, board or organ of
state and position held

Current
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FORM P01: CONTRACTOR GENERAL INFORMATION (Cont.)

The undersigned, who warrants that he / she is duly authorised to do so on behalf on the
enterprise:

i)

authorises the Employer to obtain a tax clearance certificate from the South African
Revenue Services that my / our tax matters are in order.

confirms that neither the name of the enterprise or the name of any partner, manager,
director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears on the Register of Tender Defaulters established in terms of the
Prevention and Combating of Corrupt Activities Act of 2004.

confirms that no partner, member, director or other person, who wholly or partly exercises,
or may exercise, control over the enterprise, has within the last five years been convicted
of fraud or corruption.

confirms that | / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict
of interest; and

confirms that the contents of this questionnaire are within my personal knowledge and are
to the best of my belief both true and correct.

Name Of SIGNAtOrY: e

CaPACILY: s

Signed on behalf of Tenderer: ..o

Dated:
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FORM P02: OWNERSHIP DETAILS
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FORM P02: OWNERSHIP DETAILS
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Details of proprietor, partners, close corporation members, or company directors.

Name

ID number

Relevant qualifications and
experience

Years of relevant
experience

(in the case of a joint venture, provide for all joint venture members)

Name of Signatory:

Capacity:

Signed on behalf of Tenderer:

Dated:
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FORM P03: CONTRACTOR FACILITIES
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FORM P03: CONTRACTOR FACILITIES

Physical facilities:
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Provide information on offices, factories, yards and warehouses occupied by your enterprise.
(Attach details if the space provided is not enough.) (List joint venture partner(s) separately if

applicable.)

Description

Address

Area (m?)

Plant and equipment:

Provide information on all plant and equipment owned by your enterprise. (Attach details if the
space provided is not enough.) (List joint venture partner(s) separately if applicable.)

Description: Plant and Equipment
owned

Number of units

Currently in use on
contract.

Name of SIgNAtOrY: e

CapaACILY: e —————————

Signed on behalf of Tenderer: ..

DAt EA: et —————
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FORM PO04: SIZE OF ENTERPRISE AND CURRENT
WORKLOAD
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FORM P04: SIZE OF ENTERPRISE AND CURRENT WORKLOAD

What was your turnover in the previous financialyear? . .......................

What is the estimated turnover for your current financialyear? . .................

List your current contracts and obligations:

Description

Value (R)

Expected
Start Date Duration completion
date

Do you have the capacity to supply the goods and services described in this tender should the
contract be awarded tOyou? ....... ... ...

BANKING DETAILS:

Name of Signatory:
Capacity:
Signed on behalf of Tenderer:

Dated:
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FORM PO5: STAFFING PROFILE
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FORM P0O5: STAFFING PROFILE
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Provide information on the staff that you have available to execute this contract. (Attach a separate
list if the space provided is insufficient.) (List joint venture partner(s) separately if applicable.)

project:

Category * of Permanently employed staff for the

Number of Staff

HDI Y/N

project:

Category * of Temporary staff to be employed for the

Number of Staff

HDI Y/N

Provide information on key staff you intend utilizing on this contract, should it be awarded to you.
(In the case of Employer/Agenting construction projects key staff are defined as staff of foreman

level and above).

Name

Position in
your
organisation

Qualifications

Experience

HDI Y/N

Name of Signatory:

Capacity:

Signed on behalf of Tenderer:

Dated:

Note: *Category refers to the job designation of the person listed
(eg. Manager, Foreman, Admin, Mechanic, etc.)
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FORM P0O6: PREVIOUS RELEVANT EXPERIENCE
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FORM P06: PREVIOUS RELEVANTEXPERIENCE

Provide the following information on relevant previous experience of the company (indicate
specifically projects of similar or larger size, and/or which are similar with regard to type of work).

Description

Value (R)
(VAT excl)

Date

executed

Reference

Name

Organisation Tel. No.

Signed letters of reference from quoted companies (on relevant company letterhead) to be

provided.

Name of Signatory:

Capacity:

Signed on behalf of Tenderer:

Dated:
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Annexure P06 - 1
ELIDZ RFP —Details of previous similar work experience

PLEASE NOTE:

Similar work is determined by the contract period for related projects provided to the following:
Asphalt and paved roadworks repairs and maintenance

Bulk water supply and reticulation network maintenance works

Relevant storm water and related works

Sewerage works and related maintenance experience

YV VY

e Thereferees are to complete the entire Annexure P06 - 1 (Part A & Part B).

e |tis critical for the referees to include their signatures and company stamps in the spaces
provided.

e |tis critical for the refereestoinclude their contact details to enable verification of the
reference.

o The ELIDZ will not give scores for incomplete forms.

e 0 -forpoor services received, 3 — for satisfactory services received, 5 - for excellent services
received.

e  Copies of this annexure is to be provided to at least 4 referees for completion and then
returned by the respondent / tenderer as part of the RFP submission.

PART A

Biographical
Information

Company name of Respondent /
tenderer:

Company name of client / referee:

Nature of business of company of client /
referee:

Location / address of client / referee:

Company stamp of client / referee:
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Client / referee: Representative

Client / referee: Representative - Contact Cell:
details:
Landline:

Alternate Number:

Client / referee: Representative -
Signature

Contract Information

Description of the contract:

Contract start date: date/month/year

Contract end date: date/month/year

Annexure P06 - 1 — Continued

PART B

Referee to score the attributes listed in the below table

ltem (0 - for poor services received, 3 —for
satisfactory services received, 5 - for excellent
services received)

A. Compliance with contract termsand
conditions

B. Overall rating of performance

A & B =Total Score
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FORM PO7: RECORD OF ADDENDA TO TENDER
DOCUMENTS
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FORM PO7: RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the
submission of this tender offer,amending the tender documents, have been taken into account.
in this tender offer:

Date Title or Details

10.

Attach additional pages if more space is required.

Name Of SIGNAtOrY: s
CapaACILY: e —————————
Signed on behalf of Tenderer: ...

DAt e ————
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PART 2

THE CONTRACT

CONTRACT NO: (ES/24/INFRA/01)
Provision of Maintenance and Repair Services
to ELIDZ Civil Infrastructure
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Provision of Maintenance and Repair Services
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21 CONTRACT DATA

2.1.1 Contract Data
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211 CONTRACT DATAFOR

Project title: Provision of Maintenance and Repair Services to ELIDZ Civil Infrastructure

Contract No: | CONTRACT NO: (ES/24/INFRA/01)

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works (3rd Ed 2015) [hereinafter
referred to as GCC 2015], published by the South African Institution of Civil
Employer/Agenting, is applicable to this Contract.

Where the SERVICE PROVIDER has incurred any liability to the CLIENT, whether arising
from or under this Agreement or otherwise howsoever arising, the CLIENT may, without
notice to the SERVICE PROVIDER set-off the amount of such liability against any liability
of the CLIENT to the SERVICE PROVIDER arising from or under this Agreement, whether
either such liability is liquidated or unliquidated, present or future, accrued or contingent,
unless otherwise agreed to in writing by the CLIENT.

CONTRACT SPECIFIC DATA

The following contract specific data; amendments; additions; or omissions are applicable to
this Contract.

CLAUSES

Compulsory Data

11.14

The name of the “Employer” is East London Industrial Development Zone SOC Ltd.

122

The address of the Employer is
Physical Address:

Lower Chester Road, Sunnyridge
Buffalo City (East London)

5201

Postal Address:
P.O. Box 5458
Greenfields

5208

Telephone: 043 — 702 8200

11.1.16

The name of the Employer is: East London Industrial Development Zone SOC Ltd —
represented by Camagwini Ngxokolo- Nomatye
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11.1.16

The address of the Employer/Agent is
Physical Address:

Lower Chester Road, Sunnyridge
Buffalo City (East London)

5201

Postal Address:
P.O. Box 5458
Greenfields
5208

Telephone: 043 — 702 8247

58.1

The special non-working days are statutory public holidays.

581

The year-end break commences on 13 December 2024 and ends on 13 January 2025.

135

Replace in its entirety with the following:

The Employer will become the owner of the information, documents, advice,
recommendations and reports collected, furnished and/or compiled by the Contractor during,
and for the purposes of executing this Contract, all of which will be handed over to the
Employer on request, butin any event on the termination and/or cancellation of this Contract
for whatever reason. The Contractor relinquishes its retention or any other rights to which it
may be entitled.

1.3.6

Add the following as 1.3.6:

The copyright of all information, documents, advice, recommendations and reports compiled
by the Contractor during the course of and for the purposes of finalising the Works will vest
in the Employer, must be regarded as confidential and may not be reproduced or distributed
or made available to any person outside the Employer’s ser vice, or to any institution in any
way, and may not be published either during the currency of this contract or after termination
thereof without the prior written consent of the Employer. The Employer shall have the right
to use such material for any other purpose without the approval of, information or payment
to the Contractor.
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1.3.7

Add the following as 1.3.7:

The copyright of all electronic aids, software programmes etc. prepared or developed in
terms of the Contract shall vest in the Employer, who shall have the right to use such
material for any other purpose without the approval of, information or payment to the
Contractor.

1.3.8

Add the following as 1.3.8

In case of the Contractor providing documents, electronic aids, software programmes or like
material to the Employer, the development of which has not been at the expense of the
Employer, copyright shall not vest in the Employer. The Contractor shall be required to
indicate to which documents, electronic aids, software programmes or like material this
provision applies.

4.6.1

Replace with the following

The Contractor hereby indemnifies the Employer against any action, claim, damages or
legal cost that may be instituted against the Employer on the grounds of an alleged
infringement of any copyright or any other intellectual property right in connection with the
Works outlined in this Contract.

531

Replace with the following:

The Contractor shall, save as may be otherwise provided in the Contract or be legally or
physically impossible, commence executing the Works immediately from the date the
Contractor is given access to and possession of the Site in terms of Clause 11.

54.1

Replace the word “On the Commencement date” with the words “Within 14 days of the
Contractor submitting to the Employer/Agent an acceptable health and safety plan required
in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993)”

56.1

The Contractor shall deliver his Programme of work within 14 days from the
Commencement Date.

591

Amend as follows:

“On the date that the Contractor is given access to and possession of the site, the
Employer/Agent shall deliver to the Contractor three (3) copies, at no cost to the Contractor,
of the drawings and any instructions required for the commencement of the Works. The cost
of any additional copies of such drawings and/or instructions, as may be required by the
Contractor, will be for the account of Contractor.

7.6.4

Replace the words “within a reasonable time” with the words “within the period stipulated
by the Employer or Employer’s Agentin such order...”
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7.9.1 Add the following at the end of this clause:
Such losses or damages may be recovered from the Contractor by deducting the same
from any amounts still due under this Contract or under any other contract presently or
hereafter existing between the Employer and the Contractor and for this purpose all these
contracts shall be considered one indivisible whole.

8.6.1.1 The Contractor shall only be required to insure the Works in so far as this comprises new
construction. He shall however be required to insure whatever plant, vehicles, tools,
equipment and materials are utilised in the execution of his maintenance activities.

8.6.1.1.2 The Employer will not supply any materials.

8.6.1.3 Public Liability Insurance shall have alimit of Indemnity of not less than R10 million for any
one event. The Public Liability Insurance cover must be extended to include:
. Spread of fire
" Damage to underground services
" Surrounding property

6.5.1 The percentage allowance to cover overhead charges on labour and supervision is 33%,
and on material cost the percentage allowance is 10%.

5.7.2 Add the following to the end of the second paragraph:
“which costs may be deducted from any payments due to the Contractor in terms of the
Contract or any other Contract, now or in the future, existing between the Employer and the
Contractor and for this purpose all these shall be considered on indivisible whole”

55.1 The contract period for the Works is 2 years (24 months).
(Note: The contract term will be a maximum period of 2 years, subject to the condition that
should the contract value (awarded amount) be achieved prior to the lapse of the 2-year
period that the contract will terminate, and the appointed service provider will have no
expectation or right to continuation or extension of the contract).

5.13 Not applicable

6.8.2 Contract Price will be adjusted annually for escalation

10.1.3.6 Delete
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6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%.

6.10.3 The percentage retention on the amount due to the Contractor is 0 %. The limit of
retention money is R Nil.

6.10.3 This clause shall be deleted in its entirety.

6.11 This clause shall be deleted in its entirety.

7.8.1 The Defects Liability Period is 12 months.

9.3.3 Add the following at the end.
After cancellation of the Contract by the Contractor, the Contractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds
of any lien or a right of retention or on the grounds of any right whatsoever.

10.4.2 Dispute resolution shall be by means of mediation.

10.7 Disputes are to be referred for final settlement to litigation.

11.0 Add the following new Clause 11.0 : Amendments to be in writing

“No amendments of this Contract or of any provisions or terms hereof and no waiver or
relaxation or suspension of any of the provisions or terms of this Contract shall be of any
force or effect unless reduced to writing and signed by both the parties hereto.”
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Contract no: CONTRACT NO: (ES/24/INFRA/01)

PART 2: DATA PROVIDED BY THE CONTRACTOR

11.18

The name of the Contractor is

(insert the legal name of the Contractor, as well as the Contractor’s registration number, if
applicable)

11.1.8

The address of the Contractor is:

Physical Address:
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2.2 SCOPE OF WORK

2.2.1 | Description of the Works

2.2.1.1 | Employers’ objectives

2.2.1.2 | Overview of works

2.2.1.3 | Extent of works

2.2.1.4 | Location of works

2.2.1.5 | Temporary works

2.2.2 | Drawings

2.2.3 | Procurement

2.2.3.1 | Preferential Procurement Procedures

2.2.3.2 | Subcontracting

2.2.4 | Maintenance Works

2.2.4.1 | Works specifications

2.2.4.2 | Variations and additions to Standard and Particular specifications

2.2.5 | Existing Services

2.2.6 | Site Establishment

2.2.7 | Site Usage

2.2.8 | Permits and Way Leaves

2.2.9 | Alterations, Additions and Extensions to Existing Works

2.2.10 | Management
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2.2
221
222
2.2.3
224
2.2.5
2.2.6
2.2.7
2.2.8
2.2.9
2.2.10

2211
2.2.12

SCOPE OF WORK

Description of the Works
Drawings

Procurement

General Building Repairs
Existing Services

Site Establishment

Site Usage

Permits and Way Leaves
Alterations, Additions and Extensions to Existing Works
Management

Health and Safety Requirements

Environmental Requirements
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2.2

SCOPE OF WORK

2.2.1 DESCRIPTION OF THE WORKS

2.2.1.1 Employer’s Objectives

The East London Industrial Development Zone SOC Ltd (ELIDZ) is the duly appointed
operator of the East London Industrial Development Zone, and as such has an obligation
to ensure that the various facilities and services that they own and control are at all times
fully operational and able to perform the function for which they were intended.

Accordingly, ELIDZ has a need to enter into contracts with suitable service providers who
are able to carry out the various inspections, maintenance activities and repairs which are
necessary to support these objectives.

2.2.1.2 Overview of the Works

The maintenance services comprise both scheduled and unscheduled items as described
below. It is envisaged that a small permanent crew (as described in the Pricing Schedule)
will undertake most of the non-specialised works on a daily basis as directed by the
Employer/Agent or the Employer/Agents representative. Works requiring more specialised
resources will be brought onto site as and when required.

Staffing and Equipment

Provide the following staff and equipment permanently on site during normal working hours
to undertake various ongoing maintenance tasks as set out below and as directed by the
Employer/Agent/Client’s representative.

e Site Foreman

e 5 xgeneral workers
e 2xton drop-side LDV
e 1x Artisan Plumber

e Basic equipment. (spades, picks, rakes, brooms, wheelbarrows,) and small tools
and equipment to undertake minor building repairs

e Specialist Equipment. (1 x set rodding irons with attachments, sludge pump, brush
cutter with nylon and blade attachments)

e Relevant PPE to be provided to all staff members, according to tasks been
undertaken.

e The contractor will be required to provide various relevant plant and equipment at
short notice to perform Road, sewer, bulk water and storm repairs namely
(Bakkies; Concrete Mixers; Drain/sewer cleaning machinery or plant, Compactors
etc).

Provide a permanently on-site Specialist site management (Registered
Professional Engineer) - (This item will be provided only at sole discretion of the
ELIDZ representative, no professional shall be accepted from the contractor)

e The specialist site management is responsible for the daily planning,
implementing and control of daily site activities as agreed with ELIDZ
representative.

e The specialist shall be required to be on site 8 hours/day and 5 days a week and
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to also check quality of works during afterhours callouts.
Leave days for the site specialist shall be discussed with ELIDZ representative.

The specialist reports to the ELIDZ representative and represents the interest of
ELIDZ.

The specialist is to ensure that visual and Site inspections are carried out daily
and reported to the ELIDZ representative.

The specialist must be familiar with all relevant drawings and written instructions
and use them as reference.

The specialist is to ensure that the Contracts Manager gets all the necessary
information to enable for Reports to be submitted on time to the ELIDZ with
invoices on a monthly basis reflecting, amongst other, works completed and
planned, delays and problems, condition reports, and labour statistics.

The specialist ensures that all scheduled and unscheduled works are completed
within a desirable timeframe so that cases logged are reported and closed off to
the ELIDZ representative.

The specialist must have a working knowledge of health and safety legislation
and bring any problems to the attention of the ELIDZ representative.

The provision for this related cost is priced and outlined in the Bill of Quantities and should
not be used for anything else other than the allocation of the ELIDZ site specialist
Represenatative.

Stormwater Drainage

Scheduled work

The contractor's permanent on-site team will be required to undertake scheduled
maintenance of storm-water infrastructure as directed by the Employer and or their
representative, including but not limited to:

Check security gratings

Trim vegetation in V-drains on the erven, cart away debris off site

Clear blockages and vegetation from inlets, cart debris off site

Clear blockages and vegetation from dissipater stilling basins, cart debris off site
Clear blockages and vegetation from fence culverts, cart debris off site

Check and maintain erosion protection works

Unscheduled work

This aspect includes various types of work that may be required from time to time and may
require resources other than the on-site team, on an irregular basis and will incorporate:

Responding to callouts such as pipe leakages, blockages etc.

Undertaking minor maintenance and/or repair works to pipelines, drains or
structures as directed by the Employer or their representatives
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Roads

Scheduled work

The contractor's permanent on-site team will be required to undertake scheduled
maintenance of roads infrastructure as directed and as per agreement with the
representative, including but not limited to:

e Carry out inspections of the road infrastructure and submit report for work
scheduled (see also the pricing schedule).

e Sweep and clean road surfaces, channels, kerblines and dispose debris off site.

e Check and report on the condition of the roads, kerbs, channels, road markings,
signhage and sidewalks

Unscheduled work

This aspect includes various types of work that may be required from time to time and may
require resources other than the on-site team, on an irregular basis and will incorporate:

e Repair of surface damage, potholes and cracks

e Apply rejuvenation spray to asphalt surface

e Overlay section of asphalt with slurry seal or premix layer
e Repair kerbs and channels

e Repaint markings, maintain traffic signage

e Repair sidewalks

Sewerage and Water Supply Systems

Scheduled work

The contractor's permanent on-site team will be required to undertake scheduled
maintenance of sewer and water infrastructure as directed by the specialist as per
agreement with the representative, including but not limited to:

¢ Inspections of sewer manholes and sewer mains where visible within manholes

e Inspection and minor maintenance of water supply chambers, surface boxes,
valves and fire hydrants.

e Partially close and open all isolating valves and stopcocks to ensure working
condition

e Tightening and or repacking glands of valves and fire hydrants
¢ Remove debris from chambers and manholes

Unscheduled work

This aspect includes various types of work that may be required from time to time and may
require resources other than the on-site team, on an irregular basis and will incorporate:

e Respond to callouts - blockages and leaks

e Repairs to manholes, chambers, surface boxes and the like

e Repair or replace isolating valves, fire hydrants and water meters
e Construct new sewer and water erf connections

e Leak detection
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2.2.1.3 Extent of the Works

The repairs as defined above are requiredin ALL the ELIDZ zones.

2.2.1.4 Location of the Works

Zone 1 of the East London Industrial Development Zone is located within Buffalo City on
the western side of the Buffalo River, between the East London port and airport.

The actual location of each sub-zone is shown on the locality plan included with the
drawings and more fully described in the following table:

SUB-ZONE

DESCRIPTION OF LOCATION

Zone 1A

Situated south-west of Sunnyridge, between the Harbour Arterial Road
and Prince George Circuit, and accessed from the traffic circle at the lower
end of the new Chester Road.

Zone 1B

Situated west of Sunnyridge, on the northern side of the Harbour Arterial
Road and to the east of the Breezy vale Distributor Road, with access off
the Breezy vale Distributor Road slightly north of the traffic circle at the
western end of the Harbour Arterial Road.

Zone 1C

Situated south-west of Sunnyridge, on the northern side of the Harbour
Arterial Road, with access off the Harbour Arterial, opposite the IDZ
Transportation Building.

Zone 1D

Situated between Sunnyridge and the airport, on the south of Settlers Way,
and accessed from Millard Road.

2.2.1.5 Temporary Works

2.2.2

The provision of any temporary works of whatever nature, required for execution of the
scheduled items, shall be the responsibility of the Contractor, and the cost thereof shall be
included in the rates for the respective items of work.

DRAWINGS

Drawings Issued at Award Stage to successful tenderer
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Drawing no Description
050/C/MTN/001 Zone 1A Overall Layout of Roads and Storm-water
050/C/MTN/002 Zone 1B Overall Layout of Roads and Storm-water
050/C/MTN/003 Zone 1C Overall Layout of Roads and Storm-water
050/C/MTN/004 Zone 1D Overall Layout of Roads and Storm-water
050/C/MTN/101 Zone 1A Overall Layout of Water Supply
050/C/MTN/102 Zone 1B Overall Layout of Water Supply
050/C/MTN/103 Zone 1C Overall Layout of Water Supply
050/C/MTN/104 Zone 1D Overall Layout of Water Supply
050/C/MTN/111 Zone 1A Water Details
050/C/MTN/201 Zone 1A Overall Layout of Sewers
050/C/MTN/202 Zone 1B Overall Layout of Sewers
050/C/MTN/203 Zone 1C Overall Layout of Sewers
050/C/MTN/204 Zone 1D Overall Layout of Sewers
050/C/MTN/211 Zone 1A and 1B Sewer Details

2.2.3 PROCUREMENT

2.2.3.1 Preferential Procurement Procedures

The ELIDZ Procurement Handbook is included in envelope “A” of the tender submission
and must be completed in full, and the contents of the handbook shall apply to this project.

2.2.3.2 Subcontracting

As stipulated in the General Conditions of Contract, the Contractor shall not subcontract

any part of the contract without the prior written consent of the Employer/Rep. Accordingly, the
Contractor shall submit his list of proposed subcontractors to the Employer's Rep for approval,

prior to commencement of any activities on site.

2.2.4 GENERAL REPAIRS

2.2.4.1 Works Specifications

The following SABS 1200 Standard Specifications for Civil Employer/Agenting
Construction are applicable to this contract: and all relevant SANS Codes of Practice where
building works are required
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Number Year Title
SABS 1200 AA 1986 General (small works)
SABS 1200 C 1980 Site clearance
SABS 1200 DA 1988 Earthworks (small works)
SABS 1200 DB 1989 Earthworks (pipe trenches)
SABS 1200 DK 1996 Gabions and pitching
SABS 1200 DM 1981 Earthworks (roads, subgrade)
SABS 1200 GA 1982 Concrete (small works)
SABS 1200 L 1983 Medium Pressure pipelines
SABS 1200 LB 1983 Bedding (pipes)
SABS 1200 LC 1981 Cable ducts
SABS 1200 LD 1982 Sewers
SABS 1200 LE 1982 Storm-water drainage
SABS 1200 LF 1983 Erf connections
SABS 1200 M 1996 Roads (general)
SABS 1200 ME 1981 Subbase
SABS 1200 MF 1981 Base
SABS 1200 MG 1996 Bituminous surface treatment
SABS 1200 MH 1996 Asphalt base and surfacing
SABS 1200 MJ 1984 Segmented paving
SABS 1200 MK 1983 Kerbing and channelling
SABS 1200 MM 1984 Ancillary works

These specifications have not been issued as part of the tender documentation,
and are available from SAICE, Private Bag X200, Halfway House, 1685.
Telephone 011 805-5947

The Particular Specifications applicable to this contract are:

e The ELIDZ Occupational Health and Safety Specification

e The ELIDZ Construction Environmental Management Plan
These specifications are included in the tender documentation.

2.2.4.2 The variations and additions to the above Standard and Particular specifications are as

follows:

PSAA GENERAL (SMALL WORKS)

PSAA 1 SCHEDULED TIME-RELATED ITEMS (CLAUSE 8.4)

All Time-related items shall be measured by the month and the tendered rate shall cover
the total monthly cost of the relevant item as described.

PSAA 2 PROVISION OF STAFF AND EQUIPMENT

The contractor is required to provide a permanent crew consisting of a Driver/Foreman, 5
x general workers, basic equipment. (spades, picks, rakes, brooms, wheelbarrows,)
during normal working hours, and a suitable drop-side 1 Ton LDV

The crew and equipment will be utilized to perform scheduled maintenance activities and
minor works on site and under the direction of the Employer's Representative or their
Agent.
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The contractor is to price for all related costs in the provision of the staff, equipment and
the vehicle. It is anticipated that the vehicle will not exceed 100 kms per day on average.
An extra-over rate is included in the Bill for mileage more than 2000 kms per month and
for overtime should this be required and duly authorized by the Employer or Agent.

PSAA 3 PROVISIONAL SUMS (CLAUSE 8.5)

A provisional sum has been included to allow the Contractor to purchase consumables
such as oils, soaps, chemicals, and assorted cleaning materials and equipment. The
purchase shall only take place if ordered by the Employer or Agent, and the Contractor
shall take delivery of and store the material and deliver any unused material to the ELIDZ
on completion of the contract.

PSAA 4 PROVISIONAL SUMS (CLAUSE 8.5)

Allow for the supply and emptying of an 11m?3 waste disposal skip to be placed at the
maintenance workshop for the disposal of general industrial waste collected by the
maintenance crew/s working in the estate.

PSAA S5 PROVISIONAL SUMS (CLAUSE 8.5)

A provisional sum has been included to allow the Contractor to employ the services of a
specialist leak detection expert. The leak detection service shall only take place if
ordered by the Employer/Agent.

PSAA 6 PROVISIONAL SUMS (CLAUSE 8.5)

A provisional sum has been included to allow the Contractor to employ the services of an
Employer’s Agent (or specialist site manager) to plan, implement and control the daily
site activities and liaise with the Employer daily. The Employer’s agent service shall only
take place if ordered by the Employer.

PSAA 7 PROVISIONAL SUMS (CLAUSE 8.5)

A provisional sum has been included to allow the contractor to undertake minor general
building repairs, as directed by the Employer/Agent.

PSAB EMPLOYER/AGENTS OFFICE

PSAB1 OFFICE BUILDINGS (CLAUSE 3.2)

The Contractor will not be required to provide an office, telephone, vehicle or any other
facilities or equipment for the exclusive use of the Employer, Agent or their staff.

PSDA EARTHWORKS (SMALL WORKS)

PSDA 1 CLASSES OF EXCAVATION (CLAUSE 3.1.2)

Notwithstanding the contents of clause 3.1.2, soft excavation shall include the excavation
in all material other than hard rock, and no extra-over payment will be made for
intermediate or boulder excavation.
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PSDA 2 EXISTING SERVICES (CLAUSE 5.1.2)

The contractor will be issued with drawings showing the positions of existing services on
or /disturbance of any pipeline, manhole or chamber.

PSD 2.1 Negligence (Clause 5.1.2.4)

Where the contractor damages any existing service, including roads, kerbs, sidewalks,
pipelines, manholes, chambers, streetlights or electrical kiosks, he shall not be penalized,
but will be responsible for the cost of all necessary repairs and reinstatement.

PSDA 3 DISPOSAL (CLAUSE 5.2.2.3)

All surplus material from the excavations or other construction activities shall be cart to
spoil. The Contractor shall be responsible for locating suitable spoil sites. All costs
associated with carting and spoiling of material shall be included in the tendered rates
and no additional payment will be made for this work. The contractor is to submit
certificate of such disposal where necessary.

PSDA 4 TOPSOIL (CLAUSE 5.2.4.2)

Topsoil shall be placed to a thickness of 100 mm on platforms and to a thickness of 75
mm on the faces of cut and fill embankments.

PSDA 5 FREEHAUL (CLAUSE 5.2.5.1)

Notwithstanding the contents of clause 5.2.5.1, all haul of material, whether within the
limits of the site, from commercial sources, or disposed of at spoil sites, shall be
considered as free haul.

PSDA 6 OVERHAUL (CLAUSE 5.2.5.2)

The cost of the movement and haulage of all materials shall be included in the rates for
the respective items, from commercial sources, and no payment will be made for
overhaul.

PSDA 7 IMPORTING OF MATERIALS (CLAUSE 8.3.4)

The Contractor shall be required to locate a suitable source for any imported materials.

PSDB EARTHWORKS (PIPE TRENCHES)

PSDB 1 CLASSES OF EXCAVATION (CLAUSE 3.1)
The provisions of PSDA 1 shall apply.

PSDB 2 DISPOSAL OF SOFT EXCAVATION MATERIAL (CLAUSE 5.6.3)
Surplus or unsuitable material from trench excavations shall be disposed of off-site.

PSDM EARTHWORKS (ROADS, SUBGRADE)

PSDM 1 SELECTED LAYER (CLAUSE 3.2.3)
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Notwithstanding the requirements of clause 3.2.3, the material used in the upper selected
layer shall have minimum grading modules of 0.75.

PSM ROADS (GENERAL)

PSM 1 COMPACTION CONTROL (CLAUSE 7.4)
Add the following to the end of clause 7.4:

“Except that where a nucleonic device is used, it shall have been satisfactorily calibrated
against the sand replacement method for each type of material on which it is used.”

PSM 2 REGULAR MAINTENANCE AND INSPECTION OF ROAD
INFRASTRUCTURE
PSM 2.1 Sweeping and Cleaning of Roads, Entrances and Parking Areas

The cleaning of roads, entrance and parking areas shall be undertaken by the permanent
on-site crew and equipment, as directed by the Employer/Agent.

PSM 2.2 Inspection of Road Infrastructure

Inspections shall be carried out by suitably qualified senior staff at the instruction of the
Employer, and the Contractor shall provide a full report dealing with the following issues:

e The condition of the road surface as regular visible damage, signs of potholes and
evidence of cracking.

e Any surface damage or displacement of the kerbs and channels.
e The state of the road markings, which shall include both lines and symbols.
e The condition of traffic signs, including the supporting poles.

e Signs of deterioration or damage evident in the sidewalks, including cracked pavers
or displacement of unit.

Inspections of road infrastructure shall undertake by walking the full length of each lane,
each kerb line and each sidewalk, and recording the condition of the various elements in
a manner that clearly identifies the location and nature of every item that may require
further attention.

The unit of measurement for the inspection of roads shall be the length in kilometer of
roads reserve inspected and separate items will be scheduled for each type of road
reserve, together with the associated elements therein.

The inspection for other areas such as entrances and parking areas shall be measured
and paid as a lump sum. The tendered rate shall include for the full cost of all labour and
transport required to undertake the inspection, record and report on the findings, and
shall cover all elements within the roads reserve as describe above.
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PSM 3 UNSCHEDULED MAINTENANCE OF ROAD INFRASTRUCTURE
PSM 3.1 Sweeping and Cleaning of Roads, Entrances and Parking Areas

In the event of unforeseen spills the cleaning of roads, entrance and parking areas shall
include the channels adjacent to kerbs and shall require that the entire surface is
thoroughly swept by hand or mechanical means with a stiff broom to loosen and remove
all dirt, slit or debris of whatever nature that may occur on the surface. The operation
shall include picking up the material swept from the surface, together with collection of all
litter and other loose debris that is visible within the road reserve or fence lines, and
disposal of all removed material off site.

The tendered rate shall include full compensation for the provision of all material, labour,
tools, equipment, supervision and transport required to undertake the cleaning operation
as specified, and for dealing with traffic during the cleaning operation.

PSM 3.2 Road Repairs

PSM 3.2.1 Repair of potholes

A provisional sum has been included to allow the Contractor to undertake repairs to
minor potholes in asphalt surface roads, or along road edges. The specific repairs and
specification for the repair will be agreed with the employer/Agent.

PSM 3.2.2 Sealing of cracks

Where instructed by the Employer/Agent, the Contractor shall be required to seal cracks
in existing asphalt surfacing. Preparation for crack sealing shall require the cracks to be
blown clean with compressed air, to ensure that all foreign and loose matter is removed
from the cracks.

Immediately after cleaning, the cracks shall be primed by pouring in an invert bitumen
emulsion manufactured from 80/100 penetration grade bitumen (MSP/1 or similar).
Following the prime, the cracks shall then be sealed with an anionic stable grade bitumen
emulsion. Cracks wider than 3 mm shall be sealed with emulsion to which rubber crumbs
have been added, so that the binder contains net rubber content of 10% of the net binder
content. The rubber crumbs shall be obtained by processing tyres. They shall be
granulated, free from fibres, steel or other impurities, and shall pass through a 2.0 mm
sieve. Deep cracks may require more than one application of sealant.

The unit of measurement shall be length in meters of crack sealed. Separate items will
be scheduled for cracks of different widths.

The tendered rate shall include full compensation for the provision of all material, labour,
tools, equipment, supervision and transport required to undertake the sealing operation
as specified, and for dealing with traffic during the sealing operation.

PSM 3.2.3 Rejuvenation spray

Where instructed by the Employer, the Contractor shall be required to treat areas of
asphalt surfacing that have been identified as being deficient in binder. Preparation for
treatment shall require the entire surface to be thoroughly cleaned of all dust, dirt, dung,
oil or any other foreign matter that may be detrimental to the seal.
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The treatment shall consist of the application of a fog spray of bituminous emulsion to the
existing surface by means of a pressure distributor at the rate of application as directed
by Employer/Agent. The width of the spray may vary from 0.5 to 4.0 m and may comprise
a 30%, 40% or 60% cationic or anionic spray grade emulsion.

The unit of measurement for treatment with diluted emulsion shall be the litre of net
bitumen sprayed and separate items will be scheduled for spraying at different dilution
rates.

The tendered rate shall include for full compensation for the provision of all material,
labour, tools, equipment, supervision and transport required to prepare the surface and
undertake the sealing operation as specified, and for dealing with traffic during the
sealing operation.

PSM 3.2.4 Overlay with Slurry Seal

Where instructed by the Employer/Agent, the Contractor shall be required to overlay
existing open textured areas of asphalt with a slurry seal. The general requirements of
SABS 1200 MG as regards materials, plant, equipment and construction shall apply.

Preparation for slurry seal shall require the entire surface to be thoroughly cleaned of all
dust, dirt, dung, oil or any other foreign matter that may be detrimental to the seal.
Thereafter the area to be treated shall be sprayed with tack coat comprising 30% stable
grade bitumen emulsion.

The composition of the slurry seal shall be based on the following proportions by mass:

Aggregate (dry) 100
Stable grade emulsion (60%) 20
Cement 1-1,5
Water 15

The nominal rate of application of the slurry shall be 0.0040 m3/m2.

The unit of measurement for the application of slurry seal shall be square meter of
surface area, and separate items shall be provided for application by hand or by
spreader.

The tendered rate shall include for full compensation for the provision of all material,
labour, tools, equipment, supervision and transport required to prepare and prime the
surface and to mix and apply the slurry as specified, as well as for dealing with traffic
during the sealing operation.

An additional item will be scheduled to allow for the establishment on site of a
mechanical spreader.

PSM 3.2.5 Road repair/reconstruction

Provisional sum has been included to allow for possible road reconstruction including
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removal and reinstatement of base course layers and asphalt. The specific repairs and
specification for the repair will be agreed with the Employer/Agent.

PSJ SEGMENTED PAVING

PSMJ 1 RECONSTRUCTION OF SIDEWALKS

Existing sidewalks comprise:

e 50mm thick rectangular precast concrete type SC bond pavers laid on a 20 mm sand
bed

e Pavers are generally buff coloured, laid in a herringbone pattern, with a header
course of slate-coloured pavers along each edge.

o Edge pavers are bedded in a 50mm thick layer of 15 MPa concrete

e The entire sidewalk is laid on top of a 125 mm thick layer of G6 natural gravel
subbase compacted to 95% OF MAMDD, over

e A 150 mm thick G6 selected layer compacted to 93% of MAMDD.

Where existing block paved sidewalk have been badly damaged, these shall require
complete re-construction. The Employer/Agent shall demarcate the extent of sidewalk to
be re-constructed, thereafter the Contractor shall lift the existing pavers and stack these
for re-use. The existing G6 material, together with the original bedding sand, shall then
scarified to a disposed of off-site. Thereafter the existing selected layer shall be scarified
to a depth of 150 mm and re-compacted to the required line and levels. The existing
pavers should than be re-laid on a new sand bed, with the edges bedded in concrete as
described above.

The re-construction of sidewalks shall be measured by the square meter of sidewalk
surface that is ordered to be re-constructed.

The tendered rate shall include full compensation for the provision of all supervision,
labour, tolls, plant and materials as necessary to carry out the re- construction as
specified, using the existing pavers, and shall include the supply of the new G6 subbase
and the bedding sand.

Additional items shall be scheduled to allow for the supply of additional pavers to replace
broken pavers, and to allow for the extra cost of bedding edge units in concrete. The
tendered rates for these items shall include full compensation for the additional costs of
whatever nature that are extra-over to the basic costs for re-construction of the
sidewalks.

PSMJ 2 RE-SETTING OF PAVERS AND EDGE UNITS

Where existing block paved sidewalks have been slightly damaged, these shall require to
be re-laid. The Employer/Agent shall demarcate the extent of sidewalk to be re-laid,
thereafter the Contractor shall lift the existing pavers and stack these for re-use.

The existing bedding sand shall then be scarified and leveled. The pavers re-laid to
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match the surrounding areas. Should the header course along the edges be displaced
then the existing concrete bed should be removed, and the edge units re-laid on a new
bed of concrete.

Re- laying of sidewalks shall be measured by the square meter of sidewalk surface that
is ordered to be re-laid.

The tendered rate shall include full compensation for the provision of all supervision,
labour, tools, plant and materials as necessary to carry out the re-laying as specified,
using the existing pavers and bedding sand.

Additional items shall be scheduled for the supply of additional pavers to replace broken
pavers where necessary, and to allow for the extra cost of bedding edge units in
concrete. The tendered rates for these items shall include full compensation for the
additional costs of whatever nature that are extra-over to the basic costs for re-laying of
the sidewalks.

PSMJ 3 RECONSTRUCTION OF VEHICLE ENTRANCE

Existing vehicle entrances comprise:

e 80mm thick precast concrete zigzag pavers laid on a 20 mm sand bed

e Pavers are generally buff coloured, laid in a zigzag pattern, with a header course of
slate-coloured pavers along each edge.

o Edge pavers are bedded in a 50mm thick layer of 15 MPa concrete

e The entire entrance is laid on top of a 125 mm thick layer of G6 natural gravel
subbase compacted to 95% OF MAMDD, over

e A 150 mm thick G6 selected layer compacted to 93% of MAMDD.

Where existing paved entrances have been badly damaged, these shall require complete
re-construction. The Employer/Agent shall demarcate the extent of works to be re-
constructed, thereafter the Contractor shall lift the existing pavers and stack these for re-
use. The existing G6 material, together with the original bedding sand, shall then
scarified to a disposed of off-site. Thereafter the existing selected layer shall be scarified
to a depth of 150 mm and re-compacted to the required line and levels. The existing
pavers should than be re-laid on a new sand bed, with the edges bedded in concrete as
described above.

The re-construction of entrances shall be measured by the square meter of surface that
is ordered to be re-constructed.

The tendered rate shall include full compensation for the provision of all supervision,
labour, tools, plant and materials as necessary to carry out the re- construction as
specified, using the existing pavers, and shall include the supply of the new G6 subbase
and the bedding sand.

Additional items shall be scheduled to allow for the supply of additional pavers to replace
broken pavers, and to allow for the extra cost of bedding edge units in concrete. The
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tendered rates for these items shall include full compensation for the additional costs of
whatever nature that are extra-over to the basic costs for re-construction of the
sidewalks.

PSMJ 4 RE-SETTING OF PAVERS AND EDGE UNITS TO VEHICLE
ENTRANCE

Where existing block paved vehicle entrances have been slightly damaged, these shall
require to be re-laid. The Employer/Agent shall demarcate the extent of works, thereafter
the Contractor shall lift the existing pavers and stack these for re-use.

The existing bedding sand shall then be scarified and leveled. The pavers re-laid to
match the surrounding areas. Should the header course along the edges be displaced
then the existing concrete bed should be removed, and the edge units re-laid on a new
bed of concrete.

Re- laying of entrances shall be measured by the square meter of surface area that is
ordered to be re-laid.

The tendered rate shall include full compensation for the provision of all supervision,
labour, tools, plant and materials as necessary to carry out the re-laying as specified,
using the existing pavers and bedding sand.

Additional items shall be scheduled for the supply of additional pavers to replace broken
pavers where necessary, and to allow for the extra cost of bedding edge units in
concrete. The tendered rates for these items shall include full compensation for the
additional costs of whatever nature that are extra-over to the basic costs for re-laying of
the entrances.

PSMK KERBING AND CHANNELING

PSMK 1 BEDDING MATERIAL (CLAUSE 3.9)

The bedding material for precast kerbs and channels shall be concrete as detailed on the
drawings.

PSMK 2 TRANSITIONS (CLAUSE 5.11)

Transitions between different types of kerbs, or on either side of kerb inlets shall be
constructed to the details shown on the drawings.

PSMK 3 TRANSITION KERBS (CLAUSE 8.2.6.1)

Transition kerbs will be measured by the number for each type, extra over the respective
types of kerbing and channeling. The rate shall cover all additional costs for construction
of the transition using in-situ concrete.

PSMK 4 REPLACEMENT OF KERBS AND CHANNELS

PSMK 4.1 Replace with new
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Where existing kerbs and channels have been badly damaged these shall be replaced

with new kerbs and channels. In some cases, replacement shall be carried out with the
same type of precast unit, while in other cases replacement shall use a different type of
unit or shall utilize cast in-situ concrete.

The Employer/Agent shall demarcate the extent of kerbs and channels to be replaced,
thereafter the Constructor shall remove the existing sections together with the concrete
bedding if applicable and dispose of this off site. The sections shall be carefully removed
S0 as not to disturb adjacent sections or damage the adjacent road surface or layer
works.

Thereafter the Constructor shall replace the kerbs and channels with the profile and type
as instructed, together with concrete bedding for precast units and shall re-instate the
disturbed areas behind the kerbs. Where replacement is carried out with precast units
then the edge between the new units and the existing road surface shall be sealed.

The contractor must allow to drill 2 x Y20 x 500mm long steel dowels per kerb, into
existing hard stand and the new kerb. and fit with approved epoxy grout

Replacement of kerbs and channels shall be measured by the meter length and separate
items will be scheduled for each shape and type of kerbs and channel.

The tendered rate shall include for full compensation for the provision of all supervision,
labour, tools, plant and materials as necessary to carry out the replacement as specified,
including the supply of precast units and concrete, and jointing.

PSMK 4.2 Replace with existing
Where existing kerbs and channels have been loosened, these shall be reinstated.

The Employer/Agent shall demarcate the extent of kerbs and channels to be reinstated,
thereafter the Constructor shall remove the existing sections together with the concrete
bedding if applicable. The sections shall be carefully removed so as not to disturb
adjacent sections or damage the adjacent road surface or layer works.

Thereafter the Constructor shall reinstate the kerbs and channels as instructed, together
with concrete bedding for precast units and shall re-instate the disturbed areas behind
the kerbs. Where reinstatement is carried out the edge between the reinstated units and
the existing road surface shall be sealed.

The contractor must allow to drill 2 x Y20 x 500mm long steel dowels per kerb, into
existing hard stand and the reinstated kerb, and fit with approved epoxy grout.

Reinstatement of kerbs and channels shall be measured by the meter length and
separate items will be scheduled for each shape and type of kerbs and channel.

The tendered rate shall include for full compensation for the provision of all supervision,
labour, tools, plant and materials as necessary to carry out the reinstatement as
specified, including the concrete and jointing.
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PSMK 5 REPAIR OF KERBS AND CHANNELS

Where existing kerbs and channels have been slightly damaged, but do not warrant
replacement, then the Contractor shall be required to repair these in an approved manner
using a proprietary epoxy mortar.

A Provisional Sum is included to cover the cost of these repairs and the materials,
method and procedure to be used, together with the payment for the repair operation,
shall be agreed with the Contractor prior to commencement of the work.

PSMM ANCILLARY ROADWORKS

PSMM 1 STRUCTURAL STEEL (CLAUSE 3.2.2)
All steel used to support road sign shall be hot dip galvanized to SABS763.

PSMM 2 ROAD SIGNS (CLAUSE 8.3)

Notwithstanding the contents of clause 8.3 of SABS1200 MM, the erection of road signs
shall be measured by numbers, and separate items will be scheduled for signs of
different types.

The rate tendered shall include for full compensation for the provision of signage and
poles only. Labour and equipment measured elsewhere.

PSMM 3 ROAD MARKINGS (CLAUSE 8.4.1)
Lines will be measured by the meter and characters and symbols by the square meter.

PSMM 4 TIMBER POLES FOR VEHICLE BARRIERS

Where designated by the Employer/Agent, the Contractor shall be required to install
timber poles along road edges as barriers to prevent vehicles from parking on verges and
sidewalks.

The poles shall comprise creosote treated poles of the diameter and length as scheduled
and each shall be planted to a depth of 800 mm at the position and spacing as directed
by the Employer/Agent. The holes shall be backfilled with excavated material, compacted
to at least the density of the surrounding ground, and excess excavated material shall be
disposed of off-site.

Supply and installation of the poles shall be measured by the number, and the rate
tendered shall include for full compensation for the provision of all supervision, labour,
tool, plant and materials as necessary to carry out the installation as specified.

PSL MEDIUM PRESSURE PIPELINES

PSL 1 INSPECTION AND REGULAR MAINTENANCE OF WATER SUPPLY

Inspection of the water supply shall comprise an external inspection of the surrounds and
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lid of each chamber or surface box, together with the removal of each lid and an
inspection of both the internal condition of the chamber or surface box and the fittings
that are visible within the chamber. A check should also be made for visible leakage of
water from the fittings or joints, and for visible deterioration of any fittings or pipes.

Maintenance of the water supply shall comprise:

o Partially closing and re-opening of all isolating valves to ensure ease of operation.
o Partially opening and re-closing of all fire hydrants to ensure ease of operation.

e Partially closing and re-opening of stopcocks or valves on metered connections.

e Clearing any accumulation of dirt and debris from chambers and manholes.

e Tightening glands of valves and hydrants.

The works shall be undertaken by the permanent on-site crew as directed by the
Employer/Agent.

PSL 2 UNSCHEDULED MAINTENANCE OF WATER SUPPLY

Unscheduled maintenance of water supply shall consist of work that has been identified
during the scheduled inspections, or identified by other means, and requested by the
Employer/Agent, as follows:

PSL 2.1 Repair of Leaks in Water Mains

The Contractor shall be required to excavate to locate the leak, determine the cause of
the water loss and undertake immediate repairs to the faulty pipeline or joint. Repairs to
uPVC pipes shall comprise the removal of a portion of the defective pipe or joint and
installation of one or more cast iron repair couplings together with short pipe lengths as
necessary.

If permanent repairs to fittings or specials cannot be done immediately, these shall be
repaired temporarily to enable the pipeline to be returned to service, and the nature and
extent of the permanent repair shall be agreed with the Employer/Agent and undertaken
at a later stage.

The repair of leaks shall be measured by number and length, and separate items will be
scheduled for pipes of different diameters.

The tendered rates shall include for all transport, labour, plant and materials required to
locate and repair the leak and shall include for excavation, repair work, replacement of
pipe bedding, backfilling and reinstatement of the surface on completion.

Additional items shall be scheduled to allow for urgent or emergency responses to a call-
out and the rates tendered for these items shall be extra over to the normal payment for a
repair, so as to allow for the additional costs of whatever nature are associated with
attending to the call-out within the times stipulated in clause 2.3.5.1 (b).

PSL 2.2 Repairs to Damaged Chambers or Surface Boxes

The Contractor shall be required to remove the damaged or broken precast concrete
element and replace this with a new element.
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The replacement of elements shall be measured by number and separate items will be
scheduled for the lids and box segments.

The tendered rates shall include for all materials required to carry out the replacement.
The replacement of the defective section or sections, backfilling, reinstatement of the
surface on completion and removal and disposal off site of the damaged or broken
element shall be undertaken by the permanent on-site crew and equipment, as directed
by the Employer/Agent.

PSL 2.3 Replacement of Damaged Fittings

The Contractor shall be required to remove the defective or damaged fitting and replace
this with a new fitting complete with couplings as necessary.

The replacement of fittings shall be measured by number and separate items will be
scheduled for fittings and specials of different types and sizes.

The tendered rates shall include for all transport, labour, plant and materials required to
carry out the installation of the replacement fitting, including excavation, bedding,
backfilling and reinstatement of the surface on completion.

PSL 2.4 Supply of water meters, complete with associated AMR equipment

The contractor will be required to supply only, Elster Kent Water Meters complete with
associated AMR equipment as directed by the Employer/Agent. The various types and
sizes are itemized in the Bill of Quantities.

PSLD SEWERS

PSLD 1 INSPECTION OF SEWERS

Inspection of sewers shall comprise an external inspection of the cover slab and lid of
each manhole, together with the removal of each manhole lid and an inspection of both
the internal condition of the manhole and the channels and sewers that enter or exit the
manhole. A check should also be made for visible ingress of water into the manhole, and
for visible debris or standing water in the pipes.

The works shall be undertaken by the permanent on-site crew as directed by the
Employer/Agent.

PSLD 2 UNSCHEDULED MAINTENANCE OF SEWERS

Unscheduled maintenance of sewers shall consist of work that has been identified during
the scheduled inspections, or identified by other means, and requested by the
Employer/Agent, as follows:

PSLD 2.1 Clearing of Blockages in Sewer Pipes

The Contractor shall be required to clear blockages in the uPVC sewer mains. This shall
comprise either manual rodding or mechanical jetting, as appropriate to the nature of the
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blockage, to dislodge the obstruction. The contractor shall ensure that the offending
object or objects are caught in the downstream manhole and removed from the system.

The clearing of blockages will be measured by number and separate items will be
scheduled for the different clearing methods.

The tendered rates shall include for all transport, labour, plant and materials required to
attend to and unblock the sewer.

Additional items shall be scheduled to allow for urgent or emergency responses to a call-
out and the rates tendered for these items shall be extra over to the normal payment for a
repair, so as to allow for the additional costs of whatever nature are associated with
attending to the call-out within the times stipulated in clause 2.3.5.1 (b).

PSLD 2.2 Repairs to Existing Manholes

The Contractor shall be required to undertake various repairs to existing sewer
manholes, including the replacement of cover slabs and lids, and sealing of leaking joints
between precast manhole shaft sections.

The replacement of slabs and lids shall be measured by number and separate items will
be scheduled for each type and size.

The tendered rate shall include for all materials required to carry out the replacement.
Minor excavation, placement of the defective section, backfilling, reinstatement of the
surface on completion removal and disposal off site of the damaged or broken element
shall be carried out by the permanent on-site crew as directed by the Employer/Agent.

The sealing of manhole joints shall be carried out using an approved system consisting of
a flexible acrylic emulsion together with a 150 mm wide non-woven polyester membrane,
all applied strictly in accordance with the manufacturer’s instructions. Sealing shall be
measured by the number of joints sealed around the full circumference of the manhole
and separate items will be scheduled for shafts of different diameters.

The tendered rate shall include for all materials required to carry out the sealing
operation, Excavation to expose the manhole, cleaning, preparation and sealing of the
joint, backfilling and reinstatement of the surface on completion to be carried out by the
permanent on-site crew as directed by the Employer/Agent.

PSLD 2.3 Repairs to Broken Sewers

The Contractor shall be required to excavate to expose the portion of broken pipe,
remove a short length of sewer and replace this with a length of new pipe together with
two repair couplings.

The repair of damaged pipes shall be measured by number and length, and separate
items will be scheduled for pipes of different diameters.

The tendered rates shall include for all transport, labour, plant and materials required to
locate and repair the pipe and shall include for excavation, repair work, replacement of
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pipe bedding, backfilling and reinstatement of the surface on completion.

PSLD 3 NEW SEWER INFRASTRUCTURE

Where instructed by the Employer/Agent, the Contractor shall be required to construct new
sewer infrastructure, comprising lengths of pipelines, including manholes and erf
connections.

PSLD 3.1 Establishment on Site

The Contractor may require certain facilities to be established on site to enable him to
undertake the construction works. The facilities will comprise the necessary personnel,
plant and equipment as required to undertake the specific construction activity as
scheduled.

Establishment on site shall be paid for as a lump sum and separate items will be scheduled
for establishment related to different construction activities.

The tendered rates shall include for all costs of whatever nature may be incurred to set up
the necessary facilities to allow the construction activity to take place.

PSLD 3.2 Laying of Sewer Pipelines

The Contractor shall be required to lay new sewer mains in accordance with instructions
issued by the Employer/Agent, using the resources established on site and paid for under
a separate item.

Construction of pipelines shall be measured by the metre and separate items will be
scheduled for different pipe diameters and classes.

The tendered rates shall include for clearing of vegetation, stripping of topsoil, trench
excavation, the supply of all materials, pipelaying, bedding, jointing, testing, backfilling,
dealing with adjacent services, reinstatement, and disposal of surplus material off site.

The basic rates shall include for excavation in intermediate material, and a separate item
will be scheduled for excavation in hard rock, which will cover the additional costs of
dealing with the more difficult material.

PSLE STORM-WATER DRAINAGE

PSLE 1 REGULAR MAINTENANCE AND INSPECTION OF STORM-WATER
INFRASTRUCTURE

PSLE 1.1 Kerbs Inlets, Manholes and Pipelines
The various components of the underground storm-water system do not require regular

maintenance but shall be inspected to record the condition of each item as regards
physical damage, the buildup of slit and sediment, or blockages.

The inspection shall comprise an external inspection of the cover slab and lid of each
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Manhole or kerb inlet, together with the removal and later replacement of each
Manhole lid, and an inspection of both the internal condition of the manhole and the
pipes that enter or leave the manhole. A check should be made of standing water in
the pipes.

Kerb inlets that cannot be opened, together with the pipes entering or leaving the kerb
inlet, shall be inspected internally as far as possible with a torch.

The works required will be carried out by the permanent on-site crew as directed by the
Employer/Agent.

PSLE 1.2 Locks on Gratings

The Contractor shall be required to inspect, open, close and lubricate all locks on
Gates and security gratings fitted to storm-water structures.

The works required will be carried out by the permanent on-site crew as directed by the
Employer/Agent..

PSLE 1.3 Open Unlined Vee Drains

Maintenance of the unlined vee-drains on the industrial erven shall entail the manual
trimming of all vegetation growth (including small trees, bushes, shrubs, weeds, and
grass) over a total width of 1,5 m and to a level approximately 100 mm above the ground.
Thereafter all cut vegetation and other general debris that may impede the free flow of
water along the drain shall be collected and removed for disposal. Under no
circumstances shall vegetation and or debris be disposed of anywhere within the IDZ
site.

Inspection of the drains shall be carried out by walking the route of the drain on each erf
after the maintenance has taken place, and recording the general condition of the drain,
with particular reference to the extent of longitudinal erosion or silting up of the invert or
berm and identifying any breaks in the berm where overflow may occur.

The works required will be carried out by the permanent on-site crew as directed by the
Employer/Agent.

PSLE 1.4 Erf Channel Inlet Manholes

Maintenance of the inlet manholes on each industrial erf shall entail the manual trimming
of all vegetation growth (including small trees, bushes, shrubs, weeds, and grass) within
an overall distance of 1,5 m of the structure and to a level approximately 100 mm above
the ground. Thereafter all cut vegetation and other general debris that may impede the
free flow of water into the inlet shall be collected and removed for disposal. Under no
circumstances shall vegetation and or debris be disposed of anywhere within the IDZ
site.

Inspection of the inlet manhole shall comprise an external inspection of the cover slab
and lid of each manhole, together with the removal of each manhole lid and an inspection
of both the internal condition of the manhole and the pipes that enter or leave the
manhole. A check should also be made of standing water in the pipes.
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The works required will be carried out by the permanent on-site crew as directed by the
Employer/Agent.

PSLE 1.5 Energy Dissipaters

Maintenance of the energy dissipaters shall entail the manual trimming of all vegetation
growth (including small trees, bushes, shrubs, weeds, and grass) within an overall width
of 1,5 m of the structure and to a level approximately 100 mm above the ground.
Thereafter all cut vegetation and other general debris that may impede the free flow of
water from the outlet shall be collected and removed for disposal. Under no
circumstances shall vegetation and or debris be disposed of anywhere within the IDZ
site.

Inspection of the dissipater shall consider the overall condition of the structure and any
gabions or reno mattresses downstream and shall include the condition of the
surrounding ground as regards erosion or settlement. A check should also be made on
siltation or standing water in the stilling basin.

The works required will be carried out by the permanent on-site crew as directed by the
Employer/Agent.

PSLE 1.6 Fence Culverts

Maintenance of the fence culverts shall entail the manual trimming of all vegetation
growth (including small trees, bushes, shrubs, weeds, and grass) over the width of the
culvert, for 10m upstream and 5 m downstream of the wall, and to a level approximately
100 mm above the ground. Thereafter all cut vegetation and other general debris that
may impede the free flow of water into or away from the culvert shall be collected and
removed for disposal. Under no circumstances shall vegetation and or debris be
disposed of anywhere within the IDZ site.

Inspection of the fence culvert shall consider the overall condition of the structure and
any gabions or reno mattresses either upstream or downstream and shall include the
condition of the surrounding ground as regards erosion or settlement. A check should
also be made on siltation or standing water on both the upstream and downstream sides
of the culvert.

The works required will be carried out by the permanent on-site crew as directed by the
Employer/Agent.

PSLE 2 UNSCHEDULED MAINTENANCE OF STORM-WATER

Unscheduled maintenance of stormwater shall consist of work that has been identified
during the scheduled inspections, or identified by other means, and requested by the
Employer/Agent, as follows:

PSLE 2.1 Attending to Blockages

The Contractor may be required to clear blockages in open drains, at the inlets of erf
channel inlets, at energy dissipaters or at fence culverts that occur in between the regular
maintenance activities, and have been caused by vegetation or debris transported by the
storm-water runoff. These activities will be undertaken by permanent on-site staff as
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directed by the Employer/Agent.

PSLE 2.2 Minor Repair Work

PSLE 2.2.1 Repair of Erosion Damage

The contractor may be required to repair minor erosion in the following locations:
e Along the bed or berm of open drains.

e Around the transition at the entrance to erf inlet manholes.

¢ Around the outlets of energy dissipaters.

e Either upstream or downstream of fence culverts.

Repairs shall be carried out using topsoil obtained from the stockpile within Zone 1A of
the IDZ. The topsoil shall be transported to the point of placement and used to fill the
erosion back to the original level. In certain instances, the Contractor may be required to
lay and fasten erosion control matting over selected areas, and plant grass.

Filling of erosion shall be measured by the cubic meter and separate items will be
scheduled for open drains and structures. The tendered rates shall include for the full
cost of all labour, tools, equipment and transport required to obtain the topsoil from
stockpile, deliver it to the area to be filled. Placing, levelling, and light compaction shall be
undertaken by permanent on-site staff as directed by the Employer/Agent.

The erosion control matting shall comprise a biodegradable jute mesh (purchased
separately) and shall be measured by the square meter as laid on top of the filled area.
The tendered rate shall include for the full cost of all labour, tools, equipment and
transport required to deliver the mesh to the point of placement, for cutting, placing and
fastening with 10 mm diameter by 300 mm long steel pegs driven into the ground at a
maximum spacing of 1,2 m.

Grassing shall be measured by the square meter and shall comprise suitable runners of
an approved local grass planted over the areas as instructed by the Employer/Agent.
The tendered rate shall include for watering and tending to the grassed area until the
growth has been adequately established.

PSLE 2.2.2 Removal of Sediment

The Contractor may be required to remove silt and soil deposits that have settled in open
drains or at the inlets or outlets of storm-water structures. This will be undertaken by
permanent on-site staff as directed by the Employer/Agent.

PSLE 2.2.3 Repairs to Storm-water Structures

The Contractor shall be required to undertake various repairs to manholes, kerb inlets and
grate inlets. These may entail the reconstruction of portions of structures and replacement
of cover slabs or lids.

Reconstruction shall comprise the removal of existing damaged brickwork and
replacement with new brickwork, including plaster where necessary to match the existing
structure.
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Reconstruction of brickwork shall be measured by the square meter and separate items
will be scheduled for walls of each thickness.

The tendered rate shall include for the full cost of the labour, materials, tools, equipment
and transport required to break out, remove and dispose of the damaged sections and
reconstruct the new walls, including plaster where necessary.

Replacement of cover slabs or lids shall comprise the removal of the damaged items and
the supply and installation of a new item, complete to match the original detail.

The replacement of slabs or lids shall be measured by number and separate items will be
scheduled for each type.

The tendered rate shall include for the full cost of all labour, materials, tools, equipment
and transport required to remove and dispose of the damaged item, where relevant for
each type.

PSLE 3 PRECAST CONCRETE PIPES (CLAUSE 3.1a)

Pipes laid in trenches excavated in in-situ material shall interlocking joints, and those
excavated in fill shall have spigot and socket joints.

PSLE 4 BRICKS (CLAUSE 3.4.1)
Delete the first sentence of clause 3.4.1 and replace with the following:

“Bricks used in storm-water structures shall be burnt clay Employer/Agenting bricks
having a nominal compressive strength of 28MPa and complying with requirements of
SABS 227.”

PSLE 5 PIPE CULVERTS (CLAUSE 5.2.2)

Pipes with interlocking joints shall require the joints to be wrapped with a 200 mm wide
strip of geotextile filter blanket with a mass of at least 150 g/m2, and a strength of at least
5.9 kN/m in all directions. The end of the wrapping shall overlap by at least 200 mm.

EXISTING SERVICES

All areas within which the Contractor is required to undertake maintenance operations are
serviced with the full range of civil, electrical and communication services, some of which
are below ground. The Contractor will be issued with drawings showing the positions of
the services that are included in the project and will be required to determine the position
of all other known services which may be affected by his work, by consultation with the
Employer/Agent.

The Contractor may be required to undertake work in close proximity to existing services
in which case he shall take all necessary precautions to prevent any damage to these
services. Should his operations result in any damage to existing services, he shall
immediately notify the Employer/Agent who will inspect the damage and determine what
further
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2.2.6

2.2.7

2.2.8

2.2.9

action is required. The Contractor shall be responsible for the cost of all repairs or
reinstatement necessary, whether these are carried out with his own resources or by a
third party.

SITE ESTABLISHMENT

a) Facilities provided by the Employer.

Reticulated potable water exists within each zone of the IDZ. Should the Contractor require
a supply of water to enable him to undertake any of his activities on the site then a suitable
point of supply will be made available off the relevant reticulation. The Contractor shall be
responsible for the cost of removal and reinstatement on completion.

All zones of the IDZ are fully reticulated with electricity. Should the Contractor require an
electrical connection then he shall discuss his requirements with the Employer/Agent who
will arrange for a supply with the necessary capacity at a suitable position. The Contractor
shall be responsible for the cost of removal and reinstatement on completion.

The Employer is not able to assist with telecommunication facilities and the Contractor
shall make his own arrangements for whatever telephone and facsimile facilities he may
require.

b) Facilities provided by the Contractor.

It is not envisaged that the Contractor will require a permanent campsite, with offices,
storage or workshop facilities. Should establishment of any temporary facilities be required
to enable the Contractor to carry out any aspect of the work, then the location and extent
of such facilities shall require prior approval of the Employer/Agent.

The Contractor will not be required to provide an office, telephone, vehicle or any other
facilities or equipment for the exclusive use of the Employer, the Employer/Agent or their
staff.

) Notice Boards

A notice board is NOT required, nor will the Contractor be permitted to erect his own
advertising board.

SITE USAGE

The Contractor shall restrict his operations to the immediate vicinity of the work being
carried out and he shall not be permitted to unnecessarily obstruct or impact on other
adjacent areas.

PERMITS AND WAY LEAVES

Permits and way leaves are required for work on the IDZ services.

ALTERATIONS, ADDITIONS, AND EXTENSIONS TO EXISTING WORKS

Wherever the Contractor is required to carry out new construction to lines and levels based
on or tying into existing infrastructure, he shall first check that the information provided for
the existing works is accurate and correct. Should there be any discrepancies as regards
position, or defects in the quality of the existing work which may affect the proposed work,
then the Contractor shall report these to the Employer/Agent and request clarification prior
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to proceeding with the new construction.

2.2.9.1Survey and Setting Out

2.2.10

The Contractor shall be solely responsible for the survey and setting out of any new work.

MANAGEMENT

The contractor is appointed by ELIDZ to be in full control and to manage the repairs until
successful completion and acceptance of the work contracted for under this contract plus
any approved Variation Work Orders.

a) Planning and Programming

Within 14 days of the Commencement Date and prior to commencement of any operations
on site, the Contractor shall prepare and submit to the Employer/Agent a Programme of the
works that provides full details of the sequence of the activities in terms of the project. This
shall cover the entire contract period and shall be amended and revised as necessary until
approved by the Employer/Agent.

In addition, one week before the end of each month, the Contractor shall submit a list of
work to be carried out during the following month, together with the anticipated expenditure,
using the relevant items from the Bills of Quantities. The list shall form the basis of the
work to be carried out and paid for during the month. The Contractor shall not be entitled to
claim for payment of scheduled items that have not been included in the monthly schedule
and approved by the Employer/Agent.

b) Sequence of the Works

The sequence of work shall be carried out strictly in accordance with the project plan and
monthly schedule as detailed above.

Certain aspects of unscheduled work may be required from time to time in response to
callouts. The response to any call-out shall be categorised according to the need for
urgency in attending to the call-out.

The applicable categories of call-out are defined as follows:

i) Emergency Response:

This shall be defined as an event that requires an immediate response or action to
prevent and/or mitigate against damage, harm or injury to persons or property, or to limit
the disruption of services. The Contractor shall respond to an emergency call-out
within 2 hours.

i) Urgent Response:

This shall mean any failure or repair requirement that could significantly affect the
services or pose a danger if left unattended for any length of time. The Contractor shall
respond to an urgent call-out within 24 hours.

iii) Routine Response:

This shall apply to all other failures or repairs other than those requiring either an
emergency or urgent response. These items shall be dealt with as unscheduled
additional work items as requested by the Employer/Agent (refer to a) above).

All items of work shall be categorised as routine.
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Items will however be included in the Bill of Quantities to allow for additional payment if
the Employer/Agent requires either an urgent or emergency response to a specific aspect
of unscheduled work.

¢) Methods and Procedures

Prior to the commencement of any work on the site the Contractor shall submit method
statements for each separate maintenance, repair or construction activity that he is
required to undertake. The method statements shall be submitted to the Employer/Agent
for approval at least 10 days prior to the scheduled start of the activity. The method
statements shall set out the procedures to be followed in carrying out the activity and shall
include details of compliance with both Occupational Health and Safety and Environmental
aspects.

The Contractor shall ensure that his staff and workers are properly trained in the safe and
effective use of any equipment, plant or materials necessary to undertake the work.

d) Quality Control

The Contractor shall ensure that the appearance of his staff is neat and tidy, and he shall
provide them with appropriate and easily identifiable uniforms, preferably with the
Contractor’s logo, to enable them to be always recognized while on site.

The Contractor shall provide whatever samples of materials that are required for approval
prior to commencement and shall undertake all necessary tests that are required in terms
of the applicable specification to ensure that his workmanship meets the required standard.

e) Environment

Environmental considerations applicable to this project are detailed in the ELIDZ
Construction Environment Management Plan (CEMP).
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The Contractor shall ensure that he is fully aware of the requirements of the CEMP and
that he understands his responsibilities regarding both his management of the project and
the actual construction activities on site.

f) Accommodation of Traffic

The Contractor shall be responsible for the safety of all vehicular and pedestrian traffic
affected by his work and shall provide the necessary deviations together with all warning
signs, barricading and lighting fully in compliance with the requirements of the SADC Road
Traffic Signs Manual.

The Contractor shall maintain access to all buildings and properties affected by his work
and shall liaise with the relevant tenants and the IDZ to agree temporary or partial closure
of any access point.

0) Other Contractors

Various other maintenance activities and construction contracts will be underway
concurrently with this contract. The Contractor may be required to co -ordinate his activities
together with the activities of the other contractors and shall be notified of specific
requirements by the Employer/Agent.

h) Testing, Completion, Commissioning

Each separate maintenance, repair or construction activity included in the contract shall
be fully tested and independently commissioned on completion and shall immediately
thereafter be made available for use by the ELIDZ or the relevant tenant.

i) Communications

All communication of whatever nature shall be through the Employer Representative/Agent.

)i Key Personnel

Within 14 days of the Commencement Date and prior to commencement of any operations
on site, the Contractor shall submit to the Employer/Agent detailed CVs of his key
personnel together with their relevant contact details. Should the key personnel not be the
same as those included in the tender submission, then the Contractor shall be required to
provide personnel with equivalent or better qualifications and experience.

K) Management Meetings

The Contractor shall be required to attend a monthly meeting during which all aspects
relating to the progress, scope, expenditure, OHS and general administration of the
contract will be discussed. The Contractor shall ensure that his representative at the
meeting has the necessary understanding and authority to make decisions regarding these
issues.

) Payments

All payments to the Contractor shall be by means of electronic transfer and the Contractor
shall provide his banking details to the Employer/Agent together with the initial payment
claim.
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m)  Records

The Contractor shall be required to provide a detailed report following each scheduled
inspection on an Excel spread sheet or Word document in both hard and electronic format.
The report shall be in a format to be agreed with the Employer/Agent and shall contain the
following:

. A record of completed activities undertaken.
. A daily record of resources (both personnel and equipment) utilized on site.
. ELIDZ Labour Returns

The report shall be submitted within seven days of the scheduled inspection, and no
payment will be made to the Contractor until the report has been received.

n) Payment Certificates

Payment Certificates shall be drawn up in an agreed format based on the bills of quantities
and any variation orders authorized. The date for submission of each payment claim shall

be agreed with the Employer/Agent. The procedure for preparation of Payment Certificates
shall be as follows:

The actual quantity for each item shall be agreed with the Employer/Agent based on the cumulative
total of the previous monthly quantity and the additional work carried out during the month.

The Contractor shall draw up and submit his claim using the agreed quantities.
The Employer/Agent shall check the claim and certify the amount to be paid.
The Contractor shall provide a VAT invoice to the Employer/Agent for the certified amount.

The Employer/Agent shall submit the claim, the VAT invoice, and the payment certificate to the
Employer.

The Employer undertakes to make payment of all amounts due to the contractor within 30 days from
receipt of an invoice from the Employer’'s Representative/Agent.

All invoices are to be submitted for the attention of the Employer's Representative who will in turn
deliver the authorized invoices to Accounts.

0) Permits

The Contractor is required to obtain identity tags and access cards from the ELIDZ for all
his staff that enter the site. He shall make prior arrangements with the ELIDZ to obtain the
tags timeously, as no member of his staff shall be allowed on site without the identity tag
clearly displayed. These will be issued by the ELIDZ at no cost to the Contractor.

9)] Proof of Compliance with the Law
The Contractor shall be required to comply with all regulations and laws of whatever nature that
are applicable to his operations throughout the duration of the contract, and shall produce

documentary evidence when requested for all aspects, including, but not limited to :

. Valid proof of registration with the Compensation Commissioner
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. Proof of registration for income tax and VAT
. Compliance with the Occupational Health and Safety Act and Construction Regulations.

2.2.11 Health and Safety Requirements and Procedures

The Contractor shall comply with all relevant aspects of the Occupational Health and Safety
Act together with the Regulations referred to therein, as applicable to the scope of his activities.

Particular attention must be paid to the issuing of the relevant Notices, appointment of
responsible people, undertaking Hazard Identification and Risk Assessments, and preparation
of a Health and Safety Plan. All necessary documentation shall be prepared and submitted for
comment and approval immediately after the contract award and prior to commencement with
any work on site.

Specific Health and Safety considerations applicable to this project are detailed in the ELIDZ
Occupational Health and Safety Specification.

Method statements submitted for the Contractor's maintenance activities shall include details
of compliance with Occupational Health and Safety and shall be submitted immediately after
the contract award.

The Contractor shall ensure that all his personnel are properly inducted with respectto the ELIDZ
Occupational Health and Safety standards prior to their undertaking any work within the IDZ
premises.

The Contractor shall provide the necessary personal protective equipment and clothing to all
staff as necessary for the type of work being carried out.

Wherever the Contractor’s staff may be subjected to hazardous substances, excessive dust or
noise, then he is to arrange for pre and post-employment medical examinations on the relevant
employees.

No member of the Contractor’s staff shall be allowed on site while under the influence of alcohol
or drugs. Any member of his staff that exhibits any signs of alcohol or drug usage shall be
removed from the ELIDZ premises by security staff.

The Contractor shall be responsible for the protection of the public in the areas in which he is
working and shall provide barricades and lighting as necessary to ensure their safety. He shall
also be responsible for the safe control of traffic wherever his works impact on the existing
roadways.

2.2.14 Environmental Management Plan (EMP) Requirements and Procedures

The Contractor shall comply with all relevant aspects of the ELIDZ Construction Environmental
Management Plan (CEMP) together with the Regulations referred to therein, as applicable to
the scope of his activities.

The ELIDZ CEMP is attached as Appendix B

Particular attention must be paid to the issuing of the relevant Notices, appointment of
responsible people, undertaking Environmental Risk Assessments, and preparation of Method
Statements for comment and approval prior to commencement with any work on site.
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The Contractor shall ensure that all his personnel are properly inducted with respect to the
ELIDZ CEMP standards prior to their undertaking any work within the IDZ premises.

93



East London IDZ
Provision of Maintenance and Repair Services
to ELIDZ Civil Infrastructure

2.3 SITE INFORMATION
2.3.1 Existing Services
2.3.2 Existing Buildings

2.3.3 Environmental Restrictions

94

Z

east london idz

business streamlined



fj

east london idz

business streamlined

2.3

231

2.3.2

2.3.3

SITE INFORMATION

EXISTING SERVICES

All areas within which the Contractor is required to undertake maintenance operations are
serviced with the full range of civil, electrical and communication services, most of which
are below ground. The Contractor will be issued with drawings showing the positions of
the services that are included in the scope of work that comprises his contract. He will be
required to determine the position of all other known services which may be affected by
his work, by consultation with the Employer/Agent.

EXISTING BUILDINGS

Numerous buildings exist within the area in which the Contractor is required to undertake
maintenance operations. Should the Contractor require drawings of any existing building
to enable him to undertake his activities on site, then he shall request these from the
Employer/Agent, who will make the necessary arrangements with the ELIDZ or other
consultants for the provision of the record drawings for these buildings.

ENVIRONMENTAL RESTRICTIONS

Certain areas within the ELIDZ have been designated as “Environmentally sensitive
areas”. Drawings indicating the location and extent of these areas can be obtained by
request from the Employer/Agent. Under no circumstances shall the Contractor enter or
use these areas for any purpose whatsoever, without the specific written approval of the
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APPENDIX A

ELIDZ OHS Regulations
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APPENDIX B

ELIDZ CEMP
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