
  The contractor is responsible, in the case of Third Party 
Damage, for the deductible of 

(amount) R 15,000 

3.4 
[11.1.1] 

Support insurance to be effected by the Employer 
For the sum of (amount) NA 

With a deductible of (amount) NA 
3.5 Special insurance to be effected by (Employer/ 

Contractor) 
NA 

Type 

For the sum of (amount) NA 
With a deductible of (amount) NA 

4.0 PRACTICAL COMPLETION DATES AND PENALTIES 
4.1 For the works as a whole 

Date 
Penalty 
Amount 

[24.3.1] 
[30.1] 
[30.2] 
[30.3] 

The date for practical completion and the penalty per 
calendar day 

See below See below 

4.2 
[24.3.1] 
[28.1] 

For the works in sections 
Date 

Penalty 
Amount 

The date for practical 
completion and the 
penalty per calendar 
day 
 

Portion of HOP and Refab Factory 
Area and associated services 

01 July 2019 
R 

20,000.00 

5.0 DOCUMENTS AND GENERAL 
5.1 
[3.7] 

No of Construction documents to be supplied to the contractor 3 

5.2 
[3.9] 

The priced document may be used as a specification of materials and goods 
and work methods 

No 

5.3 
[3.10] 

The contractor shall provide a schedule of rates  No 

5.4 
[3.11] 

Changes made to JBCC standard documents  Yes  
(Addendum No)  NA 

5.5 On acceptance of the tender the priced document is to be 
submitted within the stated working days 

(No. of) The priced 
document 
is to be 
submitted 
as part of 
the tender 
and 
returned as 
part of 
Envelope 
B: Financial 
Proposal 
 
 
 

[3.11] 

5.6 Work to be undertaken by direct contractors  Yes 

 


