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C1.1:  CONTRACT DATA EC (EMPLOYER) 

  The Conditions of Contract are clauses 1 to 42 of the JBCC series 2000 Principal 
Building   Agreement (Edition 5 of July 2007) prepared by the Joint Building 
Contracts Committee. 
Copies of these conditions of contract may be obtained from the Association of 
South African Quantity Surveyors, Master Builders Association, South African 
Association of Consulting Engineers, South African Institute of Architects, 
Association of Construction Project Managers, Building Industries Federation 
South Africa, South African Property Owners Association or Specialist 
Engineering Contractors Committee. 

  Definitions 
The definitions used in this document and the interpretation thereof are as listed 
in the Principal Building Agreement. The word or phrase of a definition is in bold 
text and shall bear the meaning assigned to it in the Principal Building Agreement. 
Where such word or phrase is not highlighted it shall bear the meaning consistent 
with the context of its use. The listed defined word or phrase does not qualify as 
a definition where information required to be stated in the contract data has not 
been provided. 

  Provision of Contract Data  
Spaces requiring information must be filled in, shown as “not applicable” or 
deleted but not left blank. Where choices are offered, the non-applicable items 
are to be deleted. Where insufficient space is provided, the information should be 
annexed hereto and cross referenced to the applicable clause of the contract 
data.  

  Reference Clauses  
Where relevant the Principal Building Agreement clause applicable to the 
required information is printed in italics under the Contract Data clause number 
ie. [27.4.2] 

1.0 CONTRACTING AND OTHER PARTIES 

1.1 
[1.2] 

Employer: 
East London Industrial Development Zone SOC Ltd 

Postal address: 
P O BOX 5458 
Greenfields 
East London 
Tel: (043) 702 8200 Fax: (043) 7028251 
Email: gary@elidz.co.za 
Tax/VAT registration No. 4900 213 598 

Physical address: 
Lower Chester Road 
Sunnyridge 
East London Code 5201 

1.2 
[5.1] 

Principal Agent 

Newground Projects 
Physical address: 

17 St Andrews Road, Selborne 
Code 5247 
Tel: 043 722 5864 
Email: louis@newground.co.za 

1.3 
[5.2] 

Agent (1) 
Osmond Lange Architects 

Agent’s service:  
ARCHITECT   
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Physical address: 
Kwa-Lukhozi, Quartzite Drive, Selborne 
East London 
Code 5201 
Tel: 043 721 1321 Fax: 043 721 1330 
Email: c.brink@lukhozi.co.za 

1.4 
[5.2] 

Agent (2) 

Bisiwe van Niekerk Inc. 
Agent’s service: 

ARCHITECT 
Physical address: 

The Ridge Office Park, 2nd Floor, 3 Berea Terrace, Berea, East London 
PO Box 15546, Beacon Bay 
Code 5205 
Tel: 043 - 721 1043/4 
Email: lungisa@bisiwe.co.za 

1.5 
[5.2] 

Agent (3) 
Latitude Quantity Surveyors 

Agent’s service: 
QUANTITY SURVEYOR 

Physical address: 
123 Western Avenue, Vincent 
East London 
Code 5247 
Tel: 043 742 2884  
Email: admin@pwqs.co.za 

1.6 
[5.2] 

Agent (4) 

BVI Border (Pty) Ltd 
Agent’s service:  

STRUCTURAL ENGINEERS 
Physical address: 

1st Floor, Esprit House, Triple Point 
St Helena Road. Beacon Bay 
Code 5241 
Tel: (043) 722 2738 
Email: wernerdl@bvi.co.za 

1.7 
[5.2] 

Agent (5) 
Evans Consulting 

Agent’s service:  
ELECTRICAL ENGINEER 

Physical address: 
Selborne, East London 
East London 
Code 5213 
Tel: 043 743 9528  
Email: hamish@hscc.co.za 

1.10 
[5.2] 

Agent (6) 
To be appointed 

Agent’s service:  

SHEQ Consultant 
Physical address: 
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……………………………………………………………………………………
. 
……………………………………………………………………………………
. 
Code …………………………. 
Tel: …………………………. Fax: ……………………… 
Email: …………………………. 

1.12 
[5.5] 

Interest of principal agent or other agents in the project  No 

1.12 The principal agent named in 1.3 is responsible for the preparation of the contract 
data schedule. Failure to complete the contract data schedule in full may result 
in the tender being disqualified. 

2 CONTRACT AND SITE INFORMATION 
2.1 
[1.7] 

The law applicable to this agreement shall be that of 
the 

Republic of South Africa 

2.2 
[1.1]  

Works identification:   

The expansion of an existing manufacturing facility in Zone 1A of the ELIDZ 
2.3 
[1.1] 

Site description:  The site is in Zone1A of the EAST LONDON 
IDZ 
(Refer to Envelope A Volume 1 of 2: Technical 
Specification Part C4 Site Information for 
detail) 

2.4 
[15.2.1] 

Possession of the site is to be 
given on: 

PROVISIONAL: 31 July 2019, Subject to the 
DoL issuing the Construction Work Permit. 

2.5 
[15.3] 

Period for the commencement of the works after the contractor 
takes possession of the site: (working days) 

1 

2.6 
[15.4] 

Completion of the works in sections is required 
Yes 

[28.0] Number of sections 2 
2.7 
[3.3] 
[31.16.2
] 

Waiver of the contractor's lien or right of continuing possession is 
required 

Yes 

2.8 
[16.1] 

Defined restrictions to the site area. Where "yes" the specific 
requirements are described below or detailed in the contract 
documents:  

No 

2.9 
[16.4] 

Geotechnical investigation of the site has been undertaken. 
Where "yes" results are included in the contract documents. 

No 

2.10 
[16.6] 

Existing premises will be occupied. Where "yes" the specific 
requirements are described below or detailed in the contract 
documents 

No 

2.11 
[16.7] 

Provision of temporary services is required. Where "yes" the 
specific requirements are described below or detailed in the 
contract documents 

Yes 

2.11.1 Water Option A Contractor his cost  

Option B Employer free of charge  

Option C Employer metered (contractor cost) C 
2.11.2 Electricity Option A Contractor his cost  

Option B Employer free of charge  

Option C Employer metered (contractor cost) C 

2.11.3 Telecom Option A Contractor his cost A 
Option B Employer free of charge  

Option C Employer metered (contractor cost)  

2.11.4  Ablutions Option A Contractor his cost A 

Option B Employer free of charge  
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2.12 
[16.8] 

Protection of existing trees and shrubs is required. Where "yes" 
the specific requirements are described below or detailed in the 
contract documents 

No 

3.0 INSURANCES AND SECURITIES 
3.1 Contract works insurance to be effected by the: (Employer/ 

Contractor) 
Employer 

[10.1.1] For the sum of (amount) Contract 
Sum + 18% 

[12.6] The contractor is responsible, in the case of 
storm, subsidence, landslip or collapse, 
earthquake or earth tremor, fire and lightning, 
theft/ malicious damage, for the deductible of 

(amount) 

R 25,000 

  The contractor is responsible, in all other cases, 
for the deductible of 

(amount) 
R 10,000 

3.2 Supplementary / Special insurance to be 
effected by 

(Employer/ 
Contractor) 

Employer 

[10.1.2] For the sum of (amount) Contract 
Sum + 18% 

[11.1] 
[11.2] 
[11.3] 
[12.6] 

The contractor is responsible for the deductible of 0.1% of the Contract Sum 
with a minimum of R2,500.00 and a maximum of R 25,000.00 per incident. 

3.3 Public liability insurance to be effected by (Employer/ 
Contractor) 

Joint Names 

[10.1.3] Spread of Fire for the Sum of (amount) R 250,000 

  All other cases for the Sum of 
(amount) 

R20,000,00
0 

[12.6] The contractor is responsible, in the case of 
Damage to Underground Services, for the 
deductible of 

(amount) R 25,000   

  The contractor is responsible, in the case of Third 
Party Damage, for the deductible of 

(amount) R 15,000 

3.4 
[11.1.1] 

Support insurance to be effected by the Employer 
For the sum of (amount) NA 

With a deductible of (amount) NA 
3.5 Special insurance to be effected by (Employer/ 

Contractor) 
NA 

Type 

For the sum of (amount) NA 
With a deductible of (amount) NA 

4.0 PRACTICAL COMPLETION DATES AND PENALTIES 
4.1 For the works as a whole 

Date 
Penalty 
Amount 

[24.3.1] 
[30.1] 
[30.2] 
[30.3] 

The date for practical completion and the penalty 
per calendar day 

NA NA 

4.2 
[24.3.1] 
[28.1] 

For the works in sections 
Date 

Penalty 
Amount 

The date for practical completion 
and the penalty per calendar 
day 

Section 1 27 Sept ‘19 R 20,000.00 

Section 2 5 Nov ’19 R 10,000.00 

5.0 DOCUMENTS AND GENERAL 
5.1 
[3.7] 

No of Construction documents to be supplied to the contractor 3 
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5.2 
[3.9] 

The priced document may be used as a specification of materials 
and goods and work methods 

No 

5.3 
[3.10] 

The contractor shall provide a schedule of rates  No 

5.4 
[3.11] 

Changes made to JBCC standard documents  Yes  
(Addendum No)  NA 

5.5 On acceptance of the tender the priced 
document is to be submitted within the stated 
working days 

(No. of) The priced 
document is 
to be 
submitted as 
part of the 
tender and 
returned as 
part of 
Envelope B: 
Financial 
Proposal 

[3.11] 

5.6 Work to be undertaken by direct contractors   Yes 
 [22.2] 

 
Installation of crane 

5.7 On achievement of practical completion the contractor is to hand over manuals 
etc. related to the works as listed below: [24.9] 

  (1) Electrical Installation (2) Access Control Installation 
  (3) Fire Detection Installation (4) Air Conditioning Equipment 

Installation 
  (5) Sprinkler Installation (6) Dock Levelers 

  (7) High Speed Doors  
 

5.8 Interim payment certificate to be issued by (Date of Month) 25th day of 
the month 

6.0 CHANGES MADE TO THE STANDARD JBCC DOCUMENT 

  Note: All changes in detail must be listed below 
or provided in  

(Addendum No) NA 

1.1 The definition of “Bills of Quantities” is amended by replacing it with the following: 
 
“Bills of Quantities”: The document drawn up in accordance with the Standard 
System of Measuring Building Work 1999 sixth Edition (Revised). The contractor 
shall have priced the document to reflect the contract sum. 

1.1 The definition of “Construction Period” is amended by replacing it with the 
following: 
 
“Construction Period” means the period commencing on the date that possession 
of the site is given to the contractor and ending on the date of practical 
completion. 

3.1 Clause 3.1 shall be amended as follows: 
 
Replace clause 3.1 with No clause 

3.3 Delete the following in the third line of clause 3.3 
 
“of having received a payment guarantee from the employer [3.1]” 
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7.2 Add the following clause after clause 7.1: 
 
7.2 Without limiting the generality of the provisions of clause 7.0, the contractor's 
attention is drawn to the provisions of the Construction Regulations, 2014 issued 
in terms of the Occupational Health and Safety Act, 1993. It is specifically stated 
that the employer shall prepare a documented health and safety specification for 
the works (refer to Envelope A: Technical Proposal: Volume 1 of 2 C3.3 for a 
copy of the relevant specification and baseline risk assessment) and that the 
employer shall ensure that the contractor has made provision for the cost of 
health and safety measures during the execution of the works. The contractor 
shall price against this item for compliance with the Act and the Regulations and 
the provisions of the aforementioned health and safety specification.  

7.3 Add the following clause after clause 7.2: 
 
7.3 Construction Environmental Management Plan (C4): The Construction 
Environmental Management Plan (CEMP) REV8 January 2016, incorporates 
specifications derived from recommendations in the Strategic Environmental 
Assessment (SEA), ELIDZ Rezoning Environmental Impact Assessment (EIA) 
and comments Report. Department of Economic Affairs, Environment and 
Tourism's Conditions of Approval for the rezoning EIA, together with 
specifications for good "environmental practice" for construction work.  The 
purpose of the CEMP is to translate the recommendations of the SEA and the 
Rezoning EIA into a contractual environmental management plan which will be 
strictly applied during the construction of the works.   A copy of the CEMP is 
attached (refer to Envelope A: Technical Proposal: Volume 1 of 2 C3.4 for a copy 
of the relevant specification) and tenderers are to familiarize themselves with the 
provisions contained therein and allow for compliance with the same. 

14.3.2 Add the following to the end of clause 14.3.2: 
 
The expiry date for the security to be provided in terms of clause 14.3 and 14.4 
shall be one hundred and eighty (180) calendar days after the date for practical 
completion for the work as a whole. 
 
Should the terms of the construction guarantee have an expiry date add the 
following clause after clause 5.2 on the JBCC Construction Guarantee form: 
 
5.3. The guarantor has failed to extend the guarantee when requested to do so 
by the Employer if the certificate of final complete in respect of the variable 
construction guarantee and certificate of practical completion in respect of the 
fixed construction guarantee under the contract has not been issued by the date, 
30 calendar days prior to the expiry date of the construction guarantee, and that 
the construction guarantee is called up in terms of 5.0   

15.1.2 Documents to be provided ten (10) working days after the acceptance of the 
tender 

• OHS Plan/File 

• Construction Guarantee 

• Construction Programme 
18.0 Add the following clause after clause 18.4. 

 
18.5 The contractor shall notify the principal agent if any encroachments of 
adjoining foundations, buildings, structures, pavements, boundaries, etc. exist in 
order that the necessary arrangements may be made for the rectification of any 
such encroachments. 
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19.1 Amend clause 19.1 as follows: 
 
Delete “Where required in the priced document” 

19.1.1 Amend clause 19.1.1 as follows: 
 
Substitute clause 19.1.1 with the following: 
 
The contractor will, throughout the entire contract period be responsible for the 
proper and adequate protection of all workers and visitors on the site from injury 
and damage resulting from the works and for the proper security of the site at all 
times. Furthermore, the contractor must allow for all necessary temporary 
hoardings, hoardings with gantries, fans, safety screens, barriers, access gates, 
covered gangways, walkways, overhead protection against falling objects and 
materials, security fences, etc. for the enclosure of the works and elements 
thereof for the protection of the public and others as required by prevailing BCMM 
bylaws, the Construction Regulations 2014 issued in terms of Occupational 
Health and Safety Act 1993, any other Laws and Regulations and/or demanded 
by his own site requirements. Allowance must furthermore be made for periodic 
adjustment of any enclosure or protection and for their eventual removal. 
 
Hoardings and Temporary Fencing prescribed by the Employer and have been 
measured in the Provisional Bills of Quantities. 
 
All other hoarding must be priced for under this clause in the Preliminaries Bill 
and no claims for additional hoardings and temporary fencing will be entertained. 
 
All site establishment, offices and storage of materials will be strictly limited to the 
area demarcated (See C3.1: Scope of Work, paragraph 1.5 Temporary works), 
which must be suitably fenced with 1,8m high ‘Bonnox’ fencing covered with 
shadecloth to the satisfaction of the principal agent. The contractor shall be 
responsible for keeping such areas in a clean, sanitary and orderly condition. 

19.1.2 Add the following to the end of Clause 19.1.2: 
 
The office accommodation for meetings is to be adequately sized and equipped 
with a sound working table and chairs to accommodate at least thirty (30) people 
for site meetings.  The room is to be well vented with air-conditioning and fitted 
with two large white boards and pin boards with markers and erasers.  Two plug 
points to be provided within the room. 
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19.1.3 Add the following clause after clause 19.1.2 
 
Clause 19.1.3 An office for the Clerk of Works and Resident Engineers. The office 
shall consist of one room with a floor area of at least 30 m2 and a ceiling height 
of at least 2.5 m, shall be weatherproof, shall have a either a wooden boarded 
floor that is at least 150mm above the ground or a concrete surface bed, and shall 
be provided with a ceiling and a lining to the walls, or equivalent insulation, with 
an acceptable type of door with a secure lock, and opening windows of glazed 
area at least 7 m2. The office shall be well ventilated with air-conditioning and 
shall be so insulated as to provide comfortable and dust free working conditions. 
The office shall have 10 power points and acceptable lighting.  The following 
furniture needs to be provided: 10 chairs, 5 desks, 5 filing cabinets, 2 drawing 
racks. 
 
The access and the areas around the meeting room and office shall be surfaced 
with clean crushed stone. Furthermore, an adequate level parking area shall be 
provided also surfaced with clean crushed stone. Both areas shall be well 
drained, kept free of mud and maintained throughout the contract period.  
 
The contractor shall allow for the proper maintenance and regular cleaning of the 
meeting room and office during the contract period to ensure clean usable 
facilities at all times and shall clear away and make good on completion.   
 
Furthermore, it is a requirement that this compound as with the contractors site 
establishment facility should be fenced with a 1.8m high ‘Bonnox’ fence covered 
with shadecloth. 

19.2 Amend the third sentence to clause 19.2 as follows: 
 
The contractor shall provide and erect a project notice board size 2.5m x 3.5m.  

19.3 Add the following to the end of clause 19.3: 
 
The contractor shall re-instate/ rehabilitate the area used for site establishment 
(contractors yard area) as set out in Clause PS 6 of the CEMP Rev 8 January 
2016 included in Part C3.4 in Envelope A: Volume 1 of 2 of these tender 
documents.  

29.2.1 Clause 29.2.1 shall be amended as follows: 
 
Replace clause 29.2.1 with No clause 

31.9 Amend by substituting seven (7) calendar days with thirty (30) calendar days. 

34.10 Amend by substituting seven (7) calendar days with thirty (30) calendar days. 
31.5.3 The Contract is to be adjusted using CPAP indices. (Clause 32.13) [31.5.3]: Yes. 

Base month is February 2017. 
 
Where CPAP is applicable, the contract sum will be adjusted in accordance with 
the JBCC Contract Price Adjustment Provisions (CPAP) as set out in the CPAP 
Indices Application Manual for use with P0151 indices published by Statistics 
South Africa, dated 1 January 2013 and any amendments thereto:  

  1) Glass etc. measured in specialist section Metalwork, will be adjusted in 
terms of the index for that work group unless specifically stated otherwise 
in the Provisional Bills of Quantities   

2) All electrical installations in buildings and power distribution systems shall 
be adjusted in terms of the index for Work Group 160 Electrical Installation. 
In case of uninterruptible power supplies, elevators, escalators and hoists, 
generating sets, motor-alternator sets and intercommunication systems 
shall be in accordance with Work Group 170 
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 3) With reference to Work Group 190 a proportion of the value related 
preliminaries pro rata to the amount of work excluded from adjustment, shall 
be excluded from Contract Price Adjustment Provisions, if Option A has 
been selected for the adjustment of preliminaries 

  4) Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing 
of additional items for exclusion by tenderers, will not be permitted 

  5) Where V results in a negative amount after application of the formula in 
clause 8.3 of the CPAP Indices Application Manual the factor of 0.55 shall 
be substituted by 1.45 

31.16.2 The Employer will not be providing a payment guarantee for the waiver of the 
Contractor's lien or right of continuing possession of the site. 

7.0 DECLARATION BY THE PRINCIPAL AGENT   
I, the principal agent named in 1.2 above, declare that the information provided 
above is provisional at the time of calling for tenders. Where necessary, should 
any of the above information need to be varied, tenderers will be forthwith 
informed thereof in writing  

 
Principal Agent 

 
Date 
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C1.2 JBCC FORM OF GUARANTEE 
 



  

Construction Guarantee
for use with the
JBCC Principal Building Agreement

  

  

GUARANTOR DETAILS AND DEFINITIONS
  
Guarantor means

Physical address

Guarantor’s signatory 1   Capacity

Guarantor’s signatory 2   Capacity

Employer means

Contractor means

Principal Agent means

Works means

Site means 

Agreement means The JBCC Series 2000 Principal Building Agreement

Contract Sum means The accepted amount inclusive of tax of

Amount in words
  

Guaranteed Sum means The maximum aggregate amount of 

Amount in words

Construction Guarantee (Insert Variable or Fixed)   (Insert expiry date) 

AGREEMENT DETAILS

Sections: Total sections  (No or n/a)   Last section (No / Identification or n/a) 

Principal Agent issues: Interim payment certificates, Final payment certificate, Practical completion certificate/s and
Final completion certificate/s

    

1.0 VARIABLE CONSTRUCTION GUARANTEE

1.1 Where a variable Construction Guarantee in terms of the Agreement has been selected this 1.0 with 3.0 to 13.0
shall apply.  The Guarantor’s liability shall be limited to the diminishing amounts of the Guaranteed Sum as
follows:

GUARANTOR’S LIABILITY

1.1.1 Maximum Guaranteed Sum (not exceeding
10.0% of the contract sum) in the amount of:

  

PERIOD OF LIABILITY

From and including the date of issue of this Construction
Guarantee and up to and including the date of the interim
payment certificate certifying in excess of 50% of the
contract sum

Amount in words: 

1.1.2 Reducing to the Guaranteed Sum (not exceeding
6.0% of the contract sum) in the amount of:

  

From and including the day after the date of the aforesaid
interim payment certificate and up to and including the
date of the only practical completion certificate or last
practical completion certificate where there are sections

Amount in words:



1.1.3 Reducing to the Guaranteed Sum (not exceeding
4.0% of the contract sum) in the amount of:

  

From and including the day after the date of the
applicable  practical completion certificate and up to and
including the date of the only final completion certificate
or last final completion certificate where there are sections

Amount in words:

1.1.4 Reducing to the Guaranteed Sum (not exceeding
2.0% of the contract sum) in the amount of:

  

From and including the day after the date of the
applicable final completion certificate and up to and
including the date of the final payment certificate where
payment is due to the Contractor, whereupon this
Construction Guarantee shall expire.  Where the final
payment certificate reflects payment due to the Employer,
this Construction Guarantee shall expire upon payment of
the full amount certified

Amount in words:

1.2 For avoidance of doubt the Guarantor's liability limits set out in 1.1.1 to 1.1.4 shall apply in respect of any claim
received by the Guarantor during the period in question

2.0 FIXED CONSTRUCTION GUARANTEE

2.1 Where a fixed Construction Guarantee in terms of the Agreement has been selected this 2.0 with 3.0 to 13.0 shall
apply.  The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum as follows:

GUARANTOR’S LIABILITY
  

Maximum Guaranteed Sum (not exceeding 5.0%
of the contract sum) in the amount of:

  

PERIOD OF LIABILITY
  
From and including the date of issue of this Construction
Guarantee and up to and including the date of the only
practical completion certificate or the last practical
completion certificate where there are sections, upon
which this Construction Guarantee shall expire

Amount in words:

3.0 The Guarantor hereby acknowledges that:

3.1 Any reference in this Guarantee to the Agreement is made for the purpose of convenience and shall not be
construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to
create a suretyship

3.2 Its obligation under this Guarantee is restricted to the payment of money

4.0 Subject to the Guarantor’s maximum liability referred to in 1.0 or 2.0 , the Guarantor hereby undertakes to pay
the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Principal Agent in an interim or final payment certificate has not been made in terms of the
Agreement and failing such payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make payment in terms of 4.2

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with
a copy to the Contractor stating that a period of seven (7) calendar days has elapsed since the first written
demand in terms of 4.1 and that the sum certified has still not been paid therefore the Employer calls up
this Construction Guarantee and demands payment of the sum certified from the Guarantor

4.3 A copy of the said payment certificate which entitles the Employer to receive payment in terms of the
Agreement of the sum certified in 4.0

5.0 Subject to the Guarantor’s maximum liability referred to in 1.0 or 2.0 , the Guarantor undertakes to pay the
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the
Employer to the Guarantor at the Guarantor's physical address calling up this Construction Guarantee stating that:



5.1 The Agreement has been cancelled due to the Contractor's default and that the Construction Guarantee is
called up in terms of 5.0.  The demand shall enclose a copy of the notice of cancellation; or

5.2 A provisional sequestration or liquidation court order has been granted against the Contractor and that the
Construction Guarantee is called up in terms of 5.0.  The demand shall enclose a copy of the court order

6.0 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4.0 and
5.0 shall not exceed the Guarantor's maximum liability in terms of 1.0 or 2.0

7.0 Where the Guarantor is a registered insurer and has made payment in terms of 5.0, the Employer shall upon the
date of issue of the final payment certificate submit an expense account to the Guarantor showing how all monies
received in terms of the Construction Guarantee have been expended and shall refund to the Guarantor any
resulting surplus.  All monies refunded to the Guarantor in terms of this Construction Guarantee shall bear interest
at the prime overdraft rate of the Employer’s bank compounded monthly and calculated from the date payment
was made by the Guarantor to the Employer until the date of refund

8.0 Payment by the Guarantor in terms of 4.0 or 5.0 shall be made within seven (7) calendar days upon receipt of the
first written demand to the Guarantor

9.0 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the
Employer deems fit and the Guarantor shall not have the right to claim his release from this Construction
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor

10.0 The Guarantor chooses the physical address as stated above for all purposes in connection herewith

11.0 This Construction Guarantee is neither negotiable nor transferable and shall expire in terms of either 1.1.4 or 2.1,
or payment in full of the Guaranteed Sum or on the Guarantee expiry date, whichever is the earlier, where after
no claims will be considered by the Guarantor.  The original of this Construction Guarantee shall be returned to
the Guarantor after it has expired

12.0 This Construction Guarantee, with the required demand notices in terms of 4.0 or 5.0, shall be regarded as a liquid
document for the purpose of obtaining a court order

13.0 Where this Construction Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in
terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the jurisdiction of the
Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that
the amount of the claim may exceed the jurisdiction of the Magistrate's Court

Signed at Date

Guarantor’s Guarantor’s
Signatory 1 Signatory 2

Witness Witness

Guarantor’s seal or stamp

JBCC Series 2000 Code 2122 © August 2007
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C2.1 Pricing Instructions 

1 The Provisional Bills of Quantities have been drawn up in accordance with the 
Standard System of Measuring Building Work as amended published and issued by 
the Association of South African Quantity Surveyors (Sixth Edition (Revised), 1999. 
 

2 The agreement is based on the JBCC Series 2000 Principal Building Agreement, 
prepared by the Joint Building Contracts Committee, Edition 5, July 2007. The 
additions, deletions and alterations to the JBCC Principal Building Agreement as well 
as the contract specific variables are as stated in the Contract Data. Only the headings 
and clause numbers for which allowance must be made in the Provisional Bills of 
Quantities are recited. 
 

3 It will be assumed that prices included in the Provisional Bills of Quantities are based 
on Acts, Ordinances, Regulations, By-laws, International Standards and National 
Standards that were published 28 days before the closing date for tenders. (Refer to 
www.stanza.org.za or www.iso.org for information on standards). 
 

4 Reference to any particular trademark, name, patent, design, type, specific origin or 
producer is purely to establish a standard for requirements.  Products or articles of an 
equivalent standard may be substituted.  
 

5 Where any item is not relevant to this specific contract, such item is marked N/A 
(signifying “not applicable”) 
 

6 The Contract Data and the standard form of contract referenced therein must be 
studied for the full extent and meaning of each and every clause set out in Bill No.1 
(Preliminaries) of the Provisional Bills of Quantities. 
 

7 The Provisional Bills of Quantities are not intended for the ordering of materials. Any 
ordering of materials, based on the Provisional Bills of Quantities, is at the Contractor’s 
risk.  
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C2.2  PROVISIONAL BILLS OF QUANTITIES 
 

(To Be Completed In Black Ink And Returned) 
 



Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

Additions and Alterations to BW1 & BW2 Manufacturing Facilities within the 
Automotive Suppliers Park (ASP1) in Zone 1A of the East London Industrial 

Development Zone for Linde Wiemann RSA (Pty) Ltd

East London IDZ

PROVISIONAL BILLS OF QUANTITIES

FOR

FOR

Osmond Lange Architects Bisiwe Van Niekerk Inc.

Quantity Surveyors & Project Managers

The Ridge Office Park, 2nd Floor
3 Berea Terrace
Berea
East London

043 721 1043

043 721 1239

1st Floor Pilot Mill House

ARCHITECTS QUANTITY SURVEYORS

Tel.

Fax:

043 721 0033

043 721 0033

Tel.

Fax:

The Quarry, Selborne

East London

5201

admin@bisiwe.co.zae Mail:williamm@o-l.co.zae Mail:

Principal Agent

Newground Projects

043 722 5864

086 520 6942

louis@newground.co.za

Tel.

Fax:

e Mail:

Consulting Engineers

BVI Engineers

043 722 2738

043 747 7698

WernerdL@bvi.co.za

Tel.

Fax:

e Mail:

Electrical Engineers

Evans Consulting Engineers cc

043 721 3192

043 721 1553

cedric@evansconsulting.co.za

Tel.

Fax:

e Mail:

21/06/2019
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Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

SECTION NO. 1

PRELIMINARIES

PRELIMINARIES

NOTES:

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Series 2000 Principal Building Agreement (July 2007 Edition 5.0 
Reprint 1) prepared by the Joint Building Contracts Committee shall be the 
applicable building agreement, amended as hereinafter described

The JBCC Principal Building Agreement Contract Data EC & CE form an 
integral part of this agreement.

The ASAQS Preliminaries (November 2007 Edition) published by the 
Association of South African Quantity Surveyors for use with the JBCC 
Principal Building Agreement shall be deemed to be incorporated in these 
bills of quantities, amended as hereinafter described.

Contractors are referred to the abovementioned documents for the full intent 
and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by 
clause number and heading only. Where standard clauses or alternatives are 
not entirely applicable to this contract such modifications, corrections or 
supplements as will apply are given under each relevant clause heading and 
such modifications, corrections or supplements shall take precedence 
notwithstanding anything contrary contained in the abovementioned 
documents.

Where any item is not relevant to this specific agreement such item is 
marked N/A (signifying not applicable).

PREAMBLES FOR TRADES

The Model Preambles for Trades 2008 as published by the Association of 
South African Quantity Surveyors shall be deemed to be incorporated in 
these  bills of quantities  and no claims arising from brevity of description of 
items fully described in the said Model Preambles will be entertained.

Supplementary preambles and/or specifications are incorporated in these  
bills of quantities  to satisfy the requirements of this project. Such 
supplementary preambles and/or specifications shall take precedence over 
the provisions of the Model Preambles.

The  contractor's  prices for all items throughout these bills of quantities  shall 
take account of and include for all of the obligations, requirements and 
specifications given in the Model Preambles and in any Supplementary 
Preambles and/or specifications

STRUCTURE OF THIS PRELIMINARIES BILL

Section A :  A recital of the headings of the individual clauses of the 
aforementioned  JBCC Principal Building Agreement.

Section B : A recital of the headings of the individual clauses of the 
aforementioned Preliminaries document.
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Section C : Any special clauses to meet the particular circumstances of the 
project.

PRICING OF PRELIMINARIES

Should the  contractor  select Option A in the contract data for the adjustment 
of  preliminaries , the amounts entered against the relevant items in these  
preliminaries  are to be divided into one or more of the three categories 
provided namely fixed (F), value related (V) and time related (T).

SECTION A: PRINCIPAL BUILDING AGREEMENT

Definitions

Clause 1.0 - Definitions and interpretation1 Item

F: V: T: .....................................................................

Objective and preparations

Clause 2.0 - Offer acceptance and performance obligations2 Item

F: V: T: .....................................................................

Clause 3.0 - Documents3

Note: Contractor is to take note that it is the responsibility of the Contractor to 
plot and print all paper copies of drawings that they require for the duration of 
the project. All printing costs are to be bourne by the contractor. Item

F: V: T: .....................................................................

Clause 4.0 - Design responsibility4 Item

F: V: T: .....................................................................

Clause 5.0 -  Employer's agents5 Item

F: V: T: .....................................................................

Clause 6.0 -  Contractor's site representative6 Item

F: V: T: .....................................................................

Clause 7.0 - Compliance with laws and regulations7

Health and Safety

Without limiting the generality of the provisions of clause 7.0, the contractor's 
attention is drawn to the provisions of Construction Regulations, 2014 issued 
in terms of the Occupational Health and Safety Act, 1993. It is specifically 
stated that the  employer  shall prepare a documented health and safety 
specification for the works (refer to Volume 1 of 2 C3.2 for a copy of the 
relevant specification) and that the  employer shall ensure that the contractor 
has made provision for the cost of health and safety measures during the 
execution of the works. The contractor shall price opposite this item for 
compliance with the act and the regulations and the reasonable provisions of 
the aforementioned health and safety specification [7.1]

Also see the Health & Safety items included under the Specific Preliminaries 
in Section C which the Contractor needs to ensure are priced and included 
into the Health & Safety provisions.

Construction Environmental Management Plan (C3)
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The Construction Environmental Management Plan (CEMP) incorporates 
specifications derived from recommendations in the SEA, ELIDZ Rezoning 
Environmental Impact Assessment (EIA) and comments Report. Department 
of Economic Affairs, Environment and Tourism's Conditions of Approval for 
the rezoning EIA, together with specifications for good "environmental 
practice" for construction work.

The purpose of the CEMP is to translate the recommendations of the SEA 
and the Rezoning EIA into a contractual environmental management plan 
which will be strictly applied during the construction of the works.

A copy of the CEMP is attached (See 3.3 in Volume 1 of 2 of this document) 
and tenderers are to famliarize themselves with the provisions contained 
therein and allow for compliance with the same. Item

F: V: T: .....................................................................

Clause 8.0 -  Works risk8 Item

F: V: T: .....................................................................

Clause 9.0 - Indemnities9 Item

F: V: T: .....................................................................

Clause 10.0 - Insurances10 Item

F: V: T: .....................................................................

Clause 11.0 - Special Insurances11 Item

F: V: T: .....................................................................

Clause 12.0 - Effecting Insurances12 Item

F: V: T: .....................................................................

Clause 13.0 - Assignment13 Item

F: V: T: .....................................................................

Clause 14.0 - Security14 Item

F: V: T: .....................................................................

Execution

Clause 15.0 - Preparation for and execution of the works15 Item

F: V: T: .....................................................................

Clause 16.0 - Site and access16 Item

F: V: T: .....................................................................

Clause 17.0 -  Contract instructions17 Item

F: V: T: .....................................................................

Clause 18.0 -  Setting out of the works18

The contractor shall notify the principal agent if any encroachments of 
adjoining foundations, buildings, structures, pavements, boundaries, etc. 
exist in order that the necessary arrangements may be made for the 
rectification of any such encroachments. Item

F: V: T: .....................................................................

Clause 19.0 -  Temporary works and plant19

a) Site Enclosure

Section No.  1
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The contractor will, throughout the entire contract period be responsible for 
the proper and adequate protection of all workers and visitors on the site 
from injury and damage resulting from the works and for the proper security 
of the site at all times. Furthermore, the contractor must allow for all 
necessary temporary hoardings, fans and walkways, overhead protection 
against falling objects and materials, security fences, etc. required by 
prevailing bylaws, the SHE Act and/or his own site requirements. Allowance 
must further more be made for periodic adjustment of any enclosure or 
protection and for their eventual removal. Other than the construction site 
itself, access is limited to the immediate area surrounding the works as 
enclosed by the entrance to the site. The limit of access and exist will be 
pointed out to the contractor by the Principal Agent at the pre-tender site 
inspection.

b) Site Establishment

All site establishment, offices and storage of materials will be strictly limited to 
an area outside the site across the existing tarred roadway, which must be 
suitably fenced with 1,8m high steel mesh fencing covered with shadecloth to 
the satisfaction of the principal agent. The contractor must also allow in his 
price for clearing this site of vegetable matter, shrubs, small trees, etc to 
make way for his sheds, offices, plant, etc. The contractor shall be 
responsible for keeping such areas in a clean, sanitary and orderly condition. 
The containers shall be removed by the contractor and the area made good 
at the completion of the contract.

The tarred roadway between the construction site and the contractors yard is 
to be protected at all times and is to be cleaned on a regular basis. Any 
damage that may occur to this tarred roadway is to be made good by the 
contractor at his own expense.  The contractor must also allow for a 5.00m 
wide temporary roadway from the tarred road to the construction site and is 
to be made up of suitable layerworks to accommodate any traffic that will be 
used on it. The contractor must also allow for clearing this area of any 
vegetable matter, shrubs, small trees, etc. This area to be left clean after 
construction has been completed. Item

F: V: T: .....................................................................

Clause 19.1.220

The contractor shall provide, maintain and remove on completion, the 
following accommodation.

a) Meeting Room

The room is to be adequately sized and equipped with a sound working table 
and chairs to accommodate at least thirty (30) people for site meetings.

The room is to be well vented and fitted with two large white boards with 
markers and erasers.

b) Generally

The access and the areas around the offices and toilets shall be surfaced 
with clean crushed stone. Furthermore, an adequate level parking area shall 
be provided also surfaced with clean crushed stone. Both areas shall be well 
drained, kept free of mud and maintained throughout the contract period.
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The contractor shall allow for the proper maintenance and regular cleaning of 
the all the above facilities during the contract period to ensure clean usable 
facilities at all times and shall clear away and make good on completion.

Furthermore, it is a requirement that this compound as with the contractors 
site establishment facility should be fenced with a 1.8m high gumpole and 
steel mesh fence covered with shadecloth. Item

F: V: T: .....................................................................

Clause 20.0 - Nominated subcontractors21

Refer to the provisions on general attendance hereinafter Item

F: V: T: .....................................................................

Clause 21.0 - Selected subcontractors22

General attendance of n/s subcontractors for pricing by the contractor shall 
be in accordance with the n/s agreement. Notwithstanding this provision, 
general attendance shall be deemed to include for the contractor to provide 
free of charge to any n/s subcontractor such scaffolding as may reasonably 
be required by such n / s subcontractor for the execution of the relevant 
subcontract work Item

F: V: T: .....................................................................

Clause 22.0 - Employer's direct contractors23 Item

F: V: T: .....................................................................

Clause 23.0 - Contractor's domestic subcontractors24 Item

F: V: T: .....................................................................

Completion

Clause 24.0 -  Practical completion25

The contractor shall not receive any mark-up for overheads and profit on any 
omission of tenant installation work or tenant installation work by others. 
Claims of loss of profit shall not be entertained. Item

F: V: T: .....................................................................

Clause 25.0 - Works completion26 Item

F: V: T: .....................................................................

Clause 26.0 - Final completion27 Item

F: V: T: .....................................................................

Clause 27.0 - Latent defects liability period28 Item

F: V: T: .....................................................................

Clause 28.0 - Sectional completion29 Item

F: V: T: .....................................................................

Clause 29.0 - Revision of date for practical completion30

The removal and replacement of materials and/or workmanship which do not 
conform to specification or drawing shall not constitute grounds for the 
extension of the construction period nor for the adjustment of the contract 
value (Clause 29.3) Item

F: V: T: .....................................................................
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Clause 30.0 -  Penalty for late or non-completion31 Item

F: V: T: .....................................................................

Payment

Clause 31.0 - Interim Payment32

The inclusion of materials and goods stored off site in the amount authorised 
for payment in terms of clause 31.4 shall be at the sole discretion of the 
principal agent and such inclusion shall only be considered upon the 
provision, by the contractor, of an approved guarantee issued by a registered 
commercial bank. Clause 31.6.5 is therefore not applicable. Item

F: V: T: .....................................................................

Clause 32.0 - Adjustment to the contract value33

Where prices are submitted by the contractor or n/s subcontractor during the 
progress of the works in respect of contract instructions or in regard to a 
claim under the terms of the contract and notwithstanding the fact that such 
prices may be used in an interim payment certificate, there is to be no 
presumption of acceptance. Should the principal agent wish to accept any 
such prices prior to the issue of the final payment certificate, it shall be in 
writing. Item

F: V: T: .....................................................................

Clause 33.0 - Recovery of expense and loss34 Item

F: V: T: .....................................................................

Clause 34.0 - Final account and final payment35 Item

F: V: T: .....................................................................

Clause 35.0 - Payment to other parties36 Item

F: V: T: .....................................................................

Cancellation

Clause 36.0 - Termination  by employer - contractor's default37 Item

F: V: T: .....................................................................

Clause 37.0 - Termination  by employer - loss and damage38 Item

F: V: T: .....................................................................

Clause 38.0 - Termination  by contractor - employer's default39 Item

F: V: T: .....................................................................

Clause 39.0 - Termination - cessation of the works40 Item

F: V: T: .....................................................................

Dispute

Clause 40.0 - Settlement of disputes41 Item

F: V: T: .....................................................................

Contract Agreement

Clause 41.0 - Post tender provisions42

The required post tender information shall be inserted in the post tender 
provisions after consultation with the contractor Item

F: V: T: .....................................................................
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Clause 42.0 - Contractual agreement43 Item

F: V: T: .....................................................................

SECTION B: PRELIMINARIES

Definitions and Interpretation

Clause 1.0 - Definitions and interpretation44 Item

F: V: T: .....................................................................

Documents

Clause 2.1 - Checking of documents45 Item

F: V: T: .....................................................................

Clause 2.2 - Provisional bills of quantities46 Item

F: V: T: .....................................................................

Clause 2.3 - Availability of  construction information47 Item

F: V: T: .....................................................................

Previous work and adjoining properties

Clause 3.1 - Previous work - dimensional accuracy48 Item

F: V: T: .....................................................................

Clause 3.2 - Previous work -  defects49 Item

F: V: T: .....................................................................

Clause 3.3 - Inspection of adjoining properties50 Item

F: V: T: .....................................................................

Samples, shop drawings and manufacturer's instructions

Clause 4.1 - Samples of materials51 Item

F: V: T: .....................................................................

Clause 4.2 - Workmanship samples52 Item

F: V: T: .....................................................................

Clause 4.3 - Shop drawings53 Item

F: V: T: .....................................................................

Clause 4.4 - Compliance with manufacturer's instructions54 Item

F: V: T: .....................................................................

Deposits and fees

Clause 5.1 - Deposits and fees55 Item

F: V: T: .....................................................................

Temporary services

Clause 6.1 - Water56 Item

F: V: T: .....................................................................

Clause 6.2 - Electricity57 Item

F: V: T: .....................................................................

Clause 6.3 - Telecommunication facilities58 Item

F: V: T: .....................................................................
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Clause 6.4 - Ablution facilities59 Item

F: V: T: .....................................................................

Prime cost amounts

Clause 7.1 -  Responsibility for prime cost amounts60 Item

F: V: T: .....................................................................

Special attendance on n/s subcontractors

Clause 8.1 - Special attendance61 Item

F: V: T: .....................................................................

General

Clause 9.1 - Protection of the works62 Item

F: V: T: .....................................................................

Clause 9.2 - Protection/isolation of existing/sectionally occupied works63 Item

F: V: T: .....................................................................

Clause 9.3 - Security of the works64 Item

F: V: T: .....................................................................

Clause 9.4 -  Notice  before covering work65 Item

F: V: T: .....................................................................

Clause 9.5 - Disturbance66 Item

F: V: T: .....................................................................

Clause 9.6 - Environmental disturbance67 Item

F: V: T: .....................................................................

Clause 9.7 -  Works cleaning and clearing68 Item

F: V: T: .....................................................................

Clause 9.8 - Vermin69 Item

F: V: T: .....................................................................

Clause 9.9 - Overhand work70 Item

F: V: T: .....................................................................

Schedule of Variables

Information necessary for making choices and completion of those clauses 
contained in the schedule which are necessary for tender purposes is given 
hereunder.  Where no information is given it shall mean that either no details 
or specific requirements are available or that the clause is irrelevant for this 
specific contract.

10.1 - Provisional Bills of Quantities  [clause 2.2]71

The quantities are provisional - Yes

10.2 - Availability of construction documentation [clause 2.3]

Construction documentation is complete - No

10.3 - Previous work - dimensional accuracy [clause 3.1] - No

10.4 - Previous work - defects  [clause 3.2] - No

10.5 - Inspection of adjoining properties [clause 3.3] - Yes

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries

8



 - Principal Contract

Linde Wiemann RSA(Pty)Ltd

Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

10.6 - Water [clause 7.2]

Option A (by contractor) - Yes

Option B (by employer - free of charge) - No

Option C (by employer - metered) - No

10.7 - Electricity [clause 7.3]

Option A (by contractor) - Yes

Option B (by employer - free of charge) - No

Option C (by employer - metered) - No

10.8 - Telecommunications (clause 7.4)

Telephone - Yes

Facsimile - Yes

E-Mail - Yes

10.9 - Ablution facilities [clause 7.5]

Option A (by contractor) - Yes

Option B (by employer) - No

10.10 - Protection of the works [clause 9.1]

10.11 - Protection/isolation of existing/sectionally occupied works [clause 9.2]

Protection/isolation is required - Yes

10.13 - Environmental disturbance [clause 9.6] - Yes Item

F: V: T: .....................................................................

SECTION C: SPECIFIC PRELIMINARIES

Specific Preliminaries :

Site instructions72

Instructions issued on site are to be recorded in triplicate in a site instruction 
book which is to be maintained on site by the contractor Item

F: V: T: .....................................................................

Overtime73

Should overtime be required to be worked for any reason whatsoever, the 
costs of such overtime is to be borne by the contractor unless the principal 
agent has specifically authorised, in writing, prior to execution thereof, that 
costs for such overtime are to be borne by the employer Item

F: V: T: .....................................................................

Dayworks74

Where in the opinion of the quantity surveyor any extra work cannot properly 
be measured or valued, the contractor will be allowed daywork prices therefor 
calculated upon the costs defined hereunder together with the stated 
percentages. The total thus arrived at shall be the total amount recoverable 
by the contractor for performing such work.
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 - Principal Contract

Linde Wiemann RSA(Pty)Ltd

Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

1. The cost to the contractor or sub-contractor of materials,being the net cost 
(at current market prices) actually paid for such materials after the deduction 
of cash discounts or if materials are supplied from the contractor's or sub-
contractor's stock then the cost of such materials shall be based upon the 
current market price plus the cost of delivery to site; to which net cost 10 per 
cent thereof shall be added.

2. The cost of labour to the contractor or sub-contractor, being all items of 
direct cost of labour actually remunerated to the workmen concerned which 
shall include the cost of all allowances in terms of the Industrial Conciliation 
Act (where applicable) or any other wage determination applying in the area 
or any other charge or expense which is normally binding as well as all 
statutory levies to education and training funds as may be applicable relating 
to the class of labour concerned at the time when and in the area where the 
daywork is executed: to which labour costs 75 per cent in respect of 
shopfitting, wall and floor tiling, mosaic work and electrical work, 60 per cent 
in respect of plumbing, plastering, joinery and stone masonry and 40 per cent 
in respect of painting and decorating, general builders work and any other 
trade not specified herein, shall be added.

Hourly based rates for labour shall be the current market rates for labour 
based upon standard working hours and shall be applied in respect of the 
time spent by workers directly engaged on the particular dayworks including 
any operators operating mechanical plant and transport and erecting and 
dismantling other plant. If a claim is made that individual workmen have been 
paid wages and allowances in excess of the minimum legalised rates, then 
proof must be furnished that such workmen had been so paid prior to the 
commencement of the extra work referred to.

Time lost due to inclement weather shall be excluded from the time charged.

3. Other direct costs, being any related direct costs such as mechanical plant 
and transport, other than costs of material and labour shall be the net cost 
thereof to which net cost 10 per cent thereof shall be added.

4. The rates for mechanical plant shall be commercial hire rates current at 
the time of executing the daywork and shall include fuel and insurance costs.

Supporting vouchers reflecting the time spent and materials used each week 
shall be delivered for verification to the Quantity Surveyor not later than 
twenty one days after the end of the week concerned. Should the contractor 
fail to submit the vouchers within this time, the Quantity Surveyor shall 
determine a fair price for the work. Item

F: V: T: .....................................................................

Warranties for materials and workmanship75

Where warranties for materials and/or workmanship are called for, the 
contractor shall obtain a written warranty, addressed to the  employer , from 
the entity supplying the materials and/or doing the work and shall deliver 
same to the principal agent on the final completion of the contract

The warranty shall state that workmanship, materials and installation are 
warranted for a specific period from the date of  final completion and that any 
defects that may arise during the specified period shall be made good at the 
expense of the entity supplying the materials and/or doing the work, upon 
written  notice  to do so.
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Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

The warranty will not be enforced if the work is damaged by defects in the 
execution of the works , in which case the responsibility for replacement shall 
rest entirely with the  contractor. Item

F: V: T: .....................................................................

Co-operation of the contractor for cost management76

It is specifically agreed that the contractor accepts the obligation of assisting 
the principal agent in implementing proper cost management. The contractor 
will be advised by the principal agent of all cost management procedures 
which will be implemented to ensure that the final building cost does not 
exceed the budget.

The principal agent undertakes to make available to the contractor all 
budgetary allowances and cost assessments/reports to enable the proper 
procedure to be implemented and the contractor shall attend all cost plan 
review and cost management meetings. The contractor undertakes to extend 
these procedures, as necessary, to all subcontractors. Item

F: V: T: .....................................................................

Overloading77

The contractor shall take all necessary steps to ensure that no damage 
occurs due to overloading of any portion of the works or temporary works eg 
scaffolding, etc.  The contractor shall submit details of his proposed loading, 
storage, plant erection, etc to the principal agent for approval prior to 
proceeding with such loading, storing or erecting and shall comply with and 
pay for the principal agent's requirements in connection with the provision of 
temporary support work, etc.  Any damage caused to the  works  by 
overloading shall be made good by the contractor at his sole expense. Item

F: V: T: .....................................................................

Propping of floors below78

The contractor is advised that propping of floors below may be required if he 
wishes to use any areas of completed suspended reinforced concrete slabs 
for vehicle access, storage of materials and goods and location of plant, 
scaffolding, etc.  The location of these areas and any necessary propping 
shall be approved by the  principal agent and the cost thereof shall be borne 
by the contractor. Item

F: V: T: .....................................................................

Testing of windows for watertightness79

Each window shall be tested for watertightness with water sprayed on using 
adequate pressure. If in the opinion of the principal agent, the pressure 
proves to be inadequate, then the pressure shall be boosted by means of 
compressed air or other approved means. Item

F: V: T: .....................................................................

Testing of flat roof waterproofing for watertightness80
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Flat roof waterproof areas shall be prepared with small sand dykes around 
them of a size and enclosing an area approved by the principal agent , 
flooded with water and kept 'ponded for at least forty (40) hours as a test to 
ensure the watertightness of the waterproofing and before any further 
construction work is carried out above the waterproofing. Item

F: V: T: .....................................................................

Ingress of water81

It is the Contractors responsibility to prevent ingress of water into the 
buildings whilst all work is being completed, and damage arising out of the 
above will be made  good at the Contractors expense. Item

F: V: T: .....................................................................

Proprietary branded products82

The contractor shall take delivery of, handle, store, use, apply and/or fix all 
proprietary branded products in strict accordance with the manufacturer's 
instructions after consultation with the manufacturer's authorised 
representative. Item

F: V: T: .....................................................................

As built drawings83

The position of construction breaks and the extend of individual concrete 
pours are to be recorded by the contractor on the structural engineer's 
drawings and are to be submitted to the principal agent and the structural 
engineer for their records. Item

F: V: T: .....................................................................

Removal and Making Good of Temporary Works, etc, on Completion84

The Contractor shall remove all (except where specifically stated otherwise) 
temporary Works, roads, services and the like used for this Contract and 
shall make good to the entire satisfaction of the Principal Agent any damage 
resulting therefrom. Item

F: V: T: .....................................................................

Making Good85

All materials and workmanship in building up, making good, etc., are to 
match existing and where new materials abutt existing, they are to be neatly 
jointed to same.

'Making good' existing work where disturbed or damaged shall mean the 
provision of the necessary new material to match existing and the necessary 
workmanship so that a complete restoration is achieved to the satisfaction of 
the Principal Agent.

'Making good' where abutting walls, etc., are removed, shall mean the 
provision of the necessary material and workmanship in filling the gaps to 
match surrounding finishes so that a complete and perfect surface, 
continuous with surrounding surfaces and matching of same, is obtained to 
the Principal Agent's satisfaction. Item

F: V: T: .....................................................................

Shop Drawings86
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The term 'shop drawings' shall mean drawings, layout drawings, diagrams, 
illustrations, schedules, performance charts, brochures, operating manuals 
and other data which are prepared by the Contractor or any Sub-Contractor, 
manufacturer, supplier or distributor and which illustrate the specified portion 
of the work.

The Contractor shall ensure that all shop drawings required for the Works in 
terms of this Contract, all Selected/Nominated Sub-Contracts and/or any 
Principal Agent's instruction, are prepared and submitted timeously in 
accordance with the following procedure:

A) Three prints of shop drawings of all fabricated work, working or setting out 
drawings, shop details and schedules shall be submitted to the Principal 
Agent, for approval. Such work shall not be carried out until such approval 
has been given.

B) Shop drawings shall be submitted to the Principal Agent for approval at 
least two weeks prior to the date on which such approval is required in order 
to comply with the Contract Programme.

C) All submissions shall be prepared in accordance with the Contract 
drawings and specifications and/or any Principal Agents instructions and any 
deviation shall be specifically highlighted in writing, with a detailed 
explanation of the reason for such deviation, together with any cost and/or 
time implications.

Delays in approval of shop drawings due to non-compliance with drawings, 
specifications and/or Principal Agents instructions shall not constitute 
grounds for any claims for delay, extension of time and the like.

D) When the Principal Agent advises that shop drawings have been 
approved, the original transparencies of such drawings shall immediately be 
submitted to the Principal Agent so that the Principal Agents stamp of 
approval may be appended thereto. Thereafter, four prints of the approved 
shop drawings, setting out drawings and schedules shall be furnished to the 
Principal Agent. As many prints of the approved shop drawings and 
schedules as required shall also be furnished to the Works. No work shall be 
performed in accordance with drawings and/or catalogues not stamped with 
the Principal Agents approval.

E) The Contractor, Sub-Contractor or Supplier, as the case may be, shall be 
responsible for ensuring that all dimensions affecting shop drawings conform 
to the dimensions of built work.

F) The Principal Agents approval of shop drawings is limited to checking 
conformity with specification and shall not relieve the Contractor, Sub-
Contractor or Supplier of his responsibility for design, erection or installation 
fit, nor does it vary his contractual or delictual obligations and liabilities.

G) Should the Contractor, Sub-Contractor or Supplier be of the opinion that 
corrections to shop drawings made by the Principal Agent constitute a 
change to the scope of work, then he shall immediately advise the Principal 
Agent in writing of this, together with the cost and/or programme implications 
thereof, in order to obtain the Architects directive.

H) One copy of the final approved set of 'Shop Drawings' is to be submitted 
to the Quantity Surveyors for purposes of valuation remeasurement. Item

F: V: T: .....................................................................
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Scaffolding87

In accordance with the 6th Edition of the Standard System of Measurement, 
no special scaffolding has been measured. The Tenderer is advised to visit 
the site and to study the drawings to assess any special requirements he may 
deem necessary for the Works. The Tenderer is to price against this item in 
respect of any special scaffolding and temporary propping requirements for 
the Works. Item

F: V: T: .....................................................................

Media releases88

All rights of publication of articles in the media, together with any advertising 
relating thereto or in any way connected with this project, shall vest with the 
employer

The contractor together with his subcontractors shall not, without the prior 
written consent of the employer, cause any statement or advertisement to be 
printed, screened or aired by the media Item

F: V: T: .....................................................................

Occupational Health & Safety89

Preparation of the Contractor's site specific Health and Safety Plan & Risk 
Assessment Item

F: V: T: .....................................................................

Occupational Health & Safety90

Principal Contractor's initial obligations in respect of the Occupational Health 
and Safety Act and Construction Regulations Item

F: V: T: .....................................................................

Occupational Health & Safety91

Principal Contractor's time related obligations in respect of the Occupational 
Health and Safety Act and Construction Regulations Item

F: V: T: .....................................................................

Occupational Health & Safety92

Provision of Personal Protective Equipment (PPE), as listed below:

(a) Reflective Vests

(b) Hard Hats

(c)  Protective Foot Wear

(d) Earplugs

(e) Dust Masks

(f) Gloves

(g) Ear Defenders SABS approved

(h) Overalls Item

F: V: T: .....................................................................

Occupational Health & Safety93
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Provision of a full time Construction Health and Safety Officer, SACPCMP 
Registered. Item

F: V: T: .....................................................................

Occupational Health & Safety94

Cost of Medical Certificates and Medical Surveilance - Initial (Baseline) 
Medical Examinations Item

F: V: T: .....................................................................

Occupational Health & Safety95

Cost of Medical Certificates and Medical Surveilance - Periodic and Exit 
Medical Examinations Item

F: V: T: .....................................................................

SMME'S96

The principal contractor shall comply with all the requirement of mandatory 
subcontracting of SMMEs for a minimum of 30% of their contract value 
(Including VAT) as stipulated under the SMME subcontracting requirements. 
The Principal Contractor shall on fulltime basis closely mentor, manage and 
supervise all SMMEs and shall manage, guide and assist each SMMEs in all 
aspects of management, execution and completion of his/her subcontract. 
This shall typically include the on-site productivity planning and management 
of materials, cost management, contract management, Health and Safety 
management, quality management, communication management and close-
out documentation.

Provision for pricing of compliance with the aforementioned is made under 
this clause and it is explicitly pointed out that all requirements in respect of 
the aforementioned are deemed to be priced hereunder and no additional 
claims in this regard shall be entertained. Item

F: V: T: .....................................................................

SUMMARY OF CATEGORIES

Category : Fixed  R..................…..….………......…

Category : Value  R.....................…..….………..…

Category : Time   R.....................……………..…....
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Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

ALTERATIONS

SECTION NO. 2

BUILDING WORKS

BILL NO. 1

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

View site

Before submitting his tender the tenderer shall visit the 
site and satisfy himself as to the nature and extent of the 
work to be done and the value of the materials 
salvageable from the alterations.  No claim for any 
variations of the contract sum in respect of the nature 
and extent of the work or of inferior or damaged 
materials will be entertained

Explosives

No explosives whatsoever may be used  for  alteration  
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works with 
as little mess and noise as possible and with a minimum 
of disturbance to tenants in the building and to adjoining 
premises and their tenants. He shall provide proper 
protection and provide , erect and remove when 
directed , any temporary tarpaulins that may be 
necessary during the progress of the works, all to the 
satisfaction of the principal agent

Doors, fanlights, windows, fittings, frames, linings, etc 
which are to remain the property of the employer shall be 
carefully taken out, temporarily stored, transported over 
a distance of approximately 1km to store and handed 
over to the employer
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Doors, fanlights, windows, fittings, frames, linings, etc 
which are to be re-used shall be thoroughly overhauled 
before refixing including taking off, easing and 
rehanging, cramping up, re-wedging as required and 
making good cramps, dowels, etc, and oiling, adjusting 
and repairing ironmongery  as  necessary, replacing any 
glass damaged in removal or subsequently and stopping 
up all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described . Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include  
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc

With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic,  tops of walls,  
etc, shall be levelled and prepared for raising of 
brickwork

Making good of finishes shall include making good of the 
brick and concrete surfaces onto which the new finishes 
are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc.)

TEMPORARY BARRICADES, SCREENS, ETC

Temporary barricades, screens, roofs, etc including 
removal

Dust screen barrier average 8m high between concrete 
floor and underside roof sheeting, of suitable timber 
framing with 375 micron polyethylene sheeting stapled 
on one side, including corners, ends, etc.

1

m 60

Security barrier average 8m high with splayed top to 
follow slope of roof formed of 19mm shutter board 
securely fixed to and including temporary scaffolding for 
support, all joints between boards and between boards 
and floor/roof to be taped with duct tape etc.

2

m 147

REMOVAL OF EXISTING WORK

Breaking up and removing reinforced concrete, 
including cutting off and removing reinforcement

Upstand beams/ bund wall on concrete surface beds3 m³ 1

Retaining wall to below new floor level4 m³ 7
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Portion of 200mm Thick surface beds in external 
hardstand for new ramp

5
m² 25

Breaking down and removing brickwork etc

One brick internal fire walls6 m² 208

One brick internal walls7 m² 100

Taking out and removing doors, windows, etc from 
brickwork to be demolished

Timber single door and frame not exceeding 2,5m8 No 1

Timber double door and frame exceeding 2,5m  and not 
exceeding 5m

9
No 2

Taking out and removing doors, windows, etc from 
aluminium side cladding to be demolished

Roller shutter door and framework approximately 3200 x 
5000mm high overall, including roller shutter canopy, 
frames, etc, complete.

10

No 2

Carefully taking out and setting aside doors, 
windows, etc from aluminium side cladding to be 
demolished, for later re-use and installation.

Roller shutter door and framework approximately 4000 x 
5000mm high overall, including roller shutter canopy, 
frames, etc, complete.

11

No 1

Taking out and removing doors, windows, etc, 
including thresholds, sills, etc (building up openings 
and making good finishes elsewhere)

Timber single door and steel frame 900 x 2100m high 
overall from steel framework and cladding.

12
No 1

Taking out and removing doors, windows, etc, 
including thresholds, sills, etc., and building up 
openings in brick walls, including making good 
cement plaster on both sides (making good 
paintwork elsewhere)

Aluminium single door and frame 1200 x 2100mm high 
overall from one brick wall

13
No 1

Glazed aluminium window 1200 x 1200mm high from 
one brick wall

14
No 5

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

Aluminium BR7 side cladding sheeting from steel girts.15 m² 230
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Aluminium BR7 side cladding sheeting from steel girts, 
including cutting sheeting at required height.

16
m² 43

Cut back existing lean-to roof structure complete, 
approximately 14m x 14m overall on plan, consisting of 
aluminium sheeting roof covering and steel purlins and 
beams, to allow for new roof structure and covering to 
match (elsewhere measured).

17

No 1

119mm Drywall firestop partitions 3,56m high, including 
studs, built above one brick wall at 4,34m high, etc

18
m 48

Drywall partitions 3m high, to Existing Quality Lab, 
including setting aside doors, windows, etc

19
m 84

Taking up and removing wood block floor coverings, 
vinyl floor coverings, carpets, etc and preparing 
screeds for new floor coverings

Carpet tile floor covering to receive new PU floor coating 
(elsewhere measured)

20
m² 47

Carpet tile floor covering to receive new carpet tiles 
(elsewhere measured)

21
m² 48

Taking out/off and removing sundry metalwork

Galvanised steel side sheeting rail/girt channel, unbolted 
or cut and removed from existing steel structures.

22
m 218

Galvanised steel I-column approximately 4m high, cut 
and removed including taking loose and removing 4 no 
holding down bolts from concrete, etc.

23

No 1

Existing dock leveller to concrete surface beds 
approximate size 2500 x 3000mm including breaking out 
dock leveller and preparing surface bed for concrete 
infill, etc.

24

No 1

Relocate existing plumbing fittings including 
relocating existing piping, including cutting off as 
necessary, holderbats and making good wall 
finishes (making good paintwork elsewhere)

Fire hose reel, including piping, relocated from brickwall 
to adjacent steel column.

25
No 2

CUTTING THROUGH FLOORS AND CEILINGS

Cutting through:

Saw cut existing 200mm thick reinforced concrete 
surface bed hardstand for new ramp making good 
concrete all round (new ramp concrete elsewhere)

26

m 20
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MAKING GOOD OF FINISHES ETC

Making good untinted granolithic

Floors where 90mm drywall partition walls removed, 
including 4,5mm Sika Floor 21N Purcem Polyurethane 
floor coating, all to match existing.

27

m 84

Floors where one brick walls removed, including 4,5mm 
Sika Floor 21N Purcem Polyurethane floor coating, all to 
match existing.

28

m 79

Floors where 230mm concrete upstand bund walls 
removed, including 4,5mm Sika Floor 21N Purcem 
Polyurethane floor coating, all to match existing.

29

m 6

Floors in patches on new concrete where dock leveller 
removed, including 4,5mm Sika Floor 21N Purcem 
Polyurethane floor coating, all to match existing.

30

m² 8

Making good internal cement plaster

Walls in patches to reveals in narrow widths.31 m² 6

Walls where one brick walls removed32 m² 2

OPENINGS THROUGH EXISTING WALLS ETC

Breaking out for and forming plain openings through 
brick walls, including making good cement plaster 
on both sides and into reveals (making good 
paintwork elsewhere).

Opening 175 x 360mm high through one brick wall for 
pocket to receive steel beam, including caulking around 
beam and making good to plaster.

33

No 8

Breaking out for and forming openings through 
brick walls for new doors and frames, including 
prestressed concrete lintels, making good cement 
plaster on both sides and into reveals and with 20 
MPa concrete thresholds with steel trowelled finish 
(new doors and frames and making good paintwork 
elsewhere)

Opening for new double aluminium door and frame 1500 
x 2100mm high overall through one brick wall.

34
No 2

Opening for new roller shutter door with steel frame 3000 
x 3500mm high overall through one brick wall.

35
No 1
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EARTHWORKS

SECTION NO. 2

BUILDING WORKS

BILL NO. 2

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

The work is to be carried out on existing surface beds 
and roadways. Therefore the nature of the ground under 
the concrete is assumed to be well compacted fill 
material, therefore earth, but possibly interspersed with 
soft rock or hard rock

Excavation for working space in rock

Notwithstanding clause 11 page 8 of the Standard 
System of Measuring Building Work, excavation for 
working space in rock will be measured in cubic metres 
to the extent executed and given as 'extra over' bulk 
excavation or trench and hole excavation as the case 
may be

Carting away of excavated material

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, from 
stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple 
handling in clause 1 page 6 of the Standard System of 
Measuring Building Work, prices for filling and backfilling 
shall include for all selection and any necessary multiple 
handling of material

Testing

Prices for filling are to include for all necessary density 
tests in accordance with SABS 1200D
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

FILLING ETC OTHER THAN BULK

Earth filling using imported G7 material supplied by 
the contractor, compacted in layers not exceeding 
150mm thick to 93% Mod AASHTO density.

Under floors, steps, pavings, etc.1 m³ 271

Earth filling using imported G7 material supplied by 
the contractor, compacted in layers not exceeding 
150mm thick to 95% Mod AASHTO density.

Under floors, steps, pavings, etc.2 m³ 45

Earth filling using imported G5 material supplied by 
the contractor, compacted in layers not exceeding 
150mm thick to 98% Mod AASHTO density

Under floors, steps, pavings, etc.3 m³ 45

Under ramps, pavings, etc.4 m³ 5

Under floors, steps, pavings, etc ontop of existing 
concrete surface beds for raised floor slab.

5
m³ 7

Coarse river sand filling supplied by the contractor

Under floors etc.6 m³ 9

Under ramps etc.7 m³ 1

Under floors, steps, pavings, etc ontop of existing 
concrete surface beds for raised floor slab.

8
m³ 1

Compaction of surfaces

Compaction of ground surface under ramps, floors, etc. 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 98% Mod AASHTO 
density

9

m² 24

Prescribed density tests on filling

Modified AASHTO Density tests10 No 25

SOIL POISONING

Soil insecticide in accordance with SANS 5859

Under floors etc. including forming and poisoning 
shallow furrows against foundation walls etc., filling in 
furrows and ramming

11

m² 316

Nature of ground
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Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

CONCRETE, FORMWORK AND REINFORCEMENT

SECTION NO. 2

BUILDING WORKS

BILL NO. 3

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

Cost of tests

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 Tests of SABS 1200 G 
shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent.  
The testing shall be undertaken by an independent firm 
or institution nominated by the contractor to the approval 
of the principal agent.  (Test cubes are measured 
separately)

Lightweight concrete

Lightweight concrete shall have a density of 600kg/m3 
for the top 50mm and 400kg/m3 for the remaining 
thickness.  The minimum thickness at outlets, channels, 
etc. shall be 50mm

Formwork

Descriptions of formwork shall be deemed to include use 
and waste only (except where described as 'left in' or 
'permanent'), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and surfaces 
as necessary to ensure easy release during stripping 
and for reconditioning as necessary before re-use

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

Formwork to soffits of solid slabs etc. shall be deemed to 
be to slabs not exceeding 250mm thick unless otherwise 
described

Formwork to soffits of slabs, beams, etc. shall be 
deemed to be propped up exceeding 1,5m and not 
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams, 
etc. will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse of 
the sides of the excavations, provision for which is made 
in Earthworks

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

30MPa/19mm concrete

Ramps, surface beds, etc. to falls1 m³ 6

REINFORCED CONCRETE CAST ON/IN FORMWORK

25MPa/19mm concrete

Surface beds cast in panels on waterproofing2 m³ 2

Steps cast on waterproofing3 m³ 1

Cover slabs over existing stormwater manhole4 m³ 1

30MPa/19mm concrete

Steel column plinths5 m³ 1

Surface beds cast in patches to fill dock leveller 
elsewhere removed.

6
m³ 2

Retaining wall footings, built directly onto existing 
hardstand.

7
m³ 9

Retaining walls8 m³ 15

35MPa/19mm concrete with and including washed 
sand and Fibrin fibre at 900g/m3

Surface beds cast in panels on waterproofing9 m³ 60

TEST CUBES

Test cubes

Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

10
No 25
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a 
wood float

Tops of column plinths and retaining walls, etc., etc11 m² 10

Finishing top surfaces of concrete smooth with a 
power float to FM3 finish

Surface beds, slabs, ramps, etc.12 m² 301

Extra over power floating for applying Sikafloor 
Curehard transparent floor hardener including any 
grinding to concrete floors all applied in strict 
accordance with the manufacturers instructions

40mm Thick average to surface beds, slabs, etc.13 m² 301

Finishing top surfaces of concrete smooth with a 
power float

Surface beds, ramps, slabs, etc.14 m² 25

Protection of power floated floors:

Allow for protecting top of power floated concrete  slab 
against any damage that may occur during any 
construction work above ie structural steelwork, roof 
sheeting, etc including repairing any damage that may 
have ooccurred

15

m² 301

ROUGH FORMWORK (DEGREE OF ACCURACY II)

Rough formwork to sides

Retaining wall footings cast ontop of existing hardstand16 m² 18

Edges, risers, ends and reveals not exceeding 300mm 
high or wide

17
m 4

Edges, risers, ends and reveals not exceeding 300mm 
high or wide to side of stormwater manhole cover slab

18
m 5

SMOOTH FORMWORK (DEGREE OF ACCURACY II)

Smooth formwork to sides

Rectangular column plinths19 m² 2

Retaining walls20 m² 123

Boxing in smooth formwork to form

25 x 25mm Chamfers along top or bottom edges21 m 80
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

MOVEMENT JOINTS ETC

10mm Horizontal Expansion Joints including 
'Jointex' polyethylene joint former with hinged 
temporary blocking piece, through concrete:

Not exceeding 300mm high (Provisional)22 m 73

Expansion joints with 10mm Impregnated softboard 
between horizontal concrete and brick surfaces:

10mm Joints not exceeding 300mm high (Provisional)23 m 37

Saw-cut joints

8 x 40mm Saw-cut joints in top of concrete24 m 130

Joggle construction joints through concrete 
including thick cement slurry to one face

Surface beds not exceeding 300mmm thick25 m 110

REINFORCEMENT, ETC.

Mild steel reinforcement to structural concrete work

8mm Diameter bars26 Tonnes 0.41

10mm Diameter bars27 Tonnes 0.41

High tensile steel reinforcement to structural 
concrete work

10mm Diameter bars28 Tonnes 0.41

12mm Diameter bars29 Tonnes 0.41

16mm Diameter bars30 Tonnes 0.41

20mm Diameter bars31 Tonnes 0.41

25mm Diameter bars32 Tonnes 0.41

32mm Diameter bars33 Tonnes 0.41

High tensile steel dowel bars

Y12mm Diameter dowel bar 500mm long at 300mm 
centres with one end embedded 150mm deep in 
underside of concrete retaining wall footings and other 
end drilled and embedded and chemically anchored 
250mm deep into existing concrete hardstand including 
forming hole, etc.

34

No 369

Fabric reinforcement

Mesh Ref 395 fabric reinforcement in concrete surface 
beds, slabs, ramps, etc.

35
m² 349
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

MASONRY

SECTION NO. 2

BUILDING WORKS

BILL NO. 4

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

BRICKWORK

Sizes in descriptions:

Where sizes in descriptions are given in brick units, 'one 
brick' shall represent the length and 'half brick' the width 
of a brick.

Cement Mortar

Unless otherwise described, all brickwork shall be built in 
1:5 cement mortar.

Hollow walls etc:

Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole and galvanised 
butterfly wire ties at 5 per square metre.

Descriptions of hollow walls to receive concrete filled 
cavities shall be deemed to include building up brickwork 
in increments not exceeding 1m high or as otherwise 
instructed by Engineer, filling cavity with concrete infill, 
before raising brickwork further.

Bagged and sealed walls

Walls in two skins described as 'bagged and sealed' 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture and 
sealed with two coats 'Brixeal' bitumen emulsion 
waterproofing coating.

Face bricks:

Bricks shall be ordered timeously to obtain uniformity in 
size and colour.
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

Pointing:

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc.

Cleaning:

To prevent staining of face brickwork, provide cover 
during building or renovating operations. Refer to Clay 
Brick Association Clay Masonry Technical Guide, Part 6.

Samples:

Samples of all masonry building units, except those for 
walls described as 'load bearing', shall consist of a 
minimum of 6 units. Samples of building units to be used 
in walls described as 'load bearing' shall consist of 30 
units from every 30 000 units delivered to site.

Rates for brickwork, faced brickwork,etc shall include for 
all required samples.

Sample panels:

A sample panel (size approximatley 1000 x 1000mm 
high) will be required to be provided on site for co-
ordination and quality of work. The Contractor is to allow 
for removal on completion if so required.

BRICKWORK IN SUPERSTRUCTURE

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class II mortar

Half brick walls1 m² 19

Half brick linings tied to concrete upstand beam2 m² 19

One brick walls built onto existing concrete surface beds.3 m² 75

One brick walls in fire walls internally built onto existing 
concrete surface beds.

4
m² 379

One brick walls in fire walls internally built partly onto 
existing concrete upstand beam.

5
m² 167

BRICKWORK SUNDRIES

Sundries

Forming toothings and bonding new brickwork to existing6 m² 9

Bag outer face of inner skin of brickwork and apply two 
coats bituminous paint

7
m² 7

Joint forming material in movement joints

12mm Bitumen impregnated fibre board built in vertically 
between brick skins

8
m² 49
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Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
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Brickwork reinforcement

75mm Wide reinforcement built in horizontally9 m 177

150mm Wide reinforcement built in horizontally10 m 2 521

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Wall tie 500mm long with one end shot 
pinned to brickwork/concrete and other end built into 
brickwork

11

No 230

30 x 1,6mm Wall tie 500mm long with one end built into 
brickwork and other end shot fixed to steel column

12
No 461

Prestressed fabricated concrete lintels including 
necessary temporary supports

110 x 70mm Lintels in lengths not exceeding 3m13 m 12

110 x 70mm Lintels in lengths exceeding 3m not 
exceeding 4,5m

14
m 7
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

WATERPROOFING

SECTION NO. 2

BUILDING WORKS

BILL NO. 5

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

Waterproofing:

Waterproofing of roofs, basements, etc shall be laid 
under a ten year guarantee. Waterproofing to roofs shall 
be laid to even falls to outlets etc with necessary ridges, 
hips and valleys. Descriptions of sheet or membrane 
waterproofing shall be deemed to include additional 
labour to turn-ups and turn-downs

Waterproofing is to be laid in strict accordance with the 
manufacturers Code of Practice and by an Approved 
Contractor.

Preparation of substrata:

Screeded roof surfaces shall be firm, dry and clean. 
Corners shall be coved or arris rounded. All surfaces to 
receive waterproofing are to be fully primed with a 
solvent based bitumen primer.

Timber boarded roof surfaces shall be dry, clean and 
even. All internal angles are to receive a timber triangular 
fillet. Corners and edges shall be arris rounded.

DAMPPROOFING OF WALLS AND FLOORS

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B)

In walls1 m² 36

One layer 250 micron green polyethylene waterproof 
sheeting (SANS 952-1985 type C) sealed at laps with 
PVC self-adhesive tape

Under surface beds2 m² 327
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

Two coats bitumen emulsion waterproof coating

On bagged brick walls3 m² 7

WATERPROOFING TO ROOFS, FLOORS 
BASEMENTS, ETC

One layer Derbigum CG4 waterproofing membrane 
sealed by means of 'torchfusion' with 100mm side 
laps and 150mm end laps to inside of retaining walls 
to receive drainage layer

On vertical sides of concrete retaining walls4 m² 98

Geofabrics Flownet or equally approved lightweight 
subsoil drainage net system:

Vertically behind concrete retaining walls5 m² 98

SEALING STRIPS, JOINT SEALANTS, ETC

Sikadur 42ZA epoxy sealant in filling to the saw cut 
joints in strict accordance with the Manufacturers 
instructions

8 x 40mm In saw cut joints in floors6 m 110

Two-part grey polysulphide sealing compound 
including backing cord, bond breaker, primer, etc.

10 x 10mm In expansion joints in floors, aprons,etc, 
including raking out expansion joint filler as necessary

7
m 110

4 x 10mm In saw cut joints in floors.8 m 20

12 x 12mm In vertical expansion joints including raking 
out expansion joint filler as necessary. (Provisional).

9
m 150
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Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
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ROOF COVERINGS

SECTION NO. 2

BUILDING WORKS

BILL NO. 6

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

PROFILED METAL SHEETING AND ACCESSORIES

Notes:

The following roof sheeting systems are to be 
manufactured and/or supplied s and installed in strict 
accordance with the Manufacturer's and/or Supplier's 
specifications.

Fixing of all roof sheeting is to be in accordance with the 
Manufacturer's approved Instruction Book.

The manufacturer shall comply with ISO9002 Quality 
Management System. Sheeting shall be laid in strict 
accordance with the manufacturer’s specifications by an 
approved contractor.

A written and approved five year guarantee of site-
workmanship and watertightness shall be issued after 
final inspection of concealed-fix roofing, cladding, etc., 
by the Manufacturer.

Erection, handling and storage:

Every precaution shall be taken to prevent damage to 
roof sheets, cladding, etc., during all stages of 
construction. Duck boards should be used when 
necessary to protect the sheeting from damage. 
Sheeting which has become deformed or damaged in 
any way, shall be replaced.

Sheetings should be suitably supported, clear of the 
ground, under well ventilated cover, away from risk of 
damage from building operations, contact with cement, 
dust, lime and abrasive dust, until required to be 
installed.
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Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
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The contractor shall exercise special care when handling 
long length sheeting, particularly in windy conditions. 
Should work be interrupted for any reason, all loose 
sheeting and incomplete sections must be adequately 
secured against possible movement by wind and gravity.

The contractor shall ensure that all materials used on 
site for cladding, etc are transported, handled and stored 
in accordance with the manufacturer’s 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor’s expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction.

Cleaning, etc:

All debris, swarf, etc. arising from the fixing of the 
cladding shall be removed from the sheeting as the 
fixing progresses. In addition, off-cuts of insulation, 
surplus fasteners and sealants, mandrels from pop 
rivets, off-cuts of flashings and sheeting, surplus 
flashing, food packaging, cartons, bottles, cans, etc shall 
not be left on the roof or in the gutters.truction.

Care shall be taken to ensure that no such material 
enters, blocks or partially impedes the flow of water into 
the outlets, down pipes, etc.

ZIP-TEK 420 SHEETING

Profile:

The profile is roll-formed from certified material 
complying Aluminium 3004. The profile shall have a 
male and female upstand with an upstanded height of 
68mm, which will provide a capillary brake. The nett 
effective cover width will be 424mm. The male head 
shall be smaller than the female head.

Flashing:

Stop endings must be formed at the apex and the pan 
turned down at the eaves to form a drip. The roof 
sheeting shall be closed as necessary with purpose-
made flashings of a design approved by the supplier. 
These flashings shall be notched around ribs where 
necessary. All these operations must be performed with 
special tools available from the supplier.
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0,8mm Thick ' Hulamin 3004 Aluminium ZIP-TEK 420' 
Aluminium sheeting and accessories in single 
lengths with Stucco embossed PVDF finish (Colour 
Metallic Silver) on external face and standard 
backing coat on internal face and accessories 
concealed fixed to steel purlins or rails, with 'Zip-
Tek' Aluminium Halters fixed with stainless steel 
self-tapping screws in strict accordance with the 
Manufacturers instructions:

Roof covering with pitch not exceeding 50 degrees 
including bitumen impregnated sealer strips at laps

1
m² 360

Gable flashing 462mm girth2 m 15

Gutter flashing 462mm girth3 m 26

Valley gutter linings 800mm girth4 m 22

Headwall flashing 500mm girth5 m 38

Cover flashing 500mm girth6 m 38

Broad flute serrated closer including polybutton7 m 36

0,8mm Thick ' Hulamin 3004 Aluminium ZIP-TEK 420' 
Aluminium sheeting and accessories in single 
lengths with Stucco embossed PVDF finish (Colour 
Azure Blue) on external face and standard backing 
coat on internal face and accessories concealed 
fixed to steel purlins or rails, with 'Zip-Tek' 
Aluminium Halters fixed with stainless steel self-
tapping screws in strict accordance with the 
Manufacturers instructions:

Roof covering with pitch not exceeding 50 degrees 
including bitumen impregnated sealer strips at laps.

8
m² 15

Gable flashing 462mm girth9 m 5

Gutter flashing 462mm girth10 m 5

Headwall flashing 500mm girth11 m 10

Cover flashing 500mm girth12 m 10
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0,8mm Thick 'Hulamin Aluminium BR7' Aluminium 
Sheeting And Accessories In Single Lengths With 
Stucco Embossed PVDF Colourtech Finish (Colour 
Metallic Silver) On External Face And Standard 
Backing Coat On Internal Face And Accessories 
Concealed Fixed To Steel Purlins Or Rails, With 
'Ziptech' Aluminium Halters Fixed With Stainless 
Steel Self Tapping Screws In Strict Accordance With 
The Manufacturer’s Instructions:

Note  Side cladding fixed with broad flute facing out.

Side cladding including bitumen impregnated sealer 
strips to side laps and 'Cladseal 300' tape to cladding 
rails at approximatley 1600mm centres

13

m² 230

Closure piece 110mm girth14 m 7

Ditto, but 450mm girth15 m 7

Drip flashing 231mm girth16 m 37

Corner flashing 300mm girth17 m 14

Corner/jamb flashing 462mm girth18 m 14

Cap flashing 770mm girth19 m 37

Narrow flute serrated closer including polybutton20 m 37

Broad flute serrated closer including polybutton21 m 37

0,8mm Thick 'Hulamin Aluminium BR7' Aluminium 
Sheeting And Accessories In Single Lengths With 
Stucco Embossed PVDF Colourtech Finish (Colour 
Azure Blue) On External Face And Standard Backing 
Coat On Internal Face And Accessories Concealed 
Fixed To Steel Purlins Or Rails, With 'Ziptech' 
Aluminium Halters Fixed With Stainless Steel Self 
Tapping Screws In Strict Accordance With The 
Manufacturer’s Instructions:

Note  Side cladding fixed with broad flute facing out

Side cladding fixed diagonally on elevation including 
bitumen impregnated sealer strips to side laps and 
'Cladseal 300' tape to cladding rails at approximatley 
1600mm centres

22

m² 23

Closure piece 110mm girth23 m 2

Ditto, but 450mm girth24 m 2

Drip flashing 231mm girth25 m 4

Corner flashing 300mm girth26 m 2

Section No.  2

Carried to Collection R

Bill No. 6

Roof Coverings

41



 - Principal Contract

Linde Wiemann RSA(Pty)Ltd

Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

Corner/jamb flashing 462mm girth27 m 2

Cap flashing 770mm girth28 m 4

Corner trim 575mm girth29 m 7

U-flashing 355mm girth30 m 5

Sundries:

3mm Aluminium top hat31 m 37

3mm Aluminium unequal leg 240mm girth32 m 5

Cut and fit side cladding around steel I-beam33 No 4

38 x 38 x 3mm Aluminium angle34 m 14

76 x 76 x 3mm Aluminium angle35 m 25

ROOF AND WALL INSULATION

'Isover Factorylite' or equally approved non 
combustible light weight fibreglass insulation faced 
on one side with white metalised foil laid taut over 
purlins at approximately 1.00m centres and fixed 
concurrent with roof covering including PVC coated 
galvanised steel straining wires where required all in 
strict accordance with the manufacturers 
instructions

50mm Insulation sheeting laid taut over purlins at 
approximately 1000mm centres and fixed concurrent 
with roof covering with including PVC coated steel 
straining wires and double-sided tape at edges where 
required all in strict accordance with the manufacturers 
instructions

36

m² 375
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

CARPENTRY AND JOINERY

SECTION NO. 2

BUILDING WORKS

BILL NO. 7

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

Fixing

Items described as 'nailed' shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, to 
brickwork or concrete

Items described as 'plugged' shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
500mm centres, and where described as 'bolted', the 
bolts have been given elsewhere

Joinery

Descriptions of frames shall be deemed to include 
frames, transomes, rails, etc.

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and 
edge strips of same shall be butt jointed at junctions with 
adjacent similar finish

General:

All glazing to doors or frames is elsewhere measured.

All factory doors are to be pre-treated with a linseed oil 
based transit stabilizing sealer.

SKIRTINGS

Wrought meranti

19 x 70mm Skirting including 19mm quadrant bead1 m 134
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Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

DOORS

Wrought meranti doors

44mm Framed batten door size 813 x 2032mm formed 
of 44 x 108mm styles and top rail, 22 x 108mm middle 
ledge and braces and 22 x 220mm bottom ledge filled in 
with 22 x 69mm V-jointed one side boarding and 
including 1.60mm galvanised sheet iron plate fixed on 
one face of door

2

No 1

Solid Flush Doors Faced Both Sides With 
Commercial Veneer With Two Hardwood Edges 
Hung To Timber Or Steel Frames

44mm Door size 813 x 2032mm3 No 2

44mm Door size 813 x 2032mm hung on aluminium 
frames to partitions

4
No 3

44mm Double door in equal leaves size 1100 x 2032mm 
with rebated meeting styles, hung on aluminium frames 
to partitions

5

No 2

Extra for forming 450 x 300mm opening for and including 
natural aluminium louvre unit and frame

6
No 7

FRAMED FRAMES ETC

Wrought meranti

70 x 108mm Rebated frame bolted to steel support 
(elsewhere measured)

7
m 5

70 x 108mm Rebated frame bolted to brickwork8 m 20

BEADS, ARCHITRAVES, ETC

Wrought meranti

19mm Quadrant beads9 m 41

38 x 50mm Rebated, splayed and grooved weather 
boards fixed in and including grooves in doors

10
m 1

EAVES, VERGES, ETC

Medium density plain fibre-cement fascias and barge 
boards

12 x 300mm Fascias and barge boards, including 
aluminium H-profile jointing strips

11
m 15
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

ROOF BOARDING

SABS Approved Shutterboard

Mezzanine roof boarding of 1 layer 22mm SABS 
approved shutterboard/plywood set out from centre of 
room in both directions and fixed to 250x75x20x3,0mm 
thick galvanised cold-formed lipped channels at 600mm 
centres (elsewhere measured), including sealing all 
joints with clear silicone sealant to providea dust free 
ceiling void.

12

m² 140

FLOORS

SABS Approved Shutterboard

Mezzanine flooring of 2 layers 38mm SABS approved 
shutterboard/plywood fixed to 150x65x20x2,5mm thick 
galvanised cold-formed lipped channels at 600mm 
centres (elsewhere measured).

13

m² 140
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

CEILINGS PARTITIONS AND ACCESS FLOORING

SECTION NO. 2

BUILDING WORKS

BILL NO. 8

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

Descriptions:

Items described as nailed shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete.

Items described as plugged shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
600mm centres, and where described as bolted the bolts 
have been given.

Ceiling boards must be stacked on a level surface in a 
dry place on a timber platform. Boards must be carried 
on edge.

Skimmed ceilings must be plastered the same day that 
the 'Rhinoboard' has been erected.

Electrical light fittings, diffusers, panels, etc. generally 
are lay-in units of the same dimensions as the 
suspension grid described and allowance must be made 
accordingly for their support inclusive of any flexibility in 
setting out that may be required (ceiling panels have not 
been deducted and pricing is to take cognisance 
thereof).

Ceilings:

Unless otherwise described ceilings shall be deemed to 
be horizontal.
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Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

Bulkheads:

Bulkheads are defined as those portions of ceilings 
which are stepped down from the general ceiling level in 
a particular room or area and which generally occur 
along the perimeter. Their purpose is either to conceal 
services or to create architectural features.

Bulkheads have only been described as such where they 
conform to the above definition and where the horizontal 
or vertical dimensions do not exceed 900mm. Where 
these dimensions are more than 900mm such portions 
of ceilings have been included in the appropriate general 
items of ceilings.

Steel components:

All steel components for ceilings, partitions, etc are to be 
galvanised in accordance with SANS 121.

CEILING TIMBERS, BEADS, INSULATION, ETC

'Aerolite' or equally approved insulation with a Rval 
of 2.88m3 K/W laid over ceiling grid

115mm Thick insulation laid over ceiling grid.1 m² 249

Isoboard high density 32-36kg/m3 rigid extruded 
polystyrene 100% closed cell insulation board of 
30mm thickness and 600mm width, tack fixed with 
recommended adhesive at 200mm intervals to 
timber/steel brandering installed at maximum 
700mm centres transversely to truss/beams and 
edge fixed with concealed ceiling clips screwed/pop-
riveted to timber/steel brandering. Boards to be 
secured to perimeter brandering with drywall screws 
and washers at 300mm centres.

Sound insulation ceilings fixed below timber floors 
between beams

2
m² 110

SUSPENDED CEILINGS

600 x 600 x 12.5mm Thick Donn Gyprex White 
Vinylclad Gypsumboard Ceiling Panels on White 
Aluminium Pre-Painted Exposed Tee Suspension 
System at 600mm centres, Including main and cross 
tees, and fixed with 25x25mm galvanised mild steel 
hangers to 50x75mm treated timber battens, etc.

Ceilings suspended not exceeding 1m below timber 
floors

3
m² 249

Cornices, perimeter trims, etc. to suspended ceilings

White aluminium recessed shadowline cornice plugged4 m 183
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FIXED PARTITIONS

Partitions consisting of 63,5mm Ultra Drywall steel studs 
inserted at 600mm centres into 63,5mm Ultrasteel 
Drywall steel track at top and bottom clad on both sides 
as described, including additional studs as necessary at 
abutments, ends, etc. Boards shall be fixed in strict 
accordance with the manufacturer's instructions and all 
joints shall be taped and jointed

Unless otherwise described rates for partitions shall be 
deemed to include for standard flat section aluminium 
skirtings on both sides.

Wall paper and/or paint and varnish finishes are given 
elsewhere.

Gypwall Classic 63/F30S42 or other Approved 
Partitioning System with 63.5mm Steel Studs and 
covered on both sides with 12.5mm Rhinoboard 
(skirtings elsewhere measured)

Partitioning 3500mm high on timber mezzanine floor with 
bottom track plugged and top track fixed to suspended 
ceiling tee

5

m 52

Extra over partitioning 3,5m high for additional outer 
layer of dry wall sheeting extended 580mm downwards 
to conceal GMS beam, including additional studs, etc.

6

m 24

Extra over partition 3.5m high for vertical abutment.7 No 7

Extra over partition 3.5m high for corner.8 No 2

Extra over partition 3.5m high for T-intersection.9 No 4

Extra over partition 3.5m high for fair end.10 No 1

Extra for PAR 32 x 69mm SAP Timber edge trim with 
routered edges to later detail, fixed to joint at partitioning 
and face of brickwall

11

m 24

Extra over partition for natural anodised aluminium 
door frame including one and a half pairs of 100mm 
aluminium butt hinges including additional 
studding, trimming, (door and ironmongery 
elsewhere measured)

For single door size 813 x 2032mm high12 No 3

For double door size 1200 x 2032mm high13 No 2
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Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
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Extra On 'Gypwall Classic 63/F30S42' Partition For 
Forming Openings For Windows, Viewing Panels, 
Doors, Etc. (By Others) Note: The Partitions Have 
Been Measured Through/Over These Openings. 
Allowance  Must Be Made For A Plain Opening 
Framed On All Sides With Studs

Opening for view window (by others) size 900 x 2100mm14 No 1

Opening for view window (by others) size 900 x 1200mm15 No 1

Opening for view window (by others) size 2400 x 
1200mm

16
No 2

Opening for view window (by others) size 2000 x 
1500mm

17
No 4

Opening for double aluminium door and frame (by 
others) size 1500 x 2100mm

18
No 1

FIRE WALLING

119mm Thick 'Rhino Gypsum Two Hour Fire Rated' 
Drywall Partitioning Firewall System with 63mm 
steel studs at 400mm centres covered on both sides 
with one layer of 12.5mm Firestop board and one 
layer of 15mm Firestop board with taped and 
skimmed joints on external face, fixed with 
staggered joints at 220mm centres all In strict 
accordance with the manufacturers instructions

Firewall 2.70m high built off top of 4,50m high one brick 
wall

19
m 85

Extra over for vertical abutment20 No 4

Extra over for cutting and fitting around steel angle irons21 No 45

Extra for cutting and fitting around steel truss22 No 15

L-shaped on section firewall size approximately 800mm 
high x 800mm wide and boxed around box gutter (box 
gutter fixed at a height of approximately 8m above floor 
level)

23

m 60

Extra for 25 x 25mm Aluminium angle to edge of firewall 
partitioning boxing.

24
m 180

Extra for PAR 16 x 44mm SAP Timber edge trim fixed to 
joint at partitioning and top of brickwall

25
m 85

Extra for PAR 32 x 69mm SAP Timber edge trim with 
routered edges to later detail, fixed to joint at partitioning 
and face of brickwall

26

m 85

Firewall 4.50m high built off top of 3.58m high brick wall27 m 72
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Extra over for vertical abutment28 No 4

Item Extra over for L or T-intersection29 No 3

Extra over for cutting and fitting around steel angle irons30 No 33

Extra for cutting and fitting around steel truss31 No 11

L-shaped on section firewall size approximately 1600mm 
high x 800mm wide and boxed around box gutter (box 
gutter fixed at a height of approximately 8m above floor 
level)

32

m 60

Extra for 25 x 25mm Aluminium angle to edge of firewall 
partitioning boxing.

33
m 192

Extra for PAR 16 x 44mm SAP Timber edge trim fixed to 
joint at partitioning and top of brickwall

34
m 72

Extra for PAR 32 x 69mm SAP Timber edge trim with 
routered edges to later detail, fixed to joint at partitioning 
and face of brickwall

35

m 72

Firewall 5.00m high built off top of 3.58m high brick wall36 m 12

Extra over for vertical abutment37 No 2

Item Extra over for L or T-intersection38 No 1

Extra over for cutting and fitting around steel angle irons39 No 18

Extra for cutting and fitting around steel truss40 No 4

Raking firewall approximately 3000mm high on rake to 
underside roof sheeting (raking partitioning fixed at a 
height of approximately 8,5m above floor level)

41

m 12

Extra for PAR 16 x 44mm SAP Timber edge trim fixed to 
joint at partitioning and top of brickwall

42
m 12

Extra for PAR 32 x 69mm SAP Timber edge trim with 
routered edges to later detail, fixed to joint at partitioning 
and face of brickwall

43

m 12
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Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
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FLOOR COVERINGS

SECTION NO. 2

BUILDING WORKS

BILL NO. 9

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

Adhesives and sealants:

All adhesives and Sealants must meet the TVOC 
Content Limits outlined in Table IEQ-13.2. The 
contractor is advised to refer to the Particular 
Specifications where the detailed adhesives and 
sealants requirements are detailed.

Carpets and floor coverings:

All carpets and floor coverings must meet the TVOC 
emissions limits outlined in Table IEQ-13.3. The 
contractor is advised to refer to the Particular 
Specifications where the detailed flooring requirements 
are detailed.

FLOOR COVERINGS

Allow the PC Amount of R440.00/m2 (Four Hundred 
and Forty Rand) (Excluding VAT) for the Supply and 
Delivery of Carpets, fixed with adhesive on timber 
board or screeded floors (timber floors or screed 
elsewhere measured) - Contractor is to allow for 
waste, profit, labour for fixing carpets and all 
adhesives, all to manufacturers specifications. (The 
rate will be adjusted for material costs only, when 
the Client selects the carpets.):

On screeded floors1 m² 48

On timber boarded floors2 m² 129
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Allow the PC Amount of R450.00/m2 (Four Hundred 
and Fifty Rand) (Excluding VAT) for the Supply and 
Delivery of Vinyl Sheeting, fixed with adhesive on 
timber board or screeded floors (timber floors or 
screed elsewhere measured) - Contractor is to allow 
for waste, profit, labour for fixing vinyl sheeting and 
all adhesives, all to manufacturers specifications. 
(The rate will be adjusted for material costs only, 
when the Client selects the vinyl sheeting.):

On screeded floors3 m² 15

On timber boarded floors4 m² 11

POLISH, SEALERS, ETC

Strip, Seal & Polish

Strip, seal and 2 coats approved polish on vinyl flooring5 m² 26
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STRUCTURAL STEELWORK

SECTION NO. 2

BUILDING WORKS

BILL NO. 10

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

Descriptions

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include bending, threading, nuts and 
washers and embedding in concrete

Descriptions of columns and beams shall be deemed to 
include flat section base, top, bearer and connection 
plates

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

NOTE: All structural steelwork to be fabricated in 
accordance with SANS 14713 Part 2. Dimensions and 
levels to be verified on site prior to manufacture. Any 
discrepancies found during site measure to be reported 
to and resolved by the Engineer prior to manufacture. All 
structural steel elements must be inspected by the 
Engineer prior to transporting to site.All bolts must be 
grade 8.8 unless otherwise specified by the Engineer.

All welds to be with E700XX electrodes, according to 
AWS or similar approved by the Engineer.  All hot rolled 
structural steel members to be grade S355JR and plates 
to be grade 300WA.  Purlins and girts to be pre-
galvanised.
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All structural steelwork inclusive of bolts, nuts, washers, 
plates, connections, etc., other than purlins & girts to be 
hot dipped galvanised in accordance with SANS 121 or 
ISO 1461All hot dipped members to be drilled, cut, 
welded, etc., prior to galvanising.Prices to include for 
preparation of shop drawings for approval of the 
Engineer prior to manufacture. A minimum of 7 days 
must be allowed for checking of shop drawings.Prices to 
include for fabrication, cutting, drilling, bending, welding, 
etc., delivery to site, and hoisting up and erecting into 
position.

Note: The following restrictions are applicable on ground 
floor slab during construction and erection of structural 
steel.0-7 days: Concrete curing; no loading on ground 
floor slab permitted.7-14 days: Light foot traffic 
permitted.14-28 days: Light vehicles<5 ton.28+ days: 
Maximum gross crane load during construction = 25 ton 
(excludes lifting load). Crane outrigger base footings to 
be on double cross layer of 50 x 228mm timber spreader 
supports over and area of 1,00 x 1,00m or similar 
approved by the Engineer to avert damage to concrete 
ground floor slab. Only tyre cranes permitted on slab. 
Slab to be 

STRUCTURAL STEELWORK

GALVANISED STEEL COLUMNS AND BEAMS

Welded columns in single lengths with flat base, 
cap, bearer and connection plates, bolted to 
concrete

203 x 203mm x 46kg/m H-section columns including 
250x250x10mm base plate with 4 no holes for M20 
holding down anchors.

1

Tonnes 1.33

Welded beams in single lengths with flat bearer and 
connection plates, bolted to steel

254 x 146mm x 31kg/m I-section roof beams/rafters2 Tonnes 0.40

Custom made roof beams/rafters cut from 254 x 146mm 
x 31kg/m I-sections, to match existing.

3
Tonnes 0.16

254 x 146mm x 38kg/m I-section beams4 Tonnes 0.55

356 x 171mm x 51kg/m I-section beams5 Tonnes 2.24

406 x 140mm x 46kg/m I-section roof beams/rafters6 Tonnes 2.30

457 x 191mm x 67kg/m I-section roof beams/girder 
rafter

7 Tonnes 1.41
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Welded castellated beams in single lengths to match 
existing with flat bearer, gusset and connection 
plates, bolted to steel

609 x 140mm x 46kg/m i-section castellated beams8 Tonnes 0.62

GALVANISED STEEL PURLINS, GIRTS, BRACING, 
ETC

Purlins and girts, bolted to steel

150 x 65 x 20 x 2,5mm Thick cold-formed lipped 
channels bolted to mezzanine floor beams at 600mm 
centres.

9

Tonnes 1.29

150 x 75 x 20 x 2,5mm Thick cold-formed lipped 
channels in purlins bolted to steel rafter beams at equal 
centres.

10

Tonnes 1.49

150 x 75 x 20 x 2,5mm Thick cold-formed lipped 
channels in girts bolted to steel at equal centres, to 
receive side cladding.

11

Tonnes 0.88

250 x 75 x 20 x 3,0mm Thick cold-formed lipped 
channels at 600mm centres, with 200 x 50 x 6mm face 
plates to both ends and lugs at equal centres, fixed to 
steel dry wall frames.

12

Tonnes 2.38

50 x 50 x 3,0mm Thick Angle knee bracing.13 Tonnes 0.09

60 x 60 x 5,0mm Thick Angle knee bracing.14 Tonnes 0.10

80 x 80 x 6,0mm Thick Angle cross bracing.15 Tonnes 0.40

50 x 50 x 4,0mm Thick Angle sag bars.16 Tonnes 0.11

BOLTS, FASTENERS, ETC

Bolts

High tensile bolts (class 8.8)17 Tonnes 0.80

Anchors

20mm Diameter chemical anchor to concrete18 No 12

M20mm Diameter L-shaped threaded anchor bolt 
500mm girth embedded in top of concrete

19
No 16

Section No.  2

Carried to Collection R

Bill No. 10

Structural Steelwork

59



 - Principal Contract

Linde Wiemann RSA(Pty)Ltd

Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

STRUCTURAL STEELWORK

SECTION NO. 2

BUILDING WORKS

BILL NO. 10

Page No

COLLECTION

57Brought Forward from Page

58

59

Section No.  2

Carried To Section Summary R

Bill No. 10

Structural Steelwork

60



 - Principal Contract

Linde Wiemann RSA(Pty)Ltd

Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

METALWORK

SECTION NO. 2

BUILDING WORKS

BILL NO. 11

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

Descriptions:

Descriptions of bolts shall be deemed to include nuts 
and washers.

Metalwork described as holed for bolt(s) shall be 
deemed to exclude the bolts unless otherwise described.

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

SUNDRY GALVANISED STEELWORK

Roller shutter door frames

300 x 100mm x 46kg/m PFC channels welded together 
to form roller shutter door frame for roller shutter size 
4000 x 5000mm high (elsewhere measured).

1

Tonnes 1

GALVANISED STEEL STAIRS

The following in galvanised welded single flight 
stairs with 'Andrew Mentis' balustrades or equally 
approved, 11 180 x 1500mm on plan x 3 525mm high 
overall to Mezzanine floor level.

6mm Vastrap mild steel chequer plate on continuous 
stair treads twice bent with 25mm turnup and turn down 
on sides for full length of tread.

2

m² 9

6mm Vastrap mild steel chequer plate on continuous 
stair landings twice bent with 25mm turnup and turn 
down on sides for full width of landings.

3

m² 10
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75x75x3,5mm SHS posts, including 200x200x10mm 
thick base plate with 4 no holes for M20 holding down 
anchors.

4

Kg 63

200x75mm x 25kg PFC stringers5 Kg 349

Extra over for ramp or knee6 No 4

200x10mm Flat bar7 Kg 196

Extra over for ramp or knee8 No 4

50x6mm Flat bar stiffeners9 Kg 276

Hole through 6mm steel for bolt10 No 192

Hole through 10mm steel for bolt11 No 64

M12 Gr 8.8 Masonry bolts12 No 64

M12 Gr 8.8 bolts13 No 64

20mm Diameter chemical anchor bolts to concrete14 No 12

'Mentis' type or equally approved galvanised mild steel 
inter-link welded handrail system MT90 tubular 
stanchions 42.9mm outside diameter at 1m - 1,5m 
centres with ball type connections for top and 
bottom/middle continuous handrails and bottom rails 
(elsewhere measured), including 10mm baseplate bolted 
to steel stringer beams.

15

Kg 37

'Mentis' type or equally approved galvanised mild steel 
inter-link welded continuous top and middle/bottom 
tubular handrails 34.1mm outside diameter and 2.5mm 
thick to suit MT90 stanchions with ball type connections 
(elsewhere measured), partly on rake.

16

Kg 77

Extra for 90 degree 500mm long straight closure end.17 No 1

Extra for angle closure bend.18 No 6

Extra for 45 degree 500mm angle closure end.19 No 1

GALVANISED STEEL MINOR WORK

Corner protectors to concrete ramps

70  x 70  x 6mm Angle section corner protectors in 
varying lengths with flat section bent lugs welded on at 
equal centres, including embedding in concrete to 
ramps.

20

Kg 128
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STEEL ROLLER SHUTTERS ETC

Re-installation of galvanised steel roller shutters, 
elsewhere removed and set-aside, fixed to steel 
framework structure and side cladding:

Previously removed and set-aside electrically operated 
slatted roller shutter for 4000 x 5000mm high opening, 
including framework and electrical connection and 
commissioning (electrical isolator elsewhere), set up and 
built into new position.

21

No 1

GUARDRAILS, ETC.

'Armco' Barrier Guardrails, etc or equally approved:

Guardrail 900mm high overall consisting of 200mm 
diameter creosote treated timber posts spaced at 
3810mm centres and fixed to concrete hard 
stands.surface beds (elsewhere measured) by means of 
219mm diameter x 10mm thick galvanised steel tube 
with M16 x 250mm Armco or equally approved through 
bolt, two (No.2) 10mm diameter weepholes and 359 x 
359 x 10mm thick base plate bolted to existing concrete 
hardstands by means of four (No.4) M16 x 170mm 
diameter anchor bolts. Guardrail comprising W-shaped 
galvanised steel guardrail with pre-drilled bolt holes fixed 
to poles with and including 16mm diameter x 330mm 
long high yield Armco or equally approved stress bolt on 
and including 360 x 115 x 115mm CCA treated pine 
spacer block, complete including all necessary concrete 
core drilling etc.

22

m 13

Extra over for bullnose to Armco barriers.23 No 2
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PLASTERING

SECTION NO. 2

BUILDING WORKS

BILL NO. 12

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

Preparation of surfaces to receive screeds, plaster, 
etc.:

Surfaces shall be dry and clean, free of dust, sand, grit 
and flaking particles, laitance and loose matter, 
contaminants such as oil, grease, etc. All free standing 
water to be removed prior to application. Absorbent 
surfaces to be thoroughly pre-soaked in fresh water. Oil, 
grease, animal fats, etc. to be removed with suitable 
approved product and to be applied in strict accordance 
with the manufacturer's instructions. All concrete 
surfaces to receive plaster must first be prepared and 
receive an approved keying/bonding agent or a thick 
cement slurry coating prior to plastering.

All floors should be level and free of all material as per 
SANS10155 and all existing screeds should be tested for 
satisfactory levelness using a level light meter.

As a general rule, a maximum deviation of not more than 
3mm over an area of 3m is a good guide and will give a 
quality level floor, with the deviation not being too close 
together and too frequent.

Where the screed does not conform to these 
requirements then a self levelling screed is to be applied 
and the rates are to include for the testing of the existing 
screeds as described above.
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For granolithic applied monolithically, the concrete floor 
shall be swept clean after bleeding of the concrete has 
ceased and the slab has begun to stiffen; any remaining 
bleed water shall be removed and the granolithic applied 
immediately thereafter. For granolithic to be bonded to 
the floor slab after it has hardened, the slab surface shall 
be hacked (preferably by mechanical means) until all 
laitance, dirt, oil, etc. is dislodged and swept clean of all 
loose matter. The slab shall then be wetted and kept 
damp for at least six hours before applying the 
granolithic.

Method

The method to be used shall be either the monolithic 
method or the bonded method

Mix

Granolithic shall attain a compressive strength of at least 
41MPa. The coarse aggregate shall comply with SANS 
1083 and shall generally be capable of passing a 10mm 
mesh sieve. Where the thickness of the granolithic 
exceeds 25mm, the size of the coarse aggregate shall 
be increased to the maximum size compatible with the 
thickness of the granolithic.

Panels

Granolithic shall be laid in panels not exceeding 14m\'b2 
for monolithic finishes, not exceeding 9,5m\'b2 for 
bonded finishes and not exceeding 6m\'b2 for all 
external granolithic. Wherever possible, panels shall be 
square but at no time should the length of the panel 
exceed 1,5 times its width.

Where possible joints between panels shall be 
positioned over joints in the floor slab and shall be at 
least 3mm wide through the full thickness of the finish, 
separated by strips of wood or fibreboard and finished 
with V-joints

Laying

Monolithic granolithic shall be applied to the partially set 
slab and thoroughly compacted and lightly wood floated 
to the required levels

Bonded granolithic shall be applied to the slab after 
applying a 1:1 sand-and-cement slurry brushed over the 
surface and allowed to partially set before applying the 
granolithic. The granolithic shall be thoroughly 
compacted and lightly wood floated to the required levels

After wood floating, the monolithic and bonded 
granolithic shall remain undisturbed until bleeding has 
ceased and the surface has stiffened. Any remaining 
bleed water and laitance shall then be removed and the 
surface steel trowelled or power floated
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Curing, seasoning and protection

Granolithic shall be covered with clean hessian with 
waterproof building foil over and kept wet for at least 
seven days after laying.

Colour

Coloured granolithic shall be tinted with an approved 
colouring pigment mixed into a true and even colour.

SCREEDS

Cement screeds on concrete

30mm Thick on floors and landings1 m² 13

30mm Thick on treads and risers of steps2 m² 2

GRANOLITHIC

Untinted granolithic, on concrete

30mm Thick on floors and landings3 m² 301

INTERNAL PLASTER

Cement plaster on brickwork and/or concrete:

On walls4 m² 188

On fire walls5 m² 980

On retaining/bund walls6 m² 15

On narrow widths7 m² 13

On narrow widths to fire walls8 m² 37

EXTERNAL PLASTER

Cement plaster on brickwork and/or concrete:

On retaining walls9 m² 71

On narrow widths10 m² 4

CORNER PROTECTORS, DIVIDING STRIPS, ETC

Dividing strips

3 x 57mm Flat section brass dividing strips between 
different floor finishes at external doors.(Provisional)

11
m 1

Edge strips

Mentex Plaster Stop galvanised steel edge strips fixed to 
brickwork or concrete

12
m 53
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Corner protectors

Mentex Angle Bead galvanised steel corner protectors 
fixed to brickwork or concrete

13
m 53
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TILING

SECTION NO. 2

BUILDING WORKS

BILL NO. 13

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

Fixing

Unless described as 'fixed with adhesive to plaster 
(plaster elsewhere)' descriptions of tiling on brick or 
concrete walls, columns, etc. shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc. shall be deemed to include 1:3 
plaster bedding

Tiling described as 'fixed with adhesive on power floated 
concrete' shall be deemed to include for approved tiling 
key-coat

Ceramic, porcelain, marble and granite tiles are to be 
fixed and grouted with suitable adhesives and grouts 
from the range of products as recommended by the 
manufacturer of the tiles

CERAMIC / PORCELAIN WALL TILING

Allow the PC Amount of R230.00 (Two Hundred and 
Thirty Rand)(Excluding VAT) for the Supply and 
Delivery of Ceramic Wall Tiles, fixed with TAL tile 
adhesive on plastered walls (plaster e/m) with 3mm 
spacings and grouted with TAL grout (Bathroom 
Wall Areas) - Contractor is to allow for, waste, profit, 
labour for fixing tiles and all adhesive and grouting, 
all to manufacturers specifications. (The rate will be 
adjusted for material costs only, when the Client 
selects the wall tile.):

On walls1 m² 33

On walls in splashbacks2 m² 5

On narrow widths3 m² 1
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SUNDRIES

M Trim or equally approved:

M Trim or equally approved stainless steel (grade 304) 
wall tile trim as Kirk Marketing SSE120

4
m 46
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

PLUMBING AND DRAINAGE

SECTION NO. 2

BUILDING WORKS

BILL NO. 14

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items,materials or methods of 
similar quality may be used with prior approval from the 
Architect/Engineer.

Polycop' polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be 
seamless copper coloured class 16 pipes jointed with 
'Fast-fuse' heat welded thermoplastic or brass 
compression fittings as designed for use with copper 
pipes as stated.

Pipes shall be firmly fixed to walls etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and fixed 
strictly in accordance with the manufacturer's 

All pipe diameters are nominal external.

uPVC pressure pipes and fittings:

Pipes for water supply shall be of the class stated.

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings.

Pipes of 50mm diameter and greater shall have sockets 
and spigots with push-in type integral rubber ring joints. 
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints.
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Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the 
class stated. Class 0 (thin walled hard drawn) pipes shall 
not be bent. Class 1 (thin walled half-hard), class 2 (half-
hard) and class 3 (heavy walled half-hard) pipes shall 
only be bent with benders with inner and outer formers. 
Fittings to copper waste, vent and anti-syphon pipes, 
capillary solder fittings and compression fittings shall be 
'Cobra Watertech' type or equally approved. Capillary 
solder fittings shall comply with ISO 2016 and SABS 
specifications. Only compression fittings shall be used in 
walls or in ground.

Fixing :

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include for fixing to walls etc. 
casting in, building in or suspending not exceeding 1m 
below suspension level

Descriptions of wall mounted, floor standing, drop-in, etc 
type sanitary fittings shall be deemed to include fixing in 
position and all fixing accessories

Descriptions of proprietary items shall include fixing in 
position and all fixing accessories as specified by the 
manufacturer

Chasing :

Chasing pipes into new walls shall be regarded as 
"building in" and is not measured seperately. The cost of 
chasing and making good shall be included in the rates 
for the pipes.

Reducing fittings:

Where fittings have reducing ends or branches they are 
described as 'reducing'. In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the Contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained.

Wire gratings:

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings.

Exposed concrete surfaces:

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster.
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Excavations:

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling.

Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'.

Laying, backfilling, bedding, etc of pipes:

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions.

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each of 
the following: SABS 1200 L : Medium pressure pipelines 
LD : Sewers LE : Stormwater drainage Pipe trenches etc 
shall be backfilled in accordance with clause 3, 5.5, 5.6, 
5.7 and 7 of SABS 1200 DB : Earthworks (Pipe 
trenches). Pipes shall be bedded in accordance with 
clauses 3.1 to 3.4.1, 5.1 to 5.3 and 7 of SANS 1200 LB : 
Bedding (Pipes).

Unless otherwise described bedding of rigid pipes shall 
be class B bedding.

Flush pans:

Flush pans shall have straight or side outlets and 'P' or 
'S' traps as necessary.

Stainless steel basins, sinks, wash troughs, urinals, 
etc:

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable.

Prices for sinks are to include for preparing the worktop 
to receive the fitting and for securely fixing sinks to 
worktops using the clips provided. The Contractor is to 
provide worktop manufacturers with details of cut outs 
and ensure that the cut openings are sufficiently 
accurate to provide proper engagement for these clips.

Waste unions:

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings.

General :

All screw and bolt fixings for sanitary ware are to be 
stainless steel or chromium plate on brass.

Prices for sanitary fittings are to include in the rate for 
the application of white anti-fungal silicone sealant 
between the fittings and abutting wall and floor finishes, 
vanity tops, bathroom fittings, etc.
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SUBSOIL DRAINAGE

Subsoil drainage:

Composite sub soil drain size 300 x 700mm overall 
comprising 110mm perforated PVC geopipe laid inside 
13mm washed concrete stone filling and entire drain 
wrapped in U2 Bidim and Kaytech A2, laid to bottom of 
filling area under floors including any excavations, 
carting away, etc.

1

m 76

SANITARY FITTINGS

'Vaal Sanitaryware' vitreous china wash hand basins 
and pedestals:

Wash hand basin as "Vaal Lotus VAA-702603WH" or 
other approved with pedestal as "Vaal VAA-715222WH" 
complete with waste union, overflow tube attachment, 
plug and chain, brackets, etc (taps elsewhere measured)

2

No 1

Wash hand basin as "Vaal Hibiscus VAA-702303WH" or 
other approved with pedestal as "Vaal VAA-715222WH" 
complete with waste union, overflow tube attachment, 
plug and chain, brackets, etc (taps elsewhere measured)

3

No 1

'Vaal Sanitaryware' vitreous china WC suites:

WC suite comprising pan as "Vaal Afsan 
VAA-750600WH" and approved double flap seat 
complete (Flushmaster valve elsewhere measured)

4

No 1

Close couple WC suite comprising pan as "Vaal Entice 
VAA-772663WH", approved double flap seat", matching 
6 litre cistern with pushbutton top duel flush back inlet, 
etc complete.

5

No 1

Franke' grade 304 (18/10) 1.2mm stainless steel 
sinks:

Stainless steel double bowl sink unit as "Frankie Quinline 
FRA-1990019" or other approved size 1360 x 500mm 
complete with waste union, plug, chain, etc and fixing on 
top of timber fitting (elsewhere measured)

6

No 3

WASTE UNIONS ETC

Cobra Watertech' waste unions etc:

32mm Chrome plated pop-up basin waste assembly 
(code 380).

7
No 2

38mm Chrome plated heavy pattern slotted 
sink/washtrough waste union with flange, shank, slotted 
with back nut plug, chain and stay.

8

No 6
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TRAPS ETC

Traps, etc.:

32 x 40mm Chromium plated bottle trap as Cobra 
COB-385/35 including joint to pipe and outlet of fitting

9
No 1

40 x 40mm Ditto, as Cobra COB-365/4010 No 1

40mm Brass combination sink "P" trap including joint to 
pipe and outlet of fitting

11
No 3

TAPS, VALVES, ETC

Stopcocks, Stoptaps, Gate valves, Check valves, 
Strainers, etc:

15mm Chromium plated angle regulating valve with 
350mm flexi tube as Cobra 832/350 including joints to 
pipes

12

No 2

15mm Brass stopcock including joints to pipes13 No 2

22mm Ditto14 No 2

15mm Chromium plated stopcock including joints to 
pipes

15
No 2

15mm Chromium plated sink mixer as "Cobra COB-
PA-870" or other approved including joints to pipes

16
No 3

15mm Chromium plated basin mixer as "Cobra COB-
PA-851" or other approved including joints to pipes

17
No 2

22mm Brass pressure control valve including joints to 
pipes

18
No 1

22mm Brass relief valve including joints to pipes19 No 2

Toilet and urinal flushvalves and built in cisterns:

Chromium plated flushvalve and spargepipe as Cobra 
COB-FJ2-100 including joints to pipes

20
No 1

Cobra FJ8.102 CP Flushmaster Junior toilet flush valve21 No 1

Pressure reducing valves, vacuum breakers, etc.:

22mm Brass vacuum breaker including joint to pipe22 No 1

22mm 600kPa Mono pressure control valve (code 
KH3.116).

23
No 1

22mm Vacuum breaker (code KHN4.200CX).24 No 2
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SANITARY PLUMBING

UPVC Pipes And Fittings

40mm pipes25 m 45

50mm Pipes26 m 50

110mm Pipes laid to falls above floor slab.27 m 25

40mm Pipes chased into walls including making good to 
plaster

28
m 15

50mm Pipes chased into walls including making good to 
plaster

29
m 15

Extra For:

50mm Straight reducer30 No 4

110mm Ditto31 No 2

110mm Pan connector32 No 2

40mm Bend33 No 7

50mm Bend34 No 6

110mm Bend35 No 3

40mm Inspection eye bend36 No 7

50mm Ditto37 No 5

110mm Ditto38 No 2

40mm Junction39 No 2

50mm Ditto40 No 2

110mm Ditto41 No 1

40mm Inspection eye junction42 No 2

50mm Ditto43 No 2

110mm Ditto44 No 1

50mm Inspection eye reducing junction45 No 1

110mm Ditto46 No 1

110 x 110 x 40mm Access reducing junction.47 No 1

110 x 110 x 50mm Access reducing double junction.48 No 1

110mm "GI two-way" vent valve49 No 2
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

Sundries

Wire balloon grating in top of pipe not exceeding 100mm 
diameter.

50
No 1

50mm UPVC vent valve51 No 2

110mm Ditto52 No 1

TESTING

Testing :

Testing waste pipe system, complete.53 Item

WATER SUPPLIES

Note:

Domestic Hot and Cold Water Pipes shall be Copper to 
SANS 460 Class 2 Hard Drawn. Copper piping and shall 
be joined by means of solder capillary fittings, in 
accordance with SABS specifications.

The exact position of Hot Water Pipework in ceiling voids 
shall be such that the length of "Dead Legs" are 
minimised.

Class 2 Copper pipes:

15mm Pipes.54 m 140

22mm Pipes.55 m 80

28mm Pipes.56 m 40

Extra over class 2 copper pipes for capillary fittings:

15mm Fittings57 No 25

22mm Fittings58 No 15

28mm Fittings59 No 10

Extra over class 2 copper pipes for brass 
compression fittings:

15mm Fittings60 No 15

22mm Fittings61 No 8

28mm Fittings62 No 3

Testing

Testing water pipe system63 Item

Section No.  2

Carried to Collection R

Bill No. 14

Plumbing And Drainage

79



 - Principal Contract

Linde Wiemann RSA(Pty)Ltd

Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

ELECTRIC WATER HEATERS

Approved' Geysers (SABS 151:1992), to be 
compatible with heat pump installations, where 
required :

200 Litre 600KPa high pressure horizontal hot water 
geyser including fixing to wall and joints to pipes

64
No 1

Saint Gobian Isover geyser blanket to suit 200 litre 
geyser

65
No 1

Galvanised sheet iron tray to suit 200 litre geyser66 No 1

50mm UPVC overflow pipe67 m 10

Saint Gobian Isover insulation to 15mm pipe all in strict 
accordance with the manufacturers instructions

68
m 55

22mm Ditto69 m 65

28mm Ditto70 m 15

BUILDERS WORK IN CONNECTION WITH 
PLUMBING INSTALLATION

Cut hole through wall for pipe not exceeding 100mm 
diameter and make good

71
No 1

Prepare surface and apply one undercoat and two coats 
gloss enamel paint to copper pipes not exceeding 
300mm girth

72

m 50

FIRE APPLIANCES ETC

'Chubb' or equally approved:

'Everyway' hose reel complete with 30m rubber hose, 
chromium plated stopcock, shut-off nozzle and wall 
bracket, mounted to wall, complete.

73

No 1

4,5kg DCP hand held fire extinguisher including 
mounting bracket and backboard plugged and screwed 
to wall.

74

No 4

5kg Carbon dioxide CO2 hand held fire extinguisher 
including mounting bracket and backboard plugged and 
screwed to wall.

75

No 4
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Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

PLUMBING AND DRAINAGE

SECTION NO. 2
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BILL NO. 14

Page No
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

GLAZING

SECTION NO. 2

BUILDING WORKS

BILL NO. 15

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm Silvered float glass copper backed mirrors with 
polished edges, holed for and fixed with chromium 
plated dome capped mirror screws with rubber 
buffers to plugs in brickwork or concrete

Mirror 450 x 900mm high with dome headed screws1 No 2
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

PAINTWORK

SECTION NO. 2

BUILDING WORKS

BILL NO. 16

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

Paint:

All work to be executed in strict accordance with the 
Manufacturers specifications and instructions.

Primers and first coats may be thinned in accordance 
with the paint specifications of the various paints to aid 
the absorption of the paint.

All surfaces must be sound, clean and have a moisture 
content of less than 8% for walls generally and 3% for 
slabs/screeds etc.

Where surfaces of plaster etc are sandy / friable, the first 
coat must be replaced with a Merit' plaster primer 
thinned 10% with turpentine.

PAINTWORK ETC TO NEW WORK

Prepare surfaces and remove all loose material, 
apply one coat Plascon Plaster Primer (UC56) filler 
coat, sand lightly and apply two coats 'Plascon Wall 
and All (WAA 1) Pure Acrylic' paint :

Internal plastered fire walls1 m² 980

Internal plastered walls2 m² 150

External plastered walls3 m² 71

Drywall partitions4 m² 341

Gypsum board firewalls5 m² 898

Gypsum board firewalls and boxing in roof space 
between steel roof members

6
m² 552
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 - Principal Contract

Linde Wiemann RSA(Pty)Ltd

Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

Internal plastered fire walls in narrow widths7 m² 37

Internal plastered walls in narrow widths8 m² 10

External plastered walls in narrow widths9 m² 4

ON SMOOTH CONCRETE SURFACES

Specialist Floor Coating

Prepare Surface And Apply 4.5mm Thick 
Sikafloor-21N PurCem Polyurethane Floorcoating Of 
Approved Colour Applied Complete Including Primer 
Coat, Etc All In Strict Accordance With The 
Manufacturers Instructions (Product Must Have A 10 
Year Guarantee And Certificate To Be Provided After 
Successful Installation Thereof) On:

Existing power floated concrete floors including any 
necessary grinding, etc.

10
m² 350

Extra over last for cutting and sealing all necessary joints11 m 155

ON WOOD SURFACES

Prepare Surface And Apply One Coat Primer On:

Backs of frames not exceeding 300mm girth12 m 10

Prepare Surface and Apply One Coat Primer And 
Two Coats Dulux Pearlglo Paint on:

Doors13 m² 33

Door frames14 m² 5

Skirting, rail, etc not exceeding 300mm girth15 m 494

ON NEW FIBRE-CEMENT BOARD SURFACES

Prepare Surface and Apply One Coat Primer And 
Two Coats Dulux Pearlglo Paint on:

Fascias and barge boards including priming metal 
jointing strips

16
m² 9

ON EXISTING INTERNAL FLOATED PLASTER 
SURFACES

Prepare surfaces and apply Two coats 'Plascon Wall 
and All' (WAA 1) Pure Acrylic paint

Existing Internal Walls17 m² 510
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

ON EXISTING WOOD SURFACES

Prepare surfaces and apply One Coat Alkyd based 
Universal Undercoat and One Coat Dulux Pearlglo 
Enamel Paint on:

Existing Internal Doors18 m² 4

Existing Internal Door frames, etc19 m² 1
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Linde Wiemann RSA(Pty)Ltd

Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

PAINTWORK

SECTION NO. 2

BUILDING WORKS

BILL NO. 16
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Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

SECTION NO. 2

BUILDING WORKS

SECTION SUMMARY

Bill No. Page

221 ALTERATIONS

252 EARTHWORKS

303 CONCRETE, FORMWORK AND REINFORCEMENT

344 MASONRY

375 WATERPROOFING

436 ROOF COVERINGS

477 CARPENTRY AND JOINERY

538 CEILINGS PARTITIONS AND ACCESS FLOORING

569 FLOOR COVERINGS

6010 STRUCTURAL STEELWORK

6411 METALWORK

6912 PLASTERING

7213 TILING

8114 PLUMBING AND DRAINAGE

8215 GLAZING

8616 PAINTWORK
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Linde Wiemann RSA(Pty)Ltd

Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

SOIL DRAINAGE AND RETICULATION

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 1

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

uPVC pipes and fittings:

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings.

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed.

uPVC pressure pipes and fittings:

All pipes shall be of the class stated.

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings.

Pipes of 50mm diameter and greater shall have sockets 
and spigots with push-in type integral rubber ring joints. 
Bends shall be Upvc and all other fittings shall be cast 
iron, all with similar push-in type joints.

Exposed concrete surfaces:

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster.

Excavations:

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling.

'Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'.
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

Laying, backfilling, bedding, etc of pipes:

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in cordance with manufacturers' 
instructions.

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each of 
the following: SANS 1200 L : Medium pressure pipelines 
LD : Sewers LE : Stormwater drainage Pipe trenches etc 
shall be backfilled in accordance with clause 3, 5.5, 5.6, 
5.7 and 7 of SAB.

SEWER RETICULATION

uPVC Class 34 pipes:

110mm Pipe laid in trenches not exceeding 1m deep, 
including couplings in the running length, laid to falls on a 
100mm thick selected granular bedding material as per 
SABS 1200LB, including all necessary excavations, back 
filling with imported material and compacting to 93% 
Modified AASHTO density and all necessary risk of 
collapse and de-watering of trenches.

1

m 5

Ditto, but exceeding 1m not exceeding 2m deep2 m 3

160mm Pipe laid in trenches exceeding 1m and not 
exceeding 2m deep, including couplings in the running 
length, laid to falls on a 100mm thick selected granular 
bedding material as per SABS 1200LB, including all 
necessary excavations, back filling and and compacting 
to 93% Modified AASHTO density and all necessary risk 
of collapse and de-watering of trenches.

3

m 40

Ditto, but exceeding 3m not exceeding 4mm deep4 m 6

160mm Diameter UPVC pipes vertically or ramped to 
cleaning eyes in concrete encasing (elsewhere 
measured), etc.

5

m 5

Extra over uPVC Class 34 pipes for fittings:

110mm Bend6 No 1

160mm Bend7 No 1

110mm Access bend8 No 1

160mm Access bend9 No 2

110mm Access junction10 No 1

160mm Access junction11 No 1

110mm Access reducing junction12 No 1
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

160mm Access reducing junction13 No 1

110mm Straight reducer14 No 1

160mm Straight reducer15 No 1

110mm End cap16 No 1

160mm End cap17 No 1

160 x 110mm Y-Junction18 No 1

160mm Y-Junction19 No 1

160mm Long radius bend20 No 1

Extra over uPVC Class 34 channels for fittings:

160mm Bend21 No 1

160mm Junction22 No 1

Manholes:

750mm Diameter manhole exceeding 2000mm and not 
exceeding 3000mm deep internally, the lower depth 
increased to 1000mm diameter internally and with and 
including 200mm thick reinforced concrete (25Mpa at 28 
days in 19mm stone) cover slab projecting at 220mm 
beyond sides and with reinforced concrete (25Mpa at 28 
days in 19mm stone) reducer slab.

23

No 1

Gratings, covers, etc:

SABS 558 Type 2A manhole cover and modified frame24 No 1

Sundries:

150mm Cast Iron straight or skew rodding eye with ABC 
removable plate cover jointed to 160mm uPVC pipe and 
set in and including concrete (25Mpa) surround size 
1000 x 1000 x 300mm thick with exposed surface 
trowelled smooth.

25

No 1

Precast concrete (Class 15Mpa) block size 210 x 210 x 
75mm thick finished smooth on top and four edges with 
letters “I.E” formed in top, set in ground over top of 
inspection fitting

26

No 1

Precast concrete pipeline marker 750mm above ground 
level and 750mm below ground level built into and 
including 550 x 550 x 600mm deep concrete base 
including all necessary excavations, formwork, 
reinforcement, carting away surplus excavated material, 
backfilling, lettering, signs, etc.,

27

No 2
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

25Mpa Unreinforced concrete encasement to pipes and 
in thrust blocks in trenches at bends, tees, etc, including 
extra excavation, formwork, etc.

28

m³ 2

Extra for saw cutting and breaking up and removing 
existing 30Mpa 200mm thick hardstand roadway for 
sewer trenches, including cart away, etc.

29

m³ 7

Extra for patching and making good to 200mm thick 
30Mpa hardstand roadway for sewer trenches, including, 
filling, mesh reinforcing and floating to match existing, 
etc.

30

m³ 7

Cutting into sides of existing manhole for and connecting 
160mm diameter uPVC pipe including inserting 110mm 
channel junction and making good concrete benching 
and manhole sides

31

No 1

Excavate for, locate and cut into existing 160mm pipe 
exceeding 1m and not exceeding 2m deep, and insert 
end cap to one end (remainder of pipe will become 
redundant), backfill, etc

32

No 1

Testing:

Testing sewer pipe system33 Item
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

STORMWATER DRAINAGE

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 2

PREAMBLES

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an indication 
of the quality required. Items, materials or methods of 
similar quality may be used with prior approval from the 
Architect.

All Stormwater Drainage shall be done in accordance 
with the SANS 1200 DB, LB and LE specifications.

Concrete pipes:

Pipes shall be jointed with ogee joints with rubber collars 
or socket and spigot joints with rubber rings.

Exposed concrete surfaces:

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster.

Laying, backfilling, bedding, etc of pipes:

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions.

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each of 
the following: SANS 1200 L : Medium pressure pipelines 
LD : Sewers LE : Stormwater drainage Pipe trenches etc 
shall be backfilled in accordance with clause 3, 5.5, 5.6, 
5.7 and 7 of SAB.
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Unit Quantity Rate Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

STORMWATER DRAINAGE

Reinforced precast concrete SABS (Class 100D) 
pipes including spigot socket joints and short 
lengths to falls in ground, including excavating, 
imported backfilling, compacting to 93% modified 
AASHTO dry density and including all necessary risk 
of collapse, working space, carting away of surplus 
material, dewatering of trenches, etc.:

375mm Diameter pipes laid in and including trenches 
exceeding 1m not exceeding 2m deep including 100mm 
selected granular material bedding below and 300mm 
selected fill material above pipe crown.

1

m 6

Sumps, catchpits, inspection chambers, manholes 
etc (gratings and covers elsewhere):

Excavate for and build stormwater grid inlet catchpit 
Type A size 900mm x 900mm x exceeding 1000mm 
deep not exceeding 2000mm deep internally with and 
including 600mm x 600mm square dished grating and 
frame complete including all excavations, formwork, 
reinforcement, backfilling, compaction, etc. (all as per 
BVI Engineers drawing No. 33722-CIV-BW2-2)

2

No 1

Sundries:

Excavate for, locate and cut into sides of existing 
catchpit/manhole for and connecting 375mm diameter 
pipe including making good concrete benching and 
manhole sides.

3

No 1

Extra for saw cutting and breaking up and removing 
existing 30Mpa 200mm thick hardstand roadway for 
stormwater trenches, including cart away, etc.

4

m³ 1

Extra for patching and making good to 200mm thick 
30Mpa hardstand roadway for stormwater trenches, 
including filling, mesh reinforcing and floating to match 
existing, etc.

5

m³ 1

25Mpa Unreinforced concrete capping cover to existing 
stormwater drain/catchpit, etc, including all excavations, 
formwork, etc.

6

m³ 1

Testing:

Testing stormwater drainage pipe system.7 Item
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SECTION NO. 3

EXTERNAL WORKS

SECTION SUMMARY

Bill No. Page

921 SOIL DRAINAGE AND RETICULATION

952 STORMWATER DRAINAGE

Section No.  3

Carried to Final Summary R

SECTION SUMMARY

96



SECTION NO  4

PROVISIONAL SUMS AND ALLOWANCES



 - Principal Contract

Linde Wiemann RSA(Pty)Ltd

Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

SECTION NO. 4

PROVISIONAL SUMS AND ALLOWANCES

PROVISIONAL SUMS

PREAMBLES

The Tenderer is referred to the relevant Clause in the separate document 
Model Preambles for Trades (2008 Edition) as published by the Association 
of South African Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

General

Work for which  budgetary allowances are provided will be measured and 
valued in accordance with the relevant building agreement/building contract 
and deducted in whole or in part if not required  without any compensation for 
loss of profit on the said allowances

Prime cost amounts and provisional sums are net. Prime cost amounts shall 
include for delivery to site of all articles concerned. Provisional sums are for 
material and equipment supplied and installed complete by firms of 
specialists.

The tenderer's attention is drawn to the fact that all Provisional Sums stated 
are nett and do not include builder's discount.

Profit on Nominated/Selected Subcontractors

Where stated, the contractor may allow for profit if required

General Attendance on Nominated/Selected Subcontractors

The item 'attendance' which follows each provisional sum for 
nominated/selected subcontractors' work, shall be deemed to cover all the 
contractor's costs incurred in providing free of charge to the  nominated/ 
selected subcontractors  the contractor's duties as described in clause 12.2 
of the JBCC N/S Subcontract Agreement

Builder's Work

Builder's work in connection with specialist services is given elsewhere in 
these bills of quantities

PROVISIONAL SUMS AND ALLOWANCES

Electrical Installation

Provide the sum of R 275 000-00 (Two Hundred and Seventy Five Thousand 
Rand) for Electrical Installation, executed complete.

1
Item 00275 000

Allow for profit2 Item

Allow for attendance3 Item

Air Conditioning and Ventilation Installation

Provide the sum of R 310 000-00 (Three Hundred and Ten Thousand Rand) 
for Air-Conditioning and Ventilation Installation, executed complete.

4
Item 00310 000
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Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

Allow for profit5 Item

Allow for attendance6 Item

Early Warning Detection and Alarm Installation

Provide the sum of R 155 000-00 (One Hundred and Fifty Five Thousand 
Rand) for Early Warning Detection and Alarm Installation, executed 
complete.

7
Item 00155 000

Allow for profit8 Item

Allow for attendance9 Item

Fire Protection Installation Including Sprinkler and Fire Appliance 
Installations

Provide the sum of R 405 000-00 (Four Hundred and Five Thousand Rand) 
for Fire Protection Installation Including Sprinkler and Fire Appliance 
Installations, executed complete.

10

Item 00405 000

Allow for profit11 Item

Allow for attendance12 Item

Joinery Installation

Provide the sum of R100 000-00 (One Hundred Thousand Rand) for Joinery 
Installations, executed complete.

13
Item 00100 000

Allow for profit14 Item

Allow for attendance15 Item

Aluminium Windows, Louvres, Doors, Viewing Panels, Etc

Provide the sum of R100 000-00 (One Hundred Thousand Rand) for 
Aluminium Windows, Louvres, Doors, Viewing Panels, Etc, executed 
complete.

16

Item 00100 000

Allow for profit17 Item

Allow for attendance18 Item

Statuatory Signage

Provide the sum of R20 000-00 (Twenty Thousand Rand) for Statuatory 
Signage, executed complete.

19
Item 0020 000

Allow for profit20 Item

Allow for attendance21 Item

Roller Shutter Doors

Provide the sum of R50 000-00 (Fifty Thousand Rand) for Roller Shutter 
Doors, executed complete.

22
Item 0050 000
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Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
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Allow for profit23 Item

Allow for attendance24 Item

Internal Fencing and Gates

Provide the sum of R 80 000-00 (Eighty Thousand Rand) for Internal Fencing 
and Gates to New Store Areas, executed complete.

25
Item 0080 000

Allow for profit26 Item

Allow for attendance27 Item

Fibreglass Gutters and Geberit Pluvia Rainwater System

Provide the sum of R85 000-00 (Eighty Five Thousand Rand) for Fibreglass 
Gutters And Geberit Pluvia Rainwater System, executed complete.

28
Item 0085 000

Allow for profit29 Item

Allow for attendance30 Item

Budgetary Allowances

The following budgetary allowances are for work to be executed by the 
Contractor and paid for in terms of the Conditions of Contract ( work is 
to be remeasured at Bill rates where-ever possible).

Provide the budgetary allowance of R30 000-00 (Thirty Thousand Rand) for 
Builders Work for Electrical Installations.

31
Item 0030 000

Provide the budgetary allowance of R25 000-00 (Twenty Five Thousand 
Rand) for Builders Work for Mechanical Installations.

32
Item 0025 000

Provide the budgetary allowance of R15 000-00 (Fifteen Thousand Rand) for 
Taking Down Existing Internal Fences and Cages in BW3 and Relocating 
Fences and Cages to New Position in BW2, including making good to 
existing floor finishes.

33

Item 0015 000

Provide the budgetary allowance of R30 000-00 (Thirty Thousand Rand) for 
Ironmongery and Bathroom Fittings.

34
Item 0030 000

Contract Price Adjustment Provisions (CPAP) / Escalation

Provide the budgetary allowance of R 300 000.00 (Three Hundred Thousand 
Rand) for Contract Price Adjustment Provisions (CPAP) / Escalation to be 
adjusted in accordance with the JBCC Contract Price Adjustment Provisions.

35

Item 00300 000

Section No.  4

Carried To Section Summary R

Bill No. 1

Provisional Sums

99



 - Principal Contract

Linde Wiemann RSA(Pty)Ltd

Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

SECTION NO. 4

PROVISIONAL SUMS AND ALLOWANCES

SECTION SUMMARY

Page

97Brought forward from page

98Brought forward from page

99Brought forward from page

Section No.  4

Carried to Final Summary R

SECTION SUMMARY

100



 - Principal Contract

Linde Wiemann RSA(Pty)Ltd

Amount

Additions and Alterations to BW1 and BW2 in Zone 1A of ELIDZ for 
Linde Wiemann RSA (Pty) Ltd

FINAL SUMMARYSection 
No.

Page

 1 16PRELIMINARIES

 2 87BUILDING WORKS

 3 96EXTERNAL WORKS

 4 100PROVISIONAL SUMS AND ALLOWANCES

ADD: CONTINGENCY ALLOWANCE

Allow the Amount of R500 000.00 (Five Hundred Thousand Rands) for 
Contingencies, to be used by the Architect/Principal Agent and approved by 
the Client, in terms of the Principal Building Agreement.

00500 000

ADD VAT @  15%: 

Carried to Tender R

SubTotal excluding Value Added Tax

FINAL SUMMARY

101
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C2.3  SCHEDULE FOR IMPORTED MATERIALS AND 
EQUIPMENT 
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C2.3 DPW-23 (EC): Schedule for Imported Materials and 
Equipment 

Project title: EXPANSION TO AN EXISTING MANUFACRUTING FACILITY  

Tender no: EB/BW2/EXT/04/19/Z1A 

This schedule should be completed by the tenderer. (Attach additional pages if more space is 
required) 

Item Material / Equipment Rand (R) (Excl. VAT) 

1.  
 

R 

2.  
 

R 

3.  
 

R 

4.  
 

R 

The Contractor shall list imported items, materials and/or equipment which shall be excluded 
from the Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms 
of currency fluctuations only. Copies of the supplier’s quotations for the items, materials or 
equipment (provided that such costs shall not be higher than the relevant contract rate as 
listed above) should be lodged with the Principal Agent / Engineer of the Department of Public 
Works within 60 (sixty) days from the date of acceptance of the tender. No adjustment of the 
local VAT amount, nor the contractor’s profit, discount, mark-up, handling costs, etc. shall be 
allowed. 

These net amounts will be adjusted as follows: 

FORMULA: 

The net amount to be added to or deducted from the contract sum:  𝐴 = 𝑉 × (
𝑍

𝑌
− 1) 

A = the amount (R) of adjustment 
V = the net amount (supplier’s quotation) (R) of the imported item 
Y = exchange rate at the closing date of tender submission 
Z = exchange rate on the date of payment. 

SIGNED FOR THE TENDERER: 
 
 
……………………..……………………………………… 

NAME OF TENDERER 

……………………..……………………………………… 
SIGNATURE: TENDERER 

NAME:  …………..………………………….. 

CAPACITY: …………..………………………….. 

DATE:  …………..………………………….. 

 
 
……………………..……………………………………… 

SIGNATURE: WITNESS 1 

NAME:  ………..…………………………….. 

 
 
……………………..………………………………………. 

SIGNATURE: WITNESS 2 

NAME:  ………..…………………………….. 
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C2.4:  GUARANTOR PROFORMA LETTER OF 
INTENT 
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C2.4: Guarantor Proforma Letter of Intent 

 
 

EXPANSION OF TO AN EXISTING MANUFACTURING FACILITY 
AT THE EAST LONDON IDZ 

 
TENDER No.: EB/BW2/EXT/04/19/Z1A 

The following letter is to be reproduced on the Guarantor's company letterhead 
 
 
 
 
 
EAST LONDON INDUSTRIAL DEVELOPMENT ZONE SOC LTD 
Lower Chester Road 
EAST LONDON 
5201 
 
Date: 
 
Attention: Mr G. Whittaker 
 
Dear Sir, 
 
ELIDZ: EXPANSION TO AN EXISTING MANUFACTURING FACILITY- TENDER No. 
EB/BW2/EXT/04/19/Z1A 
 
I/we ………………………………………. the undersigned undertake to provide an unaltered 
JBCC Construction Guarantee on behalf of …………………………………………..(the 
Contractor) for the amount of R ............................................................. (in words) in favour of 
the East London Industrial Development Zone SOC Ltd should ......................................... (the 
Contractor) be awarded the ELIDZ: Provision of Manufacturing Facility IN ZONE 1A OF THE 
ELIDZ. 
 
Yours faithfully, 
 
……………………………………………………………….. 
Guarantor      
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C2.5:  CONTRACT DATA CE 
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C2.5: Contract Data CE (Contractor) 

  The Conditions of Contract are clauses 1 to 42 of the JBCC series 2000 Principal 
Building Agreement (Edition 5 of July 2007) prepared by the Joint Building 
Contracts Committee. 
Copies of these conditions of contract may be obtained from the Association of 
South African Quantity Surveyors, Master Builders Association, South African 
Association of Consulting Engineers, South African Institute of Architects, 
Association of Construction Project Managers, Building Industries Federation 
South Africa, South African Property Owners Association or Specialist 
Engineering Contractors Committee. 

  Definitions 
The definitions used in this document and the interpretation thereof are as listed 
in the Principal Building Agreement. The word or phrase of a definition is in bold 
text and shall bear the meaning assigned to it in the Principal Building Agreement. 
Where such word or phrase is not highlighted it shall bear the meaning consistent 
with the context of its use. The listed defined word or phrase does not qualify as 
a definition where information required to be stated in the contract data has not 
been provided. 

  Provision of Contract Data  
Spaces requiring information must be filled in, shown as “not applicable” or 
deleted but not left blank. Where choices are offered, the non-applicable items 
are to be deleted. Where insufficient space is provided the information should be 
annexed hereto and cross referenced to the applicable clause of the contract 
data.  

  Reference Clauses 
Where relevant the Principal Building Agreement clause applicable to the 
required information is printed in italics under the Contract Data clause number 
ie. [27.4.2] 

1.0 CONTRACTING PARTY 

1.1 Contractor:  

Postal address: 

  
   

  
  

  Code   

Tel :  Fax :   

Email :   

Tax/VAT registration No :   

[1.2] Physical address: 

 

 

 
  

Tel :  Fax :   

Email:   

2.0 SECURITIES 

2.1 Security  

The security provisions selected are: 

2.1.1 
[14.3] 

Variable Construction Guarantee Yes/No 
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2.1.2 
[14.4] 

Fixed Construction Guarantee and Payment 
Reduction 

Yes/No 
 

2.1.3 
[14.5] 

Advanced Payment is 
required. Where "Yes" 

(Amount)   

2.1.4 An Advance Payment Guarantee to be provided Yes/No 
 

3.0 PAYMENT AND ADJUSTMENT OF PRELIMINARIES 

3.1 Payment of Preliminaries 
The payment of preliminaries shall be according to the option selected by the 
contractor. The amount included in each monthly payment certificate in respect 
of preliminaries as stated in the contract data shall be. 

3.1.1 Option A  

Assessed by the principal agent as an amount prorated to the value of the work 
duly executed in the same ratio as the preliminaries bears to the contract sum 
excluding: 

• The amount for preliminaries 

• Any contingency sum 

• Any amount in respect of CPAP 

• All inclusive of tax 

3.1.2 Option B 

Calculated from the priced items in the bills of quantities/lump sum document. 
The contractor and the principal agent shall agree on a division of the priced 
preliminaries items into: 

• An initial or establishment charge 

• A monthly charge 

• A final or disestablishment charge 

• All inclusive of tax 

In arriving at such a division cognizance shall be taken of such factors as: 

• Premiums for annually renewable insurance policies 

• Plant, scaffolding and the like remaining the property of the contractor or 
the hiring company and the capital costs thereof not treated as part of the 
initial charge 

• Where the initial construction period is extended the monthly charge shall 
be recalculated on the same basis as was originally applied but taking 
into account the revised construction period and the amounts already paid 
to the contractor 

• Should the contractor and the principal agent be unable to agree such 
division then the principal agent shall make a division of the amount of the 
preliminaries to be incorporated in the valuations for each monthly 
payment certificate. 

3.2 Adjustment of preliminaries 

The amount or items of preliminaries shall be adjusted to take account of the 
theoretical financial effect which changes in time and/or value have on 
preliminaries. Such an adjustment shall be based on the particulars provided by 
the contractor for this purpose in terms of Option A or B and shall preclude any 
further adjustment of preliminaries. 

Adjustment of preliminaries in terms of Option A or B shall apply notwithstanding 
the actual employment of resources by the contractor in the execution of the 
works. The adjustment of preliminaries shall be based on the option as selected 
in the contractor's tender. 

For the adjustment of preliminaries both the contract sum and the contract value 
shall exclude: 

• The amount of the preliminaries 

• Any contingency sum 

• Any amount in respect of CPAP 



PROVISION OF AN EXPANSION TO AN EXISTING MANUFACTURING FACILITY – 
EB/BW2/EXT/04/19/Z1A 

Tenderer ____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

Part C2.5: Contract Data CE (Contractor)   Page 3 
 

• Dayworks 

• All inclusive of tax 

3.2.1 Option A 

The amount of preliminaries shall be adjusted in the following categories: 

• An amount which shall not be varied 

• An amount which shall be varied in proportion to the contract value as 
compared with the contract sum 

• An amount which shall be varied in proportion to the construction period 
as compared to the initial construction period excluding revisions to the 
construction period for which the contractor is not entitled to adjustment 
of of the contract value in terms of the agreement. 

• The contractor shall, within fifteen (15) working days of taking possession 
of the site, give the principal agent a breakdown, sub-divided into the 
above categories, of the amount for preliminaries in tabulated form, all to 
the satisfaction of the principal agent. 

Should the contractor fail to provide such information with in the period stipulated 
then the amount for preliminaries shall be subdivided into the following 
proportions: 

• 10% (ten percent) which amount shall not be varied 

• 15% (fifteen percent) which amount shall be varied in proportion to the 
contract value as compared to the contract sum 

• 75% (seventy percent) which amount shall be varied in proportion to the 
construction period as compared with the initial construction period 

For a lump sum document, should the contractor fail to identify the amount for 
preliminaries, then such an amount shall be deemed to be 7.5% (seven and a 
half percent) of the contract sum excluding: 

• Any contingency sum  

• Any amount in respect of CPAP  

• All inclusive of tax 

Where sectional completion is required in terms of the agreement, the contractor 
shall provide the principal agent with the division of the above categorised 
amounts into sections. Should the contractor fail to provide such information 
within the period stipulated the categorised amounts shall be prorated to the 
value of each section 

3.2.2 Option B 

The contractor shall, within fifteen (15) working days of taking possession of the 
site, give the principal agent with a detailed breakdown of the amount for 
preliminaries. This breakdown shall set out, among others, full particulars of 
administrative, supervisory and other personnel, plant, transport and other 
resources and charges included in the amount for preliminaries. The contractor 
shall show the periods to which the individual items relate with the charge rate 
for such items by means of a program all to the satisfaction of the principal agent. 

Where sectional completion is required in terms of the agreement, the contractor 
shall provide the principal agent with details of the resources required for each 
section and those that are common to sections. Should the contractor fail to 
provide such information with in the period stipulated, Option A shall apply. 

3.2.3 Payment certificate cash flow 

The contractor shall provide all reasonable assistance to the principal agent in 
the preparation of cash flow projections of claims for payment certificates where 
required by the employer. The projections shall be based on the program and 
shall be updated as and when the program requires updating. The cooperation 
of the contractor in terms of this item shall not prejudice his right to receive 
payment in terms of the agreement 



PROVISION OF AN EXPANSION TO AN EXISTING MANUFACTURING FACILITY – 
EB/BW2/EXT/04/19/Z1A 

Tenderer ____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

Part C2.5: Contract Data CE (Contractor)   Page 4 
 

3.2.4 The contract value shall be adjusted according to CPAP [3.1] 
(Yes/No) 

YES 

3.2.5 Payment of preliminaries [3.1.1, 3.1.2] (A or B)  

3.2.6 Adjustment of preliminaries [3.2.1, 3.2.2] (A or B)  

4.0 EMPLOYER CHANGES TO JBCC STANDARD DOCUMENTS 

4.1  Changes (if any) in terms of the Contract Data - Employer are 
accepted (Yes/No) 

 

Where "No" an addendum referenced to this clause is to be attached 

5.0 THE TENDER 

5.1 This tender is to be submitted to the Employer at the street address provided in 
the invitation to tender before the tender closing date and time stipulated therein 

5.2 By the submission of this tender to the employer the tenderer offers and agrees 
to contract for, execute and complete the works for the tender sum as stated 
below 

5.3 Tenders will be opened in public directly after the stated closing time. Only the 
total tender sum as stated in each tender will be announced (Not Applicable) 

5.4 The lowest or any tender will not necessarily be accepted 

5.5 This tender shall remain in full legal force for 120 (One Hundred and Twenty) 
calendar days. the tenderer accepts liability for damages as may be suffered by 
the Employer should the Tender validity period not be honoured. 

5.6 This tender takes into account all listed items [4.0] for the purpose of preparing 
and submitting this tender. 

5.7 The successful tenderer will be appointed in terms of the JBCC Principal Building 
Agreement. 



PROVISION OF AN EXPANSION TO AN EXISTING MANUFACTURING FACILITY – 
EB/BW2/EXT/04/19/Z1A 

Tenderer ____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

Part C2.6: Form of Offer and Acceptance    
 

C2.6:  FORM OF OFFER AND ACCEPTANCE 
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C2.6: Form of Offer and Acceptance 

Project title: EXPANSION TO AN EXISTING MANUFACTURING FACILITY 

Contract No: EB/BW2/EXT/04/19/Z1A 

A. OFFER 

The Employer, identified in the acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: EXPANSION OF THE LINDE WIEMANN MANUFACTURING 
FACILITY 

The Tenderer, identified in the offer signature block, has examined the documents listed in the 
tender data and addenda thereto as listed in the returnable schedules, and by submitting this 
offer has accepted the conditions of tender. 

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this 
form of offer and acceptance, the Tenderer offers to perform all of the obligations and liabilities 
of the Contractor under the contract including compliance with all its terms and conditions 
according to their true intent and meaning for an amount to be determined in accordance with 
the conditions of contract identified in the contract data. 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

Rand (in words): 

 
 
 
 
 

Rand in figures: R 

This offer may be accepted by the Employer by signing the acceptance part of this form of 
offer and acceptance and returning one copy of this document to the Tenderer before the end 
of the period of validity stated in the tender data, whereupon the Tenderer becomes the party 
named as the Contractor in the conditions of contract identified in the contract data. 

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY:  (cross out block which is 
not applicable) 

Company or Close Corporation: 

OR 

Natural Person or Partnership: 
 
 

 

Whose Identity Number(s) is/are: 
 
 

Whose Income Tax Reference Number is/are: 
 
 

 
AND WHO IS (if applicable): 

Trading under the name and style of:  
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AND WHO IS (if applicable): 

Represented herein, and who is duly authorised to 
do so, by: Note: 

A Resolution / Power of Attorney, 
signed by all the Directors / 
Members / Partners of the Legal 
Entity must accompany this Offer, 
authorising the Representative to 
make this offer. 

Mr/Mrs/Ms: 
 
 

In his/her capacity as: 

 
 
 

 
SIGNED FOR THE TENDERER: 

   

Name of Representative Signature Date 

 
WITNESSED BY: 

   

Name of Witness Signature Date 

  
GUARANTEE OFFERED: 
The Tenderer offers to provide security as indicated below: 

i. cash deposit of 10 % of the Contract Sum (Excl. VAT) paid within 21 
days after my /our Bid has been formally accepted 

Yes No 

ii bank guarantee of 10% of the Contract sum (Excl. VAT) submitted 
within 1 days after my /our Bid has been formally accepted. 

Yes No 

iii insurance guarantee of 10% of the Contract sum (Excl. VAT) 
submitted within 21 days after my /our Bid has been formally accepted. 

Yes No 

NB. Guarantees submitted must be issued by either an insurance company duly 
registered in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank 
duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the Form of 
Guarantee included in Part C2.4. No alterations or amendments of the wording of the 
pro-forma will be accepted. 

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, 
where any and all legal notices may be served, as (physical address):  

Domicilium Citandi Et Executandi: 
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Other Contact Details of the Tenderer are: 

Postal address: 

  
   

  
  

Code:  
 

Tel:   

Cell:  Fax:   

Email:   
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B.  ACCEPTANCE 

By signing this part of this form of offer and acceptance, the Employer identified below accepts 
the Tenderer’s offer.  In consideration thereof, the Employer shall pay the Contractor the 
amount due in accordance with the conditions of contract identified in the contract data. 
Acceptance of the Tenderer’s offer shall form an agreement between the Employer and the 
Tenderer upon the terms and conditions contained in this agreement and in the contract that 
is the subject of this agreement. 

The terms of the contract, are contained in:  

2.1 Agreement and contract data 
2.2 Pricing data 
2.3 Scope of work 
2.4 Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into 
Parts 2.1 to 2.4 above.  

Deviations from and amendments to the documents listed in the tender data and any addenda 
thereto as listed in the tender schedules as well as any changes to the terms of the offer agreed 
by the Tenderer and the Employer during this process of offer and acceptance, are contained 
in the schedule of deviations attached to and forming part of this agreement.  No amendments 
to or deviations from said documents are valid unless contained in this schedule. 

The Tenderer shall within two weeks after receiving a completed copy of this agreement, 
including the schedule of deviations (if any), contact the Employer’s agent (whose details are 
given in the contract data) to arrange the delivery of any bonds, guarantees, proof of insurance 
and any other documentation to be provided in terms of the conditions of contract identified in 
the contract data. Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by 
hand on the day of delivery, or if delivered by courier within two working days after submission 
by the Employer to the courier services for a door-to-door delivery to the Tenderer, provided 
that the Employer notifies the Tenderer of the tracking number within 24 hours of such 
submission.  Unless the Tenderer (now Contractor) within seven working days of the date of 
such submission notifies the Employer in writing of any reason why he cannot accept the 
contents of this agreement, this agreement shall constitute a binding contract between the 
parties. 

FOR THE EMPLOYER: 

   

Name of Signatory Signature Date 

 

Name of Organisation: East London Industrial Development Zone SOC Ltd 

Address of Organisation Lower Chester Road, Sunnyridge, East London, 5201 

 
WITNESSED BY: 

   

Name of Witness Signature Date 
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SCHEDULE OF DEVIATIONS: 

1. Subject: 

Detail: 

 

2. Subject: 

Detail: 

 

3. Subject: 

Detail: 

 
By the duly authorised representatives signing this agreement, the Employer and the Tenderer 
agree to and accept the foregoing schedule of deviations as the only deviations from and 
amendments to the documents listed in the tender data and addenda thereto as listed in the 
tender schedules, as well as any confirmation, clarification or changes to the terms of the offer 
agreed by the Tenderer and the Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the Tenderer 
of a completed signed copy of this Agreement shall have any meaning or effect in the contract 
between the parties arising from this agreement. 
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C2.7:  DECLARATION CERTIFICATE FOR LOCAL 
PRODUCTION AND CONTENT FOR DESIGNATED 

SECTORS 
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C2.7: SBD 6.2 DECLARATION CERTIFICATE FOR LOCAL 
PRODUCTION AND CONTENT FOR DESIGNATED SECTORS  

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local 
content are used interchangeably). 

Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 
Regulations, 2011,  the South African Bureau of Standards (SABS) approved technical 
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of 
Local Content together with the Local Content Declaration Templates [Annex C (Local Content 
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to 
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

1. General Conditions 

1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the 
promotion of local production and content. 

1.2. Regulation 9(1) prescribes that in the case of designated sectors, where in the award of 
bids local production and content is of critical importance, such bids must be advertised 
with the specific bidding condition that only locally produced goods, services or works or 
locally manufactured goods, with a stipulated minimum threshold for local production and 
content will be considered. 

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two-stage bidding process 
may be followed, where the first stage involves a minimum threshold for local production 
and content and the second stage price and B-BBEE. 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in 
such a manner that the local production and content of the overall value of the contract is 
reduced to below the stipulated minimum threshold. 

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 
accordance with the SABS approved technical specification number SATS 1286: 2011 as 
follows:  

LC = [1 - x / y] * 100 

Where 

x  is the imported content in Rand 

y is the bid price in Rand excluding value added tax (VAT)  

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of 
advertisement of the bid as indicated in paragraph 4.1 below. 

The SABS approved technical specification number SATS 1286:2011 is accessible 
on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

1.6. A bid may be disqualified if – 

(a)  this Declaration Certificate and the Annex C (Local Content Declaration: Summary 
Schedule) are not submitted as part of the bid documentation; and 

(b)  the bidder fails to declare that the Local Content Declaration Templates (Annex C, 
D and E) have been audited and certified as correct. 

2. Definitions 

2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 
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2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of 
state; 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated by 
the Department of Trade and Industry in line with national development and industrial 
policies for local production, where only locally produced services, works or goods or 
locally manufactured goods meet the stipulated minimum threshold for local production 
and content; 

2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by 
the Chief Financial Officer or other legally responsible person nominated in writing by the 
Chief Executive, or senior member / person with management responsibility(close 
corporation, partnership or individual). 

2.6. “imported content” means that portion of the bid price represented by the cost of 
components, parts or materials which have been or are still to be imported (whether by 
the supplier or its subcontractors) and which costs are inclusive of the costs abroad (this 
includes labour or intellectual property costs), plus freight and other direct importation 
costs, such as landing costs, dock duties, import duty, sales duty or other similar tax or 
duty at the South African port of entry; 

2.7. “local content” means that portion of the bid price which is not included in the imported 
content, provided that local manufacture does take place; 

2.8. “stipulated minimum threshold” means that portion of local production and content as 
determined by the Department of Trade and Industry; and 

2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 
employing another person to support such primary contractor in the execution of part of a 
project in terms of the contract. 

3. The stipulated minimum threshold(s) for local production and content (refer to 
Annex A of SATS 1286:2011) for this bid is/are as follows: 

Description of services, works or goods Stipulated minimum threshold 

National Treasury Designated Sectors Instruction No. 
15 of 2016/2017 Stipulated Minimum Threshold of 
Conversion Processes for Local Production and 
Content for Steel Products in Components for 
Construction 

100% as set out in Table 1A and 
1B 

4. Does any portion of the services, works or goods offered have any imported content? 

 (Tick applicable box) 

YES  NO  

4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published 
by SARB for the specific currency at 12:00 on the date of advertisement of the bid. 

The relevant rates of exchange information is accessible on www.reservebank.co.za. 

http://www.reservebank.co.za/


PROVISION OF AN EXPANSION TO AN EXISTING MANUFACTURING FACILITY – 
EB/BW2/EXT/04/19/Z1A 

Tenderer ____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

C2.7:  Declaration certificate for local production and content for designated sectors Page 3 
 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
Annex A of SATS 1286:2011): 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

5. Were the Local Content Declaration Templates (Annex C, D and E) audited and 
certified as correct? 

 (Tick applicable box) 

YES  NO  

5.1. If yes, provide the following particulars: 

(a) Full name of auditor: ……………………………………………………………………….. 

(b) Practice number: ……………………………………………………………………….. 

(c) Telephone and cell number: ………………………………………………………………. 

(d) Email address: ……………………………………………………………………….. 

(Documentary proof regarding the declaration will, when required, be submitted to the 
satisfaction of the Accounting Officer / Accounting Authority) 

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated 
minimum threshold for local content the dti must be informed accordingly in order for the 
dti to verify and in consultation with the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. .................................................................................................... 
 
ISSUED BY: (Procurement Authority / Name of Institution):  
 
............................................................................................................................................... 
NB    
1 The obligation to complete, duly sign and submit this declaration cannot be transferred        

to an external authorized representative, auditor or any other third party acting on behalf 
of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial 
development/ip.jsp. Bidders should first complete Declaration D.  After completing 
Declaration D, bidders should complete Declaration E and then consolidate the 
information on Declaration C. Declaration C should be submitted with the bid 
documentation at the closing date and time of the bid in order to substantiate the 
declaration made in paragraph (c) below.  Declarations D and E should be kept by 
the bidders for verification purposes for a period of at least 5 years. The successful 
bidder is required to continuously update Declarations C, D and E with the actual values 
for the duration of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 
 
do hereby declare, in my capacity as ……………………………………….................……….. 
 
of ......................................................................................................(name of bidder entity), 
the following: 

 
(a) The facts contained herein are within my own personal knowledge. 
(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, and 
as measured in terms of SATS 1286:2011; and 

(ii) the declaration templates have been audited and certified to be correct. 
 

(c) The local content percentage (%) indicated below has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 
above and the information contained in Declaration D and E which has been consolidated 
in Declaration C: 
 

Bid price, excluding VAT (y) R 

Imported content (x), as calculated in terms of 
SATS 1286:2011 

R 

Stipulated minimum threshold  for local content 
(paragraph 3 above)  

 

Local content %, as calculated in terms of SATS 
1286:2011 

 

 

http://www.thdti.gov.za/industrial%20development/ip.jsp
http://www.thdti.gov.za/industrial%20development/ip.jsp
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If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 
above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the local 
content be verified in terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in Regulation 13 of 
the Preferential Procurement Regulations, 2011 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 
 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 
 WITNESS No. 2                                                 DATE: ___________ 
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