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Item Quantity Rate Amount
No

BILL NO. 1 

PRELIMINARIES

NOTES:

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Series 2000 Principal Building Agreement (July 2007
edition) prepared by the Joint Building Contract Committee
shall be the applicable building agreement, amended as
hereinafter described

The JBCC Principal Building Agreement Contract Data EC and
the JBCC Principal Building Agreement Contract Data CE form
an integral part of this agreement

The ASAQS Preliminaries (November 2007 edition) published
by the Association of South African Quantity Surveyors for use
with the said JBCC Principal Building Agreement shall be
deemed to be incorporated in these bills of quantities

Contractors are referred to the abovementioned documents for
the full intent and meaning of each clause thereof

These clauses are hereinafter referred to by clause number
and heading only. Where standard clauses or alternatives are
not entirely applicable to this contract such modifications,
corrections or supplements as will apply are given under each
relevant clause heading and such modifications, corrections or
supplements shall take precedence notwithstanding anything
contrary contained in the abovementioned documents

Where any item is not relevant to this specific contract such
item is marked N/A, signifying 'not applicable'

PRICING OF PRELIMINARIES

Should the contractor select Option A in terms of subclause
3.2.1 in the Contract Data - Contractor to Employer (CE) for the
purpose of adjustment of these preliminaries, the amount
entered into the amount column in these preliminaries is to be
divided into one or more of the three categories provided
namely Fixed (F), Value Related (V) and Time Related (T)

SECTION A - PRINCIPAL BUILDING AGREEMENT
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Definitions

1 Clause 1.0 -  Definitions and interpretation

F  ....................  V  ....................  T  ....................
Item

Objective and preparations

2 Clause 2.0 -  Offer acceptance and performance  obligations

F  ....................  V  ....................  T  ....................
Item

3 Clause 3.0 -  Documents

F  ....................  V  ....................  T  ....................
Item

4 Clause 4.0 -  Design responsibility

F  ....................  V  ....................  T  ....................
Item

5 Clause 5.0 -  Employer's agents

F  ....................  V  ....................  T  ....................
Item

6 Clause 6.0 - Contractor's site representative

F  ....................  V  ....................  T  .................................
Item
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1 Clause 7.0 -  Compliance with laws and regulations

Without limiting the generality of the provisions of clause 7.0,
the contractor's attention is drawn to the provisions of the
Construction Regulations, 2003 issued in terms of the
Occupational Health and Safety Act, 1993. It is specifically
stated that the employer shall prepare a documented health
and safety specification for the works (refer to Volume 1 of 2
C3.2 for a copy of the relevant specification) and that the
employer shall ensure that the contractor has made provision
for the cost of health and safety measures during the execution
of the works. The contractor shall price opposite this item for
compliance with the act and the regulations and the provisions
of the aforementioned health and safety specification [7.1]

Construction Environmental Management Plan (C3)

The Construction Environmental Management Plan (CEMP)
incorporates specifications derived from recommendations in
the SEA, ELIDZ Rezoning Environmental Impact Assessment
(EIA) and comments Report. Department of Economic Affairs,
Environment and Tourism's Conditions of Approval for the
rezoning EIA, together with specifications for good
"environmental practice" for construction work.

The purpose of the CEMP is to translate the recommendations
of the SEA and the Rezoning EIA into a contractual
environmental management plan which will be strictly applied
during the construction of the works.

A copy of the CEMP is attached (See 3.3 in Volume 1 of 2 of
this document) and tenderers are to famliarize themselves with
the provisions contained therein and allow for compliance with
the same.

F  ....................  V  ....................  T  ....................
Item

2 Clause 8.0 -  Works risk

F  ....................  V  ....................  T  ....................
Item

3 Clause 9.0 -  Indemnities

F  ....................  V  ....................  T  ....................
Item
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1 Clause 11.0 - Special insurances

F  ....................  V  ....................  T  ....................
Item

2 Clause 12.0 -  Effecting insurances

F  ....................  V  ....................  T  ....................
Item

3 Clause 13.0 - Assignment

F  ....................  V  ....................  T  ....................
Item

4 Clause 14.0 -  Security

F  ....................  V  ....................  T  ................................
Item

EXECUTION

5 Clause 15.0 -  Preparation for and execution of the works

F  ....................  V  ....................  T  ....................
Item

6 Clause 16.0 - Site and access

F  ....................  V  ....................  T  ....................
Item

7 Clause 17.0 -  Contract Instructions

F  ....................  V  ....................  T  ....................
Item

8 Clause 18.0 - Setting out of the works

The contractor shall notify the principal agent if any
encroachments of adjoining foundations, buildings, structures,
pavements, boundaries, etc. exist in order that the necessary
arrangements may be made for the rectification of any such
encroachments

F  ....................  V  ....................  T  .................... Item
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Clause 19.0 - Temporary works and plant

a) Site Enclosure

The contractor will, throughout the entire contract period be
responsible for the proper and adequate protection of all
workers and visitors on the site from injury and damage
resulting from the works and for the proper security of the site
at all times. Furthermore, the contractor must allow for all
necessary temporary hoardings (Hoardings included in Bill No.3
- Carpentry and Joinery).

Other than the construction site itself, access is limited to the
immediate area surrounding the works as enclosed by the
entrance to the site. The limit of access and exist will be pointed
out to the contractor by the Principal Agent at the pre-tender
site inspection.

b) Site Establishment

All site establishment, offices and storage of materials will be
strictly limited to an area within the site which must be suitably
fenced with 1,8m high steel mesh fencing covered with
shadecloth to the satisfaction of the principal agent. The
contractor shall be responsible for keeping such areas in a
clean, sanitary and orderly condition. The containers shall be
removed by the contractor and the area made good at the
completion of the contract.

19.1.2

The contractor shall provide, maintain and remove,on
completion, the following accommodation.

a) Meeting Room

The room is to be adequately sized and equipped with a sound
working table and chairs to accommodate at least thirty (30)
people for site meetings.

The room is to be well vented and fitted with two large white
boards with markers and erasers.
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b) Generally

The access and the areas around the offices and toilets shall
be surfaced with clean crushed stone. Furthermore, an
adequate level parking area shall be provided also surfaced
with clean crushed stone. Both areas shall be well drained, kept
free of mud and maintained throughout the contract period.

The contractor shall allow for the proper maintenance and
regular cleaning of the all the above facilities during the contract
period to ensure clean usable facilities at all times and shall
clear away and make good on completion.

1 Clause 20.0 -  Nominated subcontractors

Refer to the provisions on general attendance hereinafter

F  ....................  V  ....................  T  ....................
Item

2 Clause 21.0 -  Selected subcontractors

General attendance of n/s subcontractors for pricing by the
contractor shall be in accordance with the n/s agreement.
Notwithstanding this provision, general attendance shall be
deemed to include for the contractor to provide free of charge
to any n/s subcontractor such scaffolding as may reasonably be
required by such n / s subcontractor for the execution of the
relevant subcontract work

F  ....................  V  ....................  T  ....................
Item

3 Clause 22.0 - Employer's direct contractors

F  ....................  V  ....................  T  ....................
Item

4 Clause 23.0 - Contractor's domestic subcontractors

F  ....................  V  ....................  T  ....................
Item
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COMPLETION

1 Clause 24.0 -  Practical completion

The contractor shall not receive any mark-up for overheads and
profit on any omission of tenant installation work or tenant
installation work by others. Claims of loss of profit shall not be
entertained.

F  ....................  V  ....................  T  ....................
Item

2 Clause 25.0 -  Works completion

F  ....................  V  ....................  T  ....................
Item

3 Clause 26.0 -  Final completion

F  ....................  V  ....................  T  ....................
Item

4 Clause 27.0 -  Latent defects liability period

F  ....................  V  ....................  T  ....................
Item

5 Clause 29.0 - Revision of date for practical completion

The removal and replacement of materials and/or workmanship
which do not conform to specification or drawing shall not
constitute grounds for the extension of the construction period
nor for the adjustment of the contract value (Clause 29.3)

F  ....................  V  ....................  T  ....................
Item

6 Clause 30.0 -  Penalty for  late or  non-completion

F  ....................  V  ....................  T  ....................
Item
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PAYMENT

1 Clause 31.0 -  Interim payment 

The inclusion of materials and goods stored off site in the
amount authorised for payment in terms of clause 31.4 shall be
at the sole discretion of the principal agent and such inclusion
shall only be considered upon the provision, by the contractor,
of an approved guarantee issued by a registered commercial
bank. Clause 31.6.5 is therefore not applicable.

F  ....................  V  ....................  T  ....................
Item

2 Clause 32.0 -  Adjustment to the contract value

Where prices are submitted by the contractor or n/s
subcontractor during the progress of the works in respect of
contract instructions or in regard to a claim under the terms of
the contract and notwithstanding the fact that such prices may
be used in an interim payment certificate, there is to be no
presumption of acceptance. Should the principal agent wish to
accept any such prices prior to the issue of the final payment
certificate, it shall be in writing.

Nothwitstanding the provisions of clause 32.13 or any other
clause, all fluctuations in costs shall be for the account of the
contractor.

This contract is a fixed price contract and the contractor is to
allow in tender make-up for any price fluctuations.

F  ....................  V  ....................  T  ....................
Item

3 Clause 33.0 -  Recovery of expense and loss

F  ....................  V  ....................  T  ....................
Item

4 Clause 34.0 -  Final account and final payment

F  ....................  V  ....................  T  ....................
Item

5 Clause 35.0 -  Payment to  other  parties

F  ....................  V  ....................  T  ....................
Item
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CANCELLATION

1 Clause 36.0 - Termination  by employer - contractor's default

F  ....................  V  ...................  T  ....................
Item

2 Clause 37.0 - Termination  by employer - loss and damage

F  ....................  V  ....................  T  ....................
Item

3 Clause 38.0 - Termination  by contractor - employer's default

F  ....................  V  ....................  T  ....................
Item

4 Clause 39.0 - Termination  - cessation of the works

F  ....................  V  ....................  T  ....................
Item

DISPUTE

5 Clause 40.0 -  Settlement of  disputes

F  ....................  V  ....................  T  ....................
Item

CONTRACT AGREEMENT

6 Clause 41.0 - Post tender provisions

The required post tender information shall be inserted in the
post tender provisions after consultation with the contractor

F  ....................  V  ...................  T  ....................
Item

7 Clause 42.0 - Contractual agreement

F  ....................  V  ....................  T  ....................
Item
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SECTION B - PRELIMINARIES

1.0 Definitions and interpretation

1 Clause 1.0 - Definitions and interpretation

F  ....................  V  ....................  T  ....................
Item

Documents

2 Clause 2.1 -  Checking of documents

F  ....................  V  ....................  T  ....................
Item

3 Clause 2.2 -  Provisional bills of quantities

F  ....................  V  ....................  T  ....................
Item

4 Clause 2.3 -  Availability of construction documentation

F  ....................  V  ....................  T  ....................
Item

Previous work and adjoining properties

5 Clause 3.1 -  Previous work - dimensional accuracy

F  ....................  V  ....................  T  ....................
Item

6 Clause 3.2 -  Previous work - defects

F  ....................  V  ....................  T  ....................
Item

7 Clause 3.3 -  Inspection of adjoining properties

F  ....................  V  ....................  T  ....................
Item

Samples, shop drawings and manufacturer's instructions

8 Clause 4.1 -  Samples of materials

F  ....................  V  ....................  T  ....................
Item
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1 Clause 4.2 -  Workmanship samples

F  ....................  V  ....................  T  ....................
Item

2 Clause 4.3 -  Shop drawings

F  ....................  V  ....................  T  ....................
Item

3 Clause 4.4 - Compliance with manufacturer's instructions

F  ....................  V  ....................  T  ....................
Item

Deposits and fees

4 Clause 5.1 -  Deposits and fees

F  ....................  V  ....................  T  ....................
Item

Temporary services

5 Clause 6.1 - Water

F  ....................  V  ....................  T  ....................
Item

6 Clause 6.2 - Electricity

F  ....................  V  ....................  T  ..................
Item

7 Clause 6.3 - Telecommunication facilities

F  ....................  V  ....................  T  ..................
Item

8 Clause 6.4 - Ablution facilities

F  ....................  V  ....................  T  ...................
Item
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Prime cost amounts

1 Clause 7.1 -  Responsibility for prime cost amounts

F  ....................  V  ....................  T  ....................
Item

Special attendance on n/s subcontractors

2 Clause 8.1 -  Special attendance

F  ....................  V  ....................  T  ....................
Item

General

3 Clause 9.1 -  Protection of  the  works

F  ....................  V  ....................  T  ....................
Item

4 Clause 9.2 - Protection/isolation of existing/sectionally occupied
works

F  ....................  V  ....................  T  ....................
Item

5 Clause 9.3 - Security  of the works

F  ....................  V  ....................  T  ..................
Item

6 Clause 9.4 -  Notice before covering work

F  ....................  V  ....................  T  ....................
Item

7 Clause 9.5 -  Disturbance

F  ....................  V  ....................  T  ....................
Item

8 Clause 9.6 - Environmental disturbance

F  ....................  V  ....................  T  ....................
Item
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1 Clause 9.7 - Works cleaning and clearing

F  ....................  V  ....................  T  ....................
Item

2 Clause 9.8 - Vermin

F  ...................  V  ....................  T  ....................
Item

3 Clause 9.9 - Overhand work

F  ....................  V  ....................  T  ....................
Item

Schedule of Variables

Information necessary for making choices and completion of
those clauses contained in the schedule which are necessary
for tender purposes is given hereunder.  Where no information
is given it shall mean that either no details or specific
requirements are available or that the clause is irrelevant for
this specific contract.

10.1 Provisional Bills of Quantities (clause 2.2)

The quantities are provisional (Yes).

10.2 Availability of Construction documentation (clause 2.3)

Construction documentation is not complete (Yes).

10.3 Previous work - Dimesional acuracy (clause 3.1) (No).

10.4 Previous work - defects (clause 3.2) (No)

10.5 Inspection of adjoining properties (clause 3.3) (Yes).
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10.6 Water (Clause 7.2)

Option A (By Contractor) No.

Option B (By the Employer free of charge) Yes.

Option C (By the Employer metered) No.

10.7 Electricity (clause 7.3)

Option A (By Contractor) No.

Option B (By the Employer free of charge) Yes.

Option C (By the Employer metered) No.

10.8 Telecommunications (clause 7.4)

Telephone: Yes

Facsimile: Yes

E-Mail: Yes

10.9 Ablution facilities (clause 7.5)

Option A (By Contractor) Yes

Option B (By Employer) No.

10.10 Protection of the works. (clause 9.1)
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10.11 Protection/ isolation of existing/ sectionally occupied
works (clause 9.2)

Protection/ isolation is required. (Yes).

The existing premises will be occupied and operational during
the construction period. The Contractor is to ensure that close
liason is held at all times with the clients representative and
ensure that the works, change over of areas, etc are completed
satisfactory.

The Contractor must note that certain areas of the site will be
strictly out of bounds during the contract. The Contractor is to
take all measures necessary to ensure that no members of his
staff, sub-contractors, etc enter such areas.

10.12 Disturbence (clause 9.5) (Yes)

10.13 Enviromental disturbance (clause 9.6) (Yes)

SECTION C: SPECIFIC PRELIMINARIES

Section C: Specific Preliminaries:

1 Site instructions

Instructions issued on site are to be recorded in triplicate in a
site instruction book which is to be maintained on site by the
contractor

F  ....................  V  ....................  T  ....................
Item

2 Overtime

Should overtime be required to be worked for any reason
whatsoever, the costs of such overtime are to be borne by the
contractor unless the principal agent has specifically authorised
in writing, prior to the execution thereof, that costs for such
overtime are to be borne by the employer.

F  ....................  V  ....................  T  ....................
Item
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Dayworks

Where in the opinion of the quantity surveyor any extra work
cannot properly be measured or valued, the contractor will be
allowed daywork prices therefor calculated upon the costs
defined hereunder together with the stated percentages. The
total thus arrived at shall be the total amount recoverable by the
contractor for performing such work.

1. The cost to the contractor or sub-contractor of
materials,being the net cost (at current market prices) actually
paid for such materials after the deduction of cash discounts or
if materials are supplied from the contractor's or
sub-contractor's stock then the cost of such materials shall be
based upon the current market price plus the cost of delivery to
site; to which net cost 10 per cent thereof shall be added 

2. The cost of labour to the contractor or sub-contractor, being
all items of direct cost of labour actually remunerated to the
workmen concerned which shall include the cost of all
allowances in terms of the Industrial Conciliation Act (where
applicable) or any other wage determination applying in the
area or any other charge or expense which is normally binding
as well as all statutory levies to education and training funds as
may be applicable relating to the class of labour concerned at
the time when and in the area where the daywork is executed:
to which labour costs 75 per cent in respect of shopfitting, wall
and floor tiling, mosaic work and electrical work, 60 per cent in
respect of plumbing, plastering, joinery and stone masonry and
40 per cent in respect of painting and decorating, general
builders work and any other trade not specified herein, shall be
added. 
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Hourly based rates for labour shall be the current market rates
for labour based upon standard working hours and shall be
applied in respect of the time spent by workers directly engaged
on the particular dayworks including any operators operating
mechanical plant and transport and erecting and dismantling
other plant. If a claim is made that individual workmen have
been paid wages and allowances in excess of the minimum
legalised rates, then proof must be furnished that such
workmen had been so paid prior to the commencement of the
extra work referred to.

Time lost due to inclement weather shall be excluded from the
time charged.

3. Other direct costs, being any related direct costs such as
mechanical plant and transport, other than costs of material
and labour shall be the net cost thereof to which net cost 10 per
cent thereof shall be added.

4. The rates for mechanical plant shall be commercial hire rates
current at the time of executing the daywork and shall include
fuel and insurance costs.

The above percentages shall cover head office charges; site
staff including site supervision; third party and contractor's
public liability insurance; contractor's workmen's compensation
and unemployment insurance fund contributions; use, repair
and sharpening of non-mechanical hand tools; use of erected
scaffolding, staging, trestles and the like; use of tarpaulins,
protective clothing, artificial lighting, safety and welfare facilities,
storage and the like as may be available on the site; and profit.

1 Supporting vouchers reflecting the time spent and materials
used each week shall be delivered for verification to the
Quantity Surveyor not later than twenty one days after the end
of the week concerned. Should the contractor fail to submit the
vouchers within this time, the Quantity Surveyor shall determine
a fair price for the work.

F  ....................  V  ....................  T  ....................
Item
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1 Warranties for material and workmanship

Where warranties for materials and/or workmanship are called
for, the contractor shall obtain a written warranty, addressed to
the employer, from the firm supplying the materials and/or
doing the work and shall deliver same to the principal agent on
the certified completion of the contract. The warranty shall state
that workmanship, materials and installation are warranted for a
specified period from the date of final completion and that any
defects that may arise during the specified period shall be
made good at the expense of the firm supplying the materials
and/or doing the work, upon written notice to do so. The
warranty will not be enforced if the work is damaged by defects
in the construction of the building in which case the
responsibility for replacement shall rest entirely with the
contractor

F  ....................  V  ....................  T  ....................
Item

2 Co-operation of contractor for cost management

It is specifically agreed that the contractor accepts the
obligation of assisting the principal agent in implementing
proper cost management. The contractor will be advised by the
principal agent of all cost management procedures which will
be implemented to ensure that the final building cost does not
exceed the budget. The principal agent undertakes to make
available to the contractor all budgetary allowances and cost
assessments/reports to enable the proper procedure to be
implemented and the contractor shall attend all cost plan review
and cost management meetings. The contractor undertakes to
extend these procedures, as necessary, to all subcontractors

F  ....................  V  ....................  T  ....................
Item

3 Propping of floors below

N/A

F  ....................  V  ....................  T  ....................
Item
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1 Testing of windows for watertightness

Each window shall be tested for watertightness with water
sprayed on using adequate pressure. If in the opinion of the
principal agent, the pressure proves to be inadequate, then the
pressure shall be boosted by means of compressed air or other
approved means

F  ....................  V  ....................  T  ....................
Item

2 Testing of flat roof waterproofing for watertightness

N/A

F  ....................  V  ....................  T  ....................
Item

3 Ingress of water

It is the Contractors responsibility to prevent ingress of water
into the buildings whilst all work is being completed, and
damage arising out of the above will be made  good at the
Contractors expense.

F  ....................  V  ....................  T  ....................
Item
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Bill No. 1

PRELIMINARIES

COLLECTION

Page Amount
No

Total Brought Forward from Page No. -1-

-2-

-3-

-4-

-5-

-6-

-7-

-8-

-9-

-10-

-11-

-12-

-13-

-14-

-15-

-16-

-17-

-18-

-19-
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Item Quantity Rate Amount
No

BILL NO. 2

MASONRY

Brickwork In (Class 1) Cement Mortar In: 

1 Half brick wall in shower kerb two courses high

m 3
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Item Quantity Rate Amount
No

BILL NO. 3

CARPENTRY AND JOINERY

FLOORING

Wrot Pine

1 100 x 100mm Wrot SA pine bearer closer piece

m 58

2 38 x 152mm Wrot SA pine joists fixed to steel brackets
(elsewhere measured) not exceeding 500mm centres with and
including 100mm diameter bolts

m 395

3 22mm Tounge and groove floor boards fixed to top of timber
joists (elsewhere measured)

m2 197

TEMPORARY HOARDINGS

4 Temporary hoarding 3.00m high comprising continuous new or
secondhand shutterboard walls or other approved material fixed
to suitable timber framework including later taking down and
removing from site

m 27

5 Extra for single door and frame
No 1
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Item Quantity Rate Amount
No

BILL NO. 4

CEILINGS, PARTITIONS AND ACCESS FLOORING 

SUSPENDED CEILINGS 

Note

Electrical light fittings, diffusers, panels, etc generally are "lay
in" units of the same dimensions as the suspension grid
described and allowance must be made accordingly for their
support inclusive of any flexibility in setting out that may be
required (ceiling panels have not been deducted and pricing is
to take cognisance thereof)

600 x 600 x 15mm Thick White Vinylclad Gypsumboard Ceiling
 On White Aluminium Pre-Painted Exposed Tee Suspension
System Including Main And Cross Tees, Necessary Hangers,
Grids, Etc. 

1 Ceilings suspended below timber joists not exceeding 1.00m
m2 231

2 Ceilings suspended below steel purlings 2.70m extreme
m2 231

9.5mm Thick Rhinoboard Plasterboard Ceiling Panels On Donn
Galvanised Suspension System Including Main And Cross
Tees, Necessary Hangers, Grids, Etc. Including Skimming All
Joints In Strict Accordance With The Manufactureres
Instructions

3 Vertical and horizontal bulkheads (Provisional)
m2 53

Sundries

4 White Aluminium shadowline cornice plugged
m 201

PARTITIONS
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"Gypwall Firestop Hispec 63/F120550" Or Other Approved
Partitioning System Complete Steel Studs, Boarding Both
Sides, Aluminium Skirtings Both Sides Etc. All In Strict
Accordance With The Manufactures Instructions

1 Partitioning 2.80m high with bottom track plugged and top track
fixed to suspended tee

m 56

2 Ditto, 3.10m high
m 56

3 Extra over for end intersection with isopanel walling
No 29

4 Ditto, wall end
No 4

5 Ditto, T - intersection
No 18

6 Extra over partition for natural aluminium door frame for and
including solid core door size 813 x 2032mm including one and
a half pairs of 100mm aluminium butt hinges with nylon inserts,
two lever mortice lockset as Union CZ682-24-95CH, and door
stop as Union AL8730 and additional studding, trimming, etc

No 10

7 Extra over partition for natural aluminium door frame for and
including solid core door size 813 x 2032mm with 450mm high
fanlight above filled in with and including 4mm clear float glass
including one and a half pairs of 100mm aluminium butt hinges
with nylon inserts, two lever mortice lockset as Union
CZ682-24-95CH, and door stop as Union AL8730 and
additional studding, trimming, etc

No 5

8 Ditto, double door size 1500 x 2032mm
No 1
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Item Quantity Rate Amount
No

BILL NO. 5

FLOOR COVERINGS, PLASTIC LININGS, ETC 

FLOOR COVERINGS 

2.5mm Thick Homogeneous Vinyl Foor Sheeting Of Approved
Colour Laid In strict Accordance With The Manufacturer's
Instructions Including All Welded Joints, Etc 

1 On power floated concrete floors including any neccessary
preparation work

m2 231

2 On suspended timber floors
m2 231

3 Strip and seal vinyl floor sheeting with an approved product all
in strict accordance with the manufacturers instructions

m2 462
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Item Quantity Rate Amount
No

BILL NO. 6

IRONMONGERY

1 Door closer as Dorma TS73V EN 2-4
No 5

2 Paraplegic grab rail as Chairman Industries DL2
No 2

3 Ditto, as Chairman Industries SR2
No 2

4 Toilet roll holder as Kimberly Clark SA405607 fixed to wall
No 6

5 Hand towel dispenser as Slimroll U1356700 fixed to wall
No 4

6 Soap dispenser as Kimberley Clark SA427715 fixed to wall
No 4

7 Wall mounted waste bin as Kimberley Clark SA426213 fixed to
wall

No 4
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Item Quantity Rate Amount
No

BILL NO. 7

PLASTERING

SCREEDS 

Cement Screeds On Concrete 

1 Average 40mm thick graded to falls to outlet
m2 3

INTERNAL PLASTER 

Cement Plaster On: 

2 Narrow widths
 m2 1
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No

BILL NO. 8

TILING

WALL TILING

Provide The Prime Cost Sum Of R 180.00/m2 Nett Supply Only
For Ceramic Wall Tiles - Prices Are To Include For Laying, Tal
Goldstar Adhesive, Pointing With Tal Tinted Epoxy Grout,
Waste And Profit (Plaster Elsewhere Measured)

1 On drywall partition
m2 290

2 Ditto on narrow widths
m2 53

3 On isopanel walling
m2 44

Sundries

4 Soap dish holder as "Vaal 71511085" fixed to wall
No 2

5 Aluminium corner piece to edge of tiles
m 121

FLOOR TILING 

Provide The Prime Cost Sum Of R 250.00/m2 Nett Supply Only
For Ceramic Floor Tiles - Prices Are To Include For Laying Tal
Superflex Waterproofing, Tal Goldstar Adhesive, Pointing With
Tal Tinted Epoxy Grout, Waste And Profit (Screeds Elsewhere
Measured)

6 On floors to falls
m2 3

7 On narrow widths
m2 1
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BILL NO. 9

PLUMBING AND DRAINAGE

Note: 

For Preambles and Specifications refer to:

1. "Model Preambles for Trades" as published by the
Association of South African Quantity Surveyors (2008 Edition).

2. Where a trade name is specified an equal or other approved
trade name may be approved subject to the Client's approval.

SOIL AND WASTE WATER DRAINAGE 

1 Cut into side of existing manhole and connect up new 160mm
PVC pipe including upgrading concrete benching, channels, etc

No 2

2 Cut into side of existing 160mm PVC pipe for new manhole
(elsewhere measured)

No 1

UPVC Pipes Class 34 Including Laying On And Including
Average 150mm Layer Of Sand Including Excavations In Earth,
Risk Of Collapse, Keeping Excavations Free From Water,
Working Space, Filling In And Ramming With
Selected/Imported Filling, Carting Away Surplus Soil, Etc 

3 110mm Pipe laid in and including trenches not exceeding
1,00m deep

m 40

4 160mm Ditto
m 7

5 110mm Pipe laid in and including trenches exceeding 1.00 and
not exceeding 2,00m deep

m 14

6 160mm Ditto
m 3
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Extra For: 

1 110mm Bend
No 13

2 160mm Reducing inspection eye junction
No 1

3 160mm Bend
No 2

4 110mm Inspection eye bend
No 2

5 110mm Inspection eye junction
No 6

Sundries 

6 Break up existing 150mm thick reinforced concrete paving for a
width of 700mm including neatly saw cutting through along both
sides and later replace concrete to match existing

m 45

7 Cement Concrete 15MPa in encasing 110mm pipe to a
minimum thickness of 100mm all round including any
necessary formwork, etc
 m 5

8 Ditto, to 160mm pipe
m 10

9 Ditto, to 110mm bend
No 6

10 UPVC gulley trap complete with UPVC removable grating
including encasing all round with cement concrete 15MPa and
with standard precast concrete surround fitted on top including
excavation, risk of collapse, fill in and ram, formwork, etc

No 3

11 110mm Diameter UPVC ABC rodding eye cover and frame
including joint to UPVC pipe and encasing in 500 x 500 x
250mm thick concrete

No 1

12 Inspection chamber size 1050mm diameter x not exceeding
1000mm deep internally complete (see drawing at back of Bill)

No 1
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1 Ditto, exceeding 1000mm and not exceeding 2000mm deep
No 1

2 Extra over excavations for drain trenches, etc in earth for
excavation in soft rock
 m3 8

3 Ditto, in hard rock
 m3 4

Note: 

In remeasuring the cubic quantity of extra for excavations in
soft, hard rock, etc for drain trenches, etc the following basis
shall apply: 

Drain Trenches, Water Supply, Etc - Trenches not exceeding
1,00m deep shall be taken 0,60m wider than the internal
diameter of the pipe. This width shall be increased by 100mm
for each successive depth of 1,00m to a maximum of 1,00m
wider than the internal diameter of the pipe. 

Inspection Chambers, Etc - Inspection chambers, etc shall be
taken to the full extent in width and depth and no more. 

SANITARY PLUMBING 

UPVC Pipes And Fittings 

4 40mm pipes
 m 9

5 50mm Pipes
 m 6

6 110mm Pipes
 m 20

7 40mm Pipes chased into walls
m 8

8 50mm Ditto
m 3

9 40mm Pipes cast into concrete raft slabs
m 3

10 50mm Ditto
m 6
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1 110mm Ditto
m 2

Extra For: 

2 50mm Straight reducer
No 2

3 110mm Ditto
No 2

4 110mm Pan connector
No 6

5 40mm Bend
No 12

6 50mm Bend
No 5

7 110mm Bend
No 5

8 40mm Inspection eye bend
No 4

9 50mm Ditto
No 4

10 110mm Ditto
No 4

11 40mm Junction
No 2

12 50mm Ditto
No 2

13 110mm Ditto
No 1

14 40mm Inspection eye junction
No 2

15 50mm Ditto
No 1

16 110mm Ditto
No 3
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1 50mm Inspection eye reducing junction
No 1

2 110mm Ditto
No 2

Sundries 

3 50mm UPVC vent valve
No 1

4 110mm Ditto
No 1

5 40mm Brass combination sink "P" trap including joint to pipe
and outlet fitting

No 2

6 32 x 40mm Chromium plated bottle trap including joint to pipe
and outlet of fitting

No 6

7 40mm Brass shower "P" trap with combination plated grating
including joint to pipe

No 2

SANITARY FITTINGS 

8 Stainless steel wash hand basin as "Franke Grade 304 18/10
Code 2520030" or other approved size 590 x 375 x 160mm
deep complete with waste union, overflow tube attachment,
plug and chain, brackets, etc (taps elsewhere measured)

No 6

9 "Vaal Hibiscus Elite VAA-772480" or other approved WC
complete with pan, solid waste double flap seat and matching
push button top duel flush cistern with flush pipe and including
joint to supply pipe

No 4

10 Ditto, but "Vaal Protea Paraplegic"
No 2

11 Stainless steel double bowl sink unit as  "Franke Neptune
NEX221" or other approved size 1160 x 510mm complete with
waste union, plug, chain, etc and fixing on top of timber fitting
(elsewhere measured)

No 2
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WATER SUPPLY 

Class II Copper Pipes 

1 15mm Pipes
 m 43

2 22mm pipes
 m 26

3 15mm Pipes chased into walls
m 30

4 22mm Ditto,
 m 8

Extra For Approved Brass Compression Fittings 

5 15mm Fittings
No 56

6 22mm Fittings
No 16

Sundries 

7 15mm Brass stopcock including joints to pipes
No 2

8 22mm Ditto
No 3

9 15mm Chromium plated stopcock including joints to pipes
No 6

10 15mm Chromium plated angle regulating valve with 350mm
flex tube as Cobra 832/350 including jointing to pipes

No 17

11 15mm Chromium plated basin mixer as "Cobra NA-951LH" or
other approved including joint to pipe

No 4

12 15mm Chromium paraplegic basin lever pillar tap as "Cobra
503-21" or other approved including joint to pipe

No 4
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1 15mm Chromium plated sink mixer as "Franke 1150021" other
approved including joint to pipe

No 2

2 15mm Chromium plated shower rose as "Cobra KP2.61" other
approved including joint to pipe

No 2

3 15mm Chromium plated shower mixer as "Cobra KO-961"
other approved including joint to pipe

No 2

4 200L 600KPa high pressure horizontal hot water geyser
including fixing to wall and joints

No 1

5 22mm Brass pressure control valve including joint to pipe
No 1

6 22mm Brass pressure relief valve including joint to pipe
No 1

7 22mm Brass vacuum breaker including joint to pipe
No 2

8 Galvanised sheet iron tray to suit 200 litre geyser
No 1

9 40mm UPVC overflow pipe
m 4

10 Saint Gobian Isover insulation to 15mm pipe in strict
accordance with the manufacturers instructions

m 13

11 22mm Ditto
m 8

FIRE SERVICE

12 Cut into existing 28mm copper pipe No 1

Class II Copper Pipes 

13 28mm Pipes
m 13

Carried to Collection R 
Bill No. 9
PLUMBING AND DRAINAGE
PROVISION OF ELECTRICAL UPGRADE AND ADMIN ACCOMMODATION TO
AN EXISTING FACILITY FOR NULATEX SA (PTY) LTD

- 3 6 - 



2018/07

1 28mm Pipes chased into existing walls including making good
to plaster

m 5

Extra For Approved Brass Compression Fittings: 

2 28mm Fitting
No 12

Sundries

3 Approved fire hose reel complete with 30,00m rubber rose,
chromium plated stopcock, shut off nozzle and wall brackets
and fixing to wall including joint to pipe

No 2

4 4,5 Kg DCP fire extinguisher fixed to wall with and including
mounting bracket and 19 x 250 x 500mm painted meranti
backing board with arris rounded edges

No 8

TESTING 

5 Allow for testing all stormwater drainage, soil and waste water
drainage, sanitary plumbing, sanitary fittings, water supply and
fire service to the satisfaction of the architect and the  Municipal
Authorities, replace any defective work free of charge and leave
perfect

Item

BUILDERS WORK IN CONNECTION WITH PLUMBING
INSTALLATION 

6 Cut hole through facebrick wall for pipe not exceeding 100mm
diameter and make good

No 8

7 Prepare and apply one coat undercoat and two coats gloss
enamel paint to copper pipes not exceeding 300mm

m 21
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PLUMBING AND DRAINAGE
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BILL NO. 10

GLAZING

MIRRORS 

1 6mm Float glass silvered back mirror size 450 x 900mm with
polished edged, four times holed for and screwed to plugs in
wall with chromium plated dome headed screws and cork
washers at back

No 6
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BILL NO.11

PAINTING

ON PLASTER, ETC 

Prepare Surface And Apply One Coat Primer And Two Coats
Wall n All Paint On: 

1 Drywall partitions
m2 298

2 Bulkheads
m2 53

ON POWERFLOATED CONCRETE FLOOR, ETC 

Prepare Surface And Apply One Coat WD377 Primer And Two
Coats WD377 Epoxy In Strict Accordance With The
Manufacturers Instruction On: 

3 On powerfloated concrete floor including any neccessary
preparation work

m2 387

ON WOOD 

Prepare Surface And Apply One Coat Primer And Two Coats
Dulux Pearlglo Paint On

4 Doors
 m2 44
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BILL NO. 12

PROVISIONAL SUMS 

The tenderer's attention is drawn to the fact that all Provisional
Sums stated are nett and do not include builder's discount.

                               ---------------

Electrical Installation

1 Provide the sum of R 4 300 000.00 (four million three hundred
thousand rand) for electrical installation supplied and fixed
complete

Item 4 300 000 00

2 Allow for profit
Item

3 Allow for attendance
 Item

Air Conditioning And Ventilation

4 Provide the sum of R 850 000.00 (eight hundred and fifty
thousand rand) for air conditioning and ventilation supplied and
fixed complete

Item 850 000 00

5 Allow for profit
 Item

6 Allow for attendance
 Item

Fire Detection

7 Provide the sum of R 90 000.00 (ninety thousand rand) for fire
detection supplied and fixed complete

Item 90 000 00

8 Allow for profit
Item

9 Allow for attendance
 Item
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Hot Water Generation (Heat Pump)

1 Provide the sum of R 100 000.00 (one hundred thousand rand)
for hot water generation (heat pump) supplied and fixed
complete

Item 100 000 00

2 Allow for profit
 Item

3 Allow for attendance
 Item

Structural Steelwork

4 Provide the sum of R 300 000.00 (three hundred thousand
rand) for stuctural steelwork supplied and fixed complete

Item 300 000 00

5 Allow for profit
 Item

6 Allow for attendance
 Item

Isopanel Walling/Doors and Viewing Panels

7 Provide the sum of R 470 000.00 (four hundred and seventy
thousand rand) for isopanel walling, doors and viewing panels
supplied and fixed complete

Item 470 000 00

8 Allow for profit
 Item

9 Allow for attendance
 Item

Steel Staircase (Reception and Fire Escape)

10 Provide the sum of R 300 000.00 (three hundred thousand
rand) for steel staircase (reception and fire escape) supplied
and fixed complete

Item 300 000 00

11 Allow for profit
 Item
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1 Allow for attendance
 Item

Joinery

2 Provide the sum of R 100 000.00 (one hundred thousand rand)
for joinery supplied and fixed complete

Item 100 000 00

3 Allow for profit
 Item

4 Allow for attendance
 Item

Balustrading

5 Provide the sum of R 100 000.00 (one hundred thousand rand)
for balustrading supplied and fixed complete

Item 100 000 00

6 Allow for profit
 Item

7 Allow for attendance
 Item

Shower Doors

8 Provide the sum of R 6 000.00 (six thousand rand) for shower
doors supplied and fixed complete

Item 6 000 00

9 Allow for profit
 Item

10 Allow for attendance
 Item

Budgetary Allowances 

11 Provide the budgetary allowance of R 15 000.00 (fifteen
thousand rand) for builders work in connection with
electrical/mechanical installation to be adjusted as required Item 15 000 00

12 Provide the budgetary allowance of R 20 000.00 (twenty
thousand rand) for creating an opening for a new fire escape
door to be adjusted as required Item 20 000 00
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PROVISIONAL SUMS
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FINAL SUMMARY

Bill Page Amount
No No

1 -20-PRELIMINARIES

2 -21-MASONRY

3 -22-CARPENTRY AND JOINERY

4 -25-CEILINGS PARTIONS AND ACCESS FLOORING

5 -26-FLOOR COVERINGS, PLASTIC LININGS, ETC

6 -27-IRONMONGERY

7 -28-PLASTERING

8 -29-TILING

9 -38-PLUMBING AND DRAINAGE

10 -39-GLAZING

11 -40-PAINTING

12 -44-PROVISIONAL SUMS

Allow the sum of R 200 000.00 (two hundred thousand rand) for
contingencies to be adjusted as required Item 200 000 00

NETT BUILDING COST R 

ADD : 15% VALUE ADDED TAX R 
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