
Payment Material 

Reference Cost

1200 A

1.1 FIXED-CHARGE ITEMS

1.1.1 8.3.1 Contractual Requirements (Specify) sum 1

Establishment of Facilities on Site

1.2 8.3.2 .1 'Facilities for the Engineer

1.2.1 Site Office and meeting facilities (1 off) sum nil

1.2.2 Ablution and latrine facilities (2 off) sum nil

1.2.3 Carports (3 off) sum nil

1.2.4 Nameboard (1 off) sum nil

1.2.5

Other fixed-charge obligations (Specify)      Allow for all 

costs which the Contractor may incur in terms of any or all 

descriptions in the tender/contract documents and of the 

drawings, which costs are not specifically covered in the 

schedule below. Submit full details in writing.

sum 1

1.3 8.3.2 .2 Facilities for the Contractor

1.3.1 Living accommodation sum 1

1.3.2 Ablution and latrine facilities sum 1

1.3.3 Material Store Facilities sum 1

1.3.4 Tools and Equipment sum 1

1.3.5 Electric power sum 1

1.3.6 Water supplies sum 1

1.3.7 Communications sum 1

1.3.8 8.3.3 Other fixed-charge obligations (Specify) sum 1

1.3.9 8.3.4 Removal of Contractor's and Engineers site establishment  sum 1

on completion

1.4 8.3.5 Occupational Health and Safety

1.4.1 PSA7.1 Compliance with Occupational Health and Safety Act   sum 1

(Act 85 of 1993) and its regulations and with the Employers 

Health and Safety Specification

1.5 8.3.6 Environmental Managemant

1.5.1 PSA8.1 Compliance with Environmental Management plan sum 1

Schedule No. 1
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1 06-08-18



Brought Forward

1.6 TIME-RELATED ITEMS

1.6.1 8.4.1 Contractual requirements (Specify) sum 1

Operation and maintenance of facilities on the Site for the 

duration of construction

8.4.2 0.1 Facilities for the Engineer

1.6.2 Site Office and meeting facilities (1 off) sum nil

1.6.3 Ablution and latrine facilities (2 off) sum nil

1.6.4 Carports (3 off) sum nil

1.6.5 Nameboard (1 off) sum nil

1.6.6 Other fixed-charge obligations (Specify) sum nil

8.4.2 .2 Facilities for the Contractor

1.6.7 Offices and storage sheds sum 1

1.6.8 Living accommodation sum 1

1.6.9 Ablution and latrine facilities sum 1

1.6.10 Material Store Facilities sum 1

1.6.11 Tools and Equipment sum 1

1.6.12 Electric power (Generator) sum 1

1.6.13 Water supplies sum 1

1.6.14 Communications sum 1

1.6.15 8.4.3 Supervision for duration of construction sum 1

1.6.16
8.4.4 Company and head office overhead costs for the duration of 

the contract.
sum 1

1.6.17 8.4.5 Other time-related obligations (Specify) sum 1

8.4.6 Occupational Health and Safety

1.6.18 PSA7.2 Compliance with Occupational Health and Safety Act (Act 85 of sum 1

1993) and its regulations and with the Employers Health and 

SafetySpecification

8.4.7 Environmental Managemant

1.6.19 PSA8.2 Compliance with Environmental Management plan sum 1

Security

1.6.20 Security until final handover to ELIDZ month 1

Total : Schedule 1
Preliminary and General
Carried forward to Summary of Schedules
Total

2 06-08-18


