
Payment Rate Amount

Reference (R) (R)

BILL NO 5.1

SWITCHING STATION SS 1A2

CIVIL WORKS

5.1.1

(a)

Sum 0

BUILDINGS (Contractor to do quantity survey on all buildings extensions) 

Extension to existing control building

5.1.2 .1 Supply m² 0

5.1.3 .2 Install m² 0

Demolish existing wall 5m long and 3 meter high

5.1.4 .1 Supply ea -

5.1.5 .2 Install ea 0

Wall mounted cable rack (flush to wall) - heavy duty

5.1.6 .1 Supply m 10

5.1.7 .2 Install m 10

Overhead mounted cable rack - heavy duty

5.1.8 .1 Supply m 10

5.1.9 .2 Install m 10

Safety signs/Danger labels

5.1.10 .1 Supply ea 2

5.1.11 .2 Install ea 2

Hardwood wall mounted drawing frame to house drawings

5.1.12 .1 Supply ea 1

5.1.13 .2 Install ea 1

6m 300mm PE sleeves for power cable entry

5.1.14 .1 Supply ea 1

5.1.15 .2 Install ea 1

Lock and keys for doors and gates

5.1.16 .1 Supply ea 0

5.1.17 .2 Install ea 0

Carried Forward

Contract  2977-00-01 ELIDZ ELECTRICAL INFRASTRUCTURE UPGRADE FOR ZONE 1A - PHASE 1 & 2

Part C2:  Pricing Data

Section C2.2:  Bill of Quantities

Schedule No. 5: Switching Station SS 1A2

Item Description Unit Qty

Make provision for temporary works to accommodate existing cables during extension 

of the switching station building

Construct an extension to the switching room building inclusive of all required foundations, 

brickwork, roof & tiles, gutters, down-pipes, plumbing, electrical works, earth bonding to 

main earthgrid, carpentry, plastering, painting, doors, air ventilation,

concrete ramp/porch and control cable trench entry into building. All accessories such as 

nuts, bolts, brackets, supports, etc. included
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Brought Forward

EARTHING

Main Earthgrid

(a) Trenching

5.1.18 .1 Supply m³ -

5.1.19 .2 Install m³ 18

Install Horizontal Grid (10mm2 annealed round copper - 0.7kg/m) 

5.1.20 .1 Supply m 50

5.1.21

.2 Install
m 50

Equipment Earth Tails (50x3mm - 1.38kg/m) 

5.1.22 .1 Supply m 16

5.1.23 .2 Install m 16

Vertical 16mm2 rods

5.1.24 .1 Supply m 8

5.1.25 .2 Install m 8

Bentonite (conductive concrete)

5.1.26 .1 Supply m³ 1

5.1.27 .2 Install m³ 1

Exo-welding (bonding)

5.1.28 .1 Supply ea 4

5.1.29 .2 Install ea 4

Backfill and compaction

5.1.30 .1 Supply m³ 18

5.1.31 .2 Install m³ 18

Indoor Equipment earthing

11 kV Switchgear panels

5.1.32 .1 Supply ea 4

5.1.33 .2 Install ea 4

5.1.34 .1 Supply Lot 1

5.1.35 .2 Install Lot 1

5.1.36 .1 Supply ea 1

5.1.37 .2 Install ea 1

Carried Forward

Extend the existing switching station's earthgrid to cover the switching staion building's 

extension

Earthing accessories (1000x100x50 earth bar, down conductor, BCEW) for extension

Measure Earthgrid Resistance (Soil resistivity testing to be included,
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Brought Forward

PRIMARY PLANT - OUTDOOR

Install 11 kV Cables

Trenching (Note existing services. Any damage will be to the contractor's cost)

5.1.38 .1 Supply m³

5.1.39 .2 Install m³ 1040

11 kV 240mm² three core Cu XLPE SWA cable 

5.1.40 .1 Supply m 2600

5.1.41 .2 Install m 2600

Backfill and compaction and test

5.1.42 .1 Supply m³ 832

5.1.43 .2 Install m³ 832

Install 160mm dia. Class 6 sleeves

5.1.44 .1 Supply m 300

5.1.45 .2 Install m 300

Install 110mm dia. Class 6 sleeves

5.1.46 .1 Supply m 180

5.1.47 .2 Install m 180

Make-off 11 kV 240mm² three core Cu XLPE cable indoor shrouded termination

5.1.48 .1 Supply ea 2

5.1.49 .2 Install ea 2

Make-off 11 kV 240mm² three core Cu XLPE SWA cold shrink cable joint

5.1.50 .1 Supply ea 9

5.1.51 .2 Install ea 9

Install 2 x 70mm² BCEW ECC including joints, termination and other accessories

5.1.52 .1 Supply m 5200

5.1.53 .2 Install m 5200

Carried Forward

Allow for all costs which the Contractor may incur in terms of any or all of

descriptions  the drawings which costs are not specifically covered in the Schedule 

hereafter.

Complete installation of two 11kV three core cables per

between Leaches Bay MV panel (switchgear) and and SS 1A1 11kV switchgear

including all indoor terminations and connections. 

Complete installation of wooden cable supports in the Switching Station cable trenches and 

sealing off of cable ducts/sleeves across road.

Rearrange panels such that power is balanced as much as possible on the MV board's 

busbar
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Brought Forward

Install 120mm² BCEW ECC including joints, termination and other accessories

5.1.54 .1 Supply m 1

5.1.55 .2 Install m 1

Concrete Cable Route Markers

5.1.56 .1 Supply no 18

5.1.57 .2 Install no 18

Danger Tape: Orange/Yellow PVC material (300mm above cable)

5.1.58 .1 Supply m 2600

5.1.59 .2 Install m 2600

Built of a complete 800 x 800 mm brick manhole with concrete lid as indicated on the drawing

5.1.60 .1 Supply no 4

5.1.61 .2 Install no 4

PRIMARY PLANT -INDOOR

11kV Switchboard

11kV 1250A Circuit Breaker (outgoing feeder)

5.1.62 .1 Supply ea 0

5.1.63 .2 Install ea 0

11kV 1250A Circuit Breaker 's 320mm Deep extention box

5.1.64 .1 Supply ea 2

5.1.65 .2 Install ea 2

CONTROL PLANT 

5.1.66
sum 1

5.1.67
sum 1

5.1.68 lot 1

MISCELLANEOUS

160mm 6m PE pipe/sleeve, include sealing and draw wires

5.1.69 .1 Supply item 2

5.1.70 .2 Install item 2

110mm 6m PE pipe/sleeve, include sealing and draw wires

5.1.71 .1 Supply item 2

5.1.72 .2 Install item 2

Carried Forward

Supply & installation of complete switchboard including all inter-panel

connections, busbars and bus wiring;  switchboard consisting of:

Design, supply and install all protection, metering, control, telecom-

munication, AC/DC and security systems: Panels to be fully equipped with all relays, 

switches, indication lamps, mimic display, terminals, fuses, links and all other equipment 

required for the HV and MV protection and control system as generally specified and 

indicated for HV & MV plant on the drawings. Supply, delivery & installation of control 

panels, including all connections, inter-panel cabling, complete testing and commissioning 

to ensure a fully functional system

Make provision for new AC/DC Panel (3x3Phase Circuit, 6x1Phase Circuits, 9 DC circuits) with 

25% spare space

Make provision for 110V Charger & Batteries (54 cells 161 Ah lead acid cells), 30A charger 

and Battery cabinet

Integration of the new board to the existing or existing AC/DC source including any upgrade 

Pipes and Sleeves
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Brought Forward

Testing

Testing of power cables

5.1.73 .1 Supply item -

5.1.74 .2 Install item 2

Earth continuity test between structure and earthgrid

5.1.75 .1 Supply item -

5.1.76 .2 Install item 4

Resistance test of Switching Station earthgrid with report

5.1.77 .1 Supply item -

5.1.78 .2 Install item 1

Signs/Notices

Station labels (safety/danger/access/medical/identification)

5.1.79 .1 Supply Lot 2

5.1.80 .2 Install Lot 2

Equipment labels

5.1.81 .1 Supply Lot 13

5.1.82 .2 Install Lot 13

Excavations

Excavations - pickable soil

5.1.83 .1 Supply m³ -

5.1.84 .2 Install m³ 2288

Excavations - Intermediate soil

5.1.85 .1 Supply m³ -

5.1.86 .2 Install m³ 1373

Excavations - soft rock (machine)

5.1.87 .1 Supply m³ -

5.1.88 .2 Install m³ 458

Excavations - hard rock (machine)

5.1.89 .1 Supply m³ -

5.1.90 .2 Install m³ 458

Side wall protection of 1.2m to 2m deep trenches 

5.1.91 .1 Supply m³ 1

5.1.92 .2 Install m³ 1

Imported bedding sand/ riversand for bedding & backfilling materials

5.1.93 .1 Supply m³ 65

5.1.94 .2 Install m³ 65

5.1.95 .1 Supply m³ 65

5.1.96 .2 Install m³ 65

Carried Forward

Removal of excavated material (rock, etc,) and spoil not suitable for backfilling and 

transport to an approved dumping site (50km radius)

5 06-08-18



Brought Forward

Drill pit (For drilling underneath road) 

5.1.97 .1 Supply m³ 12

5.1.98 .2 Install 0 0

Horizontal drilling (soft soil) 

5.1.99 .1 Supply m³ 2.9

5.1.100 .2 Install m³ 2.9

Horizontal drilling (hard rock) 

5.1.101 .1 Supply m³ 2.9

5.1.102 .2 Install m³ 2.9

Boulders – Class A

5.1.103 .1 Supply m³ 0

5.1.104 .2 Install m³ 0

Concrete works

Stone (19mm stone size)

5.1.105 .1 Supply m³ 0

5.1.106 .2 Install m³ 0

5.1.107 .1 Supply m³ 5

5.1.108 .2 Install m³ 5

50kg pockets of 25MPa cement

5.1.109 .1 Supply ea 25

5.1.110 .2 Install ea 25

Building services

Bricks

5.1.111 .1 Supply m² 0

5.1.112 .2 Install m² 0

Brickforce

5.1.113 .1 Supply m 0

5.1.114 .2 Install m 0

Concrete Lintol (1,2m)

5.1.115 .1 Supply ea 0

5.1.116 .2 Install ea 0

Concrete Lintol (2,4m)

5.1.117 .1 Supply ea 0

5.1.118 .2 Install ea 0

Paint (20 litre)

5.1.119 .1 Supply ea 0

5.1.120 .2 Install ea 0

Carried Forward

Sand
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Brought Forward

Tools (brick laying, shovels/marking/waterpas/mixer)

5.1.121 .1 Supply Lot 0

5.1.122 .2 Install Lot 0

Transport - travelling required other than allowed for on contract

Truck (1 Ton)

5.1.123 .1 Supply km 300

5.1.124 .2 Install km 300

4 x 4 LDV

5.1.125 .1 Supply km 300

5.1.126 .2 Install km 300

Make provision for the architectural design of the switching station extension

5.1.127 .1 Supply Sum 0

5.1.128 .2 Install Sum 0

Make provision for the civil design of the switching station extension

5.1.129 .1 Supply Sum 0

5.1.130 .2 Install Sum 0

Install OPTEX (purpose designed) duct system for 7 cores optic fibre
5.1.131 .1 Supply m 1300

5.1.132 .2 Install m 1300

BILL NO 5.1

SWITCHING STATION SS 1A2

Carried forward to Summary of Bills Total
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