Contract 2977-00-01 ELIDZ ELECTRICAL INFRASTRUCTURE UPGRADE FOR ZONE 1A - PHASE 1 & 2

Part C2: Pricing Data
Section C2.2: Bill of Quantities
Schedule No. 4: Switching Station SS 1A1

Item Fz;z‘:;zte Description Unit Qty I‘\E;t)e An(1;|).mt
BILLNO 4.1
SWITCHING STATION SS 1A1
CIVIL WORKS
(a) Make provision for temporary works to accommodate existing cables during extension
of the switching station building Sum 1
411
BUILDINGS
|Extension to existing control building
Construct an extension to the switching room building inclusive of all required foundations,
brickwork, roof & tiles, gutters, down-pipes, plumbing, electrical works, earth bonding to
main earthgrid, carpentry, plastering, painting, doors, air ventilation,
concrete ramp/porch and control cable trench entry into building. All accessories such as
nuts, bolts, brackets, supports, etc. included
4.1.2 .1 Supply m? 25
4.13 .2 Install m? 25
Demolish existing wall 5m long and 3 meter high
4.1.4 .1 Supply ea -
415 .2 Install ea 1
|Wall mounted cable rack (flush to wall) - heavy duty
4.1.6 .1 Supply m 10
4.1.7 .2 Install m 10
Overhead mounted cable rack - heavy duty
4.1.8 .1 Supply m 10
4.1.9 .2 Install m 10
Safety signs/Danger labels
4.1.10 .1 Supply ea 2
4.1.11 .2 Install ea 2
Hardwood wall mounted drawing frame to house drawings
4.1.12 .1 Supply ea 1
4.1.13 .2 Install ea 1
6m 300mm PE sleeves for power cable entry
4.1.14 .1 Supply ea 4
4.1.15 .2 Install ea 4
Lock and keys for doors and gates
4.1.16 .1 Supply ea 2
4.1.17 .2 Install ea 2

Carried Forward
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Brought Forward

4.1.18

4.1.19

4.1.20

4.1.21

4.1.22

4.1.23

4.1.24

4.1.25

4.1.26

4.1.27

4.1.28

4.1.29

4.1.30

4.1.31

4.1.32

4.1.33

4.1.34

4.1.35

4.1.36

4.1.37

EARTHING

Main Earthgrid

Extend the existing switching station's earthgrid to cover the switching staion building's

(a) Trenching

.1 Supply

.2 Install

Install Horizontal Grid (10mm2 annealed round copper - 0.7kg/m)

.1 Supply
.2 Install

Equipment Earth Tails (50x3mm - 1.38kg/m)

.1 Supply

.2 Install
Vertical 16mm2 rods

.1 Supply

.2 Install

Bentonite (conductive concrete)

.1 Supply
.2 Install
Exo-welding (bondin
.1 Supply
.2 Install
Backfill and compaction
.1 Supply
.2 Install
Indoor Equipment earthing
11 kV Switchgear panels
.1 Supply
.2 Install

Earthing accessories (1000x100x50 earth bar, down conductor, BCEW) for extension

.1 Supply
.2 Install

Measure Earthgrid Resistance (Soil resistivity testing to be included,

.1 Supply

.2 Install

ea

ea

m3

ea

ea

Lot

Lot

ea

ea

18

50

50

16

16

10

10

Carried Forward
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Brought Forward

4.1.38

4.1.39

4.1.40

4.1.41

4.1.42

4.1.43

4.1.44

4.1.45

4.1.46

4.1.47

4.1.48

4.1.49

4.1.50

4.1.51

4.1.52

4.1.53

4.1.54

4.1.55

PRIMARY PLANT - OUTDOOR

Allow for all costs which the Contractor may incur in terms of any or all of
descriptions the drawings which costs are not specifically covered in the Schedule
hereafter.

PRIMARY PLANT - OUTDOOR

Allow for all costs which the Contractor may incur in terms of any or all of
descriptions the drawings which costs are not specifically covered in the Schedule
hereafter.

Install 11 kV Cables

Complete installation of two 11kV three core cables per
between Leaches Bay MV panel (switchgear) and and SS 1A1 11kV switchgear
including all indoor terminations and connections.

Complete installation of wooden cable supports in the Switching Station cable trenches and

sealing off of cable ducts/sleeves across road.

Rearrange panels such that power is balanced as much as possible on the MV board's

busbar

Trenching (Note existing services. Any damage will be to the contractor's cost)

.1 Supply
.2 Install

Install 11 kV 240mm? three core Cu XLPE SWA cable

.1 Supply

.2 Install

Backfill and compaction and test

.1 Supply
.2 Install

Install 160mm dia. Class 6 sleeves

.1 Supply
.2 Install

Install 110mm dia. Class 6 sleeves

.1 Supply

.2 Install

Make-off 11 kV 240mm? three core Cu XLPE cable indoor shrouded termination

.1 Supply

.2 Install

Make-off 11 kV 240mm? three core Cu XLPE SWA cold shrink cable joint

.1 Supply

.2 Install

Install 2 x 70mm? BCEW ECC including joints, termination and other accessories

.1 Supply

.2 Install

Install 120mm? BCEW ECC including joints, termination and other accessories

.1 Supply

.2 Install

m3

m3

m3

ea

ea

ea

ea

520

520

1300

1300

416

416

300

300

180

2600

2600

Carried Forward
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Brought Forward

4.1.56

4.1.57

4.1.58

4.1.59

4.1.60

4.1.61

4.1.62

4.1.63

4.1.64

4.1.65

4.1.69

4.1.70

4.1.71

4.1.72

4.1.73

4.1.74

4.1.75

4.1.76

Concrete Cable Route Markers

.1 Supply

.2 Install

Danger Tape: Orange/Yellow PVC material (300mm above cable)

.1 Supply

.2 Install

Built of a complete 800 x 800 mm brick manhole with concrete lid as indicated on the drawing

.1 Supply
.2 Install

PRIMARY PLANT -INDOOR

Supply & installation of complete switchboard including all inter-panel
connections, busbars and bus wiring; switchboard consisting of:

11kV Switchboard

11kV 1250A Circuit Breaker (outgoing feeder)

.1 Supply
.2 Install

11kV 1250A Circuit Breaker 's 320mm Deep extention box

.1 Supply
.2 Install
CONTROL PLANT

Design, supply and install all protection, metering, control, telecom-

Make provision for new AC/DC Panel (3x3Phase Circuit, 6x1Phase Circuits, 9 DC circuits) with

Make provision for 110V Charger & Batteries (54 cells 161 Ah lead acid cells), 30A charger
Integration of the new board to the existing or existing AC/DC source including any upgrade
MISCELLANEOUS

Pipes and Sleeves

160mm 6m PE pipe/sleeve, include sealing and draw wires

.1 Supply

.2 Install

110mm 6m PE pipe/sleeve, include sealing and draw wires

.1 Supply

.2 Install
Testing
Testing of power cables

.1 Supply

.2 Install

Earth continuity test between structure and earthgrid

.1 Supply

.2 Install

no

no

no

no

ea

ea

ea

ea

sum

sum

lot

Iltem

Iltem

Iltem

Iltem

Iltem

Item

Iltem

Iltem

1300

1300

Carried Forward
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Brought Forward

4.1.77

4.1.78

4.1.79

4.1.80

4.1.81

4.1.82

4.1.83

4.1.84

4.1.85

4.1.86

4.1.87

4.1.88

4.1.89

4.1.90

4.1.91

4.1.92

4.1.93

4.1.94

4.1.95

4.1.96

4.1.97

4.1.98

4.1.99

4.1.100

4.1.101

4.1.102

Resistance test of Switching Station earthgrid with report

.1 Supply

.2 Install

Signs/Notices

Station labels (safety/danger/access/medical/identification)

.1 Supply
.2 Install
Equipment labels
.1 Supply
.2 Install
Excavations

Excavations - pickable soil

.1 Supply
.2 Install

Excavations - Intermediate soil

.1 Supply
.2 Install

Excavations - soft rock (machine)

.1 Supply
.2 Install

Excavations - hard rock (machine)

.1 Supply
.2 Install

Side wall protection of 1.2m to 2m deep trenches

.1 Supply

.2 Install

Imported bedding sand/ riversand for bedding & backfilling materials
.1 Supply
2 Install

Removal of excavated material (rock, etc,) and spoil not suitable for backfilling and

.1 Supply
.2 Install
Drill pit (For drilling underneath road)
.1 Supply
.2 Install

Horizontal drilling (soft soil)

.1 Supply

.2 Install
Horizontal drilling (hard rock

.1 Supply

.2 _Install

Iltem

Item

Lot

Lot

Lot

Lot

m3

m3

m3

m2

m?2

m3

3

m3

13

13

1144

686.4

228.8

228.8

65

65

65

65

12

12

2.9

2.9

2.9

2.9

Carried Forward
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Brought Forward

4.1.103

4.1.104

4.1.105

4.1.106

4.1.107

4.1.108

4.1.109

4.1.110

4.1.111

4.1.112

4.1.113

4.1.114

4.1.115

4.1.116

4.1.117

4.1.118

4.1.119

4.1.120

4.1.121

4.1.122

4.1.115

4.1.116

Boulders — Class A

.1 Supply

.2 Install
Concrete works
Stone (19mm stone size)

.1 Supply

.2 Install

n
Q)
=1
o

.1 Supply
.2 Install

50kg pockets of 25MPa cement

.1 Supply

.2 Install
Building services
Bricks

.1 Supply

.2 Install
Brickforce

.1 Supply

.2 Install
Concrete Lintol (1,2m)

.1 Supply

.2 Install
Concrete Lintol (2,4m)

.1 Supply

.2 Install
Paint (20 litre)

.1 Supply

.2 Install

Tools (brick laying, shovels/marking/waterpas/mixer)

.1 Supply
.2 Install
Truck (1 Ton)
4x41DV
Other please specify:
Make provision for the architectural design of the switching station extension
Make provision for the civil design of the switching station extension

Install OPTEX (purpose designed) duct system for 7 cores optic fibre
.1 Supply

.2 Install
BILL NO 4.1
SWITCHING STATION SS 1A1

m3

ea

ea

m?2

ea

ea

Lot

Lot

km

km

Iltem

Sum

Sum

25

25

45

45

36

36

300

300

650

650

Carried forward to Summary of Bills

Total

06-08-18



