
Payment Rate Amount

Reference (R) (R)

BILL NO 3

LEACHES BAY

EARTHING

Equipment Earth Tails (50x3mm - 1.38kg/m) 

3.1 .1 Supply m 10

3.2 .2 Install m 10

11 kV Switchgear panels

3.3 .1 Supply ea 4

3.4 .2 Install ea 4

PRIMARY PLANT -INDOOR

11kV 1250A Circuit Breaker (outgoing feeders)

3.5 .1 Supply ea 4

3.6 .2 Install ea 4

11kV 1250A Circuit Breaker 's 320mm Deep extention box

3.7 .1 Supply ea 4

3.8 .2 Install ea 4

CONTROL PLANT 

3.9 .1 Supply lot 4

3.10 .2 Install lot 4

Carried Forward

Unit Qty

Contract  2977-00-01 ELIDZ ELECTRICAL INFRASTRUCTURE UPGRADE FOR ZONE 1A - PHASE 1 & 2

Part C2:  Pricing Data

Section C2.2:  Bill of Quantities

Schedule No. 3: Leaches Bay 

Extend the existing Sub- station's earthgrid to cover the Sub- 

Supply & installation of complete switchboard including all inter-

panel connections, busbars and bus wiring;  switchboard 

consisting of:

Item Description

Design, supply and install all protection, metering, control, 

telecom-

munication, AC/DC and security systems: Panels to be fully 

equipped with all relays, switches, indication lamps, mimic 

display, terminals, fuses, links and all other equipment 

required for the HV and MV protection and control system as 

generally specified and indicated for HV & MV plant on the 

drawings. Supply, delivery & installation of control panels, 

including all connections, inter-panel cabling, complete testing 

and commissioning to ensure a fully functional system

MV Feeder Protection Scheme (Differential as Main, OC/EF as 

Backup): related works for control of 11 kV CB panel

1 06-08-18



Brought Forward

Sum 4

3.12 .1 Supply lot 2

3.13 .2 Install lot 2

MISCELLNEOUS

3.14

.1 Supply

m 2

3.15 .2 Install m 2

3.16 item 4

3.17 .1 Supply lot 4

3.18 .2 Install lot 4

Make-off 11 kV 240mm² three core Cu XLPE cable indoor shrouded termination

3.19 .1 Supply ea 12

3.20 .2 Install ea 12

3.21 km 300

3.22 km 300

3.23 item 1

BILL NO 3

LEACHES BAY

Carried forward to Summary of Bills Total

Other please specify:

Equipment labels

Make a provision for the Update of Tariff metering (Wireconn 

modules with ABB meters) to integrate the energy through 

the new 2 feeder panels

Cable wiring to supply new Panels from existing  AC/DC Board 

(using spare AC and DC supplies) or BTU

 110mm 6m PE pipe/sleeve, include sealing and draw wires

4 x 4 LDV

Truck (1 Ton)

Earth continuity test between structure and earthgrid

2 06-08-18


