The contractor is responsible, in the case of Third Party
Damage, for the deductible of (amount) R 15,000
34 Support insurance to be effected by the Employer
[11.1.1] | For the sum of (amount) NA
With a deductible of (amount) NA
35 Special insurance to be effected by (Employer/ NA
Contractor)
Type
For the sum of (amount) NA
With a deductible of (amount) NA
4.0 PRACTICAL COMPLETION DATES AND PENALTIES
4.1 For the works as a whole Penalty
Date
Amount
[24.3.1] | The date for practical completion and the penalty per
Egg;} calendar day See below See below
[30.3]
4.2 For the works in sections Date Penalty
[24.3.1] Amount
[28.1] The date for practical | Portion of HOP and Refab Factory
completion and the | Area and associated services R
penalty per calendar 01 July 2019 20.000.00
day e
5.0 DOCUMENTS AND GENERAL
5.1 No of Construction documents to be supplied to the contractor 3
[3.7]
5.2 The priced document may be used as a specification of materials and goods | No
[3.9] and work methods
5.3 The contractor shall provide a schedule of rates No
[3.10]
5.4 Changes made to JBCC standard documents Yes
[3.11] (Addendum No) NA
5.5 On acceptance of the tender the priced document is to be | (No. of) The priced
[3.11] submitted within the stated working days document
is to be
submitted
as part of
the tender
and
returned as
part of
Envelope
B: Financial
Proposal
5.6 Work to be undertaken by direct contractors Yes




