
PROVISION OF ELECTRIC FENCE MAINTENANCE SERVICE AT THE ELIDZ ES/15/ELEC/EF/01

Item Description Unit Qty Monthly Supply Rate Annual Total Amount

SECTION A1 : ANNUAL CHARGES        

A1.1 Annual Preliminary & General
A1.1.1 Provision of surety Year 1
A1.1.2 Provision of insurances Year 1
A1.1.3 Staff protective personal equipment Year 1
A1.1.4 Staff induction Year 1
A1.1.5 OHS compliance method statement Year 1
A1.1.6 CEMP compliance method statement Year 1
A1.1.7 Provision of Electronic Maintenance Manual Year 1
A1.1.8 Provision of Updated drawings in AutoCAD format Year 1

Sub Total 

SECTION A2 : MONTHLY CHARGES

A1.2 Monthly Preliminary & General
A1.2.1 Monthly overheads & administration charges Months 12
A1.2.2 Other contractual items not detailed above Months 12

Sub Total 

PROVISION OF ELECTRIC FENCE MAINTENANCE SERVICE AT THE ELIDZ ES/15/ELEC/EF/01
SECTION B1 : ROUTINE MAINTENANCE Qty Monthly Supply Rate Annual Total Amount

B1 Routine maintenance (inclusive of all labour, equipment, transport and related costs)
B1.1Inspection/test of Electric Fence network every normal working day and submit job cards/report detailing faults attended to and recorded in a duplicate maintenance manual. Months 12
B1.2 Prepare weekly works/maintenance program for the forthcoming month - to be vetted and approved by ELIDZ before proceedingMonths 12
B1.3 Kiosk Inspections (including operation of all energizers, cleaning battery terminals, battery charging rates, battery load tests, battery chargers, vacuum entire kiosk, clean/replace filters were necessary, maintain high voltage leads and connections, maintain external paintwork, lubricate locking mechanisms and hinges. (15 kiosks at 4 times per annum)Qty 60
B1.4 Inspection of approx 12 Kms Electric Fence (including all wiring joints, terminations, tensions and earths) Kms 144
B1.5 Check,repair,replace with free-issue furniture: Electric Fence Furniture/Equipment (including strain and suspension insulators, combo tensioners, bridges etc)Kms 144
B1.6 Electric Fence Failures (clean fence furniture/equipment where necessary to remove corona tracking due to salt built up) Kms 144
B1.7 Vegetation Control (assign two suitably trained personnel to patrol the entire ELIDZ fence line on a daily basis and administer MAMBA or approved vegetation control mixture 0.5m either side, along the entire fence route as and when required. In addition this personnel will be required to remove/dispose of all debris, plastic and paper etc along the fence within a 6m servitude area. No 24
B1.8 Active Vegetation Ingredient - Suitably formulated to be applied to fence routes, walkways and hard stands Litres 1440

Per m² Walkway and Hard Stands m2 7000
B1.9 Fibre Intrusion Detection Equipment ( Includes Physical hardware check & test ,calibration checks-Local & remote alarm tests)Kms 12

Sub Total 

PROVISION OF ELECTRIC FENCE MAINTENANCE SERVICE AT THE ELIDZ ES/15/ELEC/EF/01
Item Description

SECTION C1 : GENERAL MAINTENANCE Unit Qty Supply & Install Rate Amount

C1 General maintenance 
C1.1 Replace Energizer (matching existing) Nemtech 28 S No. 1
C1.2 Replace Battery (matching existing) 106 amp/hr No. 1
C1.3 Replace Battery Charger (matching existing) Hawkins 15 amp No. 1
C1.4 Replace Selector Switch Moeller 2POS No. 1
C1.5 Replace 2.0mm SS wire class 316 m 1
C1.6 Replace HT Wire (braided Stainless Steel) m 1
C1.7 Combo Tensioner/insulator (Donald) No. 1
C1.8 Combo Tensioner/insulator (Hybrid BB Heavy Duty) No. 1
C1.9 Insulator QF No. 1

C1.10 Ultra Strain Insulator No. 1
C1.11 Clip on insulator modutech 25mm No. 1
C1.12 Clip on insulator beckahard (Nylofor) No. 1
C1.13 Customized Warning signs Plastic UV resistant No. 1
C1.14 Roller shutter door contact  switch (Industrial) No. 1
C1.15 Concrete Palisade Intermediate Post No. 1
C1.16 Concrete Palisade Straining Post No. 1
C1.17 Concrete Palisade Cross Beam No. 1
C1.18 Palisade Panel No. 1
C1.19 Palisade Intermediate Post No. 1
C1.20 Palisade Straining Post No. 1
C1.21 Fence Post Labelling No. 1
C1.22 Stainless Steel Poprivets (5mm) No. 1
C1.23 Line clamps No. 1
C1.24 Spider clamps (Nylafor fence) No. 1
C1.25 Base plates (Main post, to mount ontop of conrete plinth) No. 1
C1.26 Base plates (Intermediate post, to mount ontop of conrete plinth) No. 1

Sub Total -R                                     TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY

TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY

TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY

TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY



PROVISION OF ELECTRIC FENCE MAINTENANCE SERVICE AT THE ELIDZ ES/15/ELEC/EF/01
SECTION A4 : PROVISIONAL CHARGES

Item

SECTION D1 : PROVISIONAL SUMS
Unit Qty Supply & Install Rate Amount

D1.1 Call out  (inclusive of all labour, equipment, transport and related costs)
D1.1.1 Emergency response (Immediate) No. 20
D1.1.2 Urgent response (24 hours) No. 20
D1.1.3 Routine response (extra over during normal working hours) No. 20

D1.2 Labour additional to scheduled works
D1.2.1 Technician / Electrician hr. 40
D1.2.2 Semi Skilled Labour hr. 40
D1.2.3 Labour hr. 40

D1.3 Travelling additional to scheduled works
D1.3.1 Water trailer hr. 20
D1.3.2 4 x 4 LDV hr. 72

D1.4 Provisional Allowance for replacement equipment
D1.4.1 Allowance is made for replacement of unservicable equipment and gate and fence repairs, as directed by the engineerSum 1 450,000.00R             
D1.4.2 Profit and Attendance %

Provisional Allowance for SMME development plan Months 12
%

Sub Total 

SUMMARY

SECTION A1 : ANNUAL CHARGES        -R                                     
SECTION A2 : MONTHLY CHARGES -R                                     

SECTION B1 : ROUTINE CHARGES -R                                     
SECTION C1 : GENERAL MAINTENANCE -R                                     

SECTION D1 : PROVISIONAL SUMS -R                                     
-R                                     

VAT @ 15% -R                                     
TOTAL -R                                     

DESCRIPTION Esc % Total Amount
Term 1
Term 2
Term 3
Sub Total
Vat @ 15%
Contract Total

TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY


