SUBSTATION MAINTENANCE - BILL OF QUANTITIES
Item Description Unit Qty Supply Rate Amount
SECTION A1l : ANNUAL CHARGES
All |Annual Preliminary & General
Al1.1.1 |Provision of surety Year 1
Al.1.2 |Provision of insurances Year 1
Al.1.3 |Staff protective personal equipment Year 1
Al.1.4 |Staff induction Year 1
A1.1.5 |OHS compliance method statement Year 1
Al.1.6 |CEMP compliance method statement Year 1
Al1.1.7 |Provision of Electronic Maintenance Manual Year 1
Al.1.8 |Provision of Updated drawings in AutoCAD format Year 1
TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY Sub Total
SECTION A2 : MONTHLY CHARGES
A2.1 |Monthly Preliminary & General
A2.1.1 |Monthly overheads & administration charges Months 12
TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY Sub Total
SECTION B1 : ROUTINE MAINTENANCE
B1 [Routine maintenance (inclusive of all labour, equipment, transport and related costs)
BL1 Complete monthly inspection & submit report in electronic format, recording works carried out, findings No. 12
. requiring attention and costs to resolve .
B1.2 |Batteries Tested by means of a EC Series Electrochemical Analyser
B1.2.1 |Test & maintain Standby alternator lead acid battery sum 156
B1.2.2 |Test & maintain Nicad cells in BTU sum 56
B1.2.3 |Test & maintain UPS battery sum 96
B1.3 |Transformer - see attached NRS Recommendation
B1.3.1 |Complete Inspection, Testing and Maintenance under Live Conditions sum 88
B1.3.2 |Complete Inspection, Testing and Maintenance under Isolated Conditions sum 56
B1.4 |Complete SBV4 Switchboard as per manufacturers standards
B1.4.1 |Complete Inspection, Testing and Maintenance under Live Conditions sum 56
B1.4.2 |Complete Inspection, Testing and Maintenance under Isolated Conditions sum 0
B1.5 [Secondary type K, RM6 & ABB Safe Ring type switchgear as per manufacturers standards
B1.5.1 |Complete Inspection, Testing and Maintenance under Live Conditions sum 96
B1.5.2 |Complete Inspection, Testing and Maintenance under Isolated Conditions sum 0
B1.6 |Electrical substation building
B1.6.1 |Clean allwalls, floors, luminaires, doors, filters and lubricate locks (rate per complete substation/Node sum 8
Room)
B1.6.2 |Clean all walls, floors, luminaires, doors, filters and lubricate locks (rate per complete substation) sum 0
Clean all walls, floors, luminaires, doors, filters and lubricate locks (rate per complete Metered Switch
B1.6.3 sum 8
Chamber)
B1.7 |Standby diesel alternator plant
B1.7.1 |Service, run (On load) and inspect complete alternator, engine , tank, exhaust, frame, auxiliary sum 0
"~ |equipment to manufacturers specification
Clean, run (no load) and inspect complete alternator, engine , tank, exhaust, frame, auxiliary
B1.7.2 sum 156
equipment to manufacturers specification
B1.8 |Miniature Substations - see attached NRS Recommendation
B1.8.1 |Complete Inspection, Testing and Maintenance under Live Conditions sum 120
B1.8.2 |Complete Inspection, Testing and Maintenance under Isolated Conditions sum 0
TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY Sub Total
Item Description Unit Qty Supply & Install Rate Amount
SECTION C1 : GENERAL MAINTENANCE
cl General maintenance (inclusive of 24 hour response with ELIDZ control and security office)
C1.1 |Apply specified DC/AC/VLF voltage test and complete test records (test fault/test clear). sum 1
C1.2 |Locate Cable Fault sum 1
C1.3 |Survey Complete Repair sum 1
C1.4 _|Provide Switching Services for complete repair sum 1
C1.5 |MV Cable (XLPE) Joint 35/70 mm including excavations and reinstatement sum 1
C1.6 |MV Cable (XLPE) Joint 95/150 mm including excavations and reinstatement sum 1
C1.7 |MV Cable (XLPE) Joint 185/300 mm including excavations and reinstatement sum 1
C1.8 |LV Cable (PVCSWA) Joint 4/35 mm including excavations and reinstatement sum 1
C1.9 |LV Cable (PVCSWA) Joint 50/95 mm including excavations and reinstatement sum 1
C1.10 [LV Cable (PVCSWA) Joint 120/185 mm including excavations and reinstatement sum 1
C1.11 |MV Cable (XLPE) Indoor Termination 50/95 mm sum 1
C1.12 |MV Cable (XLPE) Indoor Termination 120/300 mm sum 1
C1.13 |MV Cable (XLPE) Outdoor Termination 50/95 mm sum 1
C1.14 |MV Cable (XLPE) Outdoor Termination 120/300 mm sum 1
C1.15 |LV Cable (PVCSWA) Termination 4/35 mm sum 1
C1.16 |LV Cable (PVCSWA) Termination 50/120 mm sum 1
C1.17 |Replace internal 2*58W fluorescent fitting unit to match existing sum 1
C1.18 |Replace external 2*58W bulkhead unit to match existing sum 1
C1.19 |[Replace photocell unit sum 1
C1.20 |Replace damaged light switch including cover plate sum 1
C1.21 |Replace damaged single switched socket outlet including cover plate sum 1
C1.22 |Replace damaged double switched socket outlet including cover plate sum 1
TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY Sub Total
SECTION A4 : PROVISIONAL CHARGES
Item Description Unit Qty Supply & Install Rate Amount
SECTION D1 : PROVISIONAL SUMS
D1.1 |Call out (inclusive of all labour, equipment, transport and related costs)
D1.1.1 [Emergency response (Immediate) No. 1
D1.1.2 [Urgent response (24 hours) No. 2
D1.1.3 [Routine response (extra over during normal working hours) No. 20




D1.2

Labour additional to scheduled works

D1.2.1 |Electrical Technician hr 10

D1.2.2 |Semi Skilled Labour hr 10

D1.2.3 |Labour hr 10

D1.3 |Travelling additional to scheduled works

D1.3.1 |LDV hr 72

D1.3.2 |Truck - 8 Ton hr 20

D1.3.3 |Hydraulic Platform hr 5

D1.3.4 |Crane truck hr 8

D1.3.5 |Compressor hr 8

D1.3.6 |Whacker Rammer Compactor hr 8

D1.4 |Provisional Allowance for replacement equipment

D1.4.1 |Consumables like fuel, oil and filters etc Sum 1 80,000.00 80,000.00
D1.4.2 |Profit and Attendance %

D1.4.3 [Provisional Sum for Annual Standby Generator Plant Maintenance Sum 1 100,000.00 100,000.00
D1.4.4 |Profit and Attendance %

D1.4.5 [Provisional Sum for UPS Plant Replacement Sum 1 300,000.00 300,000.00
D1.4.6 |Profit and Attendance %

D1.4.5 [Provisional Sum for Annual Protection Maintenance Sum 1 450,000.00 450,000.00
D1.4.6 |Profit and Attendance %

D1.4.7 [Contingency Sum - Provisional Sum for Bulk Service Equipments Sum 1 900,000.00 900,000.00
D1.4.8 |Profit and Attendance %

D1.4.9 Prgvidg the f.ol.k.)wing for the services of spepialis! site management to plan, implement and control Sum 1 500,000.00 500,000.00

daily site activities - subject to agreement with ELIDZ
D1.4.10 |Profit and Attendance - Mark up on Item D1.4.9 for the Contractor's administrative cost and profit %

(State % and extend as an amount) Not applicable where works are executed by the contractor.

TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY

Sub Total

SUMMARY

SECTION Al : ANNUAL CHARGES

SECTION A2 : MONTHLY CHARGES

SECTION B1 : ROUTINE CHARGES

SECTION C1 : GENERAL MAINTENANCE

SECTION D1 : PROVISIONAL SUMS

Nett Tender Sum for Year 1

Nett Tender Sum for Year 2 (Escalated)

%

Nett Tender Sum for Year 3 (Escalated)

%

Total for 3 (Three) Year Term

Add VAT @ 15%

Gross Tender Sum carried to Form of Offer




