
ROOF REPAIRS IN THE ASP BUILDING

PROJECT -  ASP/20/ROOF/01

BILL OF QUANTITIES

Item Description Unit Qty Rate Total

SECTION A1 : PRELIMINARIES

A1.1. Fixed Charges

1.1.1 Site establishments and general obligation Item 1

A1.2. Monthly Charges

1.2.1 Provide suitably qualified personnel, transport, tools & equipment months 5

1.2.2 Monthly overheads & administration charges months 5

A1.3. Annual Charges

1.3.1 Provision of surety Item 1

1.3.2 Provision of insurances Item 1

1.3.3 Staff protective personal equipment Item 1

1.3.4 Staff induction Item 1

1.3.5 ELIDZ OHS- On-going compliance with Occupational Health and Safety

requirements 

Item 1

1.3.6 ELIDZ CEMP- On-going compliance with Environmental requirements Item 1

A1.4. Resources

An adjustment to the contract value resulting from contract instructions for

additional work not covered by the contract bill rates

1.4.1 Artisan hr 1

1.4.2 General worker hr 1

1.4.3 Cherry Picker hr 1

1,4,4 1,0ton LDV hr 1

Appendix A

TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY



Item Description Unit Qty Rate Total

SECTION A2 : ROOF REPAIRS

A2.1

2.1.1 Allow for a condition assessment of defects and recommend solution for

repairs. The approximate roof area of 200 000m2, comprising of 0.9mm

Hulett's A7 and Modek GRP fibre glass sheeting

Item 1

2.1.2 Strip out existing damaged/old polycarbonate roof sheets and cart off site.

Removal, storage and disposal to be in accordance with the ELIDZ OHS and

CEMP policy

m² 1000

2.1.3 Supply and install new MODEK GRP – INDUSTRIAL 7 “Walk-On” OPAL

50, 3,6kg/m2 GRP fibreglass sheeting in panels. All in accordance with

manufacturers specifications including sealing of side laps with 8 x 5mm

butyl seal.

m² 1000

2.1.4 Strip out existing damaged Hulett's A7 roof sheets and cart off site. Removal,

storage and disposal to be in accordance with the ELIDZ OHS and CEMP

policy

m² 700

2.1.5 Supply and install new 0,9 Hulett's A7 roof and side cladding in panels as

directed by Engineer

m² 700

A2.2 Provisional Sums

All Provisional and Budgetary sums to be used at the discretion of the

Engineer/Employer's Representative. 

A2.2.1 Provisional sum for repair and replacement of fibre glass gutter system item 1 175 000,00 175 000,00

Profit and attendance % 175 000,00                 

A2.2.1 Provide the for the services of a specialist for monitoring and control on

behalf of the Employer - subject to agreement with ELIDZ

item 1 130 000,00 130 000,00

Profit and attendance % 130 000,00

A2.2.3 Provisional sum for repair and replacement of insulation to specialist detail item 1 50 000,00 50 000,00

Profit and attendance % 50 000,00

A2.2.4 Provisional sum for water proofing to specialist detail item 1 120 000,00 120 000,00

Profit and attendance % 120 000,00

Roof repairs (inclusive of all labour, equipment, transport, and all 

overhead costs)

TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY



SUMMARY

Item Description

1

2

3

4

5

6

Name of Tenderer :

Signed on behalf

of Tenderer :

Date :

7

Preliminaries

Roof Repairs

Subtotal 1

Add Contingencies @ 10%

Subtotal 2

Add VAT @ 15%

TOTAL (Carried to Form of Tender)

Amount


