ROOF REPAIRS IN THE ASP BUILDING Appendix A
PROJECT - ASP/20/ROOF/01
BILL OF QUANTITIES
Item Description Unit Qty Rate Total
SECTION Al : PRELIMINARIES
Al.l. [Fixed Charges
1.1.1 |[Site establishments and general obligation Item 1
Al.2. [Monthly Charges
1.2.1 |Provide suitably qualified personnel, transport, tools & equipment months 5
1.2.2  [Monthly overheads & administration charges months 5
Al.3. [Annual Charges
1.3.1 |Provision of surety Item 1
1.3.2 |Provision of insurances Item 1
1.3.3 |Staff protective personal equipment Item 1
1.3.4 |Staff induction Item 1
1.3.5 |ELIDZ OHS- On-going compliance with Occupational Health and Safety| Item 1
requirements
1.3.6 |ELIDZ CEMP- On-going compliance with Environmental requirements Item 1
Al.4. |Resources
An adjustment to the contract value resulting from contract instructions for
additional work not covered by the contract bill rates
1.4.1 |Artisan hr 1
1.4.2 |General worker hr 1
1.4.3 |Cherry Picker hr 1
1,4,4 |1,0ton LDV hr 1

TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY




Item Description Unit Qty Rate Total
SECTION A2 : ROOF REPAIRS

A2.1 |Roof repairs (inclusive of all labour, equipment, transport, and all
overhead costs)

2.1.1 |Allow for a condition assessment of defects and recommend solution for| Item 1
repairs. The approximate roof area of 200 000m2, comprising of 0.9mm
Hulett's A7 and Modek GRP fibre glass sheeting

2.1.2 |Strip out existing damaged/old polycarbonate roof sheets and cart off site.| m? 1000
Removal, storage and disposal to be in accordance with the ELIDZ OHS and
CEMP policy

2.1.3 |Supply and install new MODEK GRP — INDUSTRIAL 7 “Walk-On” OPAL| m? 1000
50, 3,6kg/m2 GRP fibreglass sheeting in panels. All in accordance with
manufacturers specifications including sealing of side laps with 8 x 5mm
butyl seal.

2.1.4 |Strip out existing damaged Hulett's A7 roof sheets and cart off site. Removal,| m? 700
storage and disposal to be in accordance with the ELIDZ OHS and CEMP
policy

2.1.5 |[Supply and install new 0,9 Hulett's A7 roof and side cladding in panels as| m? 700
directed by Engineer

A2.2 |Provisional Sums
All Provisional and Budgetary sums to be used at the discretion of the
Engineer/Employer's Representative.

A2.2.1 |[Provisional sum for repair and replacement of fibre glass gutter system item 1 175 000,00 175 000,00
Profit and attendance % 175 000,00

A2.2.1 |Provide the for the services of a specialist for monitoring and control on| item 1 130 000,00 130 000,00
behalf of the Employer - subject to agreement with ELIDZ
Profit and attendance % 130 000,00

A2.2.3 |Provisional sum for repair and replacement of insulation to specialist detail item 1 50 000,00 50 000,00
Profit and attendance % 50 000,00

A2.2.4 |Provisional sum for water proofing to specialist detail item 1 120 000,00 120 000,00
Profit and attendance % 120 000,00

TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY




SUMMARY

Item Description Amount
1 Preliminaries
2 Roof Repairs
3 Subtotal 1
4 Add Contingencies @ 10%
5 Subtotal 2
6 Add VAT @ 15%
7 TOTAL (Carried to Form of Tender)

Name of Tenderer :

Signed on behalf
of Tenderer :

Date :




