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east london

business streamlined

ENVELOPE B — FINANCIAL PROPOSAL

TENDER NO: PROJ-ICT-092

REQUEST FOR PROPOSAL (RFP) PACK

FOR THE MAINTENANCE, SUPPLY AND INSTALLATION OF FIBRE AND NETWORK
SERVICES FOR
THE EAST LONDON INDUSTRIAL DEVELOPMENT ZONE SOC LTD

START DATE: 18 SEPTEMBER 2020
CLOSING DATE: 12 OCTOBER 2020

NAME OF TENDERER:

TENDERER’S ADDRESS:




TENDER PROPOSAL PRICE SCHEDULE

EAST LONDON INDUSTRIAL DEVELOPMENT ZONE

CONTRACT No. PROJ-ICT-092

EAST LONDON IDZ
HEAD OFFICE BUILDING
LOWER CHESTER ROAD
SUNNYRIDGE

EAST LONDON

5201

Contact Name: Z. Mtebele. .. ... ... ...

Telephone: 0437028200 .................
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Total Price inclusive of Value Added TaxX: R......ccciiiiiiiiiiiiiiiiisiriis s i rnassrnanrnansrnansnansrnnnns
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This tender closes at (12h00) on (12 October 2020) at the offices of the ELIDZ located at Head
Office Reception, Lower Chester Road, Sunny Ridge, East London
NO LATE SUBMISSIONS WILL BE CONSIDERED

Should the price in figures not agree with the price in words the EL IDZ will only consider the price in words as
valid. Should this Price Schedule be submitted Non signed and Non written price and unsigned, it will result in
the disqualification of the tender.



east london idz

business streamlined

SUPPORTING PRICE SCHEDULE

EAST LONDON INDUSTRIAL DEVELOPMENT ZONE

Amount
Description
: (R)
Bill of Materials (from Detailed BOM List) 1
Yearly escalation percentage %
Maintenance Contingency 1 R 4 700 000.00
Civil Work Contingency 1 R 1 000 000.00

Total (Excluding VAT)

VAT @ 15%

Transfer Total
Amount to the
Proposal Price
Schedule

Total (Including VAT)

Please note that if the Grand Total Price in Supporting Price Schedule is not the same as the one in the Tender
Proposal Price Schedule, only the amount that is written in words in the Tender Proposal Price Schedule will
be considered. Please include a detailed price schedule within this response as an annexure.

Contingency will be expended on approval of ELIDZ Project Manager

Detailed Bill of Materials



Item Description

Qty

Unit
Cost

Fibre Optic Materials - LC - Single Mode

24 Way - LC - Optical Fibre splice tray

48 Way - LC - Optical Fibre splice tray

144 Way - LC - Optical Fiber splice tray

288 Way - LC - Optical Fiber splice tray

===

144 Core Blow Fibre Cable - Single Mode per Meter

96 Core Blow Fibre Cable - Single Mode per Meter

48 Core Blow Fibre Cable - Single Mode per Meter

24 Core Blow Fibre Cable - Single Mode per Meter

12 Core Blow Fibre Cable - Single Mode per Meter

LC Pigtails unjacketed 1m

LC Duplex Mid-couplers

60mm Splice protectors
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Fibre Patch Leads Single Mode 15m (LC/SC/ST/ALC will be specified on Request)

Fiber Patch Leads Single Mode 10m (LC/SC/ST/ALC will be specified on Request)

Fiber Patch Leads Single Mode 5m (LC/SC/ST/ALC will be specified on Request)

Fiber Patch Leads Single Mode 2m (LC/SC/ST/ALC will be specified on Request)

Fiber Patch Leads Single Mode 1m (LC/SC/ST/ALC will be specified on Request)

Splice cassette 12 way

Fiber Fusion Splice
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Dome Splice Closure - Vertical IP 65

96 Fiber Dome Splice Enclosure with splice cassettes

144 Fiber Dome Splice Enclosure with splice cassettes

288 Fiber Dome Splice Enclosure with splice cassettes

360Fiber Dome Splice Enclosure with splice cassettes

432 Fiber Dome Splice Enclosure with splice cassettes
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Micro Ducting

24-way Blown Fiber Duct - Direct Install

19-way Blown Fiber Duct - Direct Install

12-way Blown Fiber Duct - Direct Install

7-way Blown Fibre Duct - Direct Install

4-way Blown Fibre Duct - Direct Install

2-way Blown Fibre Duct - Direct Install
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24-way Blown Fiber Duct - Direct Bury

19-way Blown Fiber Duct - Direct Bury

12-way Blown Fiber Duct - Direct Bury

7-way Blown Fibre Duct - Direct Bury

4-way Blown Fibre Duct - Direct Bury

2-way Blown Fibre Duct - Direct Bury
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Tube Bundle Connectivity - External

Tube Distribution Closure

H-Branch Closure

In-Line Branch Closure

Micro duct Connectors

Straight Connectors

Reducers

End Cap

Water-blocking Connector

Direct Bury Straight Connectors

Direct Bury End Cap

Bulkhead Connectors —Screw In
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Street Cabinet

Street Cabinet 20U 1250 x 800 x 300 - 96 Micro Ducts (MD) and 48 Advanced Cassette

System (ACS)

Sundries

Brush Panels

Cable ties

Fibre caution tags

Velcro strapping

Entry glands

Cage nuts

Fiber Labelling

Fiber Testing OTDR per pair
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Labour per hour

Skilled

Semi-Skilled

General Labour

Maintenance

Fiber Kiosk inspection and cleaning per cabinet

Fiber Cabinet Re-organisation per hour

Total




