
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

START DATE:  18 SEPTEMBER 2020 
                                    CLOSING DATE:  12 OCTOBER 2020 

 
 
NAME OF TENDERER:   _____________________________________ 
 
TENDERER’S ADDRESS: _____________________________________ 
 
     _____________________________________ 
 
     _____________________________________ 
 

        _____________________________________ 

 
 
 
 
 

 
 

ENVELOPE B – FINANCIAL PROPOSAL 
 

TENDER NO: PROJ-ICT-092 

 
REQUEST FOR PROPOSAL (RFP) PACK 

 
FOR THE MAINTENANCE, SUPPLY AND INSTALLATION OF FIBRE AND NETWORK 

SERVICES FOR  

THE EAST LONDON INDUSTRIAL DEVELOPMENT ZONE SOC LTD 

 



 
 

 
 

TENDER PROPOSAL PRICE SCHEDULE 
 

EAST LONDON INDUSTRIAL DEVELOPMENT ZONE 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . .    
 

CONTRACT No. PROJ-ICT-092 
 

 
EAST LONDON IDZ 
HEAD OFFICE BUILDING 
LOWER CHESTER ROAD 
SUNNYRIDGE 
EAST LONDON 
5201 
 
Contact Name: Z. Mtebele. . . . . . . . . . . .    
 
Telephone: 043 702 8200  . . . . . . . . . . . . . . . . .   
 
 

 
 

 

Name of Tenderer: .……………………………………………………………………………………..……. 

Total Price inclusive of Value Added Tax: R…………………………………………………………….. 

Amount in Words...………..…………………………………………………………………………………… 

…………………………………..………………………………………………………………………………… 
 
Signature …………………………………………… 
 

 
This tender closes at (12h00) on (12 October 2020) at the offices of the ELIDZ located at Head 
Office Reception, Lower Chester Road, Sunny Ridge, East London 

NO LATE SUBMISSIONS WILL BE CONSIDERED  

 
Should the price in figures not agree with the price in words the EL IDZ will only consider the price in words as 
valid.  Should this Price Schedule be submitted Non signed and Non written price and unsigned, it will result in 
the disqualification of the tender. 
 
 
 
 

         



 
 
 
 

SUPPORTING PRICE SCHEDULE 
 

EAST LONDON INDUSTRIAL DEVELOPMENT ZONE 
 

Description 

 

Qty 

 

Amount   
( R ) 

 

Bill of Materials (from Detailed BOM List) 1  
 

Yearly escalation percentage __%  
 

   
 

Maintenance Contingency 1 R 4 700 000.00  

Civil Work Contingency 1 R 1 000 000.00  

    

    

    

    

    

    

Total (Excluding VAT)     
 

VAT @ 15%    
 

Total (Including VAT)  

 

  

Transfer Total  
Amount to the  
Proposal Price  
Schedule  

 
 

 

 
Please note that if the Grand Total Price in Supporting Price Schedule is not the same as the one in the Tender 
Proposal Price Schedule, only the amount that is written in words in the Tender Proposal Price Schedule will 
be considered. Please include a detailed price schedule within this response as an annexure.  
 
Contingency will be expended on approval of ELIDZ Project Manager 
 
 
Detailed Bill of Materials 
 



Item Description Qty 
Unit 
Cost 

      

Fibre Optic Materials - LC - Single Mode      

24 Way - LC - Optical Fibre splice tray 1   

48 Way - LC - Optical Fibre splice tray 1   

144 Way - LC - Optical Fiber splice tray 1   

288 Way - LC - Optical Fiber splice tray 1   

      

144 Core Blow Fibre Cable - Single Mode per Meter 1   

96 Core Blow Fibre Cable - Single Mode per Meter 1   

48 Core Blow Fibre Cable - Single Mode per Meter 1   

24 Core Blow Fibre Cable - Single Mode per Meter 1   

12 Core Blow Fibre Cable - Single Mode per Meter 1   

LC Pigtails unjacketed 1m 1   

LC Duplex Mid-couplers  1   

60mm Splice protectors  1   

      

Fibre Patch Leads Single Mode 15m (LC/SC/ST/ALC will be specified on Request) 1   

Fiber Patch Leads Single Mode 10m (LC/SC/ST/ALC will be specified on Request) 1   

Fiber Patch Leads Single Mode 5m (LC/SC/ST/ALC will be specified on Request) 1   

Fiber Patch Leads Single Mode 2m (LC/SC/ST/ALC will be specified on Request) 1   

Fiber Patch Leads Single Mode 1m (LC/SC/ST/ALC will be specified on Request) 1   

Splice cassette 12 way 1   

Fiber Fusion Splice 1   

      

Dome Splice Closure - Vertical IP 65     

96 Fiber Dome Splice Enclosure with splice cassettes 1   

144 Fiber Dome Splice Enclosure with splice cassettes 1   

288 Fiber Dome Splice Enclosure with splice cassettes 1   

360Fiber Dome Splice Enclosure with splice cassettes 1   

432 Fiber Dome Splice Enclosure with splice cassettes 1   

      

Micro Ducting      

24-way Blown Fiber Duct - Direct Install 1   

19-way Blown Fiber Duct - Direct Install 1   

12-way Blown Fiber Duct - Direct Install 1   

7-way Blown Fibre Duct - Direct Install 1   

4-way Blown Fibre Duct - Direct Install 1   

2-way Blown Fibre Duct - Direct Install 1   

      

24-way Blown Fiber Duct - Direct Bury 1   

19-way Blown Fiber Duct - Direct Bury 1   

12-way Blown Fiber Duct - Direct Bury 1   

7-way Blown Fibre Duct - Direct Bury 1   

4-way Blown Fibre Duct - Direct Bury 1   

2-way Blown Fibre Duct - Direct Bury 1   

      



Tube Bundle Connectivity - External     

Tube Distribution Closure 1   

H-Branch Closure 1   

In-Line Branch Closure 1   

      

Micro duct Connectors     

Straight Connectors 1   

Reducers 1   

End Cap 1   

Water-blocking Connector 1   

Direct Bury Straight Connectors 1   

Direct Bury End Cap 1   

Bulkhead Connectors –Screw In 1   

      

Street Cabinet     

Street Cabinet 20U 1250 x 800 x 300 - 96 Micro Ducts (MD) and 48 Advanced Cassette 
System (ACS) 

1   

      

Sundries     

Brush Panels 1   

Cable ties 1   

Fibre caution tags 1   

Velcro strapping 1   

Entry glands 1   

Cage nuts  1   

Fiber Labelling 1   

Fiber Testing OTDR per pair 1   

      

Labour per hour     

Skilled 1   

Semi-Skilled 1   

General Labour 1   

      

Maintenance     

Fiber Kiosk inspection and cleaning per cabinet 1   

Fiber Cabinet Re-organisation per hour 1   

      

Total   

 
 
 
 


