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C1.1:  CONTRACT DATA – EMPLOYER

 The Conditions of Contract are clauses 1 to 42 of the JBCC series 2000 Principal Building   
Agreement (Edition 5 of July 2007) prepared by the Joint Building Contracts Committee.
Copies of these conditions of contract may be obtained from the Association of South 
African Quantity Surveyors, Master Builders Association, South African Association of 
Consulting Engineers, South African Institute of Architects, Association of Construction 
Project Managers, Building Industries Federation South Africa, South African Property 
Owners Association or Specialist Engineering Contractors Committee. 

 Definitions
The definitions used in this document and the interpretation thereof are as listed in the 
Principal Building Agreement. The word or phrase of a definition is in bold text and shall 
bear the meaning assigned to it in the Principal Building Agreement. Where such word or 
phrase is not highlighted it shall bear the meaning consistent with the context of its use. 
The listed defined word or phrase does not qualify as a definition where information 
required to be stated in the contract data has not been provided. 

 Provision of Contract Data  
Spaces requiring information must be filled in, shown as “not applicable” or deleted but not 
left blank. Where choices are offered, the non-applicable items are to be deleted. Where 
insufficient space is provided, the information should be annexed hereto and cross 
referenced to the applicable clause of the contract data. 

 Reference Clauses 
Where relevant the Principal Building Agreement clause applicable to the required 
information is printed in italics under the Contract Data clause number ie. [27.4.2] 

1.0 CONTRACTING AND OTHER PARTIES
1.1
[1.2] 

Employer: 
East London Industrial Development Zone SOC Ltd 

Postal address: 
P O BOX 5458
Greenfields 
East London 
Tel: (043) 702 8200 Fax: (043) 7028251 
Email: anathi@elidz.co.za 
Tax/VAT registration No. 4900 213 598

Physical address: 
Lower Chester Road
Sunnyridge
East London Code 5201 

1.2
[5.1] 

Principal Agent
MDA Architects 

Physical address: 
17 Bonza Bay Road, Beacon Bay, East London 
Code 5241
Tel: 043 748 1391 Fax:  (043) 748 1391  
Email: pat@mdaarch.co.za 
 

1.3
[5.2] 

Agent (1) 
Lukhozi Consulting Engineers 

Agent’s service:   
 PROJECT MANAGERS 

Physical address:
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Quartzite Drive
Selborne, East London
Code 5201
Tel: 043 721 1321 Fax:  086 663 7202

 Email: c.brink@lukhozi.co.za 
 

1.4
[5.2] 

Agent (2) 
MDA Architects 

Agent’s services: 
ARCHITECTS
Physical address:
17 Bonza Bay Road, Beacon Bay, East London 
Code 5241
Tel: 043 748 1391 Fax:      (043) 748 1391  
Email: pat@mdaarch.co.za 

 
1.5
[5.2]

Agent (3)
Latitude Quantity Surveyors

Agent’s service:
QUANTITY SURVEYOR

Physical address: 
Office 2A, 123 Western Avenue, Vincent, East London
Code 5201
Tel: 043 742 2884 Fax:  086 685 6559
Email: pwebber@latitudeqs.co.za
 

1.7
[5.2] 

Agent (4) 
ZNM Consulting Engineers

Agent’s service:  
CIVIL ENGINEERS

Physical address: 
8A Bonza Bay Road, Beacon Bay, East London
Code 5241
Tel: 087 350 4035 Fax:  086 608 3511
Email: mzukisi@znmeng.co.za
 

1.8
[5.2] 

Agent (5) 
HHO Consulting Engineers

Agent’s service:  
STRUCTURAL  ENGINEERS 

Physical address: 
Office No. 2, Ground Floor, Infinity Place 
14 St. Helena Road, Beacon Bay, East London 
Code 5241
Tel: 043 727 0922 Fax:  043 727 0922
Email: randall@hho.co.za
 

1.9
[5.2] 

Agent (6) 
Kuyaduduma Consulting Engineers 

Agent’s service:  
ELECTRICAL ENGINEERS
Physical address:
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30 East Band Road, East London 
Code 5201
Tel: 043 748 5711 Fax:  043 748 5711
Email: dean@kceng.co.za
 

1.10 
[5.2] 

Agent (7) 
Kuyaduduma Consulting Engineers 

Agent’s service:  
MECHANICAL ENGINEERS
Physical address:
30 East Band Road, East London 
Code 5201
Tel: 043 748 5711 Fax:  043 748 5711
Email: dean@kceng.co.za
 

1.11 
[5.2] 

Agent (8) 

To be appointed 
Agent’s service: 
SHEQ Consultant 
Physical address:
……………………………………………………………………………………. 
……………………………………………………………………………………. 
Code …………………………. 
Tel: …………………………. Fax: ………………………
Email: …………………………. 

1.12 
[5.2] 

Agent (9) 

To be appointed 
Agent’s service: 
Environmental Consultant
Physical address:
……………………………………………………………………………………. 
……………………………………………………………………………………. 
Code …………………………. 
Tel: …………………………. Fax: ………………………
Email: …………………………. 

1.12 
[5.5] 

Interest of principal agent or other agents in the project No

1.12 The principal agent named in 1.3 is responsible for the preparation of the contract data 
schedule. Failure to complete the contract data schedule in full may result in the tender 
being disqualified. 

2 CONTRACT AND SITE INFORMATION 
2.1
[1.7] 

The law applicable to this agreement shall be that of the Republic of South Africa

2.2
[1.1]

Works identification:  
The construction of new Data Centre facility in Zone 1A of the ELIDZ 

2.3
[1.1] 

Site description:  The site is in Zone1A of the EAST LONDON IDZ 
(Refer to Envelope A Volume 1 of 2: Technical 
Specification Part C4 Site Information for detail)

2.4
[15.2.1]

Possession of the site is to be given on: PROVISIONAL: 29 April 2021 

2.5
[15.3]

Period for the commencement of the works after the contractor takes 
possession of the site: (working days) 1
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2.6
[15.4]

Completion of the works in sections is required No 

[28.0] Number of sections 0
2.7
[3.3] 
[31.16.2] 

Waiver of the contractor's lien or right of continuing possession is required 
Yes

2.8
[16.1]

Defined restrictions to the site area. Where "yes" the specific requirements 
are described below or detailed in the contract documents: No 

2.9
[16.4]

Geotechnical investigation of the site has been undertaken. 
Where "yes" results are included in the contract documents. Yes

2.10 
[16.6]

Existing premises will be occupied. Where "yes" the specific requirements 
are described below or detailed in the contract documents No 

2.11 
[16.7]

Provision of temporary services is required. Where "yes" the specific 
requirements are described below or detailed in the contract documents Yes

2.11.1 Water Option A Contractor his cost
Option B Employer free of charge 
Option C Employer metered (contractor 

cost) C 

2.11.2 Electricity Option A Contractor his cost
Option B Employer free of charge 
Option C Employer metered (contractor 

cost) C 

2.11.3 Telecom Option A Contractor his cost A 
Option B Employer free of charge 
Option C Employer metered (contractor 

cost)  
2.11.4 Ablutions Option A Contractor his cost A 

Option B Employer free of charge 
2.12 
[16.8]

Protection of existing trees and shrubs is required. Where "yes" the specific 
requirements are described below or detailed in the contract documents No 

3.0 INSURANCES AND SECURITIES
3.1 Contract works insurance to be effected by the: (Employer/ 

Contractor) Employer 

[10.1.1] For the sum of (amount) Contract 
Sum + 18%

[12.6] The contractor is responsible, in the case of storm, subsidence, 
landslip or collapse, earthquake or earth tremor, fire and 
lightning, theft/ malicious damage, for the deductible of 

(amount)
R 25,000

 The contractor is responsible, in all other cases, for the 
deductible of

(amount) R 10,000

3.2 Supplementary / Special insurance to be effected by (Employer/ 
Contractor) Employer 

[10.1.2] For the sum of (amount) Contract 
Sum + 18%

[11.1]
[11.2]
[11.3]
[12.6]

The contractor is responsible for the deductible of 0.1% of the Contract Sum with a 
minimum of R2,500.00 and a maximum of R 25,000.00 per incident. 

3.3 Public liability insurance to be effected by (Employer/ 
Contractor) Joint Names

[10.1.3] Spread of Fire for the Sum of (amount) R 250,000
 All other cases for the Sum of (amount) R20,000,000 

[12.6] The contractor is responsible, in the case of Damage to 
Underground Services, for the deductible of (amount) R 25,000
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 The contractor is responsible, in the case of Third Party 
Damage, for the deductible of (amount) R 15,000

3.4
[11.1.1]

Support insurance to be effected by the Employer 
For the sum of (amount) NA
With a deductible of (amount) NA

3.5 Special insurance to be effected by (Employer/ 
Contractor) NA

Type
For the sum of (amount) NA
With a deductible of (amount) NA

4.0 PRACTICAL COMPLETION DATES AND PENALTIES 
4.1 For the works as a whole Date Penalty 

Amount
[24.3.1]
[30.1]
[30.2]
[30.3]

The date for practical completion and the penalty per calendar 
day 15 Dec 21 R20,000

4.2
[24.3.1]
[28.1]

For the works in sections Date Penalty 
Amount

The date for practical completion and 
the penalty per calendar day Section 1 NA NA

Section 2 NA NA
Section 3 NA NA

5.0 DOCUMENTS AND GENERAL 
5.1
[3.7] 

No of Construction documents to be supplied to the contractor 3

5.2
[3.9] 

The priced document may be used as a specification of materials and goods 
and work methods 

No

5.3
[3.10]

The contractor shall provide a schedule of rates No

5.4
[3.11]

Changes made to JBCC standard documents Yes
 (Addendum 

No)
NA 

5.5 On acceptance of the tender the priced document is to be 
submitted within the stated working days 

(No. of) The priced 
document is 
to be 
submitted as 
part of the 
tender and 
returned as 
part of 
Envelope B: 
Financial 
Proposal 

[3.11]

5.6 Work to be undertaken by direct contractors N/A 
[22.2]  Not Applicable 

5.7 On achievement of practical completion the contractor is to hand over manuals etc. related 
to the works as listed below:[24.9]

 (1) Electrical Installation (2)
 (3) Fire Detection Installation (4) Air Conditioning Equipment Installation 

5.8 Interim payment certificate to be issued by (Date of 
Month)

25th day of 
the month

6.0 CHANGES MADE TO THE STANDARD JBCC DOCUMENT
 Note: All changes in detail must be listed below or provided in (Addendum 

No)
NA
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1.1 The definition of “BILLS OF QUANTITIES” is amended by replacing it with the following: 
 
BILLS OF QUANTITIES: The document drawn up in accordance with the Standard System
of Measuring Building Work 1999 sixth Edition (Revised). The contractor shall have priced 
the document to reflect the contract sum. 

1.1 The definition of “CONSTRUCTION PERIOD” is amended by replacing it with the following:
 
CONSTRUCTION PERIOD: means the period commencing on the date that possession of 
the site is given to the contractor and ending on the date of practical completion. 

1.1 The definition of “WORKING DAYS” is amended by replacing it with the following: 
 
WORKING DAYS: Twenty-four (24) hour days commencing at midnight (00:00) which 
excludes Sundays and statutory holidays. 

3.1 Clause 3.1 shall be amended as follows: 
 
Replace clause 3.1 with No clause 

3.3 Delete the following in the third line of clause 3.3 
 
“of having received a payment guarantee from the employer [3.1]” 

7.2 Add the following clause after clause 7.1: 
 
7.2 Without limiting the generality of the provisions of clause 7.0, the contractor's attention 
is drawn to the provisions of the Construction Regulations, 2014 issued in terms of the 
Occupational Health and Safety Act, 1993. It is specifically stated that the employer shall 
prepare a documented health and safety specification for the works (refer to Envelope A: 
Technical Proposal: Volume 1 of 2 C3.3 for a copy of the relevant specification and 
baseline risk assessment) and that the employer shall ensure that the contractor has made 
provision for the cost of health and safety measures during the execution of the works. The 
contractor shall price against this item for compliance with the Act and the Regulations and 
the provisions of the aforementioned health and safety specification. 

7.3 Add the following clause after clause 7.2: 
 
7.3 Construction Environmental Management Plan (C4): The Construction Environmental 
Management Plan (CEMP) REV8 January 2016, incorporates specifications derived from 
recommendations in the Strategic Environmental Assessment (SEA), ELIDZ Rezoning 
Environmental Impact Assessment (EIA) and comments Report. Department of Economic 
Affairs, Environment and Tourism's Conditions of Approval for the rezoning EIA, together 
with specifications for good "environmental practice" for construction work.  The purpose of 
the CEMP is to translate the recommendations of the SEA and the Rezoning EIA into a 
contractual environmental management plan which will be strictly applied during the 
construction of the works.   A copy of the CEMP is attached (refer to Envelope A: Technical 
Proposal: Volume 1 of 2 C3.4 for a copy of the relevant specification) and tenderers are to 
familiarize themselves with the provisions contained therein and allow for compliance with 
the same. 
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14.3.2 Add the following to the end of clause 14.3.2:
 
The expiry date for the security to be provided in terms of clause 14.3 and 14.4 shall be one 
hundred and eighty (180) calendar days after the date for practical completion for the work 
as a whole.
 
Should the terms of the construction guarantee have an expiry date add the following 
clause after clause 5.2 on the JBCC Construction Guarantee form: 
 
5.3. The guarantor has failed to extend the guarantee when requested to do so by the 
Employer if the certificate of final complete in respect of the variable construction guarantee 
and certificate of practical completion in respect of the fixed construction guarantee under 
the contract has not been issued by the date, 30 calendar days prior to the expiry date of 
the construction guarantee, and that the construction guarantee is called up in terms of 5.0  

15.1.2 Documents to be provided five (5) working days after the acceptance of the tender
OHS Plan/File
Construction Guarantee
Construction Programme

18.0 Add the following clause after clause 18.4. 
 
18.5 The contractor shall notify the principal agent if any encroachments of adjoining 
foundations, buildings, structures, pavements, boundaries, etc. exist in order that the 
necessary arrangements may be made for the rectification of any such encroachments. 

19.1 Amend clause 19.1 as follows:
 
Delete “Where required in the priced document”

19.1.1 Amend clause 19.1.1 as follows: 
 
Substitute clause 19.1.1 with the following: 
 
The contractor will, throughout the entire contract period be responsible for the proper and 
adequate protection of all workers and visitors on the site from injury and damage resulting 
from the works and for the proper security of the site at all times. Furthermore, the 
contractor must allow for all necessary temporary hoardings, hoardings with gantries, fans, 
safety screens, barriers, access gates, covered gangways, walkways, overhead protection 
against falling objects and materials, security fences, etc. for the enclosure of the works 
and elements thereof for the protection of the public and others as required by prevailing 
BCMM bylaws, the Construction Regulations 2014 issued in terms of Occupational Health 
and Safety Act 1993, any other Laws and Regulations and/or demanded by his own site 
requirements. Allowance must furthermore be made for periodic adjustment of any 
enclosure or protection and for their eventual removal.
 
Hoardings and Temporary Fencing prescribed by the Employer and have been measured 
in the Provisional Bills of Quantities. 
 
All other hoarding must be priced for under this clause in the Preliminaries Bill and no 
claims for additional hoardings and temporary fencing will be entertained.
 
All site establishment, offices and storage of materials will be strictly limited to the area 
demarcated (See C3.1: Scope of Work, paragraph 1.5 Temporary works) and the 
Contractors Site Area depicted on Drawing No DC-WD-AR-1205 Rev 01 Site Camp 
Location attached to these Bills of Quantities, which must be suitably fenced with 1,8m high 
‘Bonnox’ fencing covered with shadecloth to the satisfaction of the Principal Agent. The 
contractor shall be responsible for keeping such areas in a clean, sanitary and orderly 
condition.
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19.1.2 Add the following to the end of Clause 19.1.2:
 
The office accommodation for meetings is to be adequately sized and equipped with a 
sound working table and chairs to accommodate at least twenty (20) people for site 
meetings.  The room is to be well vented with air-conditioning and fitted with two large white 
boards and pin boards with markers and erasers.  Two plug points to be provided within the 
room. The access area around the offices and the toilets shall be surfaced with clean 
crushed stone, which shall be well drained, kept free from mud and maintained throughout 
the contract period.  The office accommodation shall be located within Contractors Site 
Area depicted on Drawing No DC-WD-AR-1205 Rev 01 Site Camp Location attached to 
these Bills of Quantities

19.1.3 Add the following clause after clause 19.1.2   
 
Clause 19.1.3 An office for the Clerk of Works and Resident Engineers. The office shall 
consist of one room with a floor area of at least 30 m2 and a ceiling height of at least 2.5 m, 
shall be weatherproof, shall have a either a wooden boarded floor that is at least 150mm 
above the ground or a concrete surface bed, and shall be provided with a ceiling and a 
lining to the walls, or equivalent insulation, with an acceptable type of door with a secure 
lock, and opening windows of glazed area at least 7 m2. The office shall be well ventilated 
with air-conditioning and shall be so insulated as to provide comfortable and dust free 
working conditions. The office shall have 10 power points and acceptable lighting.  The 
following furniture needs to be provided: 10 chairs, 5 desks, 5 filing cabinets, 2 drawing 
racks.      The access and the areas around the meeting room and office shall be surfaced 
with clean crushed stone. Furthermore, an adequate level parking area shall be provided 
also surfaced with clean crushed stone. Both areas shall be well drained, kept free of mud 
and maintained throughout the contract period.    The contractor shall allow for the proper 
maintenance and regular cleaning of the meeting room and office during the contract period 
to ensure clean usable facilities at all times and shall clear away and make good on 
completion. The office for the Clerk of works and Resident Engineers shall be located within 
Contractors Site Area depicted on Drawing No DC-WD-AR-1205 Rev 01 Site Camp 
Location attached to these Bills of Quantities

19.1.4 Add the following new clause after Clause 19.1.3:
 
The Contractor must provide a temporary access road to the Contractors Site Camp  as 
depicted on Drawing No “DC-WD-AR-1205 Rev 01 Site Camp Location” attached to these 
Bills of Quantities which must be made up of adequate layer works to accommodate the 
Contractors and the Tenants site traffic for the duration of the the contract. The temporary 
access road is to be maintained by the Contractor for the duration of the contract and the 
Contractor must  re-instate/ rehabilitate contractors site and  the access road from in 
accordance with Clause PS 6 of the CEMP Rev 8 January 2016 included in Part C3.4 in 
Envelope A: Volume 1 of 2 of these tender documents which sets out the Employers re-
instatement requirements.

19.1.5 Add the following new clause after Clause 19.1.4:
 
The Contractor must provide a sewer and a metered water and electrical connection to the 
Tenants site camp/ laydown area.

19.2 Amend the third sentence to clause 19.2 as follows: 
 
The contractor shall provide and erect a project notice board size 2.5m x 3.5m. 

19.3 Add the following to the end of clause 19.3: 
 
The contractor shall re-instate/ rehabilitate the area used for site establishment (contractors 
yard area) as set out in Clause PS 6 of the CEMP Rev 8 January 2016 included in Part 
C3.4 in Envelope A: Volume 1 of 2 of these tender documents. 
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29.2.1 Clause 29.2.1 shall be amended as follows: 
 
Replace clause 29.2.1 with No clause 

31.9 Amend by substituting seven (7) calendar days with thirty (30) calendar days.
34.10 Amend by substituting seven (7) calendar days with thirty (30) calendar days.
31.5.3 The Contract is to be adjusted using CPAP indices. (Clause 32.13) [31.5.3]: Yes. 

Base month is FEBRUARY 2021
 
Where CPAP is applicable, the contract sum will be adjusted in accordance with the JBCC 
Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application 
Manual for use with P0151 indices published by Statistics South Africa, dated 1 January 
2013 and any amendments thereto: 

 1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the 
index for that work group unless specifically stated otherwise in the Provisional Bills 
of Quantities  

2) All electrical installations in buildings and power distribution systems shall be 
adjusted in terms of the index for Work Group 160 Electrical Installation. In case of 
uninterruptible power supplies, elevators, escalators and hoists, generating sets, 
motor-alternator sets and intercommunication systems shall be in accordance with 
Work Group 170 

3) With reference to Work Group 190 a proportion of the value related preliminaries 
pro rata to the amount of work excluded from adjustment, shall be excluded from 
Contract Price Adjustment Provisions, if Option A has been selected for the 
adjustment of preliminaries

 4) Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of 
additional items for exclusion by tenderers, will not be permitted

 5) Where V results in a negative amount after application of the formula in clause 8.3 
of the CPAP Indices Application Manual the factor of 0.55 shall be substituted by 
1.45

31.16.2 The Employer will not be providing a payment guarantee for the waiver of the Contractor's 
lien or right of continuing possession of the site.

7.0 DECLARATION BY THE PRINCIPAL AGENT
I, the principal agent named in 1.2 above, declare that the information provided above is 
provisional at the time of calling for tenders. Where necessary, should any of the above 
information need to be varied, tenderers will be forthwith informed thereof in writing
  

Principal Agent
 
Date 



DATA CENTRE FACILITY (MEET-ME-ROOM) IN ZONE 1A OF THE ELIDZ - ES/MEET/07/20/Z1A

Tenderer ____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

Part C1.2: JBCC Form of Guarantee  
 

C1.2 JBCC FORM OF GUARANTEE
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C2.1 PRICING INSTRUCTIONS
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C2.1 Pricing Instructions

1 The Provisional Bills of Quantities have been drawn up in accordance with the 
Standard System of Measuring Building Work as amended published and issued by 
the Association of South African Quantity Surveyors (Sixth Edition (Revised), 1999. 

2 The agreement is based on the JBCC Series 2000 Principal Building Agreement, 
prepared by the Joint Building Contracts Committee, Edition 5, July 2007. The 
additions, deletions and alterations to the JBCC Principal Building Agreement as well 
as the contract specific variables are as stated in the Contract Data. Only the 
headings and clause numbers for which allowance must be made in the Provisional 
Bills of Quantities are recited.

3 It will be assumed that prices included in the Provisional Bills of Quantities are based 
on Acts, Ordinances, Regulations, By-laws, International Standards and National 
Standards that were published 28 days before the closing date for tenders. (Refer to 
www.stanza.org.za or www.iso.org for information on standards). 

4 Reference to any particular trademark, name, patent, design, type, specific origin or 
producer is purely to establish a standard for requirements.  Products or articles of 
an equivalent standard may be substituted. 

5 Where any item is not relevant to this specific contract, such item is marked N/A 
(signifying “not applicable”) 

6 The Contract Data and the standard form of contract referenced therein must be 
studied for the full extent and meaning of each and every clause set out in Bill No.1 
(Preliminaries) of the Provisional Bills of Quantities.

7 The Provisional Bills of Quantities are not intended for the ordering of materials. Any 
ordering of materials, based on the Provisional Bills of Quantities, is at the 
Contractor’s risk.  
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DATA CENTRE FACILITY (MEET-ME-ROOM)

EAST LONDON INDUSTRIAL DEVELOPMENT ZONE

PROVISIONAL BILLS OF QUANTITIES

FOR

FOR

MDA Architects Latitude Quantity Surveyors

Quantity Surveyors

Office 2A
123 Western Avenue
Vincent
East London

(043) 7422 884

(086) 6856 559

17 Bonza Bay Road

ARCHITECTS QUANTITY SURVEYORS

Tel.

Fax:

+27 43 748 1391

+27 43 748 1391

Tel.

Fax:

Beacon Bay

East London

5241

admin@latitudeqs.co.zae Mail:pat@mdaarchitects.co.zae Mail:

Principal Agent

MDA Architects

+27 43 748 1391

+27 43 748 1391

pat@mdaarchitects.co.za

Tel.

Fax:

e Mail:

Structural Engineers

HHO Consulting Engineers

+27 43 727 0921

+27 43 727 0921

randall@hho.co.za

Tel.

Fax:

e Mail:

Electrical Engineers

Kuyaduduma Consulting Engineers

+27 43 748 5711

+27 43 748 5711

dean@kceeng.co.za

Tel.

Fax:

e Mail:

Mechanical Engineers

Kuyaduduma Consulting Engineers

+27 43 748 5711

+27 43 748 5711

dean@kceeng.co.za

Tel.

Fax:

e Mail:

Project Managers

Lukhozi Project Managers

+27 43 721 1321

+27 43 721 1330

c.brink@lukhozi.co.za

Tel.

Fax:

e Mail:

Civil Engineers

ZNM Consulting

+27 87 350 4065

+27 87 350 4065

mzukisi@znmeng.co.za

Tel.

Fax:

e Mail:

31/01/2021
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SECTION NO. 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

Notes

The JBCC Series 2000 Principal Building Agreement (July 2007 Edition 
5.0 Reprint 1) prepared by the Joint Building Contracts Committee shall be 
the applicable building agreement, amended as hereinafter described

The JBCC Principal Building Agreement Contract Data EC & CE form an 
integral part of this agreement

The ASAQS Preliminaries (November 2007 Edition) published by the 
Association of South African Quantity Surveyors for use with the JBCC 
Principal Building Agreement shall be deemed to be incorporated in these 
bills of quantities, amended as hereinafter described

Contractors are referred to the abovementioned documents for the full intent 
and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by 
clause number and heading only. Where standard clauses or alternatives are 
not entirely applicable to this contract such modifications, corrections or 
supplements as will apply are given under each relevant clause heading and 
such modifications, corrections or supplements shall take precedence 
notwithstanding anything contrary contained in the abovementioned 
documents

Where any item is not relevant to this specifie agreement such item is 
marked N/A (signifying not applicable)

Preambles for trades

The Model Preambles for Trades 2008 as published by the Association of 
South African Quantity Surveyors shall be deemed to be incorporated in 
these bills of quantities and no claims arising from brevity of description of 
items fully described in the said Model Preambles will be entertained

Supplementary preambles and/or specifications are incorporated in these 
bills of quantities to satisfy the requirements of this project. Such 
supplementary preambles and/or specifications shall take precedence over 
the provisions of the Model Preambles

The contractor's prices for all items throughout these bills of quantities shall 
take account of and include for all of the obligations, requirements and 
specifications given in the Model Preambles and in any supplementary 
preambles and/or specifications

Structure of this preliminaries bill

Section A :  A recital of the headings of the individual clauses of the 
aforementioned  JBCC Principal Building Agreement

Section B : A recital of the headings of the individual clauses of the 
aforementioned Preliminaries document

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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Section C : Any special clauses to meet the particular circumstances of the 
project

Pricing of preliminaries

Should the contractor select Option A in the contract data for the adjustment 
of preliminaries, the amounts entered against the relevant items in these 
preliminaries are to be divided into one or more of the three categories 
provided namely fixed (F), value related (V) and time related (T)

SECTION A: PRINCIPAL BUILDING AGREEMENT

Definitions

Clause 1.0 - Definitions and interpretation1

The definition of "Bills of Quantities" is amended by replacing it with the 
following:

"Bills of Quantities" is the document drawn up in accordance with the 
Standard System of Measuring Work 1999 sixth Edition (Revised). The 
contractor shall have priced the document to reflect the contract sum

The definition of "Construction Period" is amended by replacing it with the 
following:

"Construction Period": means the period commencing on the date that 
possession of the site is given to the contractor and ending on the date of 
practical completion

The definition of "Working Days" is amended by replacing it with the 
following:

"Working Days": Twenty Four (24) hour days commencing at midnight 
(00:00) which excludes Sundays and statutory holidays Item

F: V: T: .....................................................................

Objective and preparations

Clause 2.0 - Offer acceptance and performance obligations 2 Item

F: V: T: .....................................................................

Clause 3.0 - Documents3

Clause 3.1 shall be amended as follows:

Replace clause 3.1 with No Clause

Delete the following in the third line of clause 3.3:

"of having received a payment guarantee from the employer [3.1]" Item

F: V: T: .....................................................................

Clause 4.0 - Design responsibility4 Item

F: V: T: .....................................................................

Clause 5.0 -  Employer's agents5 Item

F: V: T: .....................................................................

Clause 6.0 -  Contractor's site representative6 Item

F: V: T: .....................................................................

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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Clause 7.0 - Compliance with laws and regulations                                                                            7

Add the following clause after clause 7.1:

Clause 7.2 - Health and safety and COVID-19: Without limiting the generality 
of the provisions of clause 7.0, the contractor's attention is drawn to the 
provisions of the Construction Regulations, 2014 issued in terms of the 
Occupational Health and Safety Act, 1993. It is specifically stated that the  
employer  shall prepare a documented health and safety specification for the 
works and COVID 19 specification (refer to Envelope A: Technical Proposal: 
Volume 1 of 2 C3.3 for a copy of the relevant specification and baseline risk 
assessment) and that the  employer shall ensure that the contractor has 
made provision for the cost of health and safety measures during the 
execution of the works. The contractor shall price against this item for 
compliance with the Act and the Regulations and the provisions of the 
aforementioned health and safety and COVID 19 specification, excluding the 
items priced and included in Section 4 Occupational Health and Covid 19 of 
these Bills of Quantities

Add the following clause after clause 7.2:

Clause 7.3 Construction Environmental Management Plan (C4):

The Construction Environmental Management Plan (CEMP) REV 8 January 
2016, incorporates specifications derived from recommendations in the 
Strategic Environmental Assessment (SEA), EIDZ Rezoning Environmental 
Impact Assessment (EIA) and comments Report. Department of Economic 
Affairs, Environment and Tourism's Conditions of Approval for the rezoning 
EIA, together with specifications for good "environmental practice" for 
construction work. The purpose of the CEMP is to translate the 
recommendations of the SEA and the Rezoning EIA into a contractual 
environmental management plan which will be strictly applied during the 
construction of the works. A copy of the CEMP is attached (refer to Envelope 
A: Technical proposal: Volumen 1 of 2 C3.4 for a copy of the relevant 
specification) and tenderers are to familiarize themselves with the provisions 
contained therein and allow for copliance with the same Item

F: V: T: .....................................................................

Clause 8.0 -  Works risk8 Item

F: V: T: .....................................................................

Clause 9.0 -  Indemnities9 Item

F: V: T: .....................................................................

Clause 10.0 - Insurances10 Item

F: V: T: .....................................................................

Clause 11.0 - Special Insurances11 Item

F: V: T: .....................................................................

Clause 12.0 - Effecting Insurances12 Item

F: V: T: .....................................................................

Clause 13.0 - Assignment13 Item

F: V: T: .....................................................................

Clause 14.0 - Security 14

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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Add the following to 14.3.2: 

The expiry date for the security to be provided in terms of clause 14.3 and 
14.4 shall be one hundred and eighty (180) calender days after the day for 
practical completion for the work as a whole

Should the terms of the contruction guarantee have an expiry date add the 
following clause after clause 5.2 on the JBCC Construction Guarantee form: 

Clause 5.3 The guanrantor has failed to extend the guarantee when 
requested to do so by the Employer if the certificate of final competion in 
respect of the variable constuction guarantee and certificate of practical 
completion in respect of the fixed construction guarantee under the contract 
has not been issued by the date, 30 calender days prior to the expiry date of 
the construction guarantee, and that the construction guarantee is called up 
in terms of 5.0 Item

F: V: T: .....................................................................

Execution

Clause 15.0 - Preparation for and execution of the works. 15

Documents to be provided five (5) working days after the acceptance of the 
tender:

1. OHS Plan / File

2. Construction Guarantee

3. Construction Programme Item

F: V: T: .....................................................................

Clause 16.0 - Site and access16 Item

F: V: T: .....................................................................

Clause 17.0 -  Contract instructions  17 Item

F: V: T: .....................................................................

Clause 18.0 -  Setting out of the works18

Add the following clause after clause 18.4

Clause 18.5: The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, structures, pavements, 
boundaries, etc. exist in order that the necessary arrangements may be 
made for the rectification of any such encroachments Item

F: V: T: .....................................................................

Clause 19.0 -  Temporary works and plant19

Amend clause 19.1 as follows:

Delete "Where required in the priced document"

Subsitute clause 19.1.1 with the following:

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries

5



Elidz Data Centre

ES/MEET/07/20/Z1A

Amount

The contractor will, throughout the entire contract period be responsible for 
the proper and adequate protection of all workers and visitors on the site 
from injury and damage resulting from the works and for the proper security 
of the site at all times. Furthermore, the contractor must allow for all 
necessary temporary hoardings, hoardings with gantries, fans, safety 
screens, barriers, access gates, covered gangways, walkways, overhead 
protection against falling objects and materials, security fences, etc. for the 
enclosure of the works and elements thereof for the protection of the public 
and others as required by prevailing BCMM bylaws, the Construction 
Regulations 2014 issued in terms of Occupational Health and Safety Act 
1993, any other Laws and Regulations and/or demanded by his own site 
requirements. Allowance must further more be made for periodic adjustment 
of any enclosure or protection and for their eventual removal Item

F: V: T: .....................................................................

Hoardings and temporary fencings prescribed by the Employer have been 
measured in the Provisional Bills of Quantities 

20

All other hoarding must be priced for under this clause in the Preliminaries 
Bill and no claims for additional hoardings and tempoprary fencing will be 
entertained Item

F: V: T: .....................................................................

All site establishment, offices and storage of materials will be strictly limited 
to the area demarcated (See C3.1: Scope of Work, paragraph 1.5 Temporary 
works) and the Contractors Site Area depicted on Drawing No DC-WD-
AR-1205 Rev 01 Site Camp Location attached to these Bills of Quantities,  
which must be suitably fenced with 1,8m high 'Bonnox' fencing covered with 
shadecloth to the satisfaction of the principal agent. The contractor shall be 
responsible for keeping such areas in a clean, sanitary and orderly condition

21

Item

F: V: T: .....................................................................

Add the following to the end of Clause 19.1.2:22

The office accomodation for meetings is to be adequately sized and equiped 
with a sound working table and chairs to accommodate at least twenty (20) 
people for site meetings. The room is to be well vented with air-conditioning 
and fitted with two large white boards and pin boards with markers and 
erasers. Two plug points to be provided within the room. The access area 
around the offices and the toilets shall be surfaced with clean crushed stone, 
which shall be well drained, kept free from mud and maintained throughout 
the contract period. The office accomodation shall be located within 
Contractors Site Area depicted on Drawing No 0046 ARCH DESIGN 205 Rev 
0 Site Camp Locations attached to these Bills of Quantities Item

F: V: T: .....................................................................

Add the following clause after clause 19.1.223

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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Clause 19.1.3 An office for the Clerk of Works and Resident Engineers. The 
office shall consist of one room with a floor area of at least 30 m2 and a 
ceiling height of atleast 2.5m, shall be waterproof, shall have either a wooden 
boarded floor that is at least 150mm above the ground or a concrete surface 
bed, and shall be provided with a ceiling fan and a lining to the walls, or 
equivalent insulation, with an acceptable type of door with a secure lock, and 
opening windows of glazed area at least 7m2. The office shall be well 
ventilated with air-conditioning and shall be so insulated as to provide 
comfortable and dust free working conditions. The office shall have 10 power 
points and acceptable lighting. The following furniture needs to be provided: 
10 chairs, 5 desks, 5 filling cabinets, 2 drawing racks. 

The access and the areas around the meeting room and office shall be 
surfaced with clean crushed stone. Furthermore, an adequate level parking 
area shall be provided also surfaced with clean crushed stone. Both areas 
shall be well drained, kept free from mud and maintained throughout the 
contract period. The contractor shall allow for the proper maintenance and 
regular cleaning of the meeting room and office during the contract period to 
ensure clean usable facilities at all times and shall clear away and make 
good on completion. The office of the Clerk of Works and Resident Engineer 
shall be located within the Contractors Site Area on Drawing DC-WD-
AR-1205 Rev 01 Site Camp Location attached to these Bills of Quantities

Item

F: V: T: .....................................................................

Add the following new clause after Clause 19.1.3: 24

The Contractor must provide a temporary access road to the contractors Site 
Camp as depicted on Drawing No DC-WD-AR-1205 Rev 1 Site Camp 
Location attached to these Bills of Quantities which must be made up of 
adequate layer works to accommodate the Contractors and the Tenenats site 
traffic for the duration of the contract. 

The temporary access road is to be maintained by the Contractor for the 
duration of the contract and the Contractor must re-instate/rehabilitate 
contractors site and the access road from in accordance with Clause PS 6 of 
the CEMP Rev 8 January 2016 included in part C3.4 in Envelope A: Volume 
1 of 2 of these tender documents which sets out the Employers re-
instatement requirements Item

F: V: T: .....................................................................

Add the following clause after Clause 19.1.4:25

The contractor must provide a sewer and a metered water and electrical 
connection to the Tenants site camp/laydown area Item

F: V: T: .....................................................................

Amend the third sentence to clause 19.2 as follows:26

The contractor shall provide and erect a project notice board size 2.5m x 
3.5m Item

F: V: T: .....................................................................

Add the following to the end of clause 19.3:27

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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The contractor shall re-instate/ rehabilitate the area used for site 
establishment (contractors yard area) as set out in Clause PS 6 of the CEMP 
Rev 8 January 2016 included in part C3.4 in Envelope A: Volume 1 of 2 of 
these tender documents Item

F: V: T: .....................................................................

Clause 20.0 - Nominated subcontractors28

Refer to the provisions on general attendance hereinafter Item

F: V: T: .....................................................................

Clause 21.0 - Selected subcontractors29

General attendance of n/s subcontractors for pricing by the contractor shall 
be in accordance with the n/s agreement. Notwithstanding this provision, 
general attendance shall be deemed to include for the contractor to provide 
free of charge to any n/s subcontractor such scaffolding as may reasonably 
be required by such n / s subcontractor for the execution of the relevant 
subcontract work Item

F: V: T: .....................................................................

Clause 22.0 - Employer's direct contractors30 Item

F: V: T: .....................................................................

Clause 23.0 - Contractor's domestic subcontractors31 Item

F: V: T: .....................................................................

Completion

Clause 24.0 -  Practical completion   32

The contractor shall not receive any mark-up for overheads and profit on any 
omission of tenant installation work or tenant installation work by others. 
Claims of loss of profit shall not be entertained Item

F: V: T: .....................................................................

Clause 25.0 - Works completion33 Item

F: V: T: .....................................................................

Clause 26.0 - Final completion34 Item

F: V: T: .....................................................................

Clause 27.0 - Latent defects liability period35 Item

F: V: T: .....................................................................

Clause 28.0 - Sectional completion36 Item

F: V: T: .....................................................................

Clause 29.0 - Revision of date for practical completion   37

The removal and replacement of materials and/or workmanship which do not 
conform to specification or drawing shall not constitute grounds for the 
extension of the construction period nor for the adjustment of the contract 
value (Clause 29.3)

Clause 29.2.1 shall be amended as follows:

Relace clause 29.2.1 with No Clause Item

F: V: T: .....................................................................

Section No.  1

Carried To Section Summary R
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Clause 30.0 -  Penalty for late or non-completion38 Item

F: V: T: .....................................................................

Payment

Clause 31.0 - Interim Payment39

Amend clause 31.9 as follows:

Amend by substituting seven (7) calender days with thirty (30) calender days 

Clause 31.5.3: The Contract is to be adjusted using CPAP indices. (clause 
32.13) [31.5.3] Base month is FEBRUARY 2021 

Where CPAP is applicable, the contract sum will be adjusted in accordance 
with the JBCC Contract Price Adjustment Provisions (CPAP) as set out in the 
CPAP Indices Application Manual for use with P0151 indices published 
Statistics South Africa, dated  January 2013 and any amendments thereto:

1) Glass etc. measured in specialist section Metalwork, will be adjusted in 
terms of the index for that wok group unless specifically stated otherwise in 
the Provisional Bills of Quantities

2) All electrical installations in buildings and power distribution systems shall 
be adjusted in terms of the index for Work Group 160 Electrical Installation. 
In case of uninterruptible power supplies, elevators, escalators and hoists, 
generating sets, motor-alternator setsand intercommunication systems shall 
be in accordance with Work Group 170

3) With reference to Work Group 190 a portion of the value related 
pre;iminaries pro rata to the amount of work excluded from adjustment, shall 
be excluded from Contract Price Adjustment Provisions, if Option A has been 
selectedfor the further adjustment of preliminaries

4)Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing 
of additional items for exclusion by tenderers, will not be permitted

5) Where V results in a negative amount after application of the formula in 
clause 8.3 of the CPAP Indices Application Manual the factor of 0.55 shall be 
substituted by 1.45

Clause 31.16.2: The Employer will not be providing a payment guarantee for 
the waiver of the Contractor's lien or right of continuing possession of the site Item

F: V: T: .....................................................................

Clause 32.0 - Adjustment to the contract value   40

Where prices are submitted by the contractor or n/s subcontractor during the 
progress of the works in respect of contract instructions or in regard to a 
claim under the terms of the contract and notwithstanding the fact that such 
prices may be used in an interim payment certificate, there is to be no 
presumption of acceptance. Should the principal agent wish to accept any 
such prices prior to the issue of the final payment certificate, it shall be in 
writing Item

F: V: T: .....................................................................

Clause 33.0 - Recovery of expense and loss41 Item

F: V: T: .....................................................................

Clause 34.0 - Final account and final payment42

Section No.  1

Carried To Section Summary R
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Amend by substituting seven (7) calender days with thirty (30) calender days Item

F: V: T: .....................................................................

Clause 35.0 - Payment to other parties43 Item

F: V: T: .....................................................................

Cancellation

Clause 36.0 - Termination  by employer - contractor's default44 Item

F: V: T: .....................................................................

Clause 37.0 - Termination  by employer - loss and damage45 Item

F: V: T: .....................................................................

Clause 38.0 - Termination  by contractor - employer's default46 Item

F: V: T: .....................................................................

Clause 39.0 - Termination - cessation of the works47 Item

F: V: T: .....................................................................

Dispute

Clause 40.0 - Settlement of disputes48 Item

F: V: T: .....................................................................

Contract Agreement

Clause 41.0 - Post tender provisions49

The required post tender information shall be inserted in the post tender 
provisions after consultation with the contractor Item

F: V: T: .....................................................................

Clause 42.0 - Contractual agreement50 Item

F: V: T: .....................................................................

SECTION B: PRELIMINARIES

Definitions and Interpretation

Clause 1.0 - Definitions and interpretation51 Item

F: V: T: .....................................................................

Documents

Clause 2.1 - Checking of documents52 Item

F: V: T: .....................................................................

Clause 2.2 - Provisional bills of quantities53 Item

F: V: T: .....................................................................

Clause 2.3 - Availability of construction information54 Item

F: V: T: .....................................................................

Previous work and adjoining properties

Clause 3.1 - Previous work - dimensional accuracy55 Item

F: V: T: .....................................................................

Clause 3.2 - Previous work - defects56 Item

F: V: T: .....................................................................

Section No.  1
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Clause 3.3 - Inspection of adjoining properties57 Item

F: V: T: .....................................................................

Samples, shop drawings and manufacturer's instructions

Clause 4.1 - Samples of materials58 Item

F: V: T: .....................................................................

Clause 4.2 - Workmanship samples59 Item

F: V: T: .....................................................................

Clause 4.3 - Shop drawings60 Item

F: V: T: .....................................................................

Clause 4.4 - Compliance with manufacturer's instructions61 Item

F: V: T: .....................................................................

Deposits and fees

Clause 5.1 - Deposits and fees62 Item

F: V: T: .....................................................................

Temporary services

Clause 6.1 - Water63 Item

F: V: T: .....................................................................

Clause 6.2 - Electricity64 Item

F: V: T: .....................................................................

Clause 6.3 - Telecommunication facilities65 Item

F: V: T: .....................................................................

Clause 6.4 - Ablution facilities66 Item

F: V: T: .....................................................................

Prime cost amounts

Clause 7.1 -  Responsibility for prime cost amounts67 Item

F: V: T: .....................................................................

Special attendance on n/s subcontractors

Clause 8.1 - Special attendance68 Item

F: V: T: .....................................................................

General

Clause 9.1 - Protection of the works69 Item

F: V: T: .....................................................................

Clause 9.2 - Protection/isolation of existing/sectionally occupied works70 Item

F: V: T: .....................................................................

Clause 9.3 - Security of the works71 Item

F: V: T: .....................................................................

Clause 9.4 -  Notice  before covering work72 Item

F: V: T: .....................................................................

Section No.  1

Carried To Section Summary R
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Clause 9.5 - Disturbance73 Item

F: V: T: .....................................................................

Clause 9.6 - Environmental disturbance74 Item

F: V: T: .....................................................................

Clause 9.7 - Works cleaning and clearing75 Item

F: V: T: .....................................................................

Clause 9.8 - Vermin76 Item

F: V: T: .....................................................................

Clause 9.9 - Overhand work77 Item

F: V: T: .....................................................................

Schedule of Variables

Information necessary for making choices and completion of those clauses 
contained in the schedule which are necessary for tender purposes is given 
hereunder.  Where no information is given it shall mean that either no details 
or specific requirements are available or that the clause is irrelevant for this 
specific contract

10.1 - Provisional Bills of Quantities [clause 2.2]78

The quantities are provisional - Yes

10.2 - Availability of construction documentation [clause 2.3]   

Construction documentation is complete - No  

10.3 - Previous work - dimensional accuracy [clause 3.1] - No  

10.4 - Previous work - defects  [clause 3.2] - No  

10.5 - Inspection of adjoining properties [clause 3.3] - Yes  

10.6 - Water [clause 7.2]

Option A (by contractor) - No

Option B (by employer - free of charge) - No

Option C (by employer - metered) - Yes

10.7 - Electricity [clause 7.3]

Option A (by contractor) - No

Option B (by employer - free of charge) - No

Option C (by employer - metered) - Yes

10.8 - Telecommunications (clause 7.4)

Telephone - Yes

Facsimile - Yes

E-Mail - Yes

10.9 - Ablution facilities [clause 7.5]

Option A (by contractor) - Yes

Option B (by employer) - No

Section No.  1
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10.10 - Protection of the works [clause 9.1] - No

10.11 - Protection/isolation of existing/sectionally occupied works [clause 9.2]

Protection/isolation is required - Yes

10.13 - Environmental disturbance [clause 9.6] - Yes Item

F: V: T: .....................................................................

SECTION C: SPECIFIC PRELIMINARIES

C1. Site instructions

Instructions issued on site are to be recorded in triplicate in a site instruction 
book which is to be maintained on site by the contractor

79
Item

F: V: T: .....................................................................

C2. Overtime

Should overtime be required to be worked for any reason whatsoever, the 
costs of such overtime is to be borne by the contractor unless the principal 
agent has specifically authorised, in writing, prior to execution thereof, that 
costs for such overtime are to be borne by the employer

80

Item

F: V: T: .....................................................................

C3. Dayworks

Where in the opinion of the quantity surveyor any extra work cannot properly 
be measured or valued, the contractor will be allowed daywork prices 
therefor calculated upon the costs defined hereunder together with the stated 
percentages. The total thus arrived at shall be the total amount recoverable 
by the contractor for performing such work

81

1. The cost to the contractor or sub-contractor of materials,being the net cost 
(at current market prices) actually paid for such materials after the deduction 
of cash discounts or if materials are supplied from the contractor's or sub-
contractor's stock then the cost of such materials shall be based upon the 
current market price plus the cost of delivery to site; to which net cost 10 per 
cent thereof shall be added

2. The cost of labour to the contractor or sub-contractor, being all items of 
direct cost of labour actually remunerated to the workmen concerned which 
shall include the cost of all allowances in terms of the Industrial Conciliation 
Act (where applicable) or any other wage determination applying in the area 
or any other charge or expense which is normally binding as well as all 
statutory levies to education and training funds as may be applicable relating 
to the class of labour concerned at the time when and in the area where the 
daywork is executed: to which labour costs 75 per cent in respect of 
shopfitting, wall and floor tiling, mosaic work and electrical work, 60 per cent 
in respect of plumbing, plastering, joinery and stone masonry and 40 per cent 
in respect of painting and decorating, general builders work and any other 
trade not specified herein, shall be added
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Hourly based rates for labour shall be the current market rates for labour 
based upon standard working hours and shall be applied in respect of the 
time spent by workers directly engaged on the particular dayworks including 
any operators operating mechanical plant and transport and erecting and 
dismantling other plant. If a claim is made that individual workmen have been 
paid wages and allowances in excess of the minimum legalised rates, then 
proof must be furnished that such workmen had been so paid prior to the 
commencement of the extra work referred to. Time lost due to inclement 
weather shall be excluded from the time charged

3. Other direct costs, being any related direct costs such as mechanical plant 
and transport, other than costs of material and labour shall be the net cost 
thereof to which net cost 10 per cent thereof shall be added

4. The rates for mechanical plant shall be commercial hire rates current at 
the time of executing the daywork and shall include fuel and insurance costs

Supporting vouchers reflecting the time spent and materials used each week 
shall be delivered for verification to the Quantity Surveyor not later than 
twenty one days after the end of the week concerned. Should the contractor 
fail to submit the vouchers within this time, the Quantity Surveyor shall 
determine a fair price for the work Item

F: V: T: .....................................................................

C4. Warranties for materials and workmanship

Where warranties for materials and/or workmanship are called for, the 
contractor shall obtain a written warranty, addressed to the  employer , from 
the entity supplying the materials and/or doing the work and shall deliver 
same to the principal agent on the final completion of the contract  

82

The warranty shall state that workmanship, materials and installation are 
warranted for a specific period from the date of  final completion and that any 
defects that may arise during the specified period shall be made good at the 
expense of the entity supplying the materials and/or doing the work, upon 
written  notice  to do so

The warranty will not be enforced if the work is damaged by defects in the 
execution of the works, in which case the responsibility for replacement shall 
rest entirely with the  contractor Item

F: V: T: .....................................................................

C5. Co-operation of the contractor for cost management

It is specifically agreed that the contractor accepts the obligation of assisting 
the principal agent in implementing proper cost management. The contractor 
will be advised by the principal agent of all cost management procedures 
which will be implemented to ensure that the final building cost does not 
exceed the budget

83

The principal agent undertakes to make available to the contractor all 
budgetary allowances and cost assessments/reports to enable the proper 
procedure to be implemented and the contractor shall attend all cost plan 
review and cost management meetings. The contractor undertakes to extend 
these procedures, as necessary, to all subcontractors Item

F: V: T: .....................................................................
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C6. Overloading

The contractor shall take all necessary steps to ensure that no damage 
occurs due to overloading of any portion of the works or temporary works eg 
scaffolding, etc.  The contractor shall submit details of his proposed loading, 
storage, plant erection, etc to the principal agent for approval prior to 
proceeding with such loading, storing or erecting and shall comply with and 
pay for the principal agent's requirements in connection with the provision of 
temporary support work, etc.  Any damage caused to the  works  by 
overloading shall be made good by the contractor at his sole expense

84

Item

F: V: T: .....................................................................

C7. Propping of floors below

The contractor is advised that propping of floors below may be required if he 
wishes to use any areas of completed suspended reinforced concrete slabs 
for vehicle access, storage of materials and goods and location of plant, 
scaffolding, etc. The location of these areas and any necessary propping 
shall be approved by the  principal agent and the cost thereof shall be borne 
by the contractor

85

Item

F: V: T: .....................................................................

C8. Testing of windows for watertightness

Each window shall be tested for watertightness with water sprayed on using 
adequate pressure. If in the opinion of the principal agent, the pressure 
proves to be inadequate, then the pressure shall be boosted by means of 
compressed air or other approved means

86

Item

F: V: T: .....................................................................

C9. Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with small sand dykes around 
them of a size and enclosing an area approved by the principal agent , 
flooded with water and kept 'ponded for at least forty (40) hours as a test to 
ensure the watertightness of the waterproofing and before any further 
construction work is carried out above the waterproofing

87

Item

F: V: T: .....................................................................

C10. Ingress of water

It is the Contractors responsibility to prevent ingress of water into the 
buildings whilst all work is being completed, and damage arising out of the 
above will be made  good at the Contractors expense

88

Item

F: V: T: .....................................................................

C11. Proprietary branded products

The contractor shall take delivery of, handle, store, use, apply and/or fix all 
proprietary branded products in strict accordance with the manufacturer's 
instructions after consultation with the manufacturer's authorised 
representative

89

Item

F: V: T: .....................................................................
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C12. As built drawings

The position of construction breaks and the extend of individual concrete 
pours are to be recorded by the contractor on the structural engineer's 
drawings and are to be submitted to the principal agent and the structural 
engineer for their records

90

Item

F: V: T: .....................................................................

C13. Removal and making good of temporary works, etc, on completion

The Contractor shall remove all (except where specifically stated otherwise) 
temporary works, roads, services and the like used for this Contract and shall 
make good to the entire satisfaction of the Principal Agent any damage 
resulting therefrom

91

Item

F: V: T: .....................................................................

C14. Making good

All materials and workmanship in building up, making good, etc., are to 
match existing and where new materials abutt existing, they are to be neatly 
jointed to same

92

'Making good' existing work where disturbed or damaged shall mean the 
provision of the necessary new material to match existing and the necessary 
workmanship so that a complete restoration is achieved to the satisfaction of 
the Principal Agent

'Making good' where abutting walls, etc., are removed, shall mean the 
provision of the necessary material and workmanship in filling the gaps to 
match surrounding finishes so that a complete and perfect surface, 
continuous with surrounding surfaces and matching of same, is obtained to 
the Principal Agent's satisfaction Item

F: V: T: .....................................................................

C15. Shop drawings

The term 'shop drawings' shall mean drawings, layout drawings, diagrams, 
illustrations, schedules, performance charts, brochures, operating manuals 
and other data which are prepared by the Contractor or any Sub-Contractor, 
manufacturer, supplier or distributor and which illustrate the specified portion 
of the work

93

The Contractor shall ensure that all shop drawings required for the Works in 
terms of this Contract, all Selected/Nominated Sub-Contracts and/or any 
Principal Agent's instruction, are prepared and submitted timeously in 
accordance with the following procedure:

A) Three prints of shop drawings of all fabricated work, working or setting out 
drawings, shop details and schedules shall be submitted to the Principal 
Agent, for approval. Such work shall not be carried out until such approval 
has been given

B) Shop drawings shall be submitted to the Principal Agent for approval at 
least two weeks prior to the date on which such approval is required in order 
to comply with the Contract Programme
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C) All submissions shall be prepared in accordance with the Contract 
drawings and specifications and/or any Principal Agents instructions and any 
deviation shall be specifically highlighted in writing, with a detailed 
explanation of the reason for such deviation, together with any cost and/or 
time implications

Delays in approval of shop drawings due to non-compliance with drawings, 
specifications and/or Principal Agents instructions shall not constitute 
grounds for any claims for delay, extension of time and the like

D) When the Principal Agent advises that shop drawings have been 
approved, the original transparencies of such drawings shall immediately be 
submitted to the Principal Agent so that the Principal Agents stamp of 
approval may be appended thereto. Thereafter, four prints of the approved 
shop drawings, setting out drawings and schedules shall be furnished to the 
Principal Agent. As many prints of the approved shop drawings and 
schedules as required shall also be furnished to the Works. No work shall be 
performed in accordance with drawings and/or catalogues not stamped with 
the Principal Agents approval

E) The Contractor, Sub-Contractor or Supplier, as the case may be, shall be 
responsible for ensuring that all dimensions affecting shop drawings conform 
to the dimensions of built work

F) The Principal Agents approval of shop drawings is limited to checking 
conformity with specification and shall not relieve the Contractor, Sub-
Contractor or Supplier of his responsibility for design, erection or installation 
fit, nor does it vary his contractual or delictual obligations and liabilities

G) Should the Contractor, Sub-Contractor or Supplier be of the opinion that 
corrections to shop drawings made by the Principal Agent constitute a 
change to the scope of work, then he shall immediately advise the Principal 
Agent in writing of this, together with the cost and/or programme implications 
thereof, in order to obtain the Architects directive

H) One copy of the final approved set of 'Shop Drawings' is to be submitted 
to the Quantity Surveyors for purposes of valuation remeasurement Item

F: V: T: .....................................................................

C16. Scaffolding

In accordance with the 6th Edition of the Standard System of Measurement, 
no special scaffolding has been measured. The Tenderer is advised to visit 
the site and to study the drawings to assess any special requirements he 
may deem necessary for the Works. The Tenderer is to price against this 
item in respect of any special scaffolding and temporary propping 
requirements for the Works

94

Item

F: V: T: .....................................................................

C17. Media releases

All rights of publication of articles in the media, together with any advertising 
relating thereto or in any way connected with this project, shall vest with the 
employer  

95
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The contractor together with his subcontractors shall not, without the prior 
written consent of the employer, cause any statement or advertisement to be 
printed, screened or aired by the media Item

F: V: T: .....................................................................

C18. HIV/AIDS awareness

It is required of the Contractor to thoroughly study the HIV/AIDS Specification 
that must be read together with and is deemed to be incorporated under this 
Section of the Bills of Quantities / Lump Sum Document . Provision for 
pricing of HIV/AIDS awareness is made under items C17.1 to C17.5 
hereafter and it is explicitly pointed out that all requirements of the 
aforementioned specification are deemed to be priced hereunder, as the said 
items represent the only method of measurement and no additional items or 
extras to the contract in this regard shall be entertained.  The Contractor 
must take note that compliance with the HIV/AIDS Specification is 
compulsory. In the event of partial or total non-compliance, the Principal 
Agent, notwithstanding the provisions of Clause A 31.0 or any other clause to 
the contrary, reserves the right to delay issuing any progress payment 
certificate until the Contractor provides satisfactory proof of compliance. The 
Contractor shall not be entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment

96

Item

F: V: T: .....................................................................

C18.1 Awareness champion

Selection, appointment, briefing and making available of an Awareness 
Champion including provision of all relevant services, all in accordance with 
the HIV/AIDS Specification

97

Item

F: V: T: .....................................................................

C18.2 Awareness workshops

Selection and appointment of a competent Service Provider approved by the 
Principal Agent, provision of a Service Provider Workshop Plan and a 
suitable venue, conducting of awareness workshops by means of traditional 
and/or modern multi-media techniques, including follow-up courses, making 
available all tuition material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification

98

Item

F: V: T: .....................................................................

C18.3 Posters, booklets, videos etc.

Provision, displaying, maintaining and replacing when necessary of four 
plastic laminated posters, booklets and educational videos, etc. for the 
duration of the construction period, all in accordance with the HIV/AIDS 
Specification

99

Item

F: V: T: .....................................................................

C18.4 Access to condoms

Provision and maintenance of condom dispensers fixed in position, including 
male and female condoms, replenishing male and female condoms on a 
daily basis as required for the duration of the construction period, all in 
accordance with the HIV/AIDS Specification

100

Item

F: V: T: .....................................................................
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C18.5 Monitoring

Monitoring HIV/AIDS awareness of workers, providing the principal agent 
with access to information including making available all reports, thoroughly 
completed reflecting the correct information, for the duration of the 
construction period and close out, all in accordance with the HIV/ AIDS 
Specification

101

Item

F: V: T: .....................................................................

C19. SMME'S

The principal contractor shall comply with all the requirement of mandatory 
subcontracting of SMMEs for a minimum of 30% of their contract value 
(Including VAT) as stipulated under the SMME subcontracting requirements. 
The Principal Contractor shall on fulltime basis closely mentor, manage and 
supervise all SMMEs and shall manage, guide and assist each SMMEs in all 
aspects of management, execution and completion of his/her subcontract. 
This shall typically include the on-site productivity planning and management 
of materials, cost management, contract management, Health and Safety 
management, quality management, communication management and close-
out documentation

102

Provision for pricing of compliance with the aforementioned is made under 
this clause and it is explicitly pointed out that all requirements in respect of 
the aforementioned are deemed to be priced hereunder and no additional 
claims in this regard shall be entertained Item

F: V: T: .....................................................................

C20. Employment of interns

The Contractor shall for the duration of the contract (9 months) employ two 
interns. The interns must have completed a three year qualification in the 
Built Environment, must be currently unemployed and not have had an 
internship opportunity before. The interns must be paid a stipend of R 150 
000.00 per annum.

103

Item

F: V: T: .....................................................................

COMPULSORY BREAKDOWN FOR THE ADJUSTMENT OF 
PRELIMINARIES

Compulsory breakdown for the adjustment of preliminaries

Value related ( R_____________________________)

Fixed related ( R_____________________________)

Time related ( R_____________________________)
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EARTHWORKS

SECTION NO. 2

BUILDING WORKS

BILL NO. 1

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Nature of ground

A soils investigation has been carried out on the site by 
the Geotechnical report is included in Part C5 of these 
Bills of Quantities

Carting away of excavated material

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple 
handling in clause 1 page 6 of the Standard System of 
Measuring Building Work, prices for filling and backfilling 
shall include for all selection and any necessary multiple 
handling of material
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Filling and layer work materials

References such as 'G1', 'G2', etc. and 'C1', 'C2', etc. in 
descriptions of filling and layer work materials refer to 
corresponding references in the document 'Guidelines 
for Road Construction Materials. TRH 14 : 1985' 
compiled by the Committee of State Road Authorities 
and the properties set out therein for each kind shall be 
applicable to the respective materials described 
hereinafter

EXCAVATION OTHER THAN BULK

Excavation in earth not exceeding 2m deep

Reduced levels under floors1 m³ 215

DC 187 SB 28

Trenches2 m³ 139

DC 14 SB 113 GH 12

Holes3 m³ 162

DC 98 SB 64

Retaining wall footings4 m³ 74

DC 74

Excavation in earth exceeding 2m and not exceeding 
4m deep

Holes5 m³ 29

DC 29

Extra over trench and hole excavations in earth for 
excavation in

Soft rock6 m³ 74

DC 37 SB 35 GH 2

Hard rock7 m³ 38

DC 19 SB 18 GH 1

Back excavation of vertical sides of excavations in 
earth for working space including backfilling 
compacted to 98% Mod AASHTO density

Exceeding 500mm and not exceeding 1,5m deep for 
placing and removing formwork to walls etc, 1000mm 
away from excavated face

8

m² 420

DC 414 SB 6

Exceeding 1,5m and not exceeding 3,0m deep for 
placing and removing formwork to walls etc, 1000mm 
away from excavated face

9

m² 282

SB 282

Excavation for working space in rock

Extra over for excavation in soft rock10 m³ 26

DC 6 SB 20

Section No.  2

Carried to Collection R

Bill No. 1

Earthworks

23



Elidz Data Centre

ES/MEET/07/20/Z1A

Unit Quantity Rate Amount

Extra over for excavation in hard rock11 m³ 12

DC 2 SB 10

Extra over all excavations for loading, carting and 
dumping excavated material (no allowance made for 
increase in bulk)

Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

12
m³ 406

DC 308 SB 91 GH 7

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding 
1,5m deep

13
m² 141

DC 112 GH 29

Sides of trench and hole excavations exceeding 1,5m 
deep

14
m² 177

SB 177

Keeping excavations free of water

Keeping excavations free of all water other than 
subterranean water (data centre)

15
Item

I 1

Keeping excavations free of all water other than 
subterranean water (services building)

16
Item

I 1

Keeping excavations free of all water other than 
subterranean water (guard house)

17
Item

I 1

FILLING ETC OTHER THAN BULK

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 93% 
Mod AASHTO density

Under floors, steps, pavings, etc.18 m³ 5

DC 3 GH 2

Backfilling to trenches, holes, etc.19 m³ 213

DC 94 SB 114 GH 5

Earth filling using imported G7 material in backfilling 
to trenches, etc. and compacted in layers not 
exceeding 150mm thick to 95% Mod AASHTO 
density

Under floors, steps, pavings, etc.20 m³ 5

DC 3 GH 2

Backfilling to trenches, holes, etc.21 m³ 30

DC 30

Section No.  2

Carried to Collection R

Bill No. 1

Earthworks

24



Elidz Data Centre

ES/MEET/07/20/Z1A

Unit Quantity Rate Amount

Earth filling using imported G5 material in backfilling 
to trenches, etc. and compacted in layers not 
exceeding 150mm thick to 95% Mod AASHTO 
density

Under floors, steps, pavings, etc.22 m³ 5

DC 3 GH 2

Filling of coarse river sand supplied by the 
contractor, consolidated

Under floors etc.23 m³ 2

DC 1 GH 1

Compaction of surfaces

Compaction of ground surface under floors etc. including 
scarifying for a depth of 150mm, breaking down oversize 
material, adding suitable material where necessary and 
compacting to 93% Mod AASHTO density

24

m² 35

DC 22 GH 13

WEED KILLERS, INSECTICIDES, ETC

Soil insecticide in accordance with SANS 5859, 
applied by a registered pest control company and 
guaranteed against termite infestation for ten years

Under floors etc. including forming and poisoning 
shallow furrows against foundation walls etc., filling in 
furrows and ramming

25

m² 2 171

DC 1874 SB 279 GH 18

TESTS

Prescribed tests to determine degree of compaction 
or other properties of ground or filling

Modified AASHTO Density test26 No 40

DC 30 SB 10
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EARTHWORKS

SECTION NO. 2

BUILDING WORKS

BILL NO. 1

Page No

COLLECTION
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CONCRETE, FORMWORK AND REINFORCEMENT

SECTION NO. 2

BUILDING WORKS

BILL NO. 2

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Cost of tests

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 Tests of SABS 1200 G 
shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent for 
approval. The testing shall be undertaken by an 
independent firm or institution nominated by the 
contractor to the approval of the principal agent (test 
cubes are measured separately)

Lightweight concrete

Lightweight concrete shall have a density of 600kg/m3 
for the top 50mm and 400kg/m3 for the remaining 
thickness.  The minimum thickness at outlets, channels, 
etc. shall be 50mm
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Formwork

Descriptions of formwork shall be deemed to include use 
and waste only (except where described as 'left in' or 
'permanent'), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself

Formwork to soffits of solid slabs etc. shall be deemed to 
be to slabs not exceeding 250mm thick unless otherwise 
described

Formwork to soffits of slabs, beams, etc. shall be 
deemed to be propped up exceeding 1,5m and not 
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams, 
etc. will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in Earthworks

UNREINFORCED CONCRETE CAST ON/IN 
FORMWORK

20MPa/19mm concrete

Plinths for mechanical plant, etc.1 m³ 6

DC 5 SB 1

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

10MPa/19mm concrete

Surface blinding under footings and bases2 m³ 16

DC 10 SB 5 GH 1

Mass concrete fill under bases3 m³ 29

DC 29

REINFORCED CONCRETE CAST ON/IN FORMWORK

30MPa/19mm concrete

Strip footings4 m³ 19

DC 5 SB 14

Retaining wall footings5 m³ 25

DC 25
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Bases6 m³ 23

DC 22 SB 1

Slabs including beams and inverted beams7 m³ 299

DC 274 SB 25

Slabs in service ducts8 m³ 10

SB 10

Inverted bearer beams to slabs9 m³ 110

DC 110

Independent and wall beams10 m³ 46

DC 31 SB 13 GH 2

Stairs including landings, beams and inverted beams11 m³ 3

DC 2 SB 1

Filling to cavity of hollow brick wall12 m³ 114

DC 102 SB 12

Walls in foundations (Provisional)13 m³ 2

DC 2

Walls14 m³ 13

DC 13

Columns in foundations (Provisional)15 m³ 20

DC 14 SB 6

Columns16 m³ 1

DC 1

30MPa/19mm concrete with Xypex Admx C-500 NF 
1,5 percent by weight additive in strict accordance 
with the manufaturer's instructions

Filling to cavity of hollow brick wall (Provisional)17 m³ 3

DC 3

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

30MPa/19mm concrete

Strip footings18 m³ 3

GH 3

Bases19 m³ 19

DC 10 SB 9

Surface beds cast in panels on waterproofing20 m³ 3

DC 2 GH 1

TEST CUBES

Test cubes

Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

21
No 60

DC 40 SB 20
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CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a 
wood float

Surface beds, slabs, etc.22 m² 1 288

DC 1167 SB 108 GH 13

Finishing top surfaces of concrete smooth with an 
even brushed broom finish

Surface beds to ramps, etc.23 m² 65

DC 65

Finishing top surfaces of concrete smooth with a 
power float

Surface beds, slabs, etc.24 m² 445

DC 235 SB 210

ROUGH FORMWORK (DEGREE OF ACCURACY II) 
(CPAP WORK GROUP NO. 111)

Rough formwork to sides

Bases (Provisional)25 m² 79

DC 77 SB 2

Ground beams (Provisional)26 m² 97

DC 61 SB 36

Rectangular columns in foundations (Provisional)27 m² 222

DC 139 SB 83

Edges, risers, ends and reveals not exceeding 300mm 
high or wide

28
m 192

DC 92 SB 100

Sloping and stepped outer edges of stairs not exceeding 
300mm high extreme

29
m 11

DC 8 SB 3

Rough formwork to soffits

Slabs not exceeding 250mm thick30 m² 46

SB 46

Slabs not exceeding 250mm thick, with sloping soffits31 m² 20

SB 20

Rough formwork to sides and soffits

Inverted bearer beams propped up not exceeding 1.5m 
high

32
m² 612

DC 612

Beams propped up exceeding 3.5m and not exceeding 
5.0m high

33
m² 384

DC 245 SB 120 GH 19
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SMOOTH FORMWORK (DEGREE OF ACCURACY II) 
(CPAP WORK GROUP NO. 111)

Smooth formwork to sides

Walls in foundations (Provisional)34 m² 11

DC 11

Walls35 m² 67

DC 67

Isolated beams36 m² 15

DC 15

Isolated curved beams, circular on plan to radius not 
exceeding 3m

37
m² 6

DC 6

Rectangular columns38 m² 6

DC 6

Rectangular columns with total height exceeding 3.5m 
and not exceeding 5m above bearing level

39
m² 7

DC 7

Smooth formwork to soffits

Isolated beams40 m² 6

DC 6

Isolated beams with curved soffits, to 2000 radius41 m² 2

DC 2

Boxing in smooth formwork to form

25 x 25mm Chamfers along top or bottom edges 
(provisional)

42
m 35

DC 35

PERMANENT FORMWORK (CPAP WORK GROUP 
NO. 111)

VoidPro 0,8mm galvanised steel permanent decking 
system to soffits

VP-115 profile decking for slabs, with ends laid on brick 
walls or concrete beams

43
m² 685

DC 475 SB 210

VP-200 profile decking for slabs, with ends laid on brick 
walls or concrete beams

44
m² 1 450

DC 1450

Extra over steel permanent decking system for 
temporary propping, not exceeding 1200mm high, during 
pouring and curing of concrete work. Propping to be of 
suitable timber posts, plates, etc. as required by decking 
manufacturer. All material not expected to be recovered 
for re-use

45

m² 1 900

DC 1691 SB 209
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VPB-220 Beams, with ends laid on brick walls or 
concrete beams

46
m 186

DC 144 SB 42

VPC-115 Closure piece, including stitching screws (6 
No)

47 No 1 621

DC 987 SB 634

VPC-200 Closure piece, including stitching screws (6 
No)

48 No 2 089

DC 2089

MOVEMENT JOINTS ETC

'Sondor Jointex' closed cell expanded polyethylene 
joint former with hinged temporary blocking piece 
between vertical concrete and brick surfaces

20mm Joints not exceeding 300mm high49 m 42

DC 20 GH 22

Saw-cut joints

Saw-cut joint in top of concrete formed of a 3mm x 
75mm first cut not later than 1 day after casting concrete 
and 10mm x 35mm second cut at top of joint made 21 
days after casting

50

m 40

DC 40

REINFORCEMENT (PROVISIONAL) (CPAP WORK 
GROUP NO. 114)

Mild steel reinforcement to structural concrete work

8mm Diameter bars51 Tonnes 1.50

DC 1.5

10mm Diameter bars52 Tonnes 2.50

DC 2.5

12mm Diameter bars53 Tonnes 1.00

DC 1

High tensile steel reinforcement to structural 
concrete work

8mm Diameter bars54 Tonnes 3.93

DC 3.49 SB 0.4 GH 0.04

10mm Diameter bars55 Tonnes 6.27

DC 5.38 SB 0.82 GH 0.07

12mm Diameter bars56 Tonnes 18.80

DC 16.15 SB 2.43 GH 0.22

16mm Diameter bars57 Tonnes 5.70

DC 4.34 SB 1.19 GH 0.17

20mm Diameter bars58 Tonnes 13.28

DC 11.51 SB 1.62 GH 0.15
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25mm Diameter bars59 Tonnes 12.64

DC 10.86 SB 1.63 GH 0.15

32mm Diameter bars60 Tonnes 6.24

DC 5.38 SB 0.79 GH 0.07

Fabric reinforcement

Mesh Ref 395 fabric reinforcement in concrete surface 
beds etc.

61
m² 70

DC 70

Mesh Ref 395 fabric reinforcement in concrete walls etc.62 m² 30

DC 30
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MASONRY

SECTION NO. 2

BUILDING WORKS

BILL NO. 3

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Sizes in descriptions

Where sizes in descriptions are given in brick units, 'one 
brick' shall represent the length and 'half brick' the width 
of a brick

Cement Mortar

Unless otherwise described, all brickwork shall be built in 
1:5 cement mortar

Hollow walls etc:

Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole and galvanised 
butterfly wire ties at 5 per square metre

Descriptions of hollow walls to receive concrete filled 
cavities shall be deemed to include building up brickwork 
in increments not exceeding 1m high or as otherwise 
instructed by Engineer, filling cavity with concrete infill, 
before raising brickwork further
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Walls in two skins described as 'bagged and sealed' 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture and 
sealed with two coats 'Brixeal' bitumen emulsion 
waterproofing coating

Face bricks

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc.

Cleaning

To prevent staining of face brickwork, the contractor is 
required to provide cover during building or renovating 
operations. Refer to Clay Brick Association Clay 
Masonry Technical Guide, Part 6

Samples

Samples of all masonry building units, except those for 
walls described as 'load bearing', shall consist of a 
minimum of 6 units. Samples of building units to be used 
in walls described as 'load bearing' shall consist of 30 
units from every 30 000 units delivered to site

Rates for brickwork, faced brickwork,etc shall include for 
all required samples

Sample panels

A sample panel (size approximatley 1000 x 1000mm 
high) will be required to be provided on site for co-
ordination and quality of work. The Contractor is to allow 
for removal on completion if so required

BRICKWORK IN FOUNDATIONS (PROVISIONAL)

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class II mortar

One brick walls1 m² 98

DC 13 SB 85

270mm Hollow walls of two half brick skins, including 
butterfly type wall ties and cavities filled with concrete 
(filling elsewhere measured)

2

m² 202

SB 192 GH 10

370mm Hollow walls of two half brick skins, including 
butterfly type wall ties and cavities filled with concrete 
(filling elsewhere measured)

3

m² 678

DC 678
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BRICKWORK IN SUPERSTRUCTURE

Brickwork of NFP bricks (7 MPa nominal 
compressive strength) in class II mortar

Half brick walls4 m² 171

DC 165 GH 6

One brick walls5 m² 1 170

DC 1079 SB 91

270mm Hollow walls of two half brick skins, including 
butterfly type wall ties

6
m² 1 021

DC 722 SB 265 GH 34

400mm Hollow walls of one half brick and one one brick 
skins, including butterfly wall ties

7
m² 33

DC 33

450mm Hollow walls of one half brick and one one brick 
skins, including butterfly wall ties

8
m² 51

DC 51

Brick-on-edge header course sills in brickwork of 
NFP bricks in class II mortar

Extra over for labour item in forming 220mm wide sills 
set sloping at 30 degree rake and slightly projecting

9
m 44

DC 41 GH 3

Brickwork Sundries

40mm PVC weephole sleeve pipe not exceeding 250mm 
long, built into brickwalls

10
No 20

DC 20

Splayed mortar fillets one course high in bottom of 
50mm wide cavities, including leaving open perpends at 
1,0m centres

11

m 278

DC 213 SB 50 GH 15

Closing 50mm cavities of hollow walls vertically with 
brickwork half brick wide

12
m 163

DC 100 SB 44 GH 19

Closing 50mm cavities of hollow walls horizontally with 
one course brickwork

13
m 162

DC 118 SB 28 GH 16

Turning pieces to lintels etc

270mm Wide turning pieces14 m 111

DC 77 SB 26 GH 8

Bagging of 1:3 cement and sand mixture

Outer face of inner skin of cavity brick walls, including 
two coats bituminous paint

15
m² 1 170

DC 912 SB 224 GH 34
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2,8mm Galvanised brick reinforcement

75mm Wide high tensile steel brick reinforcement well 
lapped at all angles and passings and built into brick 
walls horizontally

16

m 795

DC 765 GH 30

150mm Wide high tensile steel brick reinforcement well 
lapped at all angles and passings and built into brick 
walls horizontally, in foundation walls (Provisional)

17

m 1 089

DC 144 SB 945

150mm Wide high tensile steel brick reinforcement well 
lapped at all angles and passings and built into brick 
walls horizontally

18

m 5 853

DC 5301 SB 552

Prestressed fabricated concrete lintels including 
necessary temporary supports

115 x 76mm High 'U' profile prestressed reinforced 
concrete lintels including building in over openings, in 
lengths not exceeding 3,0m

19

m 269

DC 228 SB 27 GH 14

115 x 76mm High 'U' profile prestressed reinforced 
concrete lintels including building in over openings, in 
lengths exceeding 3,0m and not exceeding 4,5m

20

m 65

DC 27 SB 25 GH 13

115 x 76mm High 'U' profile prestressed reinforced 
concrete lintels including building in over openings, in 
lengths exceeding 4,5m and not exceeding 6,0m

21

m 134

DC 134

Winlin hitec lintel beams

190 x 200mm high Winlin 200 pre-cast lintel in single 
unit 4500mm long , built verticaly in screen walls 

22
No 11

DC 11

Bosun concrete products

588 x 288 x 50mm Thick Cosmopolitan coping23 m 55

DC 55

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Cramp 500mm long with one end fixed to 
timber and other end built into brickwork

24
No 168

DC 160 GH 8

30 x 1,6mm Wall tie 500mm long with one end shot 
pinned to concrete and other end built into brickwork 
(provisional)

25

No 60

DC 60
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30 x 1,6mm Wall tie 500mm long with one end shot 
pinned to steel column and other end built into brickwork 
(provisional)

26

No 40

DC 40

FACE BRICKWORK

Makana Brick Heritage Travertine FBX face bricks 
pointed with recessed horizontal and vertical joints

Extra over brickwork for face brickwork in foundations 
(Provisional)

27
m² 30

DC 30

Extra over brickwork for face brickwork28 m² 70

DC 70

220mm Copings  on top of one brick walls29 m 40

DC 40
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WATERPROOFING

SECTION NO. 2

BUILDING WORKS

BILL NO. 4

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Waterproofing

Waterproofing of roofs, basements, etc shall be laid 
under a ten year guarantee. Waterproofing to roofs shall 
be laid to even falls to outlets etc with necessary ridges, 
hips and valleys. Descriptions of sheet or membrane 
waterproofing shall be deemed to include additional 
labour to turn-ups and turn-downs

Waterproofing is to be laid in strict accordance with the 
manufacturers code of practice and by an approved 
applicator

Preparation of substrata

Screeded roof surfaces shall be firm, dry and clean. 
Corners shall be coved or arris rounded. All surfaces to 
receive waterproofing are to be fully primed with a 
solvent based bitumen primer

Timber boarded roof surfaces shall be dry, clean and 
even. All internal angles are to receive a timber 
triangular fillet. Corners and edges shall be arris rounded
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DAMPPROOFING OF WALLS AND FLOORS

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B)

In walls, lapped 150mm at all angles and passings.1 m² 184

DC 151 SB 28 GH 5

One layer 250 micron green polyethylene waterproof 
sheeting (SANS 952-1985 type C) sealed at laps with 
PVC self-adhesive tape

Under surface beds2 m² 38

DC 24 GH 14

JOINT SEALANTS ETC. (CPAP Work Group No 120)

'Sikaflex Pro 3' Silicone sealing compound including 
backing cord, bond breaker, primer, etc., including 
correction of joint filler due to shrinkage after 6 
months

10 x 10.5mm In saw cut joints in floors3 m 42

DC 20 GH 22

20 x 13.5mm In construction joints in floors including 
raking out expansion joint filler as necessary

4
m 40

DC 40
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ROOF COVERINGS

SECTION NO. 2

BUILDING WORKS

BILL NO. 5

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

PROFILED METAL SHEETING AND ACCESSORIES

General

The following roof sheeting systems are to be 
manufactured and/or supplied and installed in strict 
accordance with the manufacturer's and/or supplier's 
specifications

Fixing of all roof sheeting is to be in accordance with the 
manufacturer's approved instruction book

The manufacturer shall comply with ISO9002 Quality 
Management System. Sheeting shall be laid in strict 
accordance with the manufacturer’s specifications by an 
approved contractor

A written and approved five year guarantee of site-
workmanship and watertightness shall be issued after 
final inspection of concealed-fix roofing, cladding, etc., 
by the manufacturer
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Erection, handling and storage

Every precaution shall be taken to prevent damage to 
roof sheets, cladding, etc., during all stages of 
construction. Duck boards should be used when 
necessary to protect the sheeting from damage. 
Sheeting which has become deformed or damaged in 
any way, shall be replaced

Sheetings should be suitably supported, clear of the 
ground, under well ventilated cover, away from risk of 
damage from building operations, contact with cement, 
dust, lime and abrasive dust, until required to be installed

The contractor shall exercise special care when handling 
long length sheeting, particularly in windy conditions. 
Should work be interrupted for any reason, all loose 
sheeting and incomplete sections must be adequately 
secured against possible movement by wind and gravity

The contractor shall ensure that all materials used on 
site for cladding, etc are transported, handled and stored 
in accordance with the manufacturer’s 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor’s expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction

Cleaning, etc:

All debris, swarf, etc. arising from the fixing of the 
cladding shall be removed from the sheeting as the 
fixing progresses. In addition, off-cuts of insulation, 
surplus fasteners and sealants, mandrels from pop 
rivets, off-cuts of flashings and sheeting, surplus 
flashing, food packaging, cartons, bottles, cans, etc shall 
not be left on the roof or in the gutters

Care shall be taken to ensure that no such material 
enters, blocks or partially impedes the flow of water into 
the outlets, down pipes, etc.

ZIP-TEK 420 SHEETING

Profile

The profile is roll-formed from certified material 
complying Aluminium 3004. The profile shall have a 
male and female upstand with an upstanded height of 
68mm, which will provide a capillary brake. The nett 
effective cover width will be 424mm. The male head 
shall be smaller than the female head
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Flashing

Stop endings must be formed at the apex and the pan 
turned down at the eaves to form a drip. The roof 
sheeting shall be closed as necessary with purpose-
made flashings of a design approved by the supplier. 
These flashings shall be notched around ribs where 
necessary. All these operations must be performed with 
special tools available from the supplier

0,9mm Thick 'Hulamin 3004 Aluminium ZIP-TEK 420' 
Aluminium sheeting and accessories in single 
lengths with Stucco embossed PVDF finish (Colour 
Charcoal Grey) on external face and standard 
backing coat on internal face and accessories 
concealed fixed through 75mm thick 'Factorylite' 
insulation (Factorylite insulation elsewhere 
measured) to timber purlins or rails, with 'Zip-Tek' 
Aluminium Halters fixed with stainless steel self-
tapping screws , installation region: from 100m to 
400m off the coast, in strict accordance with the 
manufacturers instructions

Roof covering with pitch not exceeding 25 degrees 
including bitumen impregnated sealer strips at laps

1
m² 32

DC 32

0,9mm Thick 'Hulamin 3004 Aluminium ZIP-TEK 420' 
Aluminium sheeting and accessories in single 
lengths with Stucco embossed PVDF finish (Colour 
Charcoal Grey) on external face and standard 
backing coat on internal face and accessories 
concealed fixed through 75mm thick 'Factorylite' 
insulation (Factorylite insulation elsewhere 
measured) to steel purlins or rails, with 'Zip-Tek' 
Aluminium Halters fixed with stainless steel self-
tapping screws, installation region: from 100m to 
400m off the coast, in strict accordance with the 
manufacturers instructions

Roof covering with pitch not exceeding 25 degrees 
including bitumen impregnated sealer strips at laps

2
m² 2 322

DC 2064 SB 234 GH 24

Extra over roof covering for 55 degree bullnose to 
2850mm radius, at eaves ends (ref section B-B on 
drawing DC-WD-AR-1202)

3

m 48

DC 48

Extra over roof covering for 65 degree bullnose to 
2850mm radius, at eaves ends (ref section B-B on 
drawing DC-WD-AR-1202)

4

m 60

DC 60
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Extra over roof covering for 90 degree bullnose to 
2850mm radius, at eaves ends (ref section C-C on 
drawing DC-WD-AR-1202)

5

m 13

DC 13

0,8mm Thick ' Hulamin 3004' Aluminium flashings 
and accessories with Stucco embossed PVDF finish 
(Colour Charcoal Grey) on external face and 
standard backing coat on internal face, fixed to roof 
sheeting with sliding brackets of installation region: 
from 100m to 400m off the coast, in strict 
accordance with the manufacturers instructions

Headwall flashings 500mm girth (three times bent along 
length) and notched on site to suit roof profile

6
m 55

DC 55

Sidewall flashings 550mm girth (three times bent along 
length)

7
m 44

DC 38 SB 6

Sidewall flashings 550mm girth (three times bent along 
length) circular on elevation, along bullnose end to 
2850mm radius

8

m 12

DC 12

Facia or barge flashing 680mm girth (two times bent 
along length) and with two polystrip sealer dust proofing 
to suit 'Zip-Tek 420' roof sheets along length

9

m 135

DC 114 GH 21

Facia or barge flashings 680mm girth (two times bent 
along length) circular on elevation, along bullnose end to 
2850mm radius and with two polystrip sealer dust 
proofing to suit 'Zip-Tek 420' roof sheets along length

10

m 11

DC 11

Facia or barge flashing 730mm girth (two times bent 
along length) and with two polystrip sealer dust proofing 
to suit 'Zip-Tek 420' roof sheets along length

11

m 67

DC 12 SB 55

Facia or barge flashing 860mm girth (two times bent 
along length) and with two polystrip sealer dust proofing 
to suit 'Zip-Tek 420' roof sheets along length

12

m 6

DC 6

Counter flashings 300mm girth (three times bent along 
length)

13
m 99

DC 93 SB 6

Counter flashings 300mm girth (three times bent along 
length) circular on elevation along bullnose end to 
2850mm radius

14

m 12

DC 12
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Broad flute serrated closer to suit 'Ziptech 420' profile, 
including broad flute polyclosers  

15
m 55

DC 55

Sundries

38 x 38 x 3mm Aluminium angle (provisional)16 m 208

DC 132 SB 55 GH 21

76 x 76 x 3mm Aluminium angle (provisional)17 m 50

DC 50

ROOF AND WALL LINING AND INSULATION (CPAP 
Work Group No 122)

'Isover Saint-Gobain' 75mm Factorylite" White faced 
insulation laid over purlins at approximately 
2000mm centres including white PVC coated 
galvanised steel straining wires at 300mm centres 
installed in stict accordance with the manfacturer's 
instructions:

75mm Thick insulation laid taut over purlins (at 
approximately 2000mm centres), fixed concurrent with 
roof covering with and including PVC coated galvanised 
steel straining wires at 300mm centres and tied down 
top and bottom (after tensioning) with galvanised hoop 
iron ties.

18

m² 1 811

DC 1588 SB 205 GH 18
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CARPENTRY AND JOINERY

SECTION NO. 2

BUILDING WORKS

BILL NO. 6

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Fixing

Items described as 'nailed' shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, to 
brickwork or concrete

Items described as 'plugged' shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
500mm centres, and where described as 'bolted', the 
bolts have been given elsewhere

Joinery

Descriptions of frames shall be deemed to include 
frames, transomes, rails, etc.

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and 
edge strips of same shall be butt jointed at junctions with 
adjacent similar finish

General

All glazing to doors or frames is elsewhere measured
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All factory doors are to be pre-treated with a linseed oil 
based transit stabilizing sealer

ROOFS ETC

Sawn softwood grade 4

38 x 114mm Wall plates1 m 13

DC 13

38 x 152mm Rafters2 m 33

DC 33

50 x 76mm Purlins3 m 43

DC 43

76 x 76mm Splayed purlins4 m 14

DC 14

EAVES, VERGES, ETC

Medium density plain fibre-cement fascias and 
barge boards

12 x 225mm Fascia board drilled and twice screwed with 
12 x 40mm countersunk brass screws at 900mm 
centres to and including two 32 x 32mm wrought SA 
Pine stiffener battens between truss ends or purlins 
along full length of facia, including aluminium fascia 
jointing plate between boards and aluminium H-profile 
facia corner joiners at board ends

5

m 7

DC 7

SKIRTINGS

Wrought meranti

19 x 70mm Hollow backed skirting including 19mm 
quadrant bead

6
m 154

DC 154

DOORS

Wrought meranti louvred doors

44mm Framed and ledged fully louvred single duct door 
660 x 2100mm high of 44 x 108mm wide top rail, stiles 
and middle ledge and 44 x 222mm bottom ledge, filled in 
with 13 x 90mm once splayed louvres with shaped ends 
housed in and including 10mm deep splayed grooves in 
stiles at 62mm centres and covered with fly screening 
secured with and including 6 x 24mm cleats (door 
schedule ref G02)

7

No 1

DC 1

Wrought meranti doors

44mm FLB-B flush panel door size 813 x 2050mm high 
(door schedule ref D14)

8
No 4

DC 4
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44mm FLB-B flush panel double door size 1475 x 
2050mm high with rebated meeting styles, the one leaf 
813mm wide and the other leaf 675mm wide (door 
schedule ref D10)

9

No 1

DC 1

44mm FLB-B flush panel double door size 1626 x 
2347mm high with rebated meeting styles, comprising 
two leaves 813mm wide (door schedule ref D15)

10

No 2

DC 2

Solid flush doors faced both sides with commercial 
veneer with two hardwood edges, hung to timber or 
steel frames

40mm Door size 894 x 2050mm high (door schedule ref 
D01)

11
No 2

DC 2

40mm Door size 813 x 2050mm high (door schedule ref 
D02; D05)

12
No 4

DC 4

40mm Double door size 1469 x 2350mm high with 
rebated meeting styles, the one leaf 813mm wide and 
the other leaf 656mm wide (door schedule ref D03)

13

No 1

DC 1

40mm Door size 813 x 2000mm high (door schedule ref 
D06)

14
No 4

DC 3 GH 1

40mm Door size 813 x 2350mm high (door schedule ref 
D13)

15
No 3

DC 3

FRAMED FRAMES ETC

Wrought meranti

70 x 108mm Rebated frames, plugged16 m 124

DC 119 GH 5

BEADS, ARCHITRAVES, ETC

Wrought meranti

19mm Quadrant beads17 m 198

DC 188 GH 10

38 x 50mm Rebated, splayed and grooved weather 
boards fixed in and including grooves in doors

18
m 9

DC 9
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FITTINGS: CUPBOARDS TO KITCHENS, 
BEDROOMS, ETC

General

The following cupboard fittings have been given as 
complete units i.e. the components of the units have not 
been given separately. Descriptions of such units shall 
therefore be deemed to include all components, 
assembling, housing, notching, glueing, blocking, 
planting-on and screwing with countersunk screws, edge 
strips, thermosetting plastic laminate, glass, 
ironmongery, metalwork, paint or varnish finishes, etc.  
Prices are to include for all necessary filler pieces, 
sealing against walls, etc.

References

References given in descriptions below refer to the 
respective types of fittings detailed on the architect's 
design drawings annexed to these bills of quantities

Built-in joinery units 

Sink cupboard (sink elsewhere measured) built primarily 
of 16mm Melawood 'Cannero Fusion' board with 
matching impact edging and 32mm Rustenberg granite 
worktop with cut out for sink unit, overall size 3800mm 
long x 550mm wide x 900mm high with 600mm wide 
worktop, including sides, bottom, divisions, treated 
timber shelves on 50 x 50mm L-shaped powder coated 
support brackets, back, hinged doors with 320mm slim 
brushed cupboard handles, 100mm high shutterply 
skirting, etc. (drawing number DC-WD-AR-1508 & 
1509 - Recreational joinery details)

19

No 1

DC 1

Sink cupboard (sink elsewhere measured) built primarily 
of 16mm Melawood 'Cannero Fusion' board with 
matching impact edging and 32mm Rustenberg granite 
worktop with cut out for sink unit, overall size 1450mm 
long x 550mm wide x 900mm high with 600mm wide 
worktop, including sides, bottom, divisions, treated 
timber shelves on 50 x 50mm L-shaped powder coated 
support brackets, back, hinged doors with 320mm slim 
brushed cupboard handles, 100mm high shutterply 
skirting, etc. (drawing number DC-WD-AR-1510 & 
1511 - Guard House joinery details)

20

No 1

GH 1
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Wall cupboard built primarily of 16mm Melawood 
'Cannero Fusion' board with matching impact edging and 
32mm Rustenberg granite worktop, overall size 1865mm 
long x 550mm wide x 900mm high with 600mm wide 
worktop, including sides, bottom, divisions, treated 
timber shelves on 50 x 50mm L-shaped powder coated 
support brackets, back, hinged doors with 320mm slim 
brushed cupboard handles, 100mm high shutterply 
skirting, etc. (drawing number DC-WD-AR-1510 & 
1511 - Guard House joinery details)

21

No 1

GH 1

Wall cupboard built primarily of 16mm Melawood 
'Cannero Fusion' board with matching impact edging and 
32mm Rustenberg granite worktop, overall size 2460mm 
long x 550mm wide x 900mm high with 600mm wide 
worktop, including sides, bottom, divisions, treated 
timber shelves on 50 x 50mm L-shaped powder coated 
support brackets, back, hinged doors with 320mm slim 
brushed cupboard handles, 100mm high shutterply 
skirting, etc. (drawing number DC-WD-AR-1510 & 
1511 - Guard House desk)

22

No 1

GH 1
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CEILINGS PARTITIONS AND ACCESS FLOORING

SECTION NO. 2

BUILDING WORKS

BILL NO. 7

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Descriptions

Items described as nailed shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete

Items described as plugged shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
600mm centres, and where described as bolted the bolts 
have been given

Ceiling boards must be stacked on a level surface in a 
dry place on a timber platform. Boards must be carried 
on edge

Skimmed ceilings must be plastered the same day that 
the 'Rhinoboard' has been erected

Electrical light fittings, diffusers, panels, etc. generally 
are lay-in units of the same dimensions as the 
suspension grid described and allowance must be made 
accordingly for their support inclusive of any flexibility in 
setting out that may be required (ceiling panels have not 
been deducted and pricing is to take cognisance thereof)
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Ceilings

Unless otherwise described ceilings shall be deemed to 
be horizontal

Bulkheads

Bulkheads are defined as those portions of ceilings 
which are stepped down from the general ceiling level in 
a particular room or area and which generally occur 
along the perimeter. Their purpose is either to conceal 
services or to create architectural features

Bulkheads have only been described as such where they 
conform to the above definition and where the horizontal 
or vertical dimensions do not exceed 900mm. Where 
these dimensions are more than 900mm such portions 
of ceilings have been included in the appropriate general 
items of ceilings

Steel components

All steel components for ceilings, partitions, etc are to be 
galvanised in accordance with SANS 121

SUSPENDED CEILINGS

600 x 600 x 9mm Thick Pelican Econotile white 
vinylclad gypsum board ceiling panels with 
aluminium foil backing laid into Pelican Econogrid 
aluminium pre-painted exposed tee suspension 
system including fire safety punch outs, main and 
cross tees, necessary hangers, grids, etc.

Ceilings suspended below steel purlins 1.8 extreme1 m² 570

DC 558 GH 12

600 x 600 x 30mm Thick purpose cut ceiling panels 
of IsoBoard high density rigid extruded polysturene 
100% closed cell insulation board laid in white 
aluminium pre-painted exposed Donn tee 
suspension system including main and cross tees, 
necessary hangers, grids, etc.

Ceilings suspended below steel purlins 1.8 extreme2 m² 38

DC 38

100mm Thick Isophen insulating ceiling panels 
supported along full lengths with and including 
galvanised angle iron at 1170mm centres

Ceilings suspended not exceeding 1m below underside 
of steel trusses

3
m² 530

DC 530

Cornices, perimeter trims, etc. to suspended ceilings

Donn SM25 25 x 25mm Pre-painted aluminium recessed 
shadowline wall angle, plugged

4
m 492

DC 470 GH 22
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FIXED PARTITIONS (CPAP WORK GROUP NO. 138)

Manufacturer's details

Gridnic Agencies

2 Voortrekker Road, Mdantsane, East London, South 
Africa

Tel: (043) 761 3166

Mobile: (082) 900 0890

Email: brett@gridnic.co.za

Web: www.gridnic.co.za

FM Global approved Class 1 fire rated ISOPHEN 
sandwich panel system comprising 100mm thick 
POLYPHEN core clad both sides with 0.58mm 
chromodek frost white (Z-200 zinc substrate) fixed to 
and including 40 x 100 x 0.58mm chromodek floor 
channel and 40 x 40 x 0.58mm angles at suitable 
centres

Partitioning 4165mm high fixed to underside of steel 
trusses

5
m 38

DC 38

GRIDDOOR single pedestrian door size 800 x 2350mm 
high, comprising 37mm 15DV Expanded Polystyrene 
core clad on both sides with 0.5mm chromodek frost 
white (Z-200 Zinc Substrate) including 50mm 
GRIDDOOR aluminium (natural annodised) door frame 
c/w black neoprene doorseal on three sides of frame. 
Ironmongery elsewhere measured (D11)

6

No 3

DC 3

GRIDDOOR double pedestrian door size 1475 x 
2350mm high, comprising 37mm 15DV Expanded 
Polystyrene core clad on both sides with 0.5mm 
chromodek frost white (Z-200 Zinc Substrate) including 
50mm GRIDDOOR aluminium (natural annodised) door 
frame c/w black neoprene doorseal on three sides of 
frame. Ironmongery elsewhere measured (D12)

7

No 3

DC 3

Extra over FM Global approved Class 1 fire rated 
ISOPHEN partition for forming openings for 
windows, viewing panels, etc. (by others)

Opening for view window (by others) size 1800 x 
1000mm

8
No 6

DC 6

SOLIDFEEL ACCESS FLOORING

Manufacturer's details

Pentafloor (Pty) Ltd
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16 4th Street, Wynberg, Johannesburg, South Africa

Tel: (082) 887 1683

Mobile: (082) 603 0319

Email: larry@pentafloor.co.za

Web: www.pentafloor.co.za

Snap Loc Pentafloor SolidFeel "1500 Penta Flooring" 
access floor system, supplied by Pentafloor (Pty) 
Ltd, with a loading capacity of 20Kn/m

600 x 600 x 35mm Modular and interchangeable board 
panel access flooring on and including supporting grid of 
understructure components as per manufacturers 
specification comprising pedestals, pedestal heads, 
pedestal bases, pedestal gaskets, stringers, stringer 
gaskets and isotropic panels finished in a high pressure 
laminate (colour "Grey Starlite - Code 8192") (access 
flooring to finish 1200mm above concrete sub-floor)

9

m² 40

DC 40

Junctions against walls and columns10 m 25

DC 25

Hole for not exceeding 50mm external diameter pipe 
through floor panel including sealing (Provisional)

11
No 10

DC 10

Hole for not exceeding 150mm external diameter pipe 
through floor panel including sealing (Provisional)

12
No 5

DC 5

Extra over access flooring for 55% aluminium perforated 
airflow panel with damper kit installed with AF500 
perforated panel

13

No 12

DC 12

Extra over access flooring for 281 x 211mm air guard 
with brush, including cut out

14
No 12

DC 12

Supplying, erecting, dismantling and removing from site 
sample of Penta 1500 access flooring. Sample size 
approximately 1200 x 1200 x 1200mm high

15

Item

I 1

Panel lifing device16 No 1

DC 1

BERGVIK ISO FLOORING

Manufacturer's details

Bergvik Southern Africa

Cnr Le Roux & K101, Unit 6, Capital Hill Business Park

Midrand, South Africa
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Tel: (011) 312 7901

Mobile: (061) 476 0806

Email: nikki.blake@bergvik.com

Web: www.bergvik.com

Bergvik ISO raised access floor system supplied by 
Bergvik Southern Africa, with a loading capacity of 
20Kn/m

600 x 600 M335 standard floor panels on and including 
prefabricated dynamic raised access modular and steel 
substructure bolted together as per manufacturers 
specification comprising cold rolled factory assembled 
80 x 40mm tubular beam sections and pedestal supports 
adjustable +25mm from nominal floor height with panels 
factory fitted with 600 x 600mm M335 "Granite" standard 
floor panels and equal and approved floor tiles, to a 
loading capacity of 20kN (access flooring to finish 
1200mm above concrete sub-floor)

17

m² 750

DC 750

Hole for not exceeding 50mm external diameter pipe 
through floor panel including sealing (Provisional)

18
No 150

DC 150

Hole for not exceeding 150mm external diameter pipe 
through floor panel including sealing (Provisional)

19
No 30

DC 30

600 x 600mm Air grille, including opposed blade 
dampers

20
No 200

DC 200

600 x 600 x 38mm M335 Granite panel floor tiles, V2021 No 200

DC 200

Supplying, erecting, dismantling and removing from site 
sample of Bergvik access flooring. Sample size 
approximately 1200 x 1200 x 1200mm high

22

Item

I 1

Panel lifing device23 No 4

DC 4

Sundries to raised access flooring

Vacuum cleaning the floor void after installation of 
services

24
m² 790

DC 790

Fire barrier 1200mm high between concrete sub-floor 
and floor panels (2 hour fire rating)

25
m 15

DC 15
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Cutting and fitting fire barrier around pipe not exceeding 
50mm diameter, including sealing

26
No 5

DC 5

Cutting and fitting fire barrier around pipe not exceeding 
150mm diameter, including sealing

27
No 2

DC 2
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FLOOR COVERINGS

SECTION NO. 2

BUILDING WORKS

BILL NO. 8

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Adhesives and sealants

All adhesives and sealants must meet the TVOC 
Content Limits outlined in Table IEQ-13.2. The 
contractor is advised to refer to the particular 
specifications where the detailed adhesives and sealants 
requirements are detailed

Carpets and floor coverings

All carpets and floor coverings must meet the TVOC 
emissions limits outlined in Table IEQ-13.3. The 
contractor is advised to refer to the particular 
specifications where the detailed flooring requirements 
are detailed

SCREEDS, SEALERS, ETC

Prepare surface, prime with BONDiTe and apply 
mixed LEVELiTe F30 self-levelling compound at a 
minimum thickness of 0.3mm, all in strict 
accordance with the manufacturers instructions

On screeded floors1 m² 240

DC 240
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Prepare surface and apply two coats VAPORiTE 
+Plus moisture barrier, all in strict accordance with 
the manufacturers instructions

On screeded floors2 m² 240

DC 240

FLOOR COVERINGS

2mm Palettone SD directional static dissipative 
flexible PVC sheet flooring fixed with Polyflor 
approved adhesive and joints welded with a fully 
flexible coloured welding rod to produce hygienic 
continuous finished surface laid over and including 
an earthed grid of aluminium tape in No.27 
conductive acrylic adhesive

On floors3 m² 3

Un/A 3

On floors in patterns (3 different colours)4 m² 237

DC 237
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IRONMONGERY

SECTION NO. 2

BUILDING WORKS

BILL NO. 9

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: BS Satin 
bronze lacquered : CH Chromium plated : SC Satin 
chromium plated : SE Silver enamelled : GE Grey 
enamelled : AS Anodised silver : AB Anodised bronze : 
AG Anodised gold : ABL Anodised black : PB Polished 
brass : PL Polished and lacquered : PT Epoxy coated.
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Master keying, labelling, etc.

GGMK cylinders to form part of masterkey system for 
the ELIDZ. All cylinders and padlocks to be supplied 
under the commercial building master "GGMK" Key 
Control. (ELIDZ/GCP/New Building (Bushveld). Sample 
to be provided of code stamped on the cylinder and 
keys. To simplify i.e. ELISZ/GCP/eg. IW9 001, 002 etc 
and approved by Gary Whittaker. ELIDZ will require that 
7 extra cylinders (Per Factory) be supplied under the 
Contract and these to be kept as spare cylinders In the 
ELIDZ Key Control Room. 2 x KK - key both sides, 3 x 
K/KB - key one side with knob turn on the other side. 2 x 
half cylinder is key one side only. (measured under attic 
stock) Labelling: All Keys To Be Labelled/Tagged 
Separately And Include The Following: Door number - "D 
001" Description - "Workshop Entrance" Key Number -
"ELIDZ/GCP/IW9 001" 3 Keys to be supplied per 
cylinder. 2 x for Tenant. 1 x for key room/cabinet

Ironmongery references

Ironmongery referred to in the descriptions below refer to 
the ironmongery schedules accompanying these bills of 
quantities, as prepared by Dormakaba

HINGES, FLOOR SPRING HINGES, BOLTS, PANIC 
BOLTS, ETC

Dormakaba

2100mm Aluminium sinkless hinge (product code 5050)1 No 13

DC 13

102 x 75 x 3mm Two ball bearing butt hinge (product 
code DBB-SS-009)

2
No 52

DC 50 GH 2

Standard continuous geared hinge (product code DCH-
AL-S21)

3
No 2

DC 2

Alufab 200mm aluminium sinkless hinge with centre pin 
(product code 2040) (provisional)

4
No 2

DC 2

Alufab 150mm Aluminium flush bolt with keep let into 
metal or timber (product code M1519N) (provisional)

5
No 2

DC 2

153mm Manual flush bolt with heel let into metal or 
timber (product code DFB-SC-180)

6
No 11

DC 11

305mm Manual flush bolt with heel let into metal or 
timber (product code DFB-SC-181)

7
No 3

DC 3
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CATCHES, CABIN HOOKS, ETC

Dormakaba

Halstead 200mm SC on brass cabin hook and eye 
including 100 x 100 x 75mm chamfered wrought meranti 
block twice oiled and plugged (product code 166) 
(provisional)

8

No 1

DC 1

Dust proof strike (product code DPS-SS-032)9 No 6

DC 6

Adjustable roller bolt (product code DBC-SS-022)10 No 4

DC 4

ISEO 35mm Backset roller bolt lock with deadlock and 
profile cylinder piercing (provisional)

11
No 1

DC 1

LOCKS

Dormakaba

CISA Anti thrust mortice nightlatch with holdback snib 
(product code 55250 57 20)

12
No 15

DC 15

CISA Grand master keyed 65mm knob cylinder, 5 pin 
(product code 0G302-10-12)

13
No 17

DC 17

CISA Grand master keyed 42,5mm half cylinder, 5 pin 
(product code 0G304-09-12) (provisional)

14
No 1

DC 1

66mm Euro-profile bathroom / private cylinder (product 
code DBC006601)

15
No 1

GH 1

Union "TRIMEC" AWR electric strike (product code 
TS101)

16
No 15

DC 15

Cylinder deadlock (product code D037D SS)17 No 1

DC 1

Cylinder sash lock (product code D036S SS)18 No 2

DC 1 GH 1

Bathroom deadlock (product code DMWC-SS-008)19 No 4

DC 4

Bathroom WC indicator and turnknob (product code 
DWC-005)

20
No 3

DC 3

Disable WC indicator and turnknob (product code 
DWC-006)

21
No 1

DC 1
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Rebate component kit to suit mortice nightlatch22 No 7

DC 7

HANDLES, FLUSH PULLS, ETC.

Dormakaba

400 x 30mm Offset tubular pull handle BTB, including 
fixing sets (product code DPH206BTB) (provisional)

23
No 1

DC 1

DPH301CP Pull handle BT fixed on and including 170 x 
170 x 1.2mm thick stainless steel plate with cylinder 
cutout (right), four times countersunk holed and screwed 
(product code DHP-430-CR-SF 170 x 170)

24

No 16

DC 16

DPH301CP Pull handle BT fixed on and including 170 x 
170 x 1.2mm thick stainless steel plate with cylinder 
cutout (left), four times countersunk holed and screwed 
(product code DHP-430-CL-SF 170 x 170)

25

No 13

DC 13

DPH301CP Pull handle BT fixed on and including 150 x 
300 x 1.2mm thick stainless steel plate with cylinder 
cutout (left), six times countersunk holed and screwed 
(product code DHP-430-CL-SF 150 x 300)

26

No 3

DC 3

DPH301CP Pull handle BT fixed on and including 170 x 
170 x 1.2mm thick stainless steel plate with no cylinder 
cutout, four times countersunk holed and screwed 
(product code DHPL-430-BL-SF 170 x 170)

27

No 2

DC 2

DPH301CP Pull handle BT fixed on and including 170 x 
170 x 1.2mm thick stainless steel plate with no cylinder 
cutout, four times countersunk holed and screwed 
(product code DHPR-430-BL-SF 170 x 170)

28

No 2

DC 2

325 x 25mm Straight tubular pull handle with flange 
fixing (product code DPH301B)

29
No 2

DC 2

Lever handle on rose with cylinder escatcheons (product 
code CR003 Cyl SS)

30
No 2

DC 1 GH 1

149 x 19mm Straight tubular handle BT (product code 
DPH301C BT)

31
No 4

DC 4
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PUSH PLATES AND KICKING PLATES

Dormakaba

Grade 430 stainless steel kick plate (product code 
DKP-430-SF 300) of full width of 813mm door x 300mm 
high x 1,2mm thick, countersunk screwed (12 No) to 
timber door

32

No 2

DC 2

DOOR CLOSERS

Dormakaba

EN 3-6 Parallel arm non hold open door closer (product 
code TS83 PA) with parallel arm bracket, fixed to timber 
or steel door and frame

33

No 5

DC 5

EN 2-4 Parallel arm delayed action door closer (product 
code TS73V PA DC-PAB-SL) with parallel arm bracket, 
fixed to timber or steel door and frame

34

No 1

DC 1

EN 2-4 Parallel arm non hold open door closer (product 
code TS73V PA-PAB-SL) with parallel arm bracket, fixed 
to timber or steel door and frame

35

No 4

DC 4

Non hold open cam action slide channel door closer 
(product code TS91B-SL), fixed to timber or steel door 
and frame

36

No 3

DC 3

Non hold open cam action slide channel door closer 
(product code TS92B-SL), fixed to timber or steel door 
and frame

37

No 3

DC 3

Mechanical hold open cam action slide channel door 
closer (product code TS92B HO-SL), fixed to timber or 
steel door and frame

38

No 3

DC 3

LETTERS, NAMEPLATES, ETC.

Dormakaba

150 x 150mm Disable person sign (product code 
DSS-133P), countersunk screwed to timber door

39
No 1

DC 1

150 x 150mm Male/Female sign (product code 
DSS-132MF), countersunk screwed to timber door

40
No 2

DC 2

Section No.  2

Carried to Collection R

Bill No. 9

Ironmongery

70



Elidz Data Centre

ES/MEET/07/20/Z1A

Unit Quantity Rate Amount

150 x 150mm Fire hose reel sign (product code 
DSS-145FHR), countersunk screwed to timber door

41
No 3

DC 3

BATHROOM FITTINGS (CPAP Work Group No 132)

Franke

STRX 618 Stratos stainless steel soap dispenser size 
304 x 100 x 134mm deep with curved front cover, 
cylinder lock with Franke standard key, inspection 
window on front, 0.8 litre soap tank and pull level, 
plugged and screwed to wall using stainless steel screws

42

No 5

DC 4 GH 1

STRX 671 Stratos stainless steel double toilet roll holder 
size 305 x 156 x 141mm deep with curved front cover, 
cylinder lock with Franke standard key, inspection 
window on front, plugged and screwed to wall using 
stainless steel screws

43

No 5

DC 4 GH 1

RODX600 Rodan stainless steel paper towel dispenser 
size 275 x 355 x 112mm deep with folded front cover, 
cylinder lock with Franke standard key, inspection 
windows on sides, filled with and including 300 pcs 
paper towels, plugged and screwed to wall using 
stainless steel screws

44

No 5

DC 4 GH 1

RODX605 Rodan stainless steel paper towel waste bin 
size 355 x 460 x 168mm deep with rounded edges, 
plugged and screwed to wall using stainless steel screws

45

No 5

DC 4 GH 1

Chairman Industries

32mm Diameter grade 304 18/10 stainless steel satin 
polished side grab rail (Code DL2) plugged to wall with 
stainless steel fixing screws

46

No 1

DC 1

32mm Diameter grade 304 18/10 stainless steel satin 
polished rear grab rail (Code SR2) plugged to wall with 
stainless steel fixing screws

47

No 1

DC 1

SUNDRIES

Sundries

6mm Diameter steel dowel 100mm long in and including 
mortice in timber and brickwork or concrete

48
No 42

DC 40 GH 2
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Dormakaba or equally approved

Drop plate (product code TS83 drop plate) (provisional)49 No 1

DC 1

Round cylinder escatcheon (product code DCE-002 SS) 
(provisional)

50
No 1

DC 1

Wall buffer (product code DDH-SS-020)51 No 2

DC 2

Hat and coat hook (product code DHC-SS-031B)52 No 3

DC 3

Hat and coat hook (product code DHC-SS-030A)53 No 1

GH 1

Floor mounted door stop (product code DDS-SS-017)54 No 5

DC 4 GH 1

Narrow stile cylinder escutcheon (product code DCE-105 
SS) (provisional)

55
No 1

DC 1

600mm Alufab extension rod (product code H469) 
(provisional)

56
No 1

DC 1
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STRUCTURAL STEELWORK

SECTION NO. 2

BUILDING WORKS

BILL NO. 10

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect and Engineer

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

National treasury designated sectors instruction 
number 15 of 2016/2017

Only locally produced or locally manufactured steel 
products and components for construction with a 
stipulated mimimum threshold of 100 percent for local 
production and content will be condidered in accordance 
with National treasury designated sectors instruction 
number 15 of 2016/2017

Descriptions

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of columns and beams shall be deemed to 
include flat section base, top, bearer and connection 
plates

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include bending, threading, nuts and 
washers and embedding in concrete

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete
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All structural steelwork to be fabricated in accordance 
with SANS 14713 Part 2. Dimensions and levels to be 
verified on site prior to manufacture. Any discrepancies 
found during site measure to be reported to and resolved 
by the Engineer prior to manufacture. All structural steel 
elements must be inspected by the Engineer prior to 
transporting to site. All bolts must be grade 8.8 unless 
otherwise specified by the Engineer

All welds to be with E700XX electrodes, according to 
AWS or similar approved by the Engineer. All hot rolled 
structural steel members to be grade S355JR and plates 
to be grade 300WA.  Purlins and girts to be pre-
galvanised, unless otherwise described

All structural steelwork inclusive of bolts, nuts, washers, 
plates, connections, etc., other than purlins & girts to be 
hot dipped galvanised in accordance with SANS 121 or 
ISO 1461

All hot dipped members to be drilled, cut, welded, etc., 
prior to galvanising

Prices to include for preparation of shop drawings for 
approval of the Engineer prior to manufacture. A 
minimum of 7 days must be allowed for checking of shop 
drawings

Prices to include for fabrication, cutting, drilling, bending, 
welding, etc., delivery to site, and hoisting up and 
erecting into position

Steel mass will be calculated according to the tables 
issued by the SA Institute of Steel Construction

GALVANISED STEEL COLUMNS AND BEAMS

Hot dipped galvanised members

CHS 152.4 x 6.0mm Circular hollow section posts1 Tonnes 1.49

DC 1.49

IPE 200 x 22,4 kg/m I-section column2 Tonnes 2.15

DC 2.15

UB 305 x 102 x 25 kg/m Universal column3 Tonnes 0.99

DC 0.99

UC 203 x 203 x 52 kg/m Universal column4 Tonnes 3.91

DC 3.91

Plates, angles, cleats, brackets, connections, bolts 
(grade 8.8), washers, etc

5
Tonnes 1.28

DC 1.28
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GALVANISED STEEL PURLINS, GIRTS, BRACING, 
ETC

Pre-galvanised members

150 x 75 x 20 x 2,0mm Cold formed lipped channel 
purlins (pre-punched)

6
Tonnes 1.34

SB 1.34

200 x 75 x 20 x 3,0mm Cold formed lipped channel 
purlins (pre-punched)

7
Tonnes 6.68

DC 6.68

200 x 100 x 20 x 3,0mm Cold formed lipped channel 
purlins (pre-punched)

8
Tonnes 13.32

DC 13.32

Hot dipped galvanised members

CHS 101.6 x 6.3mm Circular hollow section struts9 Tonnes 0.35

DC 0.35

CHS 152.4 x 6.0mm Circular hollow section struts10 Tonnes 0.74

DC 0.74

IPE 160 x 15,8 kg/m I-section rafter beams11 Tonnes 7.69

DC 7.69

IPE 200 x 22,4 kg/m I-section rafter beams12 Tonnes 5.18

DC 0.35 SB 4.83

60 x 60 x 8mm Angle section bracing13 Tonnes 2.22

DC 1.85 SB 0.37

80 x 80 x 8mm Angle section truss webbing14 Tonnes 3.88

DC 3.88

UB 305 x 102 x 25 kg/m Rafters15 Tonnes 5.04

DC 5.04

UB 356 x 171 x 51 kg/m Rafters16 Tonnes 1.15

DC 1.15

Plates, angles, cleats, brackets, connections, bolts 
(grade 8.8), washers, etc.

17
Tonnes 4.14

DC 3.16 SB 0.98

Hot dipped galvanised members in circular work

CHS 152.4 x 6.0mm Circular hollow section posts 
circular on elevation to 2583mm mean radius, as per 
engineers drawing number DC-ST-WD-2015 (section A-
A)

18

Tonnes 0.56

DC 0.56

IPE 160 x 15,8 kg/m I-section rafter beams circular on 
elevation to 1231mm mean radius, as per engineers 
drawing number DC-ST-WD-2015 (Section A-A)

19

Tonnes 0.49

DC 0.49
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UB 305 x 102 x 25 kg/m Rafters circular on elevation to 
2583mm mean radius, as per engineers drawing number 
DC-ST-WD-2015 (Section A-A)

20

Tonnes 1.61

DC 1.61

Hot dipped galvanised holding down bolts, etc.

M24 x 720mm Long holding down bolt (grade 8.8 
threaded bar) complete with two nuts and two washers

21
No 50

DC 50

Drill or core 28mm hole in exact position into top of 
reinforced concrete slab for a depth of 570mm, remove 
all dust and water from hole by blowing out with high 
pressure air hose, and grout M24 holding down bolt into 
place using Hilti RE-100 Epoxy in strict accordance with 
product specifications

22

No 250

DC 200 SB 50

Hot dipped galvanised walkways, etc.

4,5mm Vastrap walkway plate 1000mm wide23 m 20

DC 20

CORROSION PROTECTION

Prepare surface to comply with paint manufacturers 
specifications and apply one coat primer and two 
liberal coats Flintkote 3 bituminous coating in strict 
accordance with the manufacturers instructions, on

Galvanised steel columns that are buried in the ground24 m² 25

DC 25
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METALWORK

SECTION NO. 2

BUILDING WORKS

BILL NO. 11

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Descriptions of bolts, anchors, etc

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Metalwork described as holed for bolt(s) shall be 
deemed to exclude the bolts unless otherwise described

Items described as plugged shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
600mm centres

Glazed aluminium works

All aluminium glazed doors, windows, curtain walls and 
louvred doors and panels that are purpose / custom 
made are to be manufactured as per manufacturers 
specifications all in accordance with AAMSA, SAGA, 
NBR and SABS regulation

Aluminium frames are not to be built in, but must be 
installed in openings prepared by the contractor
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The contractor is to inform the aluminium manufacturer 
as to when the openings are ready for measurement. All 
dimensions are to be checked and verified on site prior 
to manufacture

As far as possible, all glazed aluminium doors and 
windows are to be factory glazed and wrapped in 
protective plastic tape

After installation the contractor is to take all necessary 
measures to protect the aluminium units from any on site 
damage, including scratched glass and mortar stained 
aluminium frames. Any and all damageed units are to be 
replaced at the contractors cost

Curtain wall design is to be as per AGI sheerline design, 
endorsed by AGI solutions (Pty) Ltd

All glazing to be in strict accordance with SAGA 
regulations and illustrate the appropriate mark to confirm 
type of glass used i.e. toughened glass

Surfaces to receive powder coating are to be supplied by 
the manufacturer, complying with SANS 999:2013

Ironmongery to aluminium louvre doors, sliding 
folding doors and shopfronts

Ironmongery items in the descriptions below refer to the 
ironmongery schedules accompanying these bills of 
quantities, as prepared by Dormakaba, to be read in 
conjunction with these bills of quantities

All cylinders and padlocks to be supplied under the 
commercial building master "GGMK" as per the key 
control schedule

Sample labelling is to be provided of codes stamped on 
the cylinder and keys, for client approval

All keys to be labelled / tagged separately and to include 
the door number, description and key number

Three keys to be provided per cylinder

SUNDRY GALVANISED STEELWORK

Hot dipped galvanised corner protectors, bearers, 
etc.

40 x 40 x 3mm Angle section framing with 30 x 5 x 
100mm long fished tailed lugs welded on at 300mm 
centres including embedding in concrete (to generator 
floor ducts)

1

m 95

SB 95

Extra over 40 x 40 x 3mm Angle section framing for 
mitred L-intersection (to generator floor ducts)

2
No 28

SB 28
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70 x 70 x 6mm Angle section threshold protector with 
100mm long fish tailed lugs welded on at 500mm 
centres embedded in concrete surface bed (provisional)

3

m 102

DC 74 SB 28

Purpose made galvanised (after final fabrication) 
door frames built into brickwork with lugs at suitable 
centres

Composite frame comprising 76 x 38 x 2mm rectangular 
tubing with and including 25 x 25 x 2mm angle iron 
welded on to form internal bead along full length for door 
recess, including 15.8mm diameter tube lugs

4

m 92

DC 36 SB 56

ALUMINIUM TRANSFORMER ROOM DOORS AND 
FRAMES (CPAP WORK GROUP NO. 140)

Aluminium powder coated combination louvred 
doors hung to steel frames (steel frames elsewhere 
measured) as per appended door schedules, 
complete with ironmongery and fixing to brickwork, 
concrete or steel support members all in accordance 
with manufacturer's specification

Purpose made single door unit, 900 x 2400mm high 
complete with Trox or similar approved louvred infill 
panel to bottom half of door (ventilation strips to be dust 
and insect proof, complete with aluminium insert mesh 
fitted to inside face of door) and solid aluminium infill 
panel to top half of door, complete with ironmongery 
(refer to hardware set 21) comprising three suitable 
hinges (HBDMF), NE 3-6 parallel arm non hold open 
door closer (TS83 PA with parallel arm bracket), 149 x 
19mm straight tubular pull handle (DPH301C BT), drop 
plate (TS83 drop plate), grand master keyed 65mm knob 
cylinder (CISA 0G302-10-12), round cylinder escutcheon 
(DCE-002 SS), CISA anti thrust mortice nightlatch with 
holdback snib (55250 57 20), Union "trimec" AWR 
electric strike (TS101) with access control out (D-16 / 
01,02,03)

5

No 3

DC 3
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Purpose made single door unit, 900 x 2400mm high 
complete with Trox or similar approved louvred infill 
panel to bottom half of door (ventilation strips to be dust 
and insect proof, complete with aluminium insert mesh 
fitted to inside face of door) and solid aluminium infill 
panel to top half of door, complete with ironmongery 
(refer to hardware set 14) comprising three suitable 
hinges (HBDMF), non hold open Cam action slide 
channel door closer (TS92B-SL), 400 x 30mm offset 
tubular pull handle BTB (DPH206BTB), grand master 
keyed 65mm knob cylinder (CISA 0G302-10-12), round 
cylinder escutcheon (DCE-002 SS), CISA anti thrust 
mortice nightlatch with holdback snib (55250 57 20), 
Union "trimec" AWR electric strike (TS101) with access 
control out, floor mounted door stop (DDS-SS-017) 
(D-16 / 04)

6

No 1

SB 1

Purpose made single door unit, 900 x 2400mm high 
complete with Trox or similar approved louvred infill 
panel to bottom half of door (ventilation strips to be dust 
and insect proof, complete with aluminium insert mesh 
fitted to inside face of door) and solid aluminium infill 
panel to top half of door, complete with ironmongery 
(refer to hardware set 12) comprising three suitable 
hinges (HBDMF), lever handle on rose with cylinder 
escatcheons (CR003 Cyl SS), cylinder sash lock (D036S 
SS), grand master keyed 65mm knob cylinder (CISA 
0G302-10-12) (D-16 / 05)

7

No 1

SB 1

Purpose made double door unit, 1575 x 2400mm high 
complete with Trox or similar approved louvred infill 
panel to bottom half of each door leaf (ventilation strips 
to be dust and insect proof, complete with aluminium 
insert mesh fitted to inside face of door) and solid 
aluminium infill panel to top half of each door leaf, 
complete with ironmongery (refer to hardware set 11) 
comprising three suitable hinges per door leaf (HBDMF), 
EN 3-6 parallel arm non hold open door closer (TS83 PA 
with parallel arm bracket), drop plate (TS83 drop plate), 
149 x 19mm straight tubular pull handle (DPH301C BT), 
grand master keyed 65mm knob cylinder (CISA 
0G302-10-12), round cylinder escatcheon (DCE-002-
SS), CISA anti thrust mortice nightlatch with holdback 
snib (55250 57 20), Union "trimec" AWR electric strike 
(TS101) with access control out,  two Alufab 150mm 
aluminium flush bolts (M1519N), 600mm Alufab 
extension rod (H469), Halstead 200mm SC on brass 
cabin hook & eye with 100 x 100 x 75mm chamfered 
wrot meranti block (166) (D-17 / 01)

8

No 1

SB 1
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Purpose made double door unit, 1575 x 2400mm high 
complete with Trox or similar approved louvred infill 
panel to bottom half of each door leaf (ventilation strips 
to be dust and insect proof, complete with aluminium 
insert mesh fitted to inside face of door) and solid 
aluminium infill panel to top half of each door leaf, 
complete with ironmongery (refer to hardware set 13) 
comprising three suitable hinges per door leaf (HBDMF), 
lever handle on rose with cylinder escatcheons (CR003 
Cyl SS), cylinder sash lock (D036S SS), grand master 
keyed 65mm knob cylinder (CISA 0G302-10-12), two 
Alufab 150mm aluminium flush bolts (M1519N) and 
600mm Alufab extension rod (H469) (D-17 / 02,03,04)

9

No 3

DC 3

Purpose made louvre unit, 3897 x 2400mm high 
comprising three full louvre panels 960 x 2400mm high 
and one signle door unit 810 x 2360mm high with 
louvred infill panel to bottom half of door and solid infill 
panel to top half of door. All louvres to be Trox or similar 
approved (ventilation strips to be dust and insect proof, 
complete with aluminium insert mesh fitted to inside 
face), door complete with ironmongery (refer to 
hardware set 16) comprising three suitable hinges 
(HBDMF), NE 3-6 parallel arm non hold open door 
closer (TS83 PA with parallel arm bracket), drop plate 
(TS83 drop plate), 400 x 30mm offset tubular pull handle 
BTB (DPH206BTB), grand master keyed 65mm knob 
cylinder (CISA 0G302-10-12), round cylinder escutcheon 
(DCE-002 SS), CISA anti thrust mortice nightlatch with 
holdback snib (55250 57 20), Union "trimec" AWR 
electric strike (TS101) with access control out (D-19)

10

No 2

SB 2

Purpose made double door unit, 1800 x 2400mm high 
complete with Trox or similar approved louver infill panel 
to bottom half of each door leaf (ventilation strips to be 
dust and insect proof, complete with aluminium insert 
mesh fitted to inside face of door), and solid aluiminium 
infill panel to top half of each door leaf, complete with 
ironmongery (refer to hardware set 15) comprising three 
suitable hinges per door leaf (HBDMF), NE 3-6 parallel 
arm non hold open door closer (TS83 PA with parallel 
arm bracket), drop plate (TS83 drop plate), 400 x 30mm 
offset tubular pull handle BTB (DPH206BTB), grand 
master keyed 65mm knob cylinder (CISA 0G302-10-12), 
round cylinder escutcheon (DCE-002 SS), CISA anti 
thrust mortice nightlatch with holdback snib (55250 57 
20), Alufab 150mm aluminium flush bolt (M1519N), 
600mm Alufab extension rod (H469), Union "trimec" 
AWR electric strike (TS101) with access control out 
(D-20)

11

No 1

SB 1
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Purpose made double door unit, 2400 x 2400mm high 
complete with Trox or similar approved louvred infill 
panel to bottom half of each door leaf (ventilation strips 
to be dust and insect proof, complete with aluminium 
insert mesh fitted to inside face of door) and solid 
aluminium infill panel to top half of each door leaf, 
complete with ironmongery (refer to hardware set 11) 
comprising three suitable hinges per door leaf (HBDMF), 
EN 3-6 parallel arm non hold open door closer (TS83 PA 
with parallel arm bracket), drop plate (TS83 drop plate) 
149 x 19mm straight tubular pull handle (DPH301C BT), 
grand master keyed 65mm knob cylinder (CISA 
0G302-10-12), round cylinder escatcheon (DCE-002-
SS), CISA anti thrust mortice nightlatch with holdback 
snib (55250 57 20), Union "trimec" AWR electric strike 
(TS101) with access control out,  two Alufab 150mm 
aluminium flush bolts (M1519N), 600mm Alufab 
extension rod (H469), Halstead 200mm SC on brass 
cabin hook & eye with 100 x 100 x 75mm chamfered 
wrot meranti block (166) (D-21)

12

No 2

SB 2

ALUMINIUM WINDOWS, DOORS, ETC. (CPAP WORK 
GROUP NO. 149)

Glazed aluminium powder coated casement 
windows as per appended window schedules, of 
Wispeco Casement 30.5 system, complete with 
subframes, ironmongery, glass, sealing, etc. and 
fixing to brickwork, concrete or steel support 
members all in accordance with manufacturer's 
specification

Purpose made window unit 600 x 1830mm high overall, 
including one top hung casement sash 600 x 540mm 
high and one fixed pane 600 x 1260mm high, glazed in 
6.38mm PG SmartGlass SolarShield S20 Gey laminated 
reflective coated safety glass (W01)

13

No 2

DC 2

Purpose made window unit 3430 x 680mm high overall, 
including two top hung casement sashes 638 x 680mm 
high and three fixed panes 638 x 680mm high, glazed in 
6.38mm PG SmartGlass SolarShield S20 Gey laminated 
reflective coated safety glass (W02)

14

No 2

DC 2

Purpose made window unit 5500 x 605mm high overall, 
comprising nine fixed panes of equal size, glazed in 
6.38mm PG SmartGlass SolarShield S20 Gey laminated 
reflective coated safety glass (W03)

15

No 6

DC 6
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Purpose made window unit 600 x 900mm high overall, 
including one top hung casement sash 600 x 540mm 
high and one fixed pane 600 x 360mm high, glazed in 
6.38mm PG SmartGlass SolarShield S20 Gey laminated 
reflective coated safety glass (W04)

16

No 5

GH 5

ALUMINIUM SHOPFRONTS  (CPAP WORK GROUP 
NO. 149)

Glazed aluminium powder coated shopfronts as per 
appended door schedules, of Sheerline CW60 
Vistawall Curtain Wall system formed of closed 
frame sections complete with subframes, 
ironmongery, glass, sealing, etc. and fixing to 
brickwork, concrete or steel support members all in 
accordance with manufacturer's specification

Purpose made shopfront, 5470 x 2730mm high with one 
double door 1505 x 2050mm high, 5 x fan lights 600mm 
high, 4 x side lights 1000mm high and 4 x side lights 850 
high, complete with ironmongery (refer to hardware set 
01) comprising two 2100mm aluminium sinkless hinges 
(5050), NE 3-6 parallel arm non hold open door closer 
(TS83 PA with parallel arm bracket), drop plate (TS83 
drop plate), two 400 x 30mm offset tubular pull handle 
BTB (DPH206BTB), grand master keyed 65mm knob 
cylinder (CISA 0G302-10-12), round cylinder escatcheon 
(DCE-002 SS), two Alufab 150mm anodised aluminium 
flush bolts (M1519N), dust proof strike (DPS-SS-032), 
CISA anti thrust mortice nightlatch with holdback snib 
(55250 57 20), Union "trimec" AWR electric strike 
(TS101) with access control out, glazed in 6.38mm PG 
SmartGlass SolarShield S20 Grey laminated reflective 
coated safety glass (SF-01)

17

No 1

DC 1

Purpose made shopfront, 1050 x 2730mm high with one 
top hung casement sash and two fixed panes of unequal 
size, glazed in 6.38mm PG SmartGlass SolarShield S20 
Grey laminated reflective coated safety glass (SF-02)

18

No 4

DC 4

Purpose made shopfront, 5597 x 2730mm high with four 
top hung casement sashes and fourteen fixed panes of 
unequal size, glazed in 6.38mm PG SmartGlass 
SolarShield S20 Grey laminated reflective coated safety 
glass (SF-03)

19

No 2

DC 2

Purpose made shopfront, 1115 x 2730mm high with 
three fixed panes of unequal size, glazed in 6.38mm PG 
SmartGlass SolarShield S20 Grey laminated reflective 
coated safety glass (SF-04)

20

No 1

DC 1
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Purpose made shopfront, 4655 x 2730mm high with 
three top hung casement sashes and fifteen fixed panes 
of unequal size, glazed in 6.38mm PG SmartGlass 
SolarShield S20 Grey laminated reflective coated safety 
glass (SF-05)

21

No 1

DC 1

Purpose made shopfront, 3000 x 1000mm high with two 
sliding panes and two fixed panes of unequal size, 
glazed in 6.38mm Clear standard strength laminated 
safety glass (SF-06)

22

No 3

DC 3

Purpose made shopfront, 1800 x 1000mm high with two 
fixed panes of equal size, glazed in Clear Low E double 
glazing safety glass (SF-08)

23

No 6

DC 6

Purpose made shopfront, 2723 wide (extreme) x 
3207mm high (extreme) with one single door 812 x 
2081mm high, 3 x fan lights average 887mm high, 1 x 
side light 850mm high and one top hung casement sash 
882 x 850mm high, complete with ironmongery (refer to 
hardware set 29) comprising 2100mm aluminium 
sinkless hinges (5050), NE 3-6 parallel arm non hold 
open door closer (TS83 PA with parallel arm bracket), 
400 x 30mm offset tubular pull handle BTB 
(DPH206BTB), grand master keyed 65mm knob cylinder 
(CISA 0G302-10-12), round cylinder escatcheon 
(DCE-002 SS), CISA anti thrust mortice nightlatch with 
holdback snib (55250 57 20), Union "trimec" AWR 
electric strike (TS101) with access control out, glazed in 
6.38mm PG SmartGlass SolarShield S20 Grey 
laminated reflective coated safety glass (SF-12)

24

No 1

SB 1

Purpose made shopfront, 2623 x 2020mm high with four 
fixed panes of unequal size, glazed in 6.38mm PG 
SmartGlass SolarShield S20 Grey laminated reflective 
coated safety glass (SF-13)

25

No 1

GH 1
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Purpose made shopfront, 2772 wide (extreme) x 
3207mm high (extreme) with one single door 812 x 
2081mm high, 3 x fan lights average 887mm high, 1 x 
side light 850mm high and one top hung casement sash 
882 x 850mm high, complete with ironmongery (refer to 
hardware set 29) comprising 2100mm aluminium 
sinkless hinges (5050), NE 3-6 parallel arm non hold 
open door closer (TS83 PA with parallel arm bracket) 
400 x 30mm offset tubular pull handle BTB 
(DPH206BTB), grand master keyed 65mm knob cylinder 
(CISA 0G302-10-12), round cylinder escatcheon 
(DCE-002 SS), CISA anti thrust mortice nightlatch with 
holdback snib (55250 57 20), Union "trimec" AWR 
electric strike (TS101) with access control out, glazed in 
6.38mm PG SmartGlass SolarShield S20 Grey 
laminated reflective coated safety glass (SF-14)

26

No 1

GH 1

Glazed aluminium powder coated shopfronts as per 
appended door schedules, of Clip 44 system formed 
of closed frame sections complete with sub frames, 
ironmongery, glass, sealing, etc. and fixing to 
brickwork, concrete or steel support members all in 
accordance with manufacturer's specification

Purpose made shopfront, 1760 x 2730mm high with one 
single door 820 x 2050mm high, 2 x fan lights 600mm 
high and 1 x side light 2050mm high, complete with 
ironmongery (refer to hardware set 26) comprising three 
Alufab 200mm sinkless hinges (2040), non hold open 
Cam action slide channel door closer (TS92B-SL), 400 x 
30mm offset tubular pull handle BTB (DPH206BTB), 
grand master keyed 65mm knob cylinder (CISA 
0G302-10-12), round cylinder escatcheon (DCE-002 
SS), CISA anti thrust mortice nightlatch with holdback 
snib (55250 57 20), Union "trimec" AWR electric strike 
(TS101) with access control out, wall buffer (DDH-
SS-020), glazed in 6.38mm Opaque standard strength 
laminated safety glass (SF-07)

27

No 1

DC 1

Purpose made shopfront, 900 x 2730mm high with two 
fixed panes of unequal size, glazed in 6.38mm Opaque 
standard strength laminated safety glass (SF-09)

28

No 1

DC 1
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Purpose made shopfront, 2400 x 2730mm high with one 
single door 820 x 2050mm high, 3 x fan lights 600mm 
high and 2 x side light 1000mm high and 2 x side lights 
850mm high, complete with ironmongery (refer to 
hardware set 22) comprising three Alufab 200mm 
sinkless hinges (2040), non hold open Cam action slide 
channel door closer (TS92B-SL), 400 x 30mm offset 
tubular pull handle BTB (DPH206BTB), grand master 
keyed 65mm knob cylinder (CISA 0G302-10-12), round 
cylinder escatcheon (DCE-002 SS), CISA anti thrust 
mortice nightlatch with holdback snib (55250 57 20), 
Union "trimec" AWR electric strike (TS101) with access 
control out, floor mounted door stop (DDS-SS-017), 
glazed in 6.38mm Clear standard strength laminated 
safety glass (SF-10 and SF-11)

29

No 3

DC 3

Purpose made single door with fanlight, 900 x 2730mm 
high with one single door 820 x 2060mm high and 1 x 
fan light 670mm high, complete with ironmongery (refer 
to hardware set 25) comprising three Alufab 200mm 
sinkless hinges (2040), lever handle on rose with 
cylinder escatcheons (CR003 Cyl SS), cylinder sash lock 
(D036S SS), grand master keyed 65mm knob cylinder 
(CISA 0G302-10-12), floor mounted door stop (DDS-
SS-017), glazed in 6.38mm Clear standard strength 
laminated safety glass (D-07)

30

No 1

DC 1

Purpose made shopfront, 1575 x 2730mm high with one 
double door 1495 x 2060mm high, 1 x fan light 670mm 
high, complete with ironmongery (refer to hardware set 
18) comprising two 2100mm aluminium sinkless hinges 
(5050), non hold open Cam action slide channel door 
closer (TS92B-SL), two 400 x 30mm offset tubular pull 
handle BTB (DPH206BTB), grand master keyed 65mm 
knob cylinder (CISA 0G302-10-12), round cylinder 
escatcheon (DCE-002 SS), two Alufab 150mm anodised 
aluminium flush bolts (M1519N), 600mm Alufab 
extension rod (H469), dust proof strike (DPS-SS-032), 
CISA anti thrust mortice nightlatch with holdback snib 
(55250 57 20), floor mounted door stop (DDS-SS-017), 
glazed in 6.38mm Clear standard strength laminated 
safety glass (D-08)

31

No 5

DC 5
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Purpose made single door, 900 x 2100mm high, 
complete with ironmongery (refer to hardware set 27) 
comprising three Alufab 200mm sinkless hinges (2040), 
lever handle on rose with cylinder escatcheons (CR003 
Cyl SS), cylinder sash lock (D036S SS), grand master 
keyed 65mm knob cylinder (CISA 0G302-10-12), wall 
buffer (DDH-SS-020), glazed in 6.38mm Clear standard 
strength laminated safety glass (D-09)

32

No 3

DC 3

ALUMINIUM SLIDING FOLDING DOORS (CPAP 
WORK GROUP NO. 149)

Glazed aluminium powder coated sliding folding 
doors as per appended door schedules of Clip 44 
system formed of closed frame sections complete 
with sub frames, ironmongery, glass, sealing, etc 
and fixing to brickwork, concrete or steel support 
members all in accordance with manufacturer's 
specification

Purpose made sliding folding (stacking) door, 2270 x 
2400mm high overall in three 730 x 2350mm high 
leaves, complete with ironmongery (refer hardware set 
09) comprising ISEO 35mm backset roller bolt lock with 
deadlock and profile cylinder piecing, grand master 
keyed 42,5mm half cylinder (CISA 0G304-09-12), 
narrow stile cylinder escatcheon (DCE-105 SS), glazed 
in 6.38mm Clear standard strength laminated safety 
glass (D-04)

33

No 2

DC 2

NATURAL ANODISED HORIZONTAL ALUMINIUM 
LOUVRE UNITS (CPAP WORK GROUP NO. 140)

Fixed louvre units fixed to brickwork or concrete

Purpose made louvre unit of aluminium frame with 
aluminium louvers to match, for 600 x 600mm high 
opening (L-01)

34

No 4

DC 4

SPECIALIST BURGLAR BARS

InvisiBars transparent security window barrier fixed 
to aluminium window frames

6 x 30mm Clear polycarbonate burglar bar 1050mm long 
fixed in two places directly into aluminium frame over 
opening section with stainless steel pop rivets and 
polyethylene cover caps

35

No 16

DC 16
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6 x 30mm Clear polycarbonate burglar bar 950mm long 
fixed in two places directly into aluminium frame over 
opening section with stainless steel pop rivets and 
polyethylene cover caps

36

No 44

DC 32 SB 6 GH 6

6 x 30mm Clear polycarbonate burglar bar 850mm long 
fixed in two places directly into aluminium frame over 
opening section with stainless steel pop rivets and 
polyethylene cover caps

37

No 12

DC 12

6 x 30mm Clear polycarbonate burglar bar 720mm long 
fixed in two places directly into aluminium frame over 
opening section with stainless steel pop rivets and 
polyethylene cover caps

38

No 16

DC 16

6 x 30mm Clear polycarbonate burglar bar 600mm long 
fixed in two places directly into aluminium frame over 
opening section with stainless steel pop rivets and 
polyethylene cover caps

39

No 28

DC 8 GH 20

STEEL ROLLER SHUTTERS ETC

Xpanda galvanised steel powder coated roller 
shutters as per appended door schedules, with 0.8 x 
76mm interlocked slats (18kg/m²) with nylon 
endlocks, aluminium T-bar with neoprene strip, side 
guides, canopy cover, etc. fixed to brickwork, 
concrete or steel support members all in accordance 
with manufacturer's specification

Electrically operated motorized slatted roller shutter with 
chain manual override for 2400 x 2400mm high opening, 
with 75mm side guides, 450mm square dust canopy 
cover and 5 No Fenestra / Vision laths with clear 
polycarbonate inserts behind, operated with and 
including Somfy SC300/12 3-phase heavy duty motor, 
electrical connection and commissioning (electrical 
isolator elsewhere)

40

No 9

DC 9

Chain operated slatted roller shutter for 2000 x 1500mm 
high opening, with 75mm side guides, 450mm square 
dust canopy cover and 5 No Fenestra / Vision laths with 
clear polycarbonate inserts behind

41

No 1

DC 1

GALVANISED HANDRAILS, BALUSTRADES, ETC.

Mentis Africa or equally approved balustrades

Refer to drawing number DC-WD-AR-1502 (Rev 0), 
appended to these bills of quantities
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Inter-link pre-galvanised mild steel ball & tube type 
horizontal balustrading 1000mm high of 30mm Ø tubular 
continuous top and bottom rails and 40mm Ø tubular 
stanchion posts at centres shown on architects details 
(approximately 1000mm centres) set into concrete in 
65mm deep coredrilled sleeve with Sika Dura-AP Epoxy 
paste adhesive and with 80mm Ø x 3mm floor flange 
post surround

42

m 35

DC 4 SB 31

Inter-link pre-galvanised mild steel ball & tube type 
raking balustrading 1000mm high of 30mm Ø tubular 
continuous top and bottom rails and 40mm Ø tubular 
stanchion posts at centres shown on architects details 
(approximately 1000mm centres) set into concrete in 
65mm deep coredrilled sleeve with Sika Dura-AP Epoxy 
paste adhesive and with 80mm Ø x 3mm floor flange 
post surround

43

m 45

DC 45

Extra over balustrade system for 90 degree junction 
(corner) between horizontal or raking balustrade 
sections

44
No 7

DC 6 SB 1

Extra over balustrade system for 180 degree return 
("horseshoe") between horizontal or raking balustrade 
sections

45

No 2

DC 2

Extra over balustrade system for rounded end closure to 
horizontal or raking balustrade

46
No 10

DC 4 SB 6

STAINLESS STEEL HANDRAILS, BALUSTRADES, 
ETC.

Purpose made stainless steel (Grade 316 steel) 
external hand rails

Refer to drawing number DC-WD-AR-1503 (Rev 0), 
appended to these bills of quantities

Hand rail of 50mm Ø x 3mm tubular continuous rail with 
12mm Ø round fixing bars at centres shown on 
architects details (approximately 800mm centres) set 
into wall in 65mm deep coredrilled sleeve with chemical 
fixing adhesive and with 50mm Ø x 3mm flange 
surround

47

m 5

DC 5

Extra over hand rail system for closure end piece48 No 4

DC 4
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Purpose made stainless steel (Grade 316 steel) 
welded external balustrades

Refer to drawing number DC-WD-AR-1503 (Rev 0), 
appended to these bills of quantities

Horizontal balustrades 1000mm high of 50mm Ø x 2mm 
continuous top rail and eight x 16mm Ø x 1mm 
horizontal rails, with top rail fitted to 50mm Ø x 2mm 
balusters at centres shown on architects details 
(approximately 1000mm centres) with 16mm Ø x 1mm 
round connector bar 50mm long and horizontal rails 
fitted to each baluster with crossbar holders. Balusters 
closed on each end with 50mm Ø x 3mm pipe end 
closures and lower end set into concrete in 65mm deep 
coredrilled sleeve with Sika Dura-AP Epoxy paste 
adhesive and with 80mm Ø x 3mm floor flange post 
surround

49

m 20

DC 20

Raking balustrades 1000mm high of 50mm Ø x 2mm 
continuous top rail and eight x 16mm Ø x 1mm 
horizontal rails, with top rail fitted to 50mm Ø x 2mm 
balusters at centres shown on architects details 
(approximately 1000mm centres) with 16mm Ø x 1mm 
round connector bar 50mm long and horizontal rails 
fitted to each baluster with crossbar holders. Balusters 
closed on each end with 50mm Ø x 3mm pipe end 
closures and lower end set into concrete in 65mm deep 
coredrilled sleeve with Sika Dura-AP Epoxy paste 
adhesive and with 80mm Ø x 3mm floor flange post 
surround

50

m 40

DC 40

Extra over balustrade system for 90 degree junction 
(corner) between horizontal or raking balustrade 
sections

51
No 5

DC 5

Extra over top rail for 50mm Ø x 3mm thick end fixing 
lug secured to wall with M8x75mm Rawl bolt

52
No 3

DC 3

Extra over top rail for splay cut and 50mm Ø x 3mm pipe 
end closure

53
No 5

DC 5

Extra over top rail for downturn end and 50mm Ø x 3mm 
pipe end closure

54
No 4

DC 4
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GALVANISED STEEL GATES, SCREENS, ETC

Purpose made hot dip galvanised after fabrication 
mild steel framed and welded cage, including all 
welding, cutting, drilling and grinding smooth

Refer to drawing number DC-WD-AR-1507 (Rev 0), 
appended to these bills of quantities

Screen cage 8400 x 4290mm high of 75 x 50 x 3mm 
hollow section top rail, bottom rail and vertical rails (3 
No), filled in with 50 x 50 x 3mm weldmesh screening 
fixed between members to 25 x 25 x 3mm thick angle 
with 25 x 3mm thick flat bar bolted with 8mm bolts at 
400mm centres 

55

No 1

SB 1

Purpose made hot dip galvanised after fabrication 
mild steel framed and welded main entrance gates, 
including all welding, cutting, drilling and grinding 
smooth

Refer to drawing number DC-WD-AR-1504 (Rev 0) and 
DC-WD-AR-1505 (Rev 0), appended to these bills of 
quantities

Sliding gate 8800 x 2320mm high of 100 x 75 x 3mm 
hollow section top rail and vertical rails (5 No), 100 x 150 
x 3mm thick hollow section bottom rail and 50 x 50 x 
3mm thick hollow section horizontal middle rail, filled in 
with 50 x 50 x 3mm weldmesh screening fixed between 
members to 30 x 30 x 3mm thick angle with 25 x 3mm 
thick flat bar bolted with 8mm bolts at 400mm centres. 
Gate complete with 200mm diameter steel wheels (2 
No) with bearings running on and including 14 800mm 
long x 22kg/m steel rail on sleepers cast into concrete 
(concrete elsewhere measured)

56

No 1

DC 1

152 x 152 x 6mm I-beam post and keep to detail, overall 
2620mm high (5500mm girth), cast into concrete base 
(concrete elsewhere measured)

57

No 1

DC 1

152 x 152 x 6mm I-beam post and roller assembly, 
overall 2620mm high (5500mm girth), cast into concrete 
base (concrete elsewhere measured) including angle 
with adjustable slot and fixing plate with pair of 45mm 
diameter nylon sliding gate roller guides

58

No 2

DC 2
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Purpose made hot dip galvanised after fabrication 
mild steel framed and welded refuse gates, including 
all welding, cutting, drilling and grinding smooth

Refer to drawing number DC-WD-AR-1500 (Rev 0) and 
DC-WD-AR-1500B (Rev 0), appended to these bills of 
quantities

Double swing gate overall size 6000 x 2100mm high, 
each leaf of 75 x 50 x 3mm hollow section top and 
bottom rails, 75 x 50 x 3mm hollow section side rails and 
50 x 50 x 3mm vertical middle rail, filled in with 50 x 50 x 
3mm weldmesh screening fixed between members to 25 
x 25 x 3mm thick angle with 25 x 3mm thick flat bar 
bolted with 8mm bolts at 400mm centres. Each gate leaf 
complete with 245 x 10mm Ø barrel bolt slotted into 
175mm long x 10mm (ID) round hollow tube, 25 x 10 x 
5mm bolt rest, 100 x 75 x 3mm padlock plate with 15mm 
Ø hole, hung on 2 x M10 Ø bolts 150mm long secured 
with 50mm x 20mm flat bar to 100 x 150 x 8mm hinge 
plate secured to post (elsewhere measured) with M8 SS 
countersunk self tapping screws

59

No 1

DC 1

100 x 100mm x 3mm Hollow section post 2400mm long, 
bolted between concrete floor and concrete beam over, 
including suitable fixing flanges

60

No 2

DC 2

100 x 200 x 5mm Barrel docking plate cast into concrete 
with 2No. 100 x 10 x 2mm lugs and with 2 x holes drilled 
through plate to receive barrel bolts

61

No 1

DC 1

GLASS FIBRE (CPAP Work Group No 136)

Floor duct covers

38mm Deep 'Vitaglass' FRP polyester IFR-25 grating 
rectangular duct covers laid loose in frames (frames 
elsewhere) in suitable lengths to suit service ducts 
approximately 900mm wide

62

m 40

SB 40
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PLASTERING

SECTION NO. 2

BUILDING WORKS

BILL NO. 12

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Preparation of surfaces to receive screeds, plaster, 
etc.

Surfaces shall be dry and clean, free of dust, sand, grit 
and flaking particles, laitance and loose matter, 
contaminants such as oil, grease, etc. All free standing 
water to be removed prior to application. Absorbent 
surfaces to be thoroughly pre-soaked in fresh water. Oil, 
grease, animal fats, etc. to be removed with suitable 
approved product and to be applied in strict accordance 
with the manufacturer's instructions. All concrete 
surfaces to receive plaster must first be prepared and 
receive an approved keying/bonding agent or a thick 
cement slurry coating prior to plastering

All floors should be level and free of all material as per 
SANS10155 and all existing screeds should be tested 
for satisfactory levelness using a level light meter

As a general rule, a maximum deviation of not more than 
3mm over an area of 3m is a good guide and will give a 
quality level floor, with the deviation not being too close 
together and too frequent
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Where the screed does not conform to these 
requirements then a self levelling screed is to be applied 
and the rates are to include for the testing of the existing 
screeds as described above

GRANOLITHIC

Method

The method to be used shall be either the monolithic 
method or the bonded method

Preparation

For granolithic applied monolithically, the concrete floor 
shall be swept clean after bleeding of the concrete has 
ceased and the slab has begun to stiffen; any remaining 
bleed water shall be removed and the granolithic applied 
immediately thereafter. For granolithic to be bonded to 
the floor slab after it has hardened, the slab surface shall 
be hacked (preferably by mechanical means) until all 
laitance, dirt, oil, etc is dislodged and swept clean of all 
loose matter. The slab shall then be wetted and kept 
damp for at least six hours before applying the 
granolithic

Mix

Granolithic shall attain a compressive strength of at least 
41MPa. The coarse aggregate shall comply with SANS 
1083 and shall generally be capable of passing a 10mm 
mesh sieve. Where the thickness of the granolithic 
exceeds 25mm, the size of the coarse aggregate shall 
be increased to the maximum size compatible with the 
thickness of the granolithic

Panels

Granolithic shall be laid in panels not exceeding 14m for 
monolithic finishes, not exceeding 9,5m for bonded 
finishes and not exceeding 6m for all external granolithic. 
Wherever possible, panels shall be square but at no 
time should the length of the panel exceed 1,5 times its 
width

Where possible joints between panels shall be 
positioned over joints in the floor slab and shall be at 
least 3mm wide through the full thickness of the finish, 
separated by strips of wood or fibreboard and finished 
with V-joints

Laying

Monolithic granolithic shall be applied to the partially set 
slab and thoroughly compacted and lightly wood floated 
to the required levels
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Bonded granolithic shall be applied to the slab after 
applying a 1:1 sand-and-cement slurry brushed over the 
surface and allowed to partially set before applying the 
granolithic. The granolithic shall be throughly compacted 
and lightly wood floated to the required levels

After wood floating, the monolithic and bonded 
granolithic shall remain undisturbed until bleeding has 
ceased and the surface has stiffened. Any remaining 
bleed water and laitance shall then be removed and the 
surface steel trowelled or power floated

Curing, seasoning and protection

Granolithic shall be covered with clean hessian with 
waterproof building foil over and kept wet for at least 
seven days after laying

Colour

Coloured granolithic shall be tinted with an approved 
colouring pigment mixed into the granolithic of uniform 
appearance and consistent colour throughout

SCREEDS

Cement screeds on concrete

30mm Thick on floors and landings1 m² 240

DC 240

GRANOLITHIC

Untinted granolithic, on concrete

30mm Thick on floors and landings2 m² 26

DC 26

30mm Thick on narrow widths3 m² 4

SB 4

Set of stopped raised reedings 100mm wide4 m 7

SB 7

INTERNAL PLASTER

One coat (4:1) cement plaster steel trowel floated, on 
brickwork and/or concrete

On walls5 m² 3 252

DC 2717 SB 487 GH 48

On projecting and isolated columns6 m² 20

DC 20

Concrete ceilings7 m² 25

DC 25

Concrete beams8 m² 89

DC 58 SB 26 GH 5
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On narrow widths9 m² 94

DC 77 SB 12 GH 5

EXTERNAL PLASTER

One coat (4:1) cement plaster steel trowel floated, on 
brickwork and/or concrete

On walls10 m² 1 386

DC 1045 SB 303 GH 38

Concrete beams11 m² 89

DC 58 SB 26 GH 5

On narrow widths12 m² 57

DC 42 SB 10 GH 5

CORNER PROTECTORS, DIVIDING STRIPS, ETC

Corner protectors, dividing strips, etc.

3 x 57mm Flat section brass dividing strips between 
different floor finishes at external doors (Provisional)

13
m 31

DC 22 SB 9
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TILING

SECTION NO. 2

BUILDING WORKS

BILL NO. 13

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Fixing

Unless described as 'fixed with adhesive to plaster 
(plaster elsewhere)' descriptions of tiling on brick or 
concrete walls, columns, etc. shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc. shall be deemed to include 1:3 
plaster bedding

Tiling described as 'fixed with adhesive on power floated 
concrete' shall be deemed to include for approved tiling 
key-coat

Ceramic, porcelain, marble and granite tiles are to be 
fixed and grouted with suitable adhesives and grouts 
from the range of products as recommended by the 
manufacturer of the tiles
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WALL TILING

Allow the PC Amount of R550.00 / m2 (five hundred 
and fifty rand per square meter) (excluding VAT) for 
the supply and delivery of 600 x 600mm porcelain 
wall tiles, fixed with Tal Goldstar 12 adhesive mixed 
with Tal Bond in lieu of water on plastered walls 
(plaster elsewhere measured) with 3mm spacings 
and grouted with Tal grout, all to manufacturers 
specifications

Note: The contractor is to allow for, waste, profit, labour 
for fixing tiles and all adhesive and grouting (the rate will 
be adjusted for material costs only, when the Client 
selects the wall tile)

On walls1 m² 120

DC 104 GH 16

On external walls (provisional)2 m² 50

DC 50

On walls in isolated panels, splashbacks, etc not 
exceeding 1m

3
m² 6

DC 3 GH 3

On narrow widths4 m² 4

DC 3 GH 1

Fair exposed cutting and fitting around pipe not 
exceeding 100mm internal diameter (provisional)

5
No 14

DC 14

Fair exposed cutting and fitting around pipe not 
exceeding 200mm internal diameter (provisional)

6
No 4

DC 4

Allow the PC Amount of R950.00 / m2 (Nine hundred 
and fifty rand per square meter) (excluding VAT) for 
the supply and delivery of mosaic type wall tiles, 
fixed with Tal Goldstar 12 adhesive mixed with Tal 
Bond in lieu of water on plastered walls (plaster 
elsewhere measured) with 3mm spacings and 
grouted with Tal grout, all to manufacturers 
specifications

On walls7 m² 10

DC 10
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FLOOR TILING

Allow the PC Amount of R550.00 / m2 (five hundred 
and fifty rand per square meter) (excluding VAT) for 
the supply and delivery of full body porcelain floor 
tiles, fixed with Tal Goldstar 12 adhesive mixed with 
Tal Bond in lieu of water on screeded concrete 
floors (screed elsewhere measured) and pointing 
with Tal tinted epoxy grout with continuous joints in 
both directions, all to manufacturers specifications

Note: The contractor is to allow for waste, profit, labour 
of fixing tiles and all adhesive and grouting (the rate will 
be adjusted for material costs only, when the Client 
selects the floor tile)

On floors and landings8 m² 93

DC 80 GH 13

On floors to falls 9 m² 40

DC 40

On narrow widths10 m² 7

DC 6 GH 1

On thresholds 280mm wide of cut tiles laid sloping11 m 5

DC 3 GH 2

On risers 175mm high of cut tiles12 m 32

DC 32

On treads 280mm high of cut tiles13 m 27

DC 27

On raking and stepped outer edges of stairs 300mm 
wide extreme

14
m 2

DC 2

Skirting 150mm high of cut skirting tiles15 m 115

DC 95 SB -1 GH 21

Skirting 150mm high of cut skirting tiles stepped over 
treads and risers

16
m 15

DC 15

SUNDRIES

M Trim or equally approved

M Trim or equally approved stainless steel (grade 304) 
tile trim as Kirk Marketing SSE120

17
m 236

DC 213 GH 23

M Trim stainless steel (grade 304) tile square edge trim 
as Kirk Marketing SQE120 (used as stair nosing)

18
m 37

DC 35 GH 2

M Trim stainless steel (grade 304) movement joint with 
grey insert as Kirk Marketing SMJ120 (provisional)

19
m 33

DC 33
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PLUMBING AND DRAINAGE

SECTION NO. 2

BUILDING WORKS

BILL NO. 14

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items,materials or 
methods of similar quality may be used with prior 
approval from the Architect and Engineer

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Wire gratings

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster

Stainless steel basins, sinks, wash troughs, urinals, 
etc.

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable

Prices for sinks are to include for preparing the worktop 
to receive the fitting and for securely fixing sinks to 
worktops using the clips provided. The Contractor is to 
provide worktop manufacturers with details of cut outs 
and ensure that the cut openings are sufficiently 
accurate to provide proper engagement for these clips
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Sealing of edges

Outer edges of sinks, basins, baths, urinals, etc are to 
be sealed against adjacent surfaces with approved 
silicone

Waste unions

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings

Flush pans

Flush pans shall have straight or side outlets and 'P' or 
'S' traps as necessary

PVC-U pipes and fittings

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed or sealed with butyl rubber rings

uPVC pressure pipes and fittings

Pipes for water supply shall be of the class stated

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings

Pipes of 50mm diameter and greater shall have sockets 
and spigots with push-in type integral rubber ring joints. 
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints

'Polycop' polypropylene pipes

All pipe diameters are nominal external

Polypropylene pipes 54mm diameter and smaller shall 
be seamless copper coloured class 16 pipes jointed with 
'Fast-fuse' heat welded thermoplastic or brass 
compression fittings as designed for use with copper 
pipes as stated

Pipes shall be firmly fixed to walls etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions
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Copper pipes

Pipes shall be hard drawn and half-hard pipes of the 
class stated. Class 0 (thin walled hard drawn) pipes shall 
not be bent. Class 1 (thin walled half-hard), class 2 (half-
hard) and class 3 (heavy walled half-hard) pipes shall 
only be bent with benders with inner and outer formers. 
Fittings to copper waste, vent and anti-syphon pipes, 
capillary solder fittings and compression fittings shall be 
'Cobra Watertech' type or equally approved. Capillary 
solder fittings shall comply with ISO 2016 and SABS 
specifications. Only compression fittings shall be used in 
walls or in ground

Copper pipes are to be installed in accordance with the 
latest revision of the Code of Practice for Copper 
Plumbing soldering techniques.  Flux, solder, etc to be 
strictly in accordance with the manufacturer's 
requirements with special attention to copper flux 
composition

Reducing fittings

Where fittings have reducing ends or branches they are 
described as 'reducing'. In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the Contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Fixing

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include for fixing to walls etc. 
casting in, building in or suspending not exceeding 1m 
below suspension level

Descriptions of wall mounted, floor standing, drop-in, etc 
type sanitary fittings shall be deemed to include fixing in 
position and all fixing accessories

Descriptions of proprietary items shall include fixing in 
position and all fixing accessories as specified by the 
manufacturer

Chasing

Chasing pipes into new walls shall be regarded as 
"building in" and is not measured seperately. The cost of 
chasing and making good shall be included in the rates 
for the pipes
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Wrapping to pipes

Pipes chased into brickwork must be wrapped with anti-
corrosion tape as manufactured by Denso SA (Pty) Ltd.  
Rates are to include for wrapping around joints and 
fittings

'Densyl' petrolatum anti-corrosion tape as 
manufactured by Denso SA (Pty) Ltd

Pipes to be taped shall be coated with the appropriate 
primer and the tape shall be applied with minimum 
15mm lap per spiral unless otherwise described

Couplings and fittings to pipes shall be taped in strict 
accordance with the manufacturer's instructions 
including all mastic, tape, 'Layflat' sheeting, securing of 
same, etc

Prices for wrapping of pipes shall include for all work as 
described to couplings in the length

Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with 
manufacturer's instructions and trenches shall be 
carefully backfilled

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each of 
the following: SABS 1200 L : Medium pressure pipelines 
LD : Sewers LE : Stormwater drainage Pipe trenches etc 
shall be backfilled in accordance with clause 3, 5.5, 5.6, 
5.7 and 7 of SABS 1200 DB : Earthworks (Pipe 
trenches). Pipes shall be bedded in accordance with 
clauses 3.1 to 3.4.1, 5.1 to 5.3 and 7 of SANS 1200 LB : 
Bedding (Pipes)

Unless otherwise described bedding of rigid pipes shall 
be class B bedding

Excavations

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'

General

All screw and bolt fixings for sanitaryware are to be 
stainless steel or chromium plate on brass

Prices for sanitary fittings are to include in the rate for 
the application of white anti-fungal silicone sealant 
between the fittings and abutting wall and floor finishes, 
vanity tops, bathroom fittings, etc.
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As-built drawings

Where required, the contractor shall prepare an updated 
set of as-built drawings.

At completion of the contract the contractor shall hand 
these drawings to the principal agent for reproducing 
onto the originals for handing over to the employer 
(provision for allowance of as-built drawings elsewhere)

RAINWATER DISPOSAL (CPAP Work Group No 148)

Seamless aluminium industrial gutter installations of 
pre-painted double coated Polymer Silicon baked 
colour Charcoal Grey enamel finish

100 x 200mm Industrial box gutter 580mm girth, four 
times bent along girth, of guage 0,9mm with matching 
splash plate, fixed to falls on and including 20 x 3mm 
dual purpose aluminium hanger brackets spaced not 
exceeding 600mm centres using aluminium peeled 
rivets, fixed to steel roof members

1

m 166

DC 135 SB 27 GH 4

Extra over eaves gutter for stopped end crimped and 
sealed on the inside with Dow Coring 813 silicone sealer

2
No 16

DC 10 SB 4 GH 2

Extra over eaves gutter for outlet for 100 x 100mm pipe 
and sealed on the inside with Dow Coring 813 silicone 
sealer

3

No 22

DC 16 SB 4 GH 2

100 x 100mm Industrial rainwater pipe of guage 0,6mm, 
fixed to wall with straps spaced not exceeding 1500mm 
centres using nail plugs

4

m 114

DC 83 SB 22 GH 9

Extra over 100 x 100 x 0,6mm guage rainwater pipe for 
shoe, riveted and sealed

5
No 21

DC 15 SB 4 GH 2

Extra over 100 x 100 x 0,6mm guage rainwater pipe for 
eaves or plinth offset, riveted and sealed

6
No 22

DC 16 SB 4 GH 2

Spreader 1000mm long for 100 x 100mm pipe with half 
closed ends and holes at suitable centres, riveted and 
sealed

7

No 1

DC 1
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STORMWATER CHANNELS (CPAP WORK GROUP 
NO. 146)

In-situ mesh reinforced (Ref 245) 25 Mpa concrete 
open stormwater channels with V-shaped waterway 
formed in top, finished smooth on all exposed 
surfaces and with angles rounded, cast in suitable 
lengths (not exceeding 1500mm), including all 
formwork, moulds, shallow excavation, filling and 
ramming, laying to falls, bedding and pointing in 
(3:1) cement mortar

750mm Wide x 150mm thick channels with 650 x 
100mm deep segmental channel with and including 
100mm x average 100mm high upstand on both sides 
along full length (abutting paved apron or natural ground)

8

m 50

SB 50

Extra over for angles, intersections, ends, dressing into 
sides of catchpits, etc.

9
No 6

SB 6

SANITARY FITTINGS (CPAP Work Group No 148)

'Vaal Sanitaryware' vitreous china wash hand basins

450 x 350mm Wash hand basin as "Vaal Midi Weaver 
CWEBIJ41-2C00400 / 706601 WH", fixed with and 
including "Cobra basin fixing bolt set MZ005670 / 
8448Z000"

10

No 5

DC 4 GH 1

'Vaal Sanitaryware' vitreous china WC suites

Close couple WC suite comprising pan, approved 
double flap seat and lid, matching cistern with 
pushbutton top duel flush back inlet etc as "Vaal Eco 
Urban Compact CURCNOTF-2CO0373 / 772562WH"

11

No 1

GH 1

Paraplegic WC suite comprising pan, approved double 
flap seat and lid, matching cistern with side flush valve, 
flush pipe, etc as "Vaal Pear Paraplegic SCC suite 
CPEPSSSU2COB / 7300SCWH"

12

No 1

DC 1

Wall hung WC suite comprising pan with approved 
double flap seat and lid (cistern elsewhere measured) 
fitted on and including wall bracket bolted to brick wall, 
as "Vaal Urban Life Pan CURB50WH-2CO0377 / 
439400WH"

13

No 3

DC 3
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'Grohe' cisterns

Grohe uniset concealed cistern (Code G-38643001 / 
CTP38643001-Z) for wall hung WC pan (WC pan 
elsewhere measured) including inlet/outlet connector 
and Grohe Skat Cosmo dual flush actuator plate (Code 
G-3873200 / CTP3873200-Z)

14

No 3

DC 3

'Franke Quinline' stainless steel domestic inset 
sinks

'Frankie Quinline' QLX611-120 Single end bowl inset 
sink (Code 1990003) and drainer unit, size 900 x 500mm 
overall with one bowl 410 x 343 x 167mm, including one 
90mm basket waste outlet (Code 1120021), built into 
worktop (worktop elsewhere measured)

15

No 2

DC 1 GH 1

WASTE UNIONS ETC (CPAP Work Group No 148)

'Cobra Watertech' waste unions etc.

32mm Slotted chrome plated basin clicker waste union 
(Code FWACB501-OGT0153 / 302-32)

16
No 5

DC 4 GH 1

40mm Unslotted chrome plated bath or sink waste union 
(Code 316)

17
No 2

DC 1 GH 1

TRAPS ETC (CPAP Work Group No 148)

'Cobra Watertech' traps etc.

'Cobra 385' Chromium plated deep seal bottle trap 
(Code FBTRP19-OGT0154 / 385 / 35SQ)

18
No 5

DC 4 GH 1

32 x 32mm Chromium plated deep seal bottle trap with 
MI outlet (Code 340)

19
No 2

DC 1 GH 1

TAPS, VALVES, ETC (CPAP Work Group No 148)

'Cobra Watertech' angle regulating valves

15mm Chromium plated angle regulating valve with 
350mm flexi tube as Cobra 832/350F including joints to 
pipes

20

No 14

DC 10 GH 4

'Cobra Watertech' mixers

'Cobra Focus' Chromium plated single-hole basin mixer 
(Code: FBN1D1F1-OGT0122 / FC-951G)

21
No 4

DC 3 GH 1
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'Cobra NM' Chromium plated single-hole basin mixer 
(Code: FBN1D1NM-OGT0050 / NM-851)

22
No 1

DC 1

'Cobra Focus' Chromium plated single-hole sink mixer 
(Code: FSK1D1FO-OGT0122 / FC-970)

23
No 2

DC 1 GH 1

Pressure reducing valves, vacuum breakers, etc.

22mm 600kPa Mono pressure control valve (code 
KH3.116)

24
No 1

DC 1

22mm Vacuum breaker (code KHN4.200CX)25 No 1

DC 1

SANITARY PLUMBING (CPAP Work Group No 148)

uPVC pipes

40mm pipes26 m 10

DC 8 GH 2

50mm Pipes27 m 4

DC 2 GH 2

110mm Pipes28 m 10

DC 8 GH 2

40mm Pipes chased into brick walls29 m 10

DC 8 GH 2

50mm Pipes chased into brick walls30 m 4

DC 4

Extra over uPVC pipes for fittings

50mm Straight reducer31 No 1

DC 1

110mm Straight reducer32 No 1

DC 1

40mm Bend33 No 10

DC 8 GH 2

50mm Bend34 No 6

DC 3 GH 3

110mm Bend35 No 5

DC 4 GH 1

40mm Access bend36 No 10

DC 8 GH 2

50mm Access bend37 No 6

SB 3 GH 3

110mm Access bend38 No 5

Un/A 4 GH 1
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110mm Access bend with anti-syphon horn39 No 5

DC 4 GH 1

40mm Junction40 No 2

DC 2

50mm Junction41 No 2

DC 2

110mm Junction42 No 5

DC 4 GH 1

110mm Double junction43 No 1

DC 1

40mm Access junction44 No 3

DC 3

50mm Access junction45 No 2

DC 2

110mm Access junction46 No 5

DC 4 GH 1

50 x 40mm Access reducing junction47 No 1

DC 1

110 x 40mm Access reducing junction48 No 5

DC 4 GH 1

110 x 50mm Access reducing junction49 No 1

DC 1

110mm Straight pan connector50 No 4

DC 3 GH 1

110mm Bent pan connector51 No 1

DC 1

50mm Air release vent valve52 No 1

DC 1

110mm Air release vent valve53 No 2

DC 1 GH 1

Testing

Testing waste pipe system, complete54 Item

I 1

WATER SUPPLIES (CPAP Work Group No 148)

Class 2 Copper pipes

15mm Pipes55 m 30

DC 25 GH 5

22mm Pipes56 m 30

DC 20 GH 10

28mm Pipes57 m 15

DC 10 GH 5
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35mm Pipes58 m 6

DC 6

15mm Pipes chased into brick walls59 m 45

DC 35 GH 10

22mm Pipes chased into brick walls60 m 20

DC 10 GH 10

Extra over class 2 copper pipes for capillary fittings

15mm Fittings61 No 75

DC 55 GH 20

22mm Fittings62 No 30

DC 20 GH 10

28mm Fittings63 No 9

DC 6 GH 3

35mm Elbow64 No 1

DC 1

35mm Reducer65 No 1

DC 1

35mm Tee66 No 1

DC 1

Extra over class 2 copper pipes for brass 
compression fittings

15mm Fittings67 No 85

DC 65 GH 20

22mm Fittings68 No 50

DC 30 GH 20

28mm Fittings69 No 9

DC 6 GH 3

35mm Elbow70 No 1

DC 1

35mm Reducer71 No 1

DC 1

35mm Tee72 No 1

DC 1
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ELECTRIC WATER HEATERS (CPAP Work Group No 
148)

'Kwikhot' standard geysers (SABS 151:1992)

200 Litre 'Kwikhot Standard 600 Dual' (Code EF200D) 
horizontally wall mounted electric water heater with 
22mm fittings complete with mounting brackets (Code 
BKT), draincock,  two vacuum breakers (Code 
KHN4.200CX) and 22mm 600kPa 'Kwikhot Multi control 
and expansion relief valve (Code KHN3-216), etc 
installed complete

73

No 1

DC 1

Black polyethylene geyser trays (SABS 1848:2000)

Polyethylene geyser drip tray size 1600 x 600mm with 
union and backnut

74
No 1

DC 1

50mm uPVC black polythene overflow pipe fixed to steel 
roof member at 1500mm centres

75
m 6

DC 6

Extra over 50mm uPVC black polythene overflow pipe 
for bend

76
No 4

DC 4

WATER BOILERS AND CHILLERS (CPAP Work 
group No 148)

'Cobra Watertech' water boilers and water chillers

'Cobra Watertech Prisma Deluxe H-PU-10' 10l vertical 
mounted water heater with gloss finish non-corrosive 
polypropylene outer casing

77

No 2

DC 1 GH 1

TESTING (CPAP Work group No 148)

Testing

Testing water pipe system78 Item

I 1

LAGGING (CPAP Work group No 148)

'Thermaflex' preformed polyethylene foam lagging 
or similar approved insulation

Wrapped around 15mm pipe79 m 15

DC 12 GH 3

Wrapped around 22mm pipe80 m 15

DC 10 GH 5

Wrapped around 28mm pipe81 m 5

DC 5
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Extra over 'Thermaflex' preformed polyethylene 
foam lagging or similar approved insulation for 
lagging to fittings

15mm Fittings82 No 15

DC 10 GH 5

22mm Fittings83 No 15

DC 10 GH 5

28mm Fittings84 No 2

DC 2

Extra over 'Thermaflex' preformed polyethylene 
foam lagging or similar approved insulation for 
lagging to valves

15mm Valve85 No 2

DC 1 GH 1

22mm Valve86 No 2

DC 1 GH 1

SLEEVES (CPAP Work Group No 148)

Plastic sleeves for pipes not exceeding 100mm 
diameter

Sleeve not exceeding 250mm long87 No 10

DC 5 SB 5

Sleeve exceeding 250mm and not exceeding 500mm 
long

88
No 7

DC 5 SB 2

Plastic sleeves for pipes exceeding 100mm and not 
exceeding 200mm diameter

Sleeve not exceeding 250mm long89 No 7

DC 5 SB 2

Sleeve exceeding 250mm and not exceeding 500mm 
long

90
No 4

DC 2 SB 2

HOLES ETC (CPAP Work Group No 148)

Core drilling of hole for pipe not exceeding 50mm 
diameter

275mm Reinforced concrete slab, beam, wall, etc.91 No 20

DC 20

Core drilling of hole for pipe exceeding 50mm and 
not exceeding 100mm diameter

275mm Reinforced concrete slab, beam, wall, etc.92 No 10

DC 10

Section No.  2

Carried to Collection R

Bill No. 14

Plumbing And Drainage

116



Elidz Data Centre

ES/MEET/07/20/Z1A

Unit Quantity Rate Amount

Core drilling of hole for pipe exceeding 100mm and 
not exceeding 150mm diameter

275mm Reinforced concrete slab, beam, wall, etc.93 No 20

DC 20

Core drilling of hole for pipe exceeding 200mm and 
not exceeding 250mm diameter

275mm Reinforced concrete slab, beam, wall, etc.94 No 1

DC 1
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PLUMBING AND DRAINAGE
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BILL NO. 14
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GLAZING

SECTION NO. 2

BUILDING WORKS

BILL NO. 15

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

TOPS, SHELVES, DOORS, MIRRORS, ETC (CPAP 
Work Group No 150)

6mm Silvered float glass silver backed mirrors with 
beveled and polished edges, holed for and fixed with 
chromium plated dome capped mirror screws with 
rubber buffers to plugs in brickwork or concrete

Mirror 450 x 900mm high with chromium plated dome 
headed screws

1
No 5

DC 4 GH 1
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PAINTWORK

SECTION NO. 2

BUILDING WORKS

BILL NO. 16

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Paint

All work to be executed in strict accordance with the 
manufacturers specifications and instructions

Primers and first coats may be thinned in accordance 
with the paint specifications of the various paints to aid 
the absorption of the paint

All surfaces must be sound, clean and have a moisture 
content of less than 8% for walls generally and 3% for 
slabs/screeds etc.

Where surfaces of plaster etc are sandy / friable, the first 
coat must be replaced with a Merit' plaster primer 
thinned 10% with turpentine
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PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTER SURFACES

Prepare surfaces and remove all loose material, 
apply one coat Plascon Alkali Resistant Plaster 
Primer (UC56), one coat Plascon Universal 
Undercoat (UC1) and two coats Plascon Double 
Velvet Pure Acrylic paint on

Internal plastered walls1 m² 3 240

DC 2704 SB 499 GH 37

External plastered walls2 m² 1 391

DC 1005 SB 339 GH 47

Prepare surface and apply one coat primer and 2mm 
thick "Marmoran" resin bonded plaster of approved 
colour trowelled on in strict accordance with the 
manufacturers instructions, on

External plastered walls3 m² 90

DC 90

ON SMOOTH CONCRETE SURFACES

Prepare surfaces and remove all loose material, 
apply one coat Plascon Alkali Resistant Plaster 
Primer (UC56), one coat Plascon Universal 
Undercoat (UC1) and two coats Plascon Double 
Velvet Pure Acrylic paint,  including stopping blow 
holes, on

Ceilings and beams4 m² 254

DC 254

SPECIALISED EPOXY TYPE FLOOR COATINGS

Flowshield SL ESD

Prepare surface and fully seal the prepared surface 
by applying the necessary coats of Flowprime, allow 
the primer to harden and apply copper tape in grid 
format at a maximum of 3m intervals, allowing at 
least one earth point per every 100 m² of grid. Apply 
A.S. Black primer over entire floor area, allow the 
primer to harden and apply Flowshield ESD to a 
minimum thickness of 2mm. The multiple-
component systems are to be carried out in strict 
acordance with the detailed manufacturer's 
instructions

On interior steel or power floated concrete floors 
including all necessary grinding, etc.

5
m² 300

DC 257 SB 43

Extra over for copper tape bridging over floor joints6 m 25

DC 20 SB 5
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ON FIBRE-CEMENT BOARD SURFACES

Prepare surfaces and remove all loose material, 
apply one coat Plascon Universal Undercoat (UC1) 
and two coats Plascon Wall & All Pure Acrylic paint

On fascias and barge boards, including priming metal 
jointing strips

7
m² 3

DC 3

ON METAL SURFACES

Prepare surface and apply one coat primer, one coat 
Plascon Universal Undercoat (UC1) and two coats 
Plascon Velvaglo Polyurethane Enamel paint (VLO) 
on

Galvanised formwork to soffits (Voidcon permanent 
formwork)

8
m² 76

DC 76

Galvanised purpose made door frames, not exceeding 
300mm girth

9
m 92

DC 36 SB 56

Abrasive blast to SA2.5 and apply one coat 'Sigma 
Prime 200' primer at 75 µm, apply two coats 'PPG 
Steelguard 851' thin film intumescent paint to 
achieve a dry thicknees of 1263 µm and apply one 
coat 'Sigmadur 550' at 50 µm DFT paint on 
galvanised steel

Columns and beams (provisional)10 m² 50

DC 50

ON WOOD SURFACES

Prepare surface and apply one coat Plascon Wood 
Primer (UC2) on

Backs of frames not exceeding 300mm girth11 m 124

DC 119 GH 5

Stop, fill, sand down and prepare wood surfaces and 
apply one coat Plascon Wood Primer (UC2), one 
coat Plascon Universal Undercoat (UC1) and two 
coats Plascon Velvaglo Polyurethane Enamel paint 
(VLO) on

Flush panel doors12 m² 94

DC 90 GH 4

Door frames etc. not exceeding 300mm girth13 m 124

DC 119 GH 5

Skirtings, rails, etc. not exceeding 300mm girth14 m 154

DC 154
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Three coats Woodoc 50 exterior marine quality clear 
matt sealer on

Louvered windows and doors15 m² 3

DC 3

Door frames etc. not exceeding 300mm girtH16 m 5

DC 5
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EXTERNAL WORKS

SECTION NO. 2

BUILDING WORKS

BILL NO. 17

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

YARD AREAS, APRONS, ETC

EARTH FILLING, ETC (CPAP Work Group No 104)

Earth filling supplied by the contractor under 
pavings, etc

Under floors, pavings, ramps, etc. of G7 base course 
material in accordance with SABS 1200 DM compacted 
to 95% Mod AASHTO density

1

m³ 43

DC 43

Under floors, pavings, ramps, etc. of G5 base course 
material in accordance with SABS 1200 DM compacted 
to 95% Mod AASHTO density

2

m³ 43

DC 43

Surface Preparation

Trim and level off surface of ground (excavated or filled 
under this contract) to receive concrete surface 
beds,paving etc. including excavating or filling, ripping 
and scarifying as necessary and compacting the whole 
area for a depth of 150mm to a density of at least 93% 
Mod. AASHTO maximum density, part to falls

3

m² 285

DC 285

BOND AND INTERLOCKING CONCRETE BLOCK 
PAVERS (CPAP Work Group No 112)

Paving of 25Mpa Bosun concrete Small Urban paver 
colour Grey, size 200 x 100 x 60mm thick, laid in 
accordance with SANS 1200 MJ and CMA Concrete 
Block Paving Manuals on and including 20mm thick 
river sand bed with dry filler sand swept and 
vibrated into joints  including treatment with weed 
killer, all laid on subgrade (elsewhere measured) 
conforming to SABS 1200D degree of accuracy I

Paving in herringbone bond to sidewalks and pathways 
to falls

4
m² 285

DC 285

Fair circular cutting and waste to paving5 m 5

DC 5
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Paving of 25Mpa Bosun concrete Medium Urban 
paver colour Tan, size 200 x 150 x 60mm thick, laid 
in accordance with SANS 1200 MJ and CMA 
Concrete Block Paving Manuals on and including 
20mm thick river sand bed with dry filler sand swept 
and vibrated into joints  including treatment with 
weed killer, all laid on subgrade (elsewhere 
measured) conforming to SABS 1200D degree of 
accuracy I

200mm Wide brick-on-flat header course edging6 m 265

DC 265

220mm Wide brick-on-flat header course edgings, 
circular on plan with tapered radiating joints

7
m 5

DC 5

80mm Thick Type S-A approved precast concrete 
coloured interlocking paving blocks (colour to 
Architects later specification) in accordance with 
SANS 1058, laid to falls on and including 25mm thick 
sand layer with joints filled in with sand, compacted 
with a vibration compactor

Paving to parking areas etc. to falls8 m² 15

DC 15

Extra over for straight edge blocks9 m 16

DC 16

Fair circular cutting and waste to paving10 m 4

DC 4

ROADWORK (CPAP Work Group No 154)

Bituminous premix road surfacing

All surfacing and patching to be done in accordance with 
the specification of COLTO (Standard Specification 
Road and Bridge Works for State Authorities 1998) and 
the manufacturers

30mm Paving to parking areas, roadways, in patches, 
etc.

11
m² 20

DC 20
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PRECAST CONCRETE KERBS (CPAP Work Group 
No 112)

Precast concrete kerbing (complying with SABS 927) 
in 1m lengths, wet presses, placed in position, 
bedded on and including 10Mpa/19mm unreinforced 
concrete minimum 50mm thick bedding and jointed 
in (3:1) cement mortar and flush pointed on exposed 
faces, including 15MPa/19mm continuos 
unreinforced concrete haunching at back of kerbing, 
excavation, backfilling, ramming, etc.

Edge kerb (Figure 10) 250 x 200mm high12 m 50

DC 50

Edge kerb (Figure 10) 100 x 250mm high circular on 
plan not exceeding 4m radius formed with 330mm 
lengths of straight kerb

13

m 2

DC 2

Edge kerb (Figure 10) 100 x 250mm high circular on 
plan exceeding 4m radius formed with 330mm lengths of 
straight kerb

14

m 3

DC 3
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SECTION NO. 2

BUILDING WORKS

SECTION SUMMARY

Bill No. Page

261 EARTHWORKS

342 CONCRETE, FORMWORK AND REINFORCEMENT

403 MASONRY

434 WATERPROOFING

495 ROOF COVERINGS

556 CARPENTRY AND JOINERY

627 CEILINGS PARTITIONS AND ACCESS FLOORING

658 FLOOR COVERINGS

739 IRONMONGERY

7810 STRUCTURAL STEELWORK

9511 METALWORK

10012 PLASTERING

10413 TILING

11814 PLUMBING AND DRAINAGE

11915 GLAZING

12416 PAINTWORK

12817 EXTERNAL WORKS
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SITE CLEARANCE AND BULK EARTHWORKS

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 1

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Earthworks

All earthworks shall be done in accordance with the 
SABS 1200 specifications

Nature of ground and anticipated methodology

The site is overlay with patches of unsuitable material 
which must be removed and replaced with suitable 
material to create a soil raft under the roads and parking 
areas. The anticipated methodology is to first construct a 
platform, as per the engineers drawings, followed by a 
box cut to the road reserve and surrounding areas. 
Unsuitable material is to be removed and replaced with 
G7 engineered fill, compacted to 93% MOD Aashto 
Density in layers not exceeding 150mm thickness. The 
Contractor is expected to consider this methedology 
when pricing this section of the work

Top soil 

All supplied material shall be free of harmful deposits 
such as salts, weed seeds and waste of any kind

Definitions

"Earth" shall mean ground that can be removed by hand 
tools and shall include loose gravel, clay, made up 
ground, loose or soft shale, loose ouklip and any loose 
boulders less than 75mm in diameter

"Soft rock" shall mean rock that can be loosened by 
hand, pick or crowbar and includes hard shale, compact 
ouklip, stone of a similar hardness and boulders from 
75mm diameter up to 0,03 cubic meters in volume

"Hard rock" shall mean granite, quartzitic sandstone, 
slate and rock of similar or greater hardness and 
boulders from over 0,03 cubic meters in volume
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Carting away of excavated material

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Filling

All filling material is to be approved by the Engineer 
before filling commences

Notwithstanding the reference to prescribed multiple 
handling in clause 1 page 6 of the Standard System of 
Measuring Building Work, prices for filling and backfilling 
shall include for all selection and any necessary multiple 
handling of material

Working space behind retaining walls

The bulk earthwork quantities below include for working 
space excavation behind retaining walls. Backfilling has 
been measured with the respective trades to the builders 
work in retaining walls

SITE CLEARANCE ETC

Site clearance

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc. and trees not exceeding 
200mm girth, including grubbing up all roots, scoffling up 
as required and carting away

1

m² 7 900

Stripping average 200mm thick layer of top soil and 
depositing material in prescribed stock piles on site

2
m² 7 900

REMOVAL OF TREES ETC

Cutting down and removing, grubbing up roots and 
filling in holes

Tree exceeding 1000mm and not exceeding 1500mm 
girth

3
No 4

BULK EXCAVATIONS ETC

Open face excavation in earth over sloping site

Open face excavation4 m³ 2 100

Extra over bulk excavations in earth for excavation 
in

Soft rock5 m³ 210

Hard rock6 m³ 105
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Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

7
m³ 3 186

Risk of collapse of excavations

Sides of bulk excavations not exceeding 1,5m deep8 m² 267

Keeping excavations free of water

Keeping excavations free of water other than 
subterranean water

9
Item

BULK FILLING ETC

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 93% 
Mod AASHTO density, in layers not exceeding 
150mm thick

Over site to form platforms10 m³ 300

Earth filling of G7 material in accordance with SANS 
1200 DM supplied by the contractor, compacted to at 
least 93% Mod AASHTO density, in layers not 
exceeding 150mm thick

Over site to form platforms, road platforms, etc.11 m³ 1 980

Compaction of surfaces

Compaction of ground surface including scarifying for a 
depth of 150mm, breaking down oversize material and 
compacting to 90% Mod AASHTO density

12

m² 7 900

Prescribed density tests on filling

Modified AASHTO Density test13 No 10

Natural California Bearing Ratio test14 No 1

Road Indicator test15 No 4

Field Density test including Optimum Moisture Content 
(four readings per test)

16
No 5

TREES

The tenderer is to allow in his price for watering all newly 
planted trees twice a week for the first three months

Harpephyllum caffrum (wild plum or umgwenya), 900mm 
high including planting, fertilizing, staking, mulching and 
watering as by a specialist subcontractor or nursery

17

No 10
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GRASSING

Ground preparation

Cultivation and preparation of areas to be planted, 
including general shaping and trimming of ground

18
m² 2 055

Topsoil, compost, lime and fertilizer

Topsoil obtained from prescribed stock piles on site 
spread and levelled to average 150mm thick to areas 
around structures where directed and including in-place 
treatment of filled topsoil material by ripping, scarifying 
for a depth of 150mm and breaking down oversize 
material

19

m² 1 290

Ditto of supplied suitable cleaned sifted topsoil varied 
between sandy loamy soil and sandy clayey soil with an 
ideal ratio of 15% to 25% clay, 10% silt / sludge and 65% 
to 75% sand, with a minimum ratio of organic material of 
2% of volume, spread and levelled to average 150mm 
thick including preparation work as before decribed

20

m² 765

Supply as filling (not compacted) suitable clean sifted 
topsoil varied between sandy loamy soil and sandy 
clayey soil with an ideal ratio of 15% to 25% clay, 10% 
silt / sludge and 65% to 75% sand, with a minimum ratio 
of organic material of 2% of volume, to garden beds, etc.

21

m³ 50

Fertilizing

Fertilize garden top soil with 3:2:1 super phosphate 
spread at a rate of 1kg/10m2 including working evenly 
into top 20mm depth of soil

22

m² 2 055

Grassing of Kikuyu grass or equally approved sods 
laid over site

Kikuyu grass or equally approved sods approximately 
500 x 500 x 50mm thick over topsoiled areas including 
watering and maintanance, etc. until practical completion 
on the project (3 months maintenance period after 
practical completion elsewhere measured)

23

m² 2 055

Maintenance

Maintenance of grassed and ground covered areas for a 
period of 3 months (total area approximately 2055m²) 
including weekly weeding and irrigating as necessary

24

Item
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SOIL DRAINAGE AND RETICULATION

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 2

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect and Engineer

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

'Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'

Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in cordance with manufacturers' and 
engineers instructions
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Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with Clauses 5.1 and 5.2 of each 
of the following:  SANS 1200L : Medium-pressure 
pipelines  SANS 1200LD : Sewers  SANS 1200LE : 
Stormwater drainage. Pipe trenches, etc. shall be 
backfilled in accordance with Clauses 3, 5.5, 5.6, 5.7 
and 7 of SANS 1200DB : Earthworks (Pipe trenches). 
Pipes shall be bedded in accordance with Clauses 3.1 to 
3.4.1, 5.1 to 5.3 and 7 of SANS 1200LB : Bedding 
(Pipes). Unless otherwise described bedding of rigid 
pipes shall be Class B bedding

Manholes

Step irons to be spaced at 300mm centres vertically and 
staggered at 200mm centres horizontally, starting 
500mm below cover level

Benching to be finished with minimum 20mm thick 1:3 
cement mortar

Couplings to be provided immediately outside manholes 
on each branch and outlet

All manholes to be done by a registered plumber in 
accordance with the relevant code

All manholes to be tested for water tightness and 
recorded for as-built information

SOIL DRAINAGE (CPAP WORK GROUP NO. 146)

Excavation, etc. for soil drainage

Excavation in earth not exceeding 1m deep for pipe 
trenches, chambers, etc.

1
m³ 82

Excavation in earth exceeding 1m and not exceeding 2m 
deep for pipe trenches, chambers, etc.

2
m³ 24

Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in soft rock

3
m³ 15

Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in hard rock

4
m³ 10

Extra over excavation for pipe trenches, chambers, etc. 
for carting away surplus material to a dumping site to be 
located by the contractor

5

m³ 8

Risk of collapse of excavations to sides of trench and 
hole excavations not exceeding 1,5m deep

6
m² 285

Risk of collapse of excavations to sides of trench and 
hole excavations exceeding 1,5m deep

7
m² 15

Keeping excavations free of all water other than 
subterranean water

8
Item
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Backfilling to pipe trenches, chambers, etc. with earth 
filling obtained from the excavations and/or stock piles 
on site, compacted to 90% Mod AASHTO density

9

m³ 98

Extra over ditto (earth filling obtained from the 
excavations and/or stock piles on site) for selecting 
suitable earth filling

10

m³ 38

Selected granular filling in bedding under and filling 
around pipes

11
m³ 8

Extra over bedding under and filling around pipes for 
suitable granular filling supplied by the contractor

12
m³ 8

Extra over bedding material for stabilising with 5% 
Portland blast furnace cement (by volume) Provisional

13
m³ 20

Unreinforced concrete (15MPa) bedding under pipes14 m³ 2

Unreinforced concrete (15MPa) encasing to horizontal 
pipe

15
m³ 2

Heavy duty (Class 400) uPVC sewer and drain pipes 
to SANS 1601-1994

110mm Pipes laid in trenches (trenches elsewhere 
measured)

16
m 10

160mm Pipes laid in trenches (trenches elsewhere 
measured)

17
m 100

250mm Pipes laid in trenches (trenches elsewhere 
measured) as sleeve ducts

18
m 20

Extra over heavy duty (Class 400) uPVC sewer and 
drain pipes for fittings to SANS 1601-1994

110mm Bend19 No 1

160mm Bend20 No 2

110mm Access bend21 No 1

160mm Access bend22 No 2

110mm Access junction23 No 1

160mm Access junction24 No 2

160mm Access reducing junction25 No 1

160mm Straight reducer26 No 1

110mm End cap27 No 1

160mm End cap28 No 1
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160 x 110mm Y-Junction29 No 1

160mm Y-Junction30 No 1

SUMPS, CATCHPITS, INSPECTION CHAMBERS, ETC 
(CPAP WORK GROUP NO. 146)

References in the items below refer to the relevant 
details of sewer sumps, catchpits, inspection chambers, 
etc. attached to these bills of quantities

Precast concrete gully, etc.

200mm Precast concrete gully dish and uPVC lowback 
assembly complete with 110mm 'P' trap gulley (code 
UGB 40) including 190mm diameter head (code UGA 
40) and grate (code UGG 40), not exceeding 750mm 
deep, jointed to 110mm drain pipe, including excavations 
for and encasing in concrete (15MPa crushing strength 
after 28 days) worked up to form kerb, finished smooth 
on top in 1:3 cement mortar

31

No 2

Precast concrete circular inspection chambers 
including precast concrete cover slabs (lid and 
frame elsewhere) and channels in benching

1000mm Diameter manhole chamber not exceeding 
1000mm deep internally, comprising 270mm thick mesh 
reinforced (Ref 395) 25MPa concrete base, single 
course 220mm brick edge, 200mm thick rod reinforced 
25MPa concrete slab over, benching, sealing of manhole 
joints with Bitu-Joint sealer, etc. all as per attached 
engineers drawing number D4A

32

No 2

1000mm Diameter manhole chamber exceeding 
1000mm and not exceeding 2000mm deep internally, 
comprising 270mm thick mesh reinforced (Ref 395) 
25MPa concrete base, single course 220mm brick edge, 
200mm thick rod reinforced 25MPa concrete slab over, 
benching, sealing of manhole joints with Bitu-Joint 
sealer, etc. all as per attached engineers drawing D4A

33

No 2

Gratings, covers, etc.

Heavu duty cover SABS 558 Type 2A cast iron manhole 
cover and modified frame

34
No 4

Sundries

Cast iron floor drain as Eze-Flo (Desaans-Du Plessis 
No. 3720) or similar approved with and including short 
length of cast iron pipe with DN 100 adaptor with sewer 
kimberley socket, 110mm PVC gully "P" trap, encased in 
concrete (concrete elsewhere measured), etc. all as per 
attached engineers drawing number D4C

35

No 1
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Precast concrete pipeline marker 750mm above ground 
level and 750mm below ground level built into and 
including 550 x 550 x 600mm deep concrete base 
including all necessary excavations, formwork, 
reinforcement, carting away surplus excavated material, 
backfilling, lettering, signs, etc.

36

No 5

Tie existing 160mm diameter sewer pipe into existing 
sewer network including making good, etc.

37
No 1

Cutting into side of existing inspection chamber or 
manhole for and connecting 160mm diameter uPVC 
pipe, including inserting necessary channel junction 
fittings and making good concrete benching and 
manhole sides

38

No 1

Excavate for, locate and cut into existing 160mm pipe 
exceeding 1000 and not exceeding 2000Mm deep, and 
insert end cap to one end (remainder of pipe will become 
redundant), backfill, etc.

39

No 1

25Mpa Unreinforced concrete encasement to pipes and 
in thrust blocks in trenches at bends, tees, etc, including 
extra excavation, formwork, etc.

40

m³ 1

Testing

Testing soil drainage system41 Item
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STORMWATER DRAINAGE

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 3

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect and Engineer

All Stormwater Drainage shall be done in accordance 
with the SANS 1200 DB, LB and LE specifications

Concrete pipes

Pipes shall be jointed with ogee joints with rubber collars 
or socket and spigot joints with rubber rings, as 
described in the relevant description of the pipe

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

'Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'

Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in cordance with manufacturers' and 
engineers instructions
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Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with Clauses 5.1 and 5.2 of each 
of the following:  SANS 1200L : Medium-pressure 
pipelines  SANS 1200LD : Sewers  SANS 1200LE : 
Stormwater drainage. Pipe trenches, etc. shall be 
backfilled in accordance with Clauses 3, 5.5, 5.6, 5.7 
and 7 of SANS 1200DB : Earthworks (Pipe trenches). 
Pipes shall be bedded in accordance with Clauses 3.1 to 
3.4.1, 5.1 to 5.3 and 7 of SANS 1200LB : Bedding 
(Pipes). Unless otherwise described bedding of rigid 
pipes shall be Class B bedding

STORMWATER DRAINAGE (CPAP Work Group No 
146)

Excavation, etc. for stormwater drainage

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc. and trees not exceeding 
200mm girth (to pipe runs off site)

1

m² 15

Stripping average 150mm thick layer of top soil and 
depositing material in prescribed stock piles on site (to 
pipe runs off site)

2

m² 15

Excavation in earth not exceeding 1m deep for pipe 
trenches, chambers, etc

3
m³ 144

Excavation in earth exceeding 1m and not exceeding 2m 
deep for pipe trenches, chambers, etc.

4
m³ 144

Excavation in earth exceeding 2m and not exceeding 4m 
deep for pipe trenches, chambers, etc.

5
m³ 87

Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in soft rock

6
m³ 40

Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in hard rock

7
m³ 20

Extra over excavation for pipe trenches, chambers, etc. 
for carting away surplus material to a dumping site to be 
located by the contractor

8

m³ 14

Risk of collapse of excavations to sides of trench and 
hole excavations not exceeding 1,5m deep

9
m² 304

Risk of collapse of excavations to sides of trench and 
hole excavations exceeding 1,5m deep

10
m² 654

Keeping excavations free of all water other than 
subterranean water

11
Item
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Backfilling to pipe trenches, chambers, etc. with earth 
filling obtained from the excavations and/or stock piles 
on site, compacted to 90% Mod AASHTO density

12

m³ 359

Extra over ditto (earth filling obtained from the 
excavations and/or stock piles on site) for selecting 
suitable earth filling

13

m³ 112

Selected granular filling in bedding under and filling 
around pipes

14
m³ 14

Extra over bedding under and filling around pipes for 
suitable granular filling supplied by the contractor

15
m³ 14

Unreinforced concrete (15MPa) bedding under pipes16 m³ 1

Unreinforced concrete (15MPa) encasing to horizontal 
pipe

17
m³ 1

Class 9 uPVC pipes

315mm Diameter pipes laid in trenches (trenches 
elsewhere meaasured)

18
m 20

Class 100D concrete pipes with spigot and socket 
joints with rubber rings to SANS 677-2010

450mm Diameter pipes laid in trenches (trenches 
elsewhere meaasured)

19
m 120

600mm Diameter pipes laid in trenches (trenches 
elsewhere measured)

20
m 45

SUMPS, CATCHPITS, INSPECTION CHAMBERS, ETC 
(CPAP WORK GROUP NO. 146)

References in the items below refer to the relevant 
details of stormwater sumps, catchpits, inspection 
chambers, etc. attached to these bills of quantities

Sumps, catchpits, inspection chambers, etc. 
including concrete kerbs or precast concrete cover 
slabs (manhole lids, gratings and frames elsewhere)

Brick grid inlet catchpit chamber 900 x 900mm internally 
exceeding 1000mm and not exceeding 2000mm deep 
internally, comprising 150mm thick mesh reinforced (Ref 
395) 25 Mpa concrete base, one brick wall to full height, 
200mm thick rod reinforced 25 MPa concrete slab over, 
benching, internal plaster, opening for grating (grating 
and frame elsewhere measured), etc. all as per attached 
engineers drawing number D101A

21

No 1
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Brick manhole catchpit chamber 900mm x 900mm 
internally exceeding 2000mm and not exceeding 
3000mm deep internally, comprising 150mm mesh 
reinforced (Ref 395) 25 Mpa concrete base, one brick 
wall to full height, 200mm thick rod reinforced 25 Mpa 
concrete cover slab, benching, internal plaster, step 
irons at max 250mm centres, opening for manhole lid 
(manhole lid and frame elsewhere measured), etc. all as 
per attached engineers drawing number D101B

22

No 2

Brick single splay kerb inlet chamber with side inlet, 
chamber overall size 815 x 1940mm internally exceeding 
1000mm and not exceeding 2000mm deep internally, 
comprising 150mm mesh reinforced (Ref 395) 25 Mpa 
concrete base, one brick wall to full height, 125mm thick 
rod reinforced 25 Mpa concrete slab over, benching, 
internal plaster, 126 X 64mm GMS edge channel 
2400mm long, short length Fig 3 kerb support, etc. all as 
per attached engineers drawing number D101C

23

No 2

Brick single splay kerb inlet chamber with side inlet, 
chamber overall size 815 x 1940mm internally exceeding 
2000mm and not exceeding 3000mm deep internally, 
comprising 150mm mesh reinforced (Ref 395) 25 Mpa 
concrete base, one brick wall to full height, 125mm thick 
rod reinforced 25 Mpa concrete slab over, benching, 
internal plaster, 126 X 64mm GMS edge channel 
2400mm long, short length Fig 3 kerb support, etc. all as 
per attached engineers drawing number D101C

24

No 3

Stormwater gratings, covers, etc.

Heavy duty cover SABS 558 Type 2A cast iron manhole 
cover and modified frame

25
No 2

Hot dipped galvanised grating size 600 x 600mm 
comprising 40 x 8mm flat iron support frame and centre 
pieces at 50mm centres, set in and including support 
frame of 45 x 45 x 6mm angle frame with lugs cast into 
concrete surround (concrete elsewhere measured), all 
as per attached engineers drawing number D101A

26

No 1

Lifting-key for manhole cover (handed to employer)27 No 1

Headwalls, erosion protection, etc.

Brick headwall with outlet structure to suite 315mm 
diameter stormwater pipe, comprising 150mm mesh 
reinforced (Ref 311) 25 Mpa concrete base with toe, one 
brick walls, 6 x Fig 7 water dissipation blocks, etc. all as 
per attached engineers drawing number D3C

28

No 1
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Sundries

Excavate for, locate and cut into sides of existing 
manhole for and connecting 315mm diameter pipe, 
including making good concrete benching and manhole 
sides

29

No 1

Excavate for, locate and cut into sides of existing 
manhole for and connecting 600mm diameter pipe, 
including making good concrete benching and manhole 
sides

30

No 1

Excavate for, locate and connect 315mm diameter 
stormwater pipe into existing stormwater network 
including making good, etc.

31

No 1

Excavate for, locate and connect 600mm diameter 
stormwater pipe into existing stormwater network 
including making good, etc.

32

No 1

25Mpa Unreinforced concrete encasement to pipes and 
in thrust blocks in trenches at bends, tees, etc, including 
extra excavation, formwork, etc.

33

m³ 2

Testing

Testing stormwater drainage pipe system34 Item
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BULK WATER RETICULATION

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 4

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect and Engineer

uPVC pressure pipes and fittings

Pipes for water supply shall be of the class stated

Pipes of 50mm diameter and greater shall be to SABS 
966 and shall have sockets and spigots with push-in type 
integral rubber ring joints. Bends shall be uPVC and all 
other fittings shall be cast iron or cast steel as 
recommended by the manufacturer of the pipe, all with 
similar push-in type joints

Reducing fittings

Where fittings have reducing ends or branches they are 
described as 'reducing'. In the case of pipes with 
diameters not exceeding 60mm, only the largest end or 
branch size is given. Should the Contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm, all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Corrosion protection

External protection of all underground steel pipes, 
flanges, joints and couplings shall be by means of a 300 
micron layer of coaltar epoxy of an approved make. 
External protection of all above ground steel pipes, 
flanges, jounts and couplings shall be by means of a 
zinc coating. The finished surface shall be clean and 
uniform any excess being removed. The zinc deposit 
shall exceed 0.735 kg/m3

Joints, bolts, nuts and washers

Bolts, nuts and washers shall be treated as follows
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Bolts and nuts shall be cadmium plated to BS 1706 and 
shall conform to grade 4.6 of SABS 135 and BS 916

Plain and tapered washers for use with mild steel bolts 
and nuts shall comply with BS 4320 and will be electro-
galvanised to BS 1706

Plain and tapered washers for use with high tensile steel 
bolts and nuts shall be case hardened with a minimum 
hardness of Rockwell C-35

Corrosive soil

All buried steel pipework and connections to be 
"DENSO" wrapped

Fittings and joints shall be protected with 'Denso Tape' 
or similar approved material

After the joints and fittings have been tested, they shall 
be liberally and completely coated with 'Denso Paste' 
and immediately thereafter wrapped with 'Denso Tape'.  
Wrapping shall commence at a point at least 50mm 
beyond the opposite side of the joint or fitting.  An 
overlap of at least 25mm shall be given on each turn

Care shall be taken to smooth down the tape so as to 
avoid air pockets and gaps through which water could 
penetrate. Any turned or damaged tape shall be 
replaced or patched to the satisfaction of the engineer's 
representative.  The Contractor shall ensure that the 
wrapping is not damaged during backfilling

Galvanising

Galvanised steel pipework, fittings, specials etc. shall 
comply with SABS 934 and 763 and be entirely coated 
with zinc after fabrication by complete immersion in a 
zinc bath. The finished surface shall be clean and 
uniform and any excess being removed. The zinc 
deposit shall exceed the following:

Coastal areas    0.735 kg/m3

Inland areas      0.400 kg/m3

"Coastal areas" shall apply to this contract unless 
specified otherwise

Valves, etc.

All valves shall be coated and lined by means of a 
powder (sintered) epoxy coating with a dry film thickness 
of at least 250 micron without holidays

All valves, connecting pipe specials and fittings that 
show any surface corrosion shall be cleaned and 
protected to the engineer's satisfaction
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Sluice valves shall be the resilient seal type water works 
pattern gate valve able to operate successfully under a 
maximum unbalanced static pressure of 1.6MPa. The 
valve body and other components shall comply with 
SABS 664/665, the valve shall be of the nonrising 
spindle type with clockwise closing and generally plain 
ended for installation in uPVC pipe lines

Valves shall all be provided with spindle caps for use 
with keys unless stated or indicated to the contrary

The valve gate shall be covered with a Nitrile rubber 
resilient seal. Spindles shall be manufactured from heat 
treated stainless steel grade 420S29, bonnet and gate 
shall be manufactured out of Spheroidal Graphite Iron 
Grade 420/12

All graphite iron and steel surfaces to be epoxy powder 
coated

Testing of valves

All valves shall be pressure tested according to SABS 
664 or other applicable code at the appropriate test 
pressure

No separate payment shall be made for testing of valves 
and hydrants and the scheduled rates for the supply and 
installation of valves shall include for all costs in respect 
of testing

Disinfecting

All pipes are to be disinfected to a free chlorine count of 
8 parts per million

Prior to commissioning any water retaining structure, the 
Contractor will disinfect the inside of the entire structure 
by brooming down all the areas that will be in contact 
with water when in use with a chlorine solution of 10 
parts per million. After proper disinfection to the 
satisfaction of the engineer, the reservoir, tank or sump 
will be filled to the full supply level with purified water of 
3ppm chlorine concentration and properly closed to 
prevent the intrusion of foreign matter

Fixing of pipes

Fittings and joints shall be protected with 'Denso Tape' 
or similar approved material

After the joints and fittings have been tested, they shall 
be liberally and completely coated with 'Denso Paste' 
and immediately thereafter wrapped with 'Denso Tape'. 
Wrapping shall commence at a point at least 50mm 
beyond the opposite side of the joint or fitting. An overlap 
of at least 25mm shall be given on each turn
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Care shall be taken to smooth down the tape so as to 
avoid air pockets and gaps through which water could 
penetrate. Any turned or damaged tape shall be 
replaced or patched to the satisfaction of the Engineer's 
Representative. The Contractor shall ensure that the 
wrapping is not damaged during backfilling

Pipeline markers

Where so instructed by the engineer or as shown on the 
drawings, the Contractor shall erect pipeline markers. 
These markers will be precast concrete units 
manufactured out of 25Mpa concrete to the dimensions 
shown on the drawings and shall comply with SABS 
1200 GA Concrete

All markers to receive one primer coat followed by two 
coats of venamel based paint, colour blue, once erected

Markers are to be erected 300mm off the edge of the 
pipe trench to the left of the trench and at right angles to 
the trench centre line at the points as indicated on the 
pipe longsections

At bends the marker will be erected at the P.I. Point of 
these 300 mm offset lines

Depth and cover

Depth of excavation for pipe trenches shall be as per the 
drawing. The minimum required cover to the top of 
collars shall be 600mm

Excavations

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

'Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
and engineers instructions

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with Clauses 5.1 and 5.2 of each 
of the following:  SANS 1200L : Medium-pressure 
pipelines  SANS 1200LD : Sewers  SANS 1200LE : 
Stormwater drainage. Pipe trenches, etc. shall be 
backfilled in accordance with Clauses 3, 5.5, 5.6, 5.7 
and 7 of SANS 1200DB : Earthworks (Pipe trenches). 
Pipes shall be bedded in accordance with Clauses 3.1 to 
3.4.1, 5.1 to 5.3 and 7 of SANS 1200LB : Bedding 
(Pipes). Unless otherwise described bedding of rigid 
pipes shall be Class B bedding
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Size of pipe work

All pipe diameters are nominal external

WATER SUPPLIES

Excavation, etc. for water supplies

Excavation in earth not exceeding 1m deep for pipe 
trenches, chambers, etc.

1
m³ 133

Excavation in earth exceeding 1m and not exceeding 2m 
deep for pipe trenches, chambers, etc.

2
m³ 133

Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in soft rock

3
m³ 30

Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in hard rock

4
m³ 15

Extra over excavation for pipe trenches, chambers, etc. 
for carting away surplus material to a dumping site to be 
located by the contractor

5

m³ 13

Risk of collapse of excavations to sides of trench and 
hole excavations not exceeding 1,5m deep

6
m² 420

Risk of collapse of excavations to sides of trench and 
hole excavations exceeding 1,5m deep

7
m² 248

Keeping excavations free of all water other than 
subterranean water

8
Item

Backfilling to pipe trenches, chambers, etc. with earth 
filling obtained from the excavations and/or stock piles 
on site, compacted to 90% Mod AASHTO density

9

m³ 253

Extra over ditto (earth filling obtained from the 
excavations and/or stock piles on site) for selecting 
suitable earth filling

10

m³ 40

Selected granular filling in bedding under and filling 
around pipes

11
m³ 13

Extra over bedding under and filling around pipes for 
suitable granular filling supplied by the contractor

12
m³ 13

Unreinforced concrete (15MPa) bedding under pipes13 m³ 1

Unreinforced concrete (15MPa) encasing to horizontal 
pipe

14
m³ 1

Class 12 HDPe pipes to SANS ISO 4427

50mm Pipe laid in trenches (trenches elsewhere) 15 m 140
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Extra over Class 12 HDPe pipes for Plasson fittings:

50mm Fittings16 No 25

Class 12 uPVC pressure pipes with spigot and 
socket joints to SANS 966-2003

50mm Pipe laid in trenches (trenches elsewhere)17 m 4

75mm Pipe laid in trenches (trenches elsewhere)18 m 50

110mm Pipe laid in trenches (trenches elsewhere)19 m 8

Extra over Class 12 uPVC pressure pipes for cast 
iron fittings

50mm 11.25 degree Bend20 No 1

75mm 11.25 degree Bend21 No 10

110mm 11.25 degree Bend22 No 2

50mm 22.5 degree Bend23 No 1

75mm 22.5 degree Bend24 No 5

110mm 22.5 degree Bend25 No 2

50mm 45 degree Bend26 No 1

75mm 45 degree Bend27 No 5

110mm 45 degree Bend28 No 4

50mm 90 degree Bend29 No 1

75mm 90 degree Bend30 No 5

110mm 90 degree Bend31 No 2

50mm End cap32 No 1

75mm End cap33 No 1

110mm End cap34 No 1

50mm Equal Tee35 No 1

75mm Equal Tee36 No 1

110mm Equal Tee37 No 1

75 x 50mm Reducer38 No 2

75 x 75 x 50mm Reducing Tee39 No 1

50mm Saddle including nuts and bolts and drilling boss 
and pipe

40
No 1
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75mm Saddle including nuts and bolts and drilling boss 
and pipe

41
No 2

110mm Saddle including nuts and bolts and drilling boss 
and pipe

42
No 1

Sundries

Precast concrete pipeline marker block size 200 x 
200mm including lettering

43
No 20

15Mpa Concrete encasement to pipes or thrustblocks 
including formwork, etc.

44
m³ 2

Galvanised steel pipes with screwed and flanged 
joints, including Wrapid Bond wrapping to 
underground fittings

References in the items below refer to the relevant 
details of the Building Supply Connection (BSC) as per 
attached engineers drawing number D102C

75mm PVC flange adaptor45 No 1

80mm Diameter G.I. extention pipe 430mm long, with 
one end butwelded to bend

46
No 1

80mm Diameter G.I. extention pipe 1036mm long, with 
one end butwelded to bend

47
No 1

80mm Diameter G.I. puddle flange48 No 2

80mm Diameter 90 degree G.I. buttwelded long radius 
bend

49
No 1

METER AND VALVE CHAMBERS (CPAP WORK 
GROUP NO. 148)

References in the items below refer to the relevant 
details of meter and valve chambers attached to these 
bills of quantities

Brick chambers for water meters, valves, etc.

Brick valve and meter chamber 2704 x 800mm internally 
exceeding 1000mm and not exceeding 2000mm deep 
internally, comprising 150mm mesh reinforced (Ref 395) 
25 Mpa concrete base, one brick wall to full height, 
150mm thick rod reinforced 25 Mpa concrete cover slab, 
internal plaster and opening for and including 600mm 
diameter circular SABS 558 Type 2A cast iron cover and 
frame and SABS 558 Type 7 valve access cover and 
frame including all necessary excavations, backfilling, 
carting away surplus material, etc. all as per attached 
engineers drawing number D102A

50

No 1
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Brick valve chamber 1935 x 800mm internally exceeding 
1000mm and not exceeding 2000mm deep internally, 
comprising 150mm mesh reinforced (Ref 395) 25 Mpa 
concrete base, one brick wall to full height, 150mm thick 
rod reinforced 25 Mpa concrete cover slab, internal 
plaster and opening for and including 600mm diameter 
circular SABS 558 Type 2A cast iron cover and frame 
including all necessary excavations, backfilling, carting 
away surplus material, etc. all as per attached engineers 
drawing number D102B

51

No 1

Water meters, valves and pipe fittings within and 
around the meter and valve chambers, all as per 
attached engineers drawing numbers D102A and 
D102B

Galvanised pipe size 80mm diameter x 524mm long with 
flanged ends

52
No 1

Galvanised pipe size 100mm Diameter x 650mm long 
flanged pipe

53
No 2

Galvanised pipe size 100mm Diameter x 893mm long 
flanged pipe

54
No 2

100mm Diameter Cast Iron flange adaptor55 No 2

110/100mm Diameter Cast Iron flange adaptor56 No 2

100 x 80mm Flanged steel reducer57 No 1

100mm Diameter Viking Johnson or equaly approved 
flanged adaptor

58
No 2

80mm 'SENSUS' combination water meter with flanges 
drilled to table 16 and bolted joints

59
No 1

80mm Diameter RSV left hand closing cast iron gate 
valve with flanged ends and cap top

60
No 1

100mm Diameter RSV left hand closing cast iron gate 
valve with flanged ends and cap top

61
No 1

100mm Diameter swing type non-return valve with 16 
bar operating pressure and with flanged ends

62
No 2

TESTING

Testing

Testing complete bulk water pipe line system63 Item
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WATER SUPPLY TO FIRE APPLIANCES

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 5

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect and Engineer

uPVC pressure pipes and fittings

Pipes for water supply shall be of the class stated.

Pipes of 50mm diameter and greater shall be to SABS 
966 and shall have sockets and spigots with push-in type 
integral rubber ring joints. Bends shall be uPVC and all 
other fittings shall be cast iron or cast steel as 
recommended by the manufacturer of the pipe, all with 
similar push-in type joints

Reducing fittings

Where fittings have reducing ends or branches they are 
described as 'reducing'. In the case of pipes with 
diameters not exceeding 60mm, only the largest end or 
branch size is given. Should the Contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm, all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Corrosion protection

External protection of all underground steel pipes, 
flanges, joints and couplings shall be by means of a 300 
micron layer of coaltar epoxy of an approved make. 
External protection of all above ground steel pipes, 
flanges, jounts and couplings shall be by means of a 
zinc coating. The finished surface shall be clean and 
uniform any excess being removed. The zinc deposit 
shall exceed 0.735 kg/m3

Joints, bolts, nuts and washers

Bolts, nuts and washers shall be treated as follows
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Bolts and nuts shall be cadmium plated to BS 1706 and 
shall conform to grade 4.6 of SABS 135 and BS 916

Plain and tapered washers for use with mild steel bolts 
and nuts shall comply with BS 4320 and will be electro-
galvanised to BS 1706

Plain and tapered washers for use with high tensile steel 
bolts and nuts shall be case hardened with a minimum 
hardness of Rockwell C-35

Corrosive soil

All buried steel pipework and connections to be 
"DENSO" wrapped

Fittings and joints shall be protected with 'Denso Tape' 
or similar approved material

After the joints and fittings have been tested, they shall 
be liberally and completely coated with 'Denso Paste' 
and immediately thereafter wrapped with 'Denso Tape'.  
Wrapping shall commence at a point at least 50mm 
beyond the opposite side of the joint or fitting.  An 
overlap of at least 25mm shall be given on each turn

Care shall be taken to smooth down the tape so as to 
avoid air pockets and gaps through which water could 
penetrate. Any turned or damaged tape shall be 
replaced or patched to the satisfaction of the engineer's 
representative.  The Contractor shall ensure that the 
wrapping is not damaged during backfilling

Galvanising

Galvanised steel pipework, fittings, specials etc. shall 
comply with SABS 934 and 763 and be entirely coated 
with zinc after fabrication by complete immersion in a 
zinc bath. The finished surface shall be clean and 
uniform and any excess being removed. The zinc 
deposit shall exceed the following:

Coastal areas    0.735 kg/m3

Inland areas      0.400 kg/m3

"Coastal areas" shall apply to this contract unless 
specified otherwise

Valves, etc.

All valves shall be coated and lined by means of a 
powder (sintered) epoxy coating with a dry film thickness 
of at least 250 micron without holidays

All valves, connecting pipe specials and fittings that 
show any surface corrosion shall be cleaned and 
protected to the engineer's satisfaction

Section No.  3

Carried to Collection R

Bill No. 5

Water Supply To Fire Appliances

158



Elidz Data Centre

ES/MEET/07/20/Z1A

Unit Quantity Rate Amount

Sluice valves shall be the resilient seal type water works 
pattern gate valve able to operate successfully under a 
maximum unbalanced static pressure of 1.6MPa. The 
valve body and other components shall comply with 
SABS 664/665, the valve shall be of the nonrising 
spindle type with clockwise closing and generally plain 
ended for installation in uPVC pipe lines

Valves shall all be provided with spindle caps for use 
with keys unless stated or indicated to the contrary

The valve gate shall be covered with a Nitrile rubber 
resilient seal. Spindles shall be manufactured from heat 
treated stainless steel grade 420S29, bonnet and gate 
shall be manufactured out of Spheroidal Graphite Iron 
Grade 420/12

All graphite iron and steel surfaces to be epoxy powder 
coated

Testing of valves

All valves shall be pressure tested according to SABS 
664 or other applicable code at the appropriate test 
pressure

No separate payment shall be made for testing of valves 
and hydrants and the scheduled rates for the supply and 
installation of valves shall include for all costs in respect 
of testing

Disinfecting

All pipes are to be disinfected to a free chlorine count of 
8 parts per million

Prior to commissioning any water retaining structure, the 
Contractor will disinfect the inside of the entire structure 
by brooming down all the areas that will be in contact 
with water when in use with a chlorine solution of 10 
parts per million. After proper disinfection to the 
satisfaction of the engineer, the reservoir, tank or sump 
will be filled to the full supply level with purified water of 
3ppm chlorine concentration and properly closed to 
prevent the intrusion of foreign matter

Fixing of pipes

Fittings and joints shall be protected with 'Denso Tape' 
or similar approved material

After the joints and fittings have been tested, they shall 
be liberally and completely coated with 'Denso Paste' 
and immediately thereafter wrapped with 'Denso Tape'. 
Wrapping shall commence at a point at least 50mm 
beyond the opposite side of the joint or fitting. An overlap 
of at least 25mm shall be given on each turn
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Care shall be taken to smooth down the tape so as to 
avoid air pockets and gaps through which water could 
penetrate. Any turned or damaged tape shall be 
replaced or patched to the satisfaction of the Engineer's 
Representative. The Contractor shall ensure that the 
wrapping is not damaged during backfilling

Pipeline markers

Where so instructed by the engineer or as shown on the 
drawings, the Contractor shall erect pipeline markers. 
These markers will be precast concrete units 
manufactured out of 25Mpa concrete to the dimensions 
shown on the drawings and shall comply with SABS 
1200 GA Concrete

All markers to receive one primer coat followed by two 
coats of venamel based paint, colour blue, once erected

Markers are to be erected 300mm off the edge of the 
pipe trench to the left of the trench and at right angles to 
the trench centre line at the points as indicated on the 
pipe longsections

At bends the marker will be erected at the P.I. Point of 
these 300 mm offset lines

Depth and cover

Depth of excavation for pipe trenches shall be as per the 
drawing. The minimum required cover to the top of 
collars shall be 600mm

Excavations

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

'Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
and engineers instructions

Where no manufacturers' instructions exist, pipes shall 
be laid in accordance with Clauses 5.1 and 5.2 of each 
of the following:  SANS 1200L : Medium-pressure 
pipelines  SANS 1200LD : Sewers  SANS 1200LE : 
Stormwater drainage. Pipe trenches, etc. shall be 
backfilled in accordance with Clauses 3, 5.5, 5.6, 5.7 
and 7 of SANS 1200DB : Earthworks (Pipe trenches). 
Pipes shall be bedded in accordance with Clauses 3.1 to 
3.4.1, 5.1 to 5.3 and 7 of SANS 1200LB : Bedding 
(Pipes). Unless otherwise described bedding of rigid 
pipes shall be Class B bedding
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Size of pipe work

All pipe diameters are nominal external

WATER SUPPLIES TO FIRE APPLIANCES

Excavation, etc. for water supplies

Excavation in earth not exceeding 1m deep for pipe 
trenches, chambers, etc.

1
m³ 142

Excavation in earth exceeding 1m and not exceeding 2m 
deep for pipe trenches, chambers, etc.

2
m³ 142

Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in soft rock

3
m³ 30

Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in hard rock

4
m³ 15

Extra over excavation for pipe trenches, chambers, etc. 
for carting away surplus material to a dumping site to be 
located by the contractor

5

m³ 14

Risk of collapse of excavations to sides of trench and 
hole excavations not exceeding 1,5m deep

6
m² 240

Risk of collapse of excavations to sides of trench and 
hole excavations exceeding 1,5m deep

7
m² 80

Keeping excavations free of all water other than 
subterranean water

8
Item

Backfilling to pipe trenches, chambers, etc. with earth 
filling obtained from the excavations and/or stock piles 
on site, compacted to 90% Mod AASHTO density

9

m³ 270

Extra over ditto (earth filling obtained from the 
excavations and/or stock piles on site) for selecting 
suitable earth filling

10

m³ 43

Selected granular filling in bedding under and filling 
around pipes

11
m³ 14

Extra over bedding under and filling around pipes for 
suitable granular filling supplied by the contractor

12
m³ 14

Unreinforced concrete (15MPa) bedding under pipes13 m³ 1

Unreinforced concrete (15MPa) encasing to horizontal 
pipe

14
m³ 1

Class 12 uPVC pressure pipes with spigot and 
socket joints to SANS 966-2003

110mm Pipe laid in trenches (trenches elsewhere)15 m 200
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Extra over Class 12 uPVC pressure pipes for cast 
iron fittings

110mm 11.25 degree Bend16 No 5

110mm 22.5 degree Bend17 No 5

110mm 45 degree Bend18 No 5

110mm 90 degree Bend19 No 15

110mm End cap20 No 1

110mm Equal Tee21 No 2

110mm Saddle including nuts and bolts and drilling boss 
and pipe

22
No 4

Sundries

Precast concrete pipeline marker block size 200 x 
200mm including lettering

23
No 20

15Mpa Concrete encasement to pipes or thrustblocks 
including formwork, etc.

24
m³ 2

Galvanised steel pipes with screwed and flanged 
joints, including Wrapid Bond wrapping to 
underground fittings

References in the items below refer to the relevant 
details of the Fire Hydrant (FH) and Fire Booster 
Connection (FBC) as per attached engineers drawing 
numbers D102D and D102E

80mm Hydrant tee on main pipeline, including 
connecting bolts, gaskets, etc.

25
No 4

80mm Diameter G.I. feed pipe of average 1000mm long, 
with one end butwelded to bend

26
No 4

80mm Diameter 90 degree G.I. buttwelded long radius 
bend

27
No 4

METER AND VALVE CHAMBERS (CPAP WORK 
GROUP NO. 148)

References in the items below refer to the relevant 
details of meter and valve chambers attached to these 
bills of quantities
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Brick chambers for water meters, valves, etc.

Brick valve chamber 1935 x 800mm internally exceeding 
1000mm and not exceeding 2000mm deep internally, 
comprising 150mm mesh reinforced (Ref 395) 25 Mpa 
concrete base, one brick wall to full height, 150mm thick 
rod reinforced 25 Mpa concrete cover slab, internal 
plaster and opening for and including 600mm diameter 
circular SABS 558 Type 2A cast iron cover and frame 
including all necessary excavations, backfilling, carting 
away surplus material, etc. all as per attached engineers 
drawing number D102B

28

No 1

Water meters, valves and pipe fittings within and 
around the meter and valve chambers, all as per 
attached engineers drawing number D102B

Galvanised pipe size 100mm Diameter x 650mm long 
flanged pipe

29
No 1

Galvanised pipe size 100mm Diameter x 893mm long 
flanged pipe

30
No 1

100mm Diameter Cast Iron flange adaptor31 No 1

100/110mm Diameter Cast Iron flange adaptor32 No 1

100mm Diameter Viking Johnson or equaly approved 
flanged adaptor

33
No 1

100mm Diameter RSV left hand closing cast iron gate 
valve with flanged ends and cap top

34
No 1

100mm Diameter swing type non-return valve with 16 
bar operating pressure and with flanged ends

35
No 1

FIRE HYDRANTS, ETC.

Fire Hydrants, etc.

80 x 65mm Woodlands type or equally approved brass 
right-angle hydrant valve with transition coupler, reducer 
bush, cap and chain

36

No 3

100 x 80mm Woodlands type or equally approved brass 
double booster pump connection and Y-piece, with 80 x 
15 bar pressure gauge, 100 x 80mm screwed bushing, 
caps and chains

37

No 1

Supply of hydrant key38 No 1
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Fire hydrant pedestals

Reinforced concrete 25Mpa/19mm hydrant pedestal 
700mm high cast around and including vertical 80mm 
galvanised steel water pipe, with bottom 1000mm 
minimum below ground level, 440 x 440mm square at 
base and tapering to octagonal shaped top 240 x 
240mm overall including all necessary excavation, 
smooth off shutter formwork, concrete, 4 x Y12 
reinforcing bars vertically, finished smooth off shutter 
and painted two coats of approved golden yellow paint to 
exposed surfaces (price to include all pipes and fittings 
up to hydrant valve), all as per attached engineers 
drawing number D102D

39

No 3

Reinforced concrete 25Mpa/19mm booster pedestal 
800mm high cast around and including vertical 80mm 
galvanised steel water pipe, with bottom 600mm 
minimum below ground level, 340 x 340mm square at 
base and tapering to octagonal shaped top 210 x 
210mm overall including all necessary excavation, 
smooth off shutter formwork, concrete, 4 x Y12 
reinforcing bars vertically, finished smooth off shutter 
and painted two coats of approved golden yellow paint to 
exposed surfaces (price to include all pipes and fittings 
up to booster connection), all as per attached engineers 
drawing number D102E

40

No 1

TESTING

Testing

Testing complete bulk fire pipe line system41 Item
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SUBSOIL DRAINAGE

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 6

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect and Engineer

SUBSOIL DRAINAGE (CPAP WORK GROUP NO. 146)

Excavation, etc. for subsoil drainage

Excavation in earth not exceeding 1m deep for pipe 
trenches, chambers, etc.

1
m³ 265

Excavation in earth exceeding 1m and not exceeding 2m 
deep for pipe trenches, chambers, etc.

2
m³ 104

Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in soft rock

3
m³ 75

Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in hard rock

4
m³ 40

Extra over excavation for pipe trenches, chambers, etc. 
for carting away surplus material to a dumping site to be 
located by the contractor

5

m³ 147

Risk of collapse of excavations to sides of trench and 
hole excavations not exceeding 1,5m deep

6
m² 600

Risk of collapse of excavations to sides of trench and 
hole excavations exceeding 1,5m deep

7
m² 874

Keeping excavations free of all water other than 
subterranean water

8
Item

Selected granular filling in bedding under and filling 
around pipes

9
m³ 221

Extra over bedding under and filling around pipes for 
suitable granular filling supplied by the contractor

10
m³ 147
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Kaytech Flo-Drain system comprising Kaytech HDPE 
drainage core and perforated Kaytech Geopipes 
jointed with uPVC couplings all enclosed within 
Kaytech bidim nonwoven continuous filament 
needle-punched geotextile fabric, the fabric with 
150mm side and end laps, as as per attached 
engineers drawing number D3A

Flownet 500 HP drainage core in geotextile filter jacket 
laid vertically

11
m² 737

M150 Geopipe enclosed in grade A3 geotextile filter 
fabric, including staple or wire binding

12
m 530

Composite subsoil drainage

Composite sub soil drain size 300 x 700mm overall 
comprising 110mm perforated PVC geopipe laid inside 
13mm washed concrete stone filling and entire drain 
wrapped in U2 Bidim and Kaytech A2, including 
excavations, carting away, etc.

13

m 100

Megaflow MEG 315 Geocomposite Panel Drain 
System

315 x 40mm Drain system laid in trench below 
roadworks sub base layer including 50mm washed river 
sand bedding, excavations, carting away surplus 
materials, etc. all as per attached engineers drawing 
number D3D

14

m 630

Extra over for Y-junction intersection wrapped with U24 
Bidim with 300mm laps and nylon strappings

15
No 75

Sundries

110mm Diameter Cast Iron A.B.C straight or skew 
cleaning eye with removable plate cover jointed to 
100mm unperforated pipe and set in and including 
concrete 25Mpa/19mm surround size 600 x 600 x 
325mm thick with exposed surface trowelled smooth 
including all excavations, formwork, reinforcement, 
backfilling, compaction, etc.

16

No 10

100mm Polypropylene pipes vertically or ramped to 
cleaning eyes in and including 400mm x 600mm 
concrete encasing (25Mpa at 28 days in 19mm stone), 
etc. including all excavations, backfilling, compaction, 
etc.

17

m 25

100mm Polypropylene Y-junction with ring seal joints18 No 10
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SUMPS, CATCHPITS, INSPECTION CHAMBERS, ETC 
(CPAP WORK GROUP NO. 146)

References in the items below refer to the relevant 
details of sewer sumps, catchpits, inspection chambers, 
etc. attached to these bills of quantities

Sumps, catchpits, inspection chambers, etc. 
including concrete kerbs or precast concrete cover 
slabs

Brick drainage junction box 1000mm x 1000mm 
internally and not exceeding 1000mm deep internally, 
comprising 100mm mesh reinforced (Ref 395) 25 Mpa 
concrete base, one brick wall to full height, 100mm thick 
rod reinforced 25 Mpa concrete cover slab, benching, 
internal plaster, etc. all as per attached engineers 
drawing number D3B

19

No 4
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ROADS AND PARKING

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 7

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect and Engineer

Carting away of excavated material

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Testing of material and filling

Descriptions of earth filling, compaction, etc shall be 
deemed to include for all necessary testing required in 
accordance with the SABS 1200 series

ROADWORK, PARKING AREAS AND PAVING

Excavation in earth not exceeding 2m deep

Over site between buildings, retaining walls, etc. to 
reduce levels and dispose in prescribed stock piles on 
site (Provisional)

1

m³ 200

Extra over bulk excavation in earth for excavation in

Soft rock2 m³ 20

Hard rock3 m³ 10

Extra over all excavations for loading, carting and 
dumping excavated material (no allowance made for 
increase in bulk)

Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

4
m³ 200

Keeping excavations free of water

Keeping excavations free of water other than 
subterranean water

5
Item
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Earth filling supplied by the contractor under 
parking areas, roadways, etc.

Sub-base course filling of G5 material in accordance 
with SABS 1200 DM, compacted in layers not exceeding 
150mm thick to 95% Mod AASHTO density

6

m³ 300

Base course filling of G5 material in accordance with 
SABS 1200 DM, compacted in layers not exceeding 
150mm thick to 98% Mod AASHTO density and slushed 
with fines on surface

7

m³ 300

Compaction of surfaces

Compaction of ground surfaces under pavings etc., 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density

8

m² 2 000

Additional tests required by the engineer

In-situ dry density test in accordance with method A10(b) 
of TMH1

9
No 5

30MPa/19mm unreinforced concrete

Paving to parking areas, roadways, etc. in panels 
between construction joints etc.

10
m³ 400

Finishing top surfaces of concrete with broom drag 
finish

Paving to parking areas, roads, etc. to falls11 m² 2 000

Test cubes

Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

12
No 10

Smooth formwork to sides

Edges, risers, ends and reveals not exceeding 300mm 
high or wide

13
m 25

Saw-cut joints (SCJ)

6 x 30mm Saw cut joints in top of concrete14 m 20

4 x 45mm Saw cut joints with top reamed out to 10 x 
30mm in top of concrete, all as per attached engineers 
drawing number D2B

15

m 375

Isolation joint (IJ)

10mm Jointex with tear off strip, through concrete paving 
not exceeding 300mm thick all as per attached 
engineers drawing number D2C

16

m 515
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Construction joint (CJ)

8mm Jointex with tear off strip in plate dowel 
construction joint through concrete paving not exceeding 
300mm high using a diamond dowel system comprising 
115mm x 115mm x 6mm thick hot dipped galvanised 
plates at 450mm centres including bond breaking 
compound applied to dowels and all necessary 
formwork, temporary pegs, stays, supports, etc. all as 
per attached engineers drawing number D2A

17

m 620

In-situ concrete stormwater channels finished 
smooth on all exposed surfaces and with angles 
rounded, cast in suitable lengths (not exceeding 
3000mm), including all formwork, moulds, shallow 
excavation, filling and ramming, laying to falls, 
bedding and pointing, etc.

900mm Wide x 300mm thick in-situ mesh reinforced 
(Ref 245) 25 Mpa concrete open stormwater channel 
with 850 x 75mm deep V-shaped waterway formed in 
top, all as per attached engineers drawing number D2D

18

m 10

1000mm Wide x 100mm thick 15 Mpa concrete run-on 
slab, all as per attached engineers drawing number D2D

19
m 10

Precast concrete kerbing finished smooth on 
exposed surfaces, including bedding, jointing and 
pointing

150 x 250mm High half-battered kerbs (SANS 927 fig 4) 
with 100 x 100 x 250mm unreinforced 25 Mpa concrete 
haunching at back of each joint, including excavation, 
backfilling, etc.

20

m 360

150 x 250mm High half-battered kerbs (SANS 927 fig 4) 
with 100 x 100 x 250mm unreinforced 25 Mpa concrete 
haunching at back of each joint, circular on plan 
exceeding 4m radius, formed with straight kerbs, 
including excavation, backfilling, etc.

21

m 60

150 x 250mm High half-battered kerbs (SANS 927 fig 4) 
with 100 x 100 x 250mm unreinforced 25 Mpa concrete 
haunching at back of each joint, circular on plan not 
exceeding 4m radius, formed with straight kerbs, 
including excavation, backfilling, etc.

22

m 25

Sikaflex Pro-3WF polyurethane sealing compound 
including polyethylene backing cord, bond breaker, 
primer, etc.

8 x 10mm In construction joints, including raking out 
expansion joint filler as necessary

23
m 620

10 x 10mm In saw cut joints24 m 375
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Sikaflex Pro-3WF polyurethane sealing compound

10 x 10mm In isolation joints, including raking out 
expansion joint filler as necessary

25
m 515

Road signs

Type R1 - Series 'R' 900mm stop sign constructed of 
1.4mm thick sheet steel in sign faces with galvanised 
background and symbols, characters, legends and 
borders in engineering grade retro-reflective material 
complete with reinforcement fitted on and including 
125-150 mm diameter bitumen impregnated creosote 
pole bedded in and including unreinforced concrete 
base, including any necessary excavation, paint finish, 
stainless steel strapping, etc. 

26

No 1

Ditto, but Type R3 - No Entry sign27 No 2

Ditto, but Type R313 - Goods Vehicle sign28 No 2

Ditto, but Type R323 - Disabled Persons Vehicle sign29 No 1

Ditto, but Type R2 - Yield sign30 No 1

Ditto, but Type R201 - Speed Limit sign31 No 1

PAINTWORK

Prepare and apply one coat white reflective road 
marking paint on bituminous road surfacing, precast 
concrete paving blocks, concrete road surfacing, 
etc.

100mm Wide line32 m 150

300mm Wide line33 m 10

Straight directional arrow 300 x 3500mm overall34 No 4

Right/Left turn directional arrow 300 x 3500mm overall35 No 2

Straight directional arrow 500 x 3500mm overall with 
right/left turn side arrow 955 x 600mm overall

36
No 1

Painted "STOP" sign with 2500mm high letter37 No 2

Painted disabled parking bay sign 2000mm long38 No 2
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GUARDRAILS, ETC.

Guardrails, etc

Guardrail 900mm high overall consisting of 200mm 
diameter creosote treated timber posts spaced at 
3810mm centres and fixed to concrete hard stands 
(elsewhere measured) by means of 219mm diameter x 
10mm thick galvanised steel tube with M16 x 250mm 
Armco or equally approved through bolt, two (No.2) 
10mm diameter weepholes and 359 x 359 x 10mm thick 
base plate bolted to existing concrete hardstands by 
means of four (No.4) M16 x 170mm diameter anchor 
bolts. Guardrail comprising W-shaped galvanised steel 
guardrail with pre-drilled bolt holes fixed to poles with 
and including 16mm diameter x 330mm long high yield 
Armco or equally approved stress bolt on and including 
360 x 115 x 115mm CCA treated pine spacer block, 
complete including all necessary concrete core drilling 
etc. all as per attached engineers drawing number DC-
CI-WD-3005

39

m 17

Extra over for bullnose, all as per attached engineers 
drawing number DC-CI-WD-3005

40
No 4
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BUILDERS WORK FOR NOMINATED 

INSTALLATIONS

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 8

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect and Engineer

Bill descriptions

Where items in the Bill are identical to those in the 
previous Bills, the descriptions have been shortened and 
the Supplementary Preambles omitted, and therefore the 
full descriptions in the Trades concerned together with 
the relevant Supplementary Preambles are to be refered 
to for the full meaning and intent of each item

DUCTS FOR ELECTRICAL AND TELEPHONE 
CABLES, ETC.

Class 9 HDPe pipes to SANS ISO 4427

Supply, lay, bed and prove 160mm diameter sleeve 
pipes with and including 1mm x 16mm Optex Pull tape, 
laid in and including trenches not exceeding 2m deep, 
including all excavations, bedding, backfilling with 
selected material, carting away surplus material, 
compacting to required density, fittings, weldiing, etc., 
complete

1

m 990

Class 6 uPVC to SANS 966-2003

Supply, lay, bed and prove 50mm diameter sleeve pipes 
with and including 1mm x 16mm Optex pull tape, laid in 
and including trenches not exceeding 2m deep, including 
all excavations, bedding, backfilling with selected 
material, carting away surplus material, compacting to 
required density, fittings, etc., complete

2

m 40
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Supply, lay, bed and prove 110mm diameter sleeve 
pipes with and including 1mm x 16mm Optex pull tape, 
laid in and including trenches not exceeding 2m deep, 
including all excavations, bedding, backfilling with 
selected material, carting away surplus material, 
compacting to required density, fittings, etc., complete

3

m 60

Supply, lay, bed and prove 160mm diameter sleeve 
pipes with and including 1mm x 16mm Optex pull tape, 
laid in and including trenches not exceeding 2m deep, 
including all excavations, bedding, backfilling with 
selected material, carting away surplus material, 
compacting to required density, fittings, etc., complete

4

m 1 050

Extra over Class 6 uPVC pipes for fittings

50mm 90º Long radius bend5 No 4

110mm 90º Long radius bend6 No 4

160mm 90º Long radius bend7 No 6

MANHOLES, INSPECTION CHAMBERS, ETC (CPAP 
WORK GROUP NO. 146)

References in the items below refer to the relevant 
details of inspection chambers, etc. attached to these 
bills of quantities

Manholes, mini-sub plinths, etc.

Insitu concrete sleeve tank for undersea cable overall 
size 4780 x 1810mm wide comprising two chambers, the 
first chamber 2750mm x 1370mm x 1910mm internally 
and the second chamber 1370mm x 1370mm x 
1910mm internally, comprising 440mm rod reinforced 30 
Mpa shaped concrete base, 220mm thick rod reinforced 
30 Mpa concrete walls and cover slab, internal plaster, 
benching and openings for and including 2 x SABS 558 
Type 2A cast iron manhole cover and modified frame 
complete including all excavations, backfilling, carting 
away surplus material, formwork, reinforcement, etc. all 
as per attached engineers drawing number D3E

8

No 2

Brick manhole chamber 1200mm x 1200mm internally 
not exceeding 1000mm deep internally, comprising 
150mm mesh reinforced (Ref 395) 25 Mpa concrete 
base, one brick wall to full height, 200mm thick rod 
reinforced 25 Mpa concrete cover slab, internal plaster 
and opening for and including SABS 558 Type 1A 
double seal heavy duty cast iron manhole cover and 
frame in square base including excavations, backfilling, 
carting away surplus material, etc. all as per attached 
engineers drawing number E110A

9

No 7
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Brick manhole chamber 700mm x 700mm internally not 
exceeding 1000mm deep internally, comprising 150mm 
mesh reinforced (Ref 395) 25 Mpa concrete base, one 
brick wall to full height, 200mm thick rod reinforced 25 
Mpa concrete cover slab, internal plaster and opening 
for and including SABS 558 Type 1A double seal heavy 
duty cast iron manhole cover and frame in square base 
including excavations, backfilling, carting away surplus 
material, etc. all as per attached engineers drawing 
number E110B

10

No 4

Brick manhole chamber 600mm x 600mm internally not 
exceeding 1000mm deep internally, comprising 150mm 
mesh reinforced (Ref 395) 25 Mpa concrete base, one 
brick wall to full height, 200mm thick rod reinforced 25 
Mpa concrete cover slab, internal plaster and opening 
for and including SABS 558 Type 1A double seal heavy 
duty cast iron manhole cover and frame in square base 
including excavations, backfilling, carting away surplus 
material, etc. all as per attached engineers drawing 
number E110B

11

No 2

Brick minisub chamber overall size 3340 x 1460mm 
wide comprising two chambers, the first chamber 
1100mm x 800mm x 1025mm internally and the second 
chamber 1350mm x 800mm x 1025mm internally, 
comprising 150mm rod reinforced 25 Mpa concrete 
base, one brick wall to full height plastered both sides 
and benching including all excavations, backfilling, 
carting away surplus material, reinforcement, etc. all as 
per attached engineers drawing number E101C

12

No 1

Sundries

Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in soft rock

13
m³ 25

Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in hard rock

14
m³ 10

Extra over excavation for pipe trenches, chambers, etc 
for carting away surplus material to a dumping site to be 
located by the Contractor

15

m³ 486

Extra over backfilling to drain trenches, chambers, etc 
for approved earth backfilling supplied by the Contractor

16
m³ 486

Unreinforced 15Mpa mass concrete encasing to 
horizontal pipe

17
m³ 2

Section No.  3

Carried to Collection R

Bill No. 8

Builders Work For Nominated Installations

178



Elidz Data Centre

ES/MEET/07/20/Z1A

Unit Quantity Rate Amount

Standard precast concrete cable route marker blocks in 
the shape of truncated pyramids approximately 300mm 
high, 150 x 150mm at the top and 250 x 250mm at the 
bottom set in ground and protruding 50mm above 
ground, to route of underground cable, with brass plates 
cast into top of blocks with the wording ' Electrical Cable" 
and directional arrows and the voltage rating, all as per 
specification under electrical specifications

18

No 10

Cable painted kerb marker19 No 5
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FENCING

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 9

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

National treasury designated sectors instruction 
number 15 of 2016/2017

Only locally produced or locally manufactured steel 
products and components for construction with a 
stipulated mimimum threshold of 100 percent for local 
production and content will be condidered in accordance 
with National treasury designated sectors

General

1. All fencing components are to be hot-dip galvanised 
after manufacture

2. Flatwrap wire to comply with CKS 592

3. Flatwrap wire and clips to be "Aluzink" coated

4. Price must include for steps in fencing

5. Sole plates and portions of posts and stays embedded 
in ground shall be coated with bitumen.

FENCING

EXCAVATION OTHER THAN BULK

Excavation in earth not exceeding 2m deep

Trenches1 m³ 13

Extra over excavations other than bulk in earth for 
excavation in

Soft rock2 m³ 1

Hard rock3 m³ 1

EXCAVATIONS ETC

Back excavation of vertical sides of excavations in 
earth for working space including backfilling 
compacted to 93% Mod AASHTO density

Not exceeding 500mm deep for placing and removing 
formwork to walls etc, against excavated face

4
m² 65
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CARTING AWAY 

Extra aver all excavations for loading, carting away 
and dumping surplus excavated material (no 
allowance made for increase in bulk)

Off site to a dumping site located by the contractor5 m³ 13

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES 

20Mpa/19mm Stone concrete

Strip under fence line6 m³ 13

FINISHING TOP SURFACE OF CONCRETE

Finishing top surfaces of concrete smooth with a 
wood float

Sloping and slayed tops of beams, walls, etc.7 m² 130

TEST BLOCKS

Test blocks

Making and testing set of three 150 x 150 x 150mm 
concrete strength test cubes

8
Sets 2

ROUGH FORMWORK  (DEGREE OF ACCURACY II)

Rough Formwork to Sides

Edges, risers, ends and reveals not exceeding 300mm 
high or wide

9
m 650

HOT DIPPED GALVANIZED SECURITY FENCING

Hot dipped galvanized palisade fencing

Palisade fence 2400mm high comprising of 2,35m high 
40 x 40 x 3mm angle iron spear head profile pales at 
maximum 180mm centres (16 per 3m section) in 
nominal panel size 3000m wide, with centre pale 2,7m 
high 40 x 40 x 3mm angle, secured to and including 76 x 
4,0mm SHS hot dip galvanised posts at 3m centres 
(SABS 121, ISO 1461 1999 specification ) after welding 
of fish tail brackets to posts to receive rails with top of 
post capped and seam welded and ground smooth prior 
to galvanizing 8mm drainage hole, 

10
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with and including  40 x 40 x 3mm angle section top and 
bottom rails, bolted to posts using 2No. 40 x 4mm x 
250mm long fish plate brackets, bent around half of 
each post, bolted back to back with rail in between,  with 
M12 x 40mm (4No per 3m section) galvanized cup 
square bolt and high tensile anti-vandal shear nuts, 
posts are planted in a minimum of 20MPa 19mm 
aggregate concrete block 400 x 400 x 650mm deep 
foundation to be excavated to 750mm deep for top of 
foundation to be 100mm below natural ground level, and 
the centre anti-sag pale dropper to be set in 250 x 250 x 
400mm deep concrete block foundation to be excavated 
to 500mm deep for top of foundation to be 100mm below 
natural ground level, minimum 20Mpa. 

At changes of direction greater than 15 degrees or at 
junction with posts of a different fence type, posts are 
planted in a minimum of 30MPa 19mm aggregate 
concrete block 1000 x 1000 x 100mm deep foundation 
to be excavated to 1100mm deep for top of foundation to 
be 100mm below natural ground level, including all 
necessary excavation, backfill, carting away, formwork 
etc installed complete as per Palisade Fence Detail on 
drawing number DC-WD-AR-1502 and Palisade fence 
on drawing number DC-WD-AR-1501attched to these 
Bills of Quantities m 325
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OHS AND COVID 19

SECTION NO. 4

OHS AND COVID-19

BILL NO. 1

TRADE PREAMBLES

Trade Preambles

For Trade Preambles refer to 'Model Preambles for 
Trades' (2008 edition) for the full descriptions of material 
to be used and work to be done in this Bill

SUPPLEMENTARY PREAMBLES

Supplementary Preambles

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent each item

Prior to pricing the Principal Contractor must familiarize 
him/herself with the Occupational Health and Safety Act 
No. 85 Of 1993, Construction Regulations 2014, Covid 
19 and any other relevant Regulations and Standards as 
well as project specific Health & Safety specifications

The quantities contained herein serve as a guideline only 
to determine if the contractor has sufficiently priced for 
the Health and Safety obligations and demands of the 
Occupational Health and Safety Act No. 85 Of 1993, 
Construction Regulations 2014, other relevant 
Regulations and Standards as well as project specific 
Health &Safety specifications. Were quantities are 
missing the contractor is to insert his own quantities 
based on his individual requirements to comply with the 
Health and Safety obligations and demands of the 
Occupational Health and Safety Act No. 85 Of 1993, 
Construction Regulations 2014, other relevant 
Regulations and Standards as well as project specific 
Health &Safety specifications

All Costs to comply with the obligations and demands of 
the Occupational Health and Safety Act No. 85 Of 1993, 
Construction Regulations 2014, Covid 19 regulations 
and any other other relevant Regulations and Standards 
as well as project specific Health & Safety Specifications 
not listed or mentioned below  must be priced in 
Preliminaries Section of the Bills of Quantities ‘ Clause 
7,2 Health and Safety and Covid 19’ no additional claims 
in respect of compliance with the above mentioned will 
be considered
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OCCUPATIONAL HEALTH AND SAFETY

Full time safety officer and COVID-19 Compliance 
Officer

Full time attendance on site of a SACPCMP-registered 
construction health and safety officer or manager from 
the start of construction until the end of project 
handover. The full time construction health and safety 
officer shall also be responsible for management of 
COVID 19 compliance

1

Months 9

General

First aiders and first aid kits2 Item

Medical certificates of fitness Medical examination of all 
employees and certification of fitness by an occupational 
medicine practitioner. Pre-employment, annual and exit 
medical examination is required

3

Item

Emergency Equipment based on the risk exposure and 
emergency rescue. stretchers, neck brace, spill kits, 
lifting and lowering hosting equipment of the injured

4

Lump 
Sum

Competent inspectors for equipment such as examples 
scaffolding inspectors and lifting machine inspector

5
Lump 

Sum

Mandatory training such as risk assessments, legal 
liability/OHS Act, incident investigation

6
Lump 

Sum

Provide, supply and maintenance for each worker the 
following SANS approved personal protective equipment 
& clothing as per the site-specific risk assessments: • 
Hard Hats • Overall/work suit (100% Cotton) • Safety 
boots/shoes (Steel-Toe) • Safety gumboots (Steel-Toe) • 
Ear Plugs/Muffs • Dust Mask(at least FF2 type) • 
Respirators • Safety goggles • Hand gloves •Reflector 
vests • Other

7

Item

Barricading and hoarding for fall arrest, SANS approved 
safety netting (orange color with minimum of 1,2 meters 
high)

8

Lump 
Sum

Waste bins on site and regular removal9 Item
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Construction signage, including the sign for the 
construction work permit number

10
Item

Safe scaffolding11 Lump 
Sum

Safe lifting equipment for lifting and lowering pipes12 Lump 
Sum

Occupational hygiene measurement and/or AIA 
certification, where required Measurement or certification 
of risk exposure

13

Lump 
Sum

Employee facilities drinking water, change facility, 
personal lockers, wash facilities, eating facilities) 
considering toilet and rest facilities along the road 
alignment

14

Lump 
Sum

Dust control measure for the prevention of dust nuisance15 Item

HEALTH AND SAFETY EDUCATION

Health and safety education

Allow for all compulsory health and safety awareness 
programme (e.g. Inductions, toolbox Talks, Safety 
Promotions, H&S related training, etc.)

16

Item

COVID 19

Occupational Health & Safety Obligations

Update of the Contractor's site specific COVID-19 Health 
and Safety Plan

17
Item

Principal Contractor's time related obligations in respect 
of the COVID-19 Workplace Regulations (Anticipated 
Period)

18

Months 9

Provision of Personal Protective Equipment (PPE)

(a) Plastic face shield mask (quantity to be alligned with 
scaling in employment)

19
Item

(b) Disposable gloves (quantity to be alligned with 
scaling in employment)

20
Item

(c ) Cloth face masks (quantity to be alligned with scaling 
in employment)

21
Item
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Cost of medical certificates and medical surveillance

(a) Initial (baseline) medical examinations (quantity to be 
alligned with risk assessment and scaling in 
employment)

22
Item

(b) Periodic and exit examinations (quantity to be 
alligned with risk assessment and scaling in 
employment)

23
Item

Education & Training

Initial COVID-19 training (quantity to be alligned with risk 
assessment and scaling in employment)

24
Item

Weekly COVID-19 toolbox talks25 Months 9

Facilities and equipment

(a) Separate office (16m2) with windows and a door for 
use by COVID-19 Compliance Officer including 
electricity connection and supply

26

No 1

(b) Provision and upkeep of infrared handheld 
thermometer

27
No 3

Supply and fix COVID-19 signs

Hand Hygiene (800 x 800mm)28 No 4

Sanitisation Station (297 x 400mm)29 No 4

Face Mask (297 x 420mm)30 No 4

Social Distancing (400 x 400mm)31 No 4

Prevention Tips (297 x 420mm)32 No 4

Cleaning materials and hand sanitizers

Monthly disinfection of facilitie33 Months 9

Supply and upkeep of hand sanitizer dispensors and 
consumables (paper towel)

34
Months 9

ENVIRONMENTAL

Environmental

Provide for adequate handling and storage of materials 
so as to minimize contamination of ground, air or water

35
Item

Provide for the adequate and safe collection and 
disposal of waste material from site by an approved 
method

36

Item
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Provide for rehabilitation on completion of site areas and 
temporary access routes not covered by construction or 
landscaping specifications. i.e. grass seeding/hydro 
seeding, maintenance of alien vegetation

37

Item

Provide for stockpiling of topsoil for re-use38 Item

Provide for a responsible person to prepare and update 
Method Statements, conduct regular inspections, 
maintain records, and report to the Principal Agent

39

Item

COMPULSORY BREAKDOWN FOR THE 
ADJUSTMENT OF OHS AND COVD 19 
REQUIREMENTS

Compulsory breakdown for the adjustment of OHS 
and Covid 19 requirements

Value related ( R_____________________________)

Fixed related ( R_____________________________)

Time related ( R_____________________________)
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PROVISIONAL SUMS

SECTION NO. 5

PROVISIONAL SUMS

BILL NO. 1

PROVISIONAL SUMS

The following Selected Sub-Contract amounts are 
for work to be carried out by Selected Sub-
Contractors in terms of clause 21 of the Principal 
Building Agreement

ELECTRICAL INSTALLATION

Electrical installation

Provide the amount of R 4 500 000.00 (Four Million Five 
Hundred Thousand Rands) for Electrical Installation

1
Item 004 500 000

Profit on above item2 Item

Attendance on ditto3 Item

AIR CONDITIONING

Air conditioning

Provide the sum of R 2 000 000.00  (Two Million Rands) 
for Air Conditioning Installation

4
Item 002 000 000

Profit on above item5 Item

Attendance on ditto6 Item

FIRE PROTECTION

Fire Protection

Provide the amount of R 850 000.00 (Eight Hundred and 
Fifty Thousand Rands) for Fire Protection Installation

7
Item 00850 000

Profit on above item8 Item

Attendance on ditto9 Item

FIRE DETECTION INSTALLATION

Fire detection installation

Provide the amount of R 650 000.00 (Six Hundred and 
Fifty Thousand Rands) for Fire Detection Installation

10
Item 00650 000

Profit on above item11 Item

Attendance on ditto12 Item
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FOUNDATION PILING

Foundation piling

Provide the amount of R 430 000.00 (Four Hundred and 
Thirty Thousand Rands) as a possible extra over cost in 
foundations for Piling

13

Item 00430 000

Profit on above item14 Item

Attendance on ditto15 Item

SOLAR SHADING

Solar shading

Provide the amount of R 120 000.00 (One Hundred and 
Twenty Thousand Rands) for aluminium louvres in Solar 
Shading Installation

16

Item 00120 000

Profit on above item17 Item

Attendance on ditto18 Item

SPECIALIST WALL CLADDING

Specialist wall cladding

Provide the amount of R 150 000.00 (One Hundred and 
Fifty Thousand Rands) for lazer cut mild steel and Di 
Bond Specialist Wall Cladding

19

Item 00150 000

Profit on above item20 Item

Attendance on ditto21 Item

LANDSCAPING

Landscaping

Provide the  amount of R 50 000.00 (Fifty Thousand 
Rands) for Landscaping

22
Item 0050 000

Profit on above item23 Item

Attendance on ditto24 Item

SIGNAGE

Signage

Provide the amount of R 25 000.00 (Twenty Five 
Thousand Rands) for Signage

25
Item 0025 000

Profit on above item26 Item

Attendance on ditto27 Item
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BULK WATER AND FIRE MAIN CONNECTION

Bulk water connection

Provide the sum of R50 000-00 (Fifty Thousand Rands) 
for a Bulk Water Connection

28
Item 0050 000

Allow for profit29 Item

Allow for attendance30 Item
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BUDGETARY ALLOWANCES

SECTION NO. 5

PROVISIONAL SUMS

BILL NO. 2

BUDGETARY ALLOWANCES

The following budgetary allowances are for work to 
be executed by the Contractor to be measured out 
and priced at Billed rates if constructed, or to be 
omitted from the Contract depending on the 
Employers requirements

Provide the amount of R 350 000.00 (Three Hundred 
and Fifty Thousand Rands) for future builders work to be 
designed

1

Item 00350 000

Provide the amount of R 50 000.00 (Fifty Thousand 
Rands) for bulkheads

2
Item 0050 000

Provide the amount of R 120 000.00 (One Hundred and 
Twenty Thousand Rands) for planters and dwarf walls

3
Item 00120 000
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CONTINGENCY, CPAP, ETC.

SECTION NO. 5

PROVISIONAL SUMS

BILL NO. 3

MONETARY ALLOWANCES

The following monetary provisions are to be omitted from 
the contract sum and used as directed below

Contingencies

Provide the sum of R 2 000 000.00 (Two Million Rands) 
for Contingencies and design contingency, to be used as 
instructed by the Architect in terms of clause 17 of the 
Principal Building Agreement, which amount shall be 
expended at the sole discretion of the Client

1

Item 002 000 000

Statutory Increases

Provide the amount of R 1 200 000.00 (One Million Two 
Hundred Thousand Rands) for CPAP to used in terms of 
clause 32.13 of the Principal Building Agreement

2

Item 001 200 000
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C2.3 DPW-23 (EC): Schedule for Imported Materials and 
Equipment

Project title: DATA CENTRE FACILITY (MEET-ME-ROOM) IN ZONE 1A OF THE 
ELIDZ

Tender no: ES/MEET/07/20/Z1A

This schedule should be completed by the tenderer. (Attach additional pages if more space 
is required) 

Item Material /  Rand (R) (Excl. VAT)
1. R

2. R

3. R

4. R

The Contractor shall list imported items, materials and/or equipment which shall be excluded 
from the Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms 
of currency fluctuations only. Copies of the supplier’s quotations for the items, materials or 
equipment (provided that such costs shall not be higher than the relevant contract rate as 
listed above) should be lodged with the Principal Agent / Engineer of the Department of 
Public Works within 60 (sixty) days from the date of acceptance of the tender. No 
adjustment of the local VAT amount, nor the contractor’s profit, discount, mark-up, handling 
costs, etc. shall be allowed.

These net amounts will be adjusted as follows:

FORMULA: 

The net amount to be added to or deducted from the contract sum: = × ( 1) 

A = the amount (R) of adjustment 
V = the net amount (supplier’s quotation) (R) of the imported item
Y = exchange rate at the closing date of tender submission
Z = exchange rate on the date of payment. 

SIGNED FOR THE TENDERER:
 
 
……………………..……………………………………….

NAME OF TENDERER

……………………..……………………………………….
SIGNATURE: TENDERER

NAME: …………..……………………………..

CAPACITY: …………..……………………………..

DATE: …………..……………………………..

 
 
……………………..……………………………………….

SIGNATURE: WITNESS 1 

NAME: …………..……………………………..

 
 
……………………..……………………………………….

SIGNATURE: WITNESS 2 

NAME: …………..……………………………..
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C2.4: Guarantor Proforma Letter of Intent

 
 

DATA CENTRE FACILITY (MEET-ME-ROOM) IN ZONE 1A OF THE ELIDZ  
TENDER No. ES/MEET/07/20/Z1A 

The following letter is to be reproduced on the Guarantor's company letterhead
 
 
 
 

EAST LONDON INDUSTRIAL DEVELOPMENT ZONE SOC LTD 
Lower Chester Road 
EAST LONDON
5201 
 
Date: 
 
Attention: Ms N. Boya  
 
Dear Madam,
 
ELIDZ: DATA CENTRE FACILITY (MEET-ME-ROOM) IN ZONE 1A OF THE ELIDZ  
TENDER No. ES/MEET/07/20/Z1A
 
 
I/we ………………………………………. the undersigned undertake to provide an unaltered 
JBCC Construction Guarantee on behalf of …………………………………………..(the 
Contractor) for the amount of R ............................................................. (in words) in favour 
of the East London Industrial Development Zone SOC Ltd should ......................................... 
(the Contractor) be awarded the ELIDZ: Provision of Extensions to existing Manufacturing 
Facility IN ZONE 1A OF THE ELIDZ.
 
Yours faithfully,
 
……………………………………………………………….. 
Guarantor    
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C2.5: Contract Data CE (Contractor)

 The Conditions of Contract are clauses 1 to 42 of the JBCC series 2000 Principal 
Building Agreement (Edition 5 of July 2007) prepared by the Joint Building 
Contracts Committee. 
Copies of these conditions of contract may be obtained from the Association of 
South African Quantity Surveyors, Master Builders Association, South African 
Association of Consulting Engineers, South African Institute of Architects, 
Association of Construction Project Managers, Building Industries Federation 
South Africa, South African Property Owners Association or Specialist Engineering 
Contractors Committee.

 Definitions
The definitions used in this document and the interpretation thereof are as listed in 
the Principal Building Agreement. The word or phrase of a definition is in bold text 
and shall bear the meaning assigned to it in the Principal Building Agreement. 
Where such word or phrase is not highlighted it shall bear the meaning consistent 
with the context of its use. The listed defined word or phrase does not qualify as a 
definition where information required to be stated in the contract data has not been 
provided.

 Provision of Contract Data 
Spaces requiring information must be filled in, shown as “not applicable” or 
deleted but not left blank. Where choices are offered, the non-applicable items are 
to be deleted. Where insufficient space is provided the information should be 
annexed hereto and cross referenced to the applicable clause of the contract data. 

 Reference Clauses 
Where relevant the Principal Building Agreement clause applicable to the required 
information is printed in italics under the Contract Data clause number ie. [27.4.2]

1.0 CONTRACTING PARTY
1.1 Contractor: 

Postal address: 

 

Code  

Tel : Fax :  

Email : 

Tax/VAT registration No :  

[1.2] Physical address:

Tel : Fax :  

Email: 
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2.0 SECURITIES
2.1 Security

The security provisions selected are:
2.1.1 
[14.3] 

Variable Construction Guarantee Yes/No  

2.1.2 
[14.4] 

Fixed Construction Guarantee and Payment Reduction Yes/No  

2.1.3 
[14.5] 

Advanced Payment is required. Where 
"Yes" 

(Amount) 

2.1.4 An Advance Payment Guarantee to be provided Yes/No  

3.0 PAYMENT AND ADJUSTMENT OF PRELIMINARIES
3.1 Payment of Preliminaries

The payment of preliminaries shall be according to the option selected by the 
contractor. The amount included in each monthly payment certificate in respect of 
preliminaries as stated in the contract data shall be.

3.1.1 Option A  
Assessed by the principal agent as an amount prorated to the value of the work 
duly executed in the same ratio as the preliminaries bears to the contract sum 
excluding: 

The amount for preliminaries 
Any contingency sum 
Any amount in respect of CPAP
All inclusive of tax

3.1.2 Option B
Calculated from the priced items in the bills of quantities/lump sum document. The 
contractor and the principal agent shall agree on a division of the priced 
preliminaries items into:

An initial or establishment charge 
A monthly charge
A final or disestablishment charge 
All inclusive of tax

In arriving at such a division cognizance shall be taken of such factors as: 
Premiums for annually renewable insurance policies 
Plant, scaffolding and the like remaining the property of the contractor or 
the hiring company and the capital costs thereof not treated as part of the 
initial charge 
Where the initial construction period is extended the monthly charge shall 
be recalculated on the same basis as was originally applied but taking into 
account the revised construction period and the amounts already paid to 
the contractor 
Should the contractor and the principal agent be unable to agree such 
division then the principal agent shall make a division of the amount of the 
preliminaries to be incorporated in the valuations for each monthly 
payment certificate. 

3.2 Adjustment of preliminaries 
The amount or items of preliminaries shall be adjusted to take account of the 
theoretical financial effect which changes in time and/or value have on 
preliminaries. Such an adjustment shall be based on the particulars provided by 
the contractor for this purpose in terms of Option A or B and shall preclude any 
further adjustment of preliminaries. 
Adjustment of preliminaries in terms of Option A or B shall apply notwithstanding 
the actual employment of resources by the contractor in the execution of the 
works. The adjustment of preliminaries shall be based on the option as selected in 
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the contractor's tender. 
For the adjustment of preliminaries both the contract sum and the contract value 
shall exclude:

The amount of the preliminaries
Any contingency sum 
Any amount in respect of CPAP
Dayworks 
All inclusive of tax

3.2.1 Option A
The amount of preliminaries shall be adjusted in the following categories: 

An amount which shall not be varied
An amount which shall be varied in proportion to the contract value as 
compared with the contract sum 
An amount which shall be varied in proportion to the construction period as 
compared to the initial construction period excluding revisions to the 
construction period for which the contractor is not entitled to adjustment of 
of the contract value in terms of the agreement.
The contractor shall, within fifteen (15) working days of taking possession 
of the site, give the principal agent a breakdown, sub-divided into the 
above categories, of the amount for preliminaries in tabulated form, all to 
the satisfaction of the principal agent.

Should the contractor fail to provide such information with in the period stipulated 
then the amount for preliminaries shall be subdivided into the following 
proportions:

10% (ten percent) which amount shall not be varied 
15% (fifteen percent) which amount shall be varied in proportion to the 
contract value as compared to the contract sum 
75% (seventy percent) which amount shall be varied in proportion to the 
construction period as compared with the initial construction period 

For a lump sum document, should the contractor fail to identify the amount for 
preliminaries, then such an amount shall be deemed to be 7.5% (seven and a half 
percent) of the contract sum excluding:

Any contingency sum 
Any amount in respect of CPAP 
All inclusive of tax

Where sectional completion is required in terms of the agreement, the contractor 
shall provide the principal agent with the division of the above categorised 
amounts into sections. Should the contractor fail to provide such information within 
the period stipulated the categorised amounts shall be prorated to the value of 
each section

3.2.2 Option B
The contractor shall, within fifteen (15) working days of taking possession of the 
site, give the principal agent with a detailed breakdown of the amount for 
preliminaries. This breakdown shall set out, among others, full particulars of 
administrative, supervisory and other personnel, plant, transport and other 
resources and charges included in the amount for preliminaries. The contractor 
shall show the periods to which the individual items relate with the charge rate for 
such items by means of a program all to the satisfaction of the principal agent.
Where sectional completion is required in terms of the agreement, the contractor 
shall provide the principal agent with details of the resources required for each 
section and those that are common to sections. Should the contractor fail to 
provide such information with in the period stipulated, Option A shall apply. 

3.2.3 Payment certificate cash flow 
The contractor shall provide all reasonable assistance to the principal agent in the 
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preparation of cash flow projections of claims for payment certificates where 
required by the employer. The projections shall be based on the program and shall 
be updated as and when the program requires updating. The cooperation of the 
contractor in terms of this item shall not prejudice his right to receive payment in 
terms of the agreement 

3.2.4 The contract value shall be adjusted according to CPAP [3.1] (Yes/No) YES
3.2.5 Payment of preliminaries [3.1.1, 3.1.2] (A or B)  

 
3.2.6 Adjustment of preliminaries [3.2.1, 3.2.2] (A or B)  

 
4.0 EMPLOYER CHANGES TO JBCC STANDARD DOCUMENTS
4.1  Changes (if any) in terms of the Contract Data - Employer are accepted 

(Yes/No)
 
 

Where "No" an addendum referenced to this clause is to be attached
5.0 THE TENDER
5.1 This tender is to be submitted to the Employer at the street address provided in 

the invitation to tender before the tender closing date and time stipulated therein
5.2 By the submission of this tender to the employer the tenderer offers and agrees to 

contract for, execute and complete the works for the tender sum as stated below
5.3 Tenders will be opened in public directly after the stated closing time. Only the 

total tender sum as stated in each tender will be announced (Not Applicable) 
5.4 The lowest or any tender will not necessarily be accepted 
5.5 This tender shall remain in full legal force for 120 (One Hundred and Twenty) 

calendar days. the tenderer accepts liability for damages as may be suffered by 
the Employer should the Tender validity period not be honoured. 

5.6 This tender takes into account all listed items [4.0] for the purpose of preparing 
and submitting this tender.

5.7 The successful tenderer will be appointed in terms of the JBCC Principal Building 
Agreement.
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C2.6: Form of Offer and Acceptance 

Project title: DATA CENTRE FACILITY (MEET-ME-ROOM) IN ZONE 1A OF THE 
ELIDZ 

Contract No: ES/MEET/07/20/Z1A 

A. OFFER 

The Employer, identified in the acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: DATA CENTRE FACILITY (MEET-ME-ROOM) IN ZONE 1A 
OF THE ELIDZ.
The Tenderer, identified in the offer signature block, has examined the documents listed in 
the tender data and addenda thereto as listed in the returnable schedules, and by submitting 
this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this 
form of offer and acceptance, the Tenderer offers to perform all of the obligations and 
liabilities of the Contractor under the contract including compliance with all its terms and 
conditions according to their true intent and meaning for an amount to be determined in 
accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

Rand (in words):

Rand in figures: R

This offer may be accepted by the Employer by signing the acceptance part of this form of 
offer and acceptance and returning one copy of this document to the Tenderer before the 
end of the period of validity stated in the tender data, whereupon the Tenderer becomes the 
party named as the Contractor in the conditions of contract identified in the contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is 
not applicable)

Company or Close Corporation: 

OR 

Natural Person or Partnership: 

Whose Identity Number(s) is/are:

Whose Income Tax Reference Number is/are:

 
AND WHO IS (if applicable): 

Trading under the name and style of:
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AND WHO IS (if applicable): 

Represented herein, and who is duly authorised to 
do so, by: Note:

A Resolution / Power of Attorney, 
signed by all the Directors / 
Members / Partners of the Legal 
Entity must accompany this Offer, 
authorising the Representative to 
make this offer.

Mr/Mrs/Ms:

In his/her capacity as: 

 
SIGNED FOR THE TENDERER:

 

Name of Representative Signature Date

WITNESSED BY: 

 

Name of Witness Signature Date
 

GUARANTEE OFFERED:
Guarantees submitted must be issued by either an insurance company duly registered in 
terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in 
terms of the Banks Act, 1990 (Act 94 of 1990) on the Form of Guarantee included in Part 
C2.4. No alterations or amendments of the wording of the pro-forma will be accepted. 

DOMICILIUM CITANDI ET EXECUTANDI:
The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, 
where any and all legal notices may be served, as (physical address): 

Domicilium Citandi Et Executandi: 

 

Other Contact Details of the Tenderer are:
Postal address: 
 

 
 

Code: Tel:  

Cell: Fax:  

Email: 
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B.  ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below 
accepts the Tenderer’s offer.  In consideration thereof, the Employer shall pay the Contractor 
the amount due in accordance with the conditions of contract identified in the contract data. 
Acceptance of the Tenderer’s offer shall form an agreement between the Employer and the 
Tenderer upon the terms and conditions contained in this agreement and in the contract that 
is the subject of this agreement. 

The terms of the contract, are contained in: 

2.1 Agreement and contract data 
2.2 Pricing data
2.3 Scope of work 
2.4 Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into 
Parts 2.1 to 2.4 above. 

Deviations from and amendments to the documents listed in the tender data and any 
addenda thereto as listed in the tender schedules as well as any changes to the terms of the 
offer agreed by the Tenderer and the Employer during this process of offer and acceptance, 
are contained in the schedule of deviations attached to and forming part of this agreement.  
No amendments to or deviations from said documents are valid unless contained in this 
schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, 
including the schedule of deviations (if any), contact the Employer’s agent (whose details are 
given in the contract data) to arrange the delivery of any bonds, guarantees, proof of 
insurance and any other documentation to be provided in terms of the conditions of contract 
identified in the contract data. Failure to fulfil any of these obligations in accordance with 
those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by 
hand on the day of delivery, or if delivered by courier within two working days after 
submission by the Employer to the courier services for a door-to-door delivery to the 
Tenderer, provided that the Employer notifies the Tenderer of the tracking number within 24 
hours of such submission.  Unless the Tenderer (now Contractor) within seven working days 
of the date of such submission notifies the Employer in writing of any reason why he cannot 
accept the contents of this agreement, this agreement shall constitute a binding contract 
between the parties. 

FOR THE EMPLOYER:

Name of Signatory Signature Date 

Name of Organisation: East London Industrial Development Zone SOC Ltd

Address of Organisation Lower Chester Road, Sunnyridge, East London, 5201

WITNESSED BY: 

  

Name of Witness Signature Date
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SCHEDULE OF DEVIATIONS:

1. Subject:

Detail: 

2. Subject:

Detail: 

3. Subject:

Detail: 

By the duly authorised representatives signing this agreement, the Employer and the 
Tenderer agree to and accept the foregoing schedule of deviations as the only deviations 
from and amendments to the documents listed in the tender data and addenda thereto as 
listed in the tender schedules, as well as any confirmation, clarification or changes to the 
terms of the offer agreed by the Tenderer and the Employer during this process of offer and 
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the Tenderer 
of a completed signed copy of this Agreement shall have any meaning or effect in the 
contract between the parties arising from this agreement. 
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C2.7:  DECLARATION CERTIFICATE FOR LOCAL 
PRODUCTION AND CONTENT FOR DESIGNATED 

SECTORS 
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C2.7: SBD 6.2 DECLARATION CERTIFICATE FOR LOCAL 
PRODUCTION AND CONTENT FOR DESIGNATED SECTORS  

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local 
content are used interchangeably). 

Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential 
Procurement Regulations, 2011,  the South African Bureau of Standards (SABS) approved 
technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the 
Calculation of Local Content together with the Local Content Declaration Templates [Annex 
C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration: 
Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to 
Annex C)]. 

1. General Conditions
1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the 

promotion of local production and content. 

1.2. Regulation 9(1) prescribes that in the case of designated sectors, where in the award of 
bids local production and content is of critical importance, such bids must be advertised
with the specific bidding condition that only locally produced goods, services or works or 
locally manufactured goods, with a stipulated minimum threshold for local production and 
content will be considered.

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two-stage bidding 
process may be followed, where the first stage involves a minimum threshold for local 
production and content and the second stage price and B-BBEE. 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in 
such a manner that the local production and content of the overall value of the contract is 
reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 
accordance with the SABS approved technical specification number SATS 1286: 2011 
as follows: 

LC = [1 - x / y] * 100 

Where

x  is the imported content in Rand 

y is the bid price in Rand excluding value added tax (VAT) 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using 
the exchange rate published by South African Reserve Bank (SARB) at 12:00 on the 
date of advertisement of the bid as indicated in paragraph 4.1 below. 

The SABS approved technical specification number SATS 1286:2011 is accessible 
on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   
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1.6. A bid may be disqualified if – 

(a) this Declaration Certificate and the Annex C (Local Content Declaration: Summary 
Schedule) are not submitted as part of the bid documentation; and

(b) the bidder fails to declare that the Local Content Declaration Templates (Annex C, 
D and E) have been audited and certified as correct. 

2. Definitions
2.1. “bid” includes written price quotations, advertised competitive bids or proposals;

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT);

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ 
of state; 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated 
by the Department of Trade and Industry in line with national development and industrial 
policies for local production, where only locally produced services, works or goods or 
locally manufactured goods meet the stipulated minimum threshold for local production 
and content; 

2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by 
the Chief Financial Officer or other legally responsible person nominated in writing by the 
Chief Executive, or senior member / person with management responsibility(close 
corporation, partnership or individual).

2.6. “imported content” means that portion of the bid price represented by the cost of 
components, parts or materials which have been or are still to be imported (whether by 
the supplier or its subcontractors) and which costs are inclusive of the costs abroad (this 
includes labour or intellectual property costs), plus freight and other direct importation 
costs, such as landing costs, dock duties, import duty, sales duty or other similar tax or 
duty at the South African port of entry;

2.7. “local content” means that portion of the bid price which is not included in the imported 
content, provided that local manufacture does take place; 

2.8. “stipulated minimum threshold” means that portion of local production and content as 
determined by the Department of Trade and Industry; and 

2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, 
or employing another person to support such primary contractor in the execution of part 
of a project in terms of the contract.

3. The stipulated minimum threshold(s) for local production and content (refer to 
Annex A of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold

National Treasury Designated Sectors Instruction No. 
15 of 2016/2017 Stipulated Minimum Threshold of 
Conversion Processes for Local Production and 
Content for Steel Products in Components for 
Construction 

100% as set out in Table 1A and 
1B 

4. Does any portion of the services, works or goods offered have any imported content?

(Tick applicable box) 

YES NO 
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4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published 
by SARB for the specific currency at 12:00 on the date of advertisement of the bid. 

The relevant rates of exchange information is accessible on www.reservebank.co.za.
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
Annex A of SATS 1286:2011):

Currency Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

5. Were the Local Content Declaration Templates (Annex C, D and E) audited and 
certified as correct? 

(Tick applicable box) 

YES NO 

5.1. If yes, provide the following particulars:

(a) Full name of auditor: ………………………………………………………………………..

(b) Practice number: ………………………………………………………………………..

(c) Telephone and cell number: ……………………………………………………………….

(d) Email address: ………………………………………………………………………..

(Documentary proof regarding the declaration will, when required, be submitted to the 
satisfaction of the Accounting Officer / Accounting Authority) 

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated 
minimum threshold for local content the dti must be informed accordingly in order for the 
dti to verify and in consultation with the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ....................................................................................................

ISSUED BY: (Procurement Authority / Name of Institution): 

...............................................................................................................................................
NB   
1 The obligation to complete, duly sign and submit this declaration cannot be transferred        

to an external authorized representative, auditor or any other third party acting on 
behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial 
development/ip.jsp. Bidders should first complete Declaration D.  After completing 
Declaration D, bidders should complete Declaration E and then consolidate the 
information on Declaration C. Declaration C should be submitted with the bid 
documentation at the closing date and time of the bid in order to substantiate 
the declaration made in paragraph (c) below.  Declarations D and E should be kept 
by the bidders for verification purposes for a period of at least 5 years. The successful 
bidder is required to continuously update Declarations C, D and E with the actual 
values for the duration of the contract. 

I, the undersigned, …………………………….................................................... (full names),

do hereby declare, in my capacity as ……………………………………….................………..

of ......................................................................................................(name of bidder entity), 
the following:

 
(a) The facts contained herein are within my own personal knowledge.
(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, 
and as measured in terms of SATS 1286:2011; and

(ii) the declaration templates have been audited and certified to be correct. 
 

(c) The local content percentage (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E which has been 
consolidated in Declaration C: 

Bid price, excluding VAT (y) R

Imported content (x), as calculated in terms of 
SATS 1286:2011 R

Stipulated minimum threshold  for local content 
(paragraph 3 above)   

Local content %, as calculated in terms of 
SATS 1286:2011  
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If the bid is for more than one product, the local content percentages for each 
product contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E.

(d) I accept that the Procurement Authority / Institution has the right to request that the 
local content be verified in terms of the requirements of SATS 1286:2011.

(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of incorrect 
data, or data that are not verifiable as described in SATS 1286:2011, may result in the 
Procurement Authority / Institution imposing any or all of the remedies as provided for in 
Regulation 13 of the Preferential Procurement Regulations, 2011 promulgated under the 
Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE:                                                  DATE: ___________ 

WITNESS No. 1 DATE: ___________ 

WITNESS No. 2 DATE: ___________ 
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C2.9:  Tender Drawings
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C2.8 DECLARATION FOR 30% SMME SUB-CONTRACTING AND 
TARGETED PERCENTAGE PER CIDB GROUP 

TARGETED PERCENTAGES PER CIDB GROUP 

Grade 1-2 R1 000 000 1% % R

Grade 3 R 3 000 000 1%  % R

Grade 4 R 6 000 000 3%  % R

Grade 5 R 10 000 000 5%  % R

Grade 6 R 20 000 000 6%  % R

Grade 7 R 60 000 000 14% % R

Total % SMME Goal 
Tendered (1) 30% % R

Note (1): *Bidders that do not meet minimum SMME 30% subcontracting requirements will 
be deemed to be non-responsive and shall be disqualified. 
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CONTRACTOR DECLARATION WITH REGARDS TO 30% SMME SUB-CONTRACTING:

I / We tender the following SMME participation targets of: 

Tender Amount Including VAT R 

SMME Value Including VAT R 

Percentage of SMME to Tender Amount (1) %

Note (1): *Bidders that do not meet minimum SMME 30% subcontracting requirements will 
be deemed to be non-responsive and shall be disqualified. 

SIGNED FOR THE TENDERER:
……………………..……………………………………….

NAME OF TENDERER

……………………..………………………………………. 
SIGNATURE: TENDERER

NAME: …………..…………………………….. 

CAPACITY: …………..…………………………….. 

DATE: …………..…………………………….. 

……………………..……………………………………….
SIGNATURE: WITNESS 1

NAME:  …………..……………………………..

……………………..……………………………………….
SIGNATURE: WITNESS 2

NAME:  …………..……………………………..


