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C1.1:  CONTRACT DATA – EMPLOYER 

JBCC Principal Building Agreement Edition 6.2 - May 2018 

A PROJECT INFORMATION 
A 1.0 Works [1.1] 

Project name Construction of a Manufacturing Facility in Zone 1A of the ELIDZ 

Reference number EB/DRG/11/20/Z1A 

Works description 
The scope of comprises of a new single storey, steel factory building with 
undercover loading with one dock leveler, an off-loading area and a single storey 
steel framed office block. There is an external guardhouse and waste storage area 

A 2.0 Site [1.1] 

Erf / stand number Erf 60948/60950 – Zone 1A ELIDZ 

Township / Suburb Sunnyridge 

Site address Lower Chester Road, Sunnyridge, East London 

Local authority Buffalo City Metropolitan Municipality 

A 3.0 Employer [1.1] 

Name East London Industrial Development Zone (ELIDZ) SOC Ltd 

Legal entity above  
East London Industrial 
Development Zone 
(ELIDZ) 

Contact person  Gary Whittaker 

Business registration 
number  

2003/012647/30 Telephone number  043 – 702 8200 

VAT/GST number  4900213598 Mobile number  082 463 2299 

Country  South Africa E-mail gary@elidz.co.za 

Postal address 
PO Box 5458, Greenfields, East London 

 Postal code 5208 

Physical address 
Lower Chester Road, Sunnyridge, East London 

 Postal code 5201 

A 4.0 Principal agent [1.1] 

Name Intsika Architects (Pty) Ltd 

Legal entity of above 
Intsika Architects (Pty) 
Ltd 

Contact person 
Rob Gillard 
 

Practice number PI 3725 Telephone number 043 – 748 2949 

  Mobile number 082 872 8748 

Country South Africa E-mail rob@intsika.com 

Postal address 
32 Summit Road, Beacon Bay, East London 

 Postal code 5201 

Physical address 
1st Floor Leadwood House, Cedarsquare, Bonza Bay, East London 

 Postal code 5201 
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A 5.0 Agent [1.1; 6.2] Discipline Architect 

 
Name Intsika Architects (Pty) Ltd 

Legal entity of above 
Intsika Architects (Pty) 
Ltd 

Contact person 
Rob Gillard 
 

Practice number PI 3725 Telephone number 043 – 748 2949 

  Mobile number 082 872 8748 

Country South Africa E-mail rob@intsika.com 

Postal address 
32 Summit Road, Beacon Bay, East London 

 Postal code 5201 

Physical address 
1st Floor Leadwood House, Cedarsquare, Bonza Bay, East London 

 Postal code 5201 

 

A 6.0 Agent [1.1; 6.2] Discipline Project Manager 

 
Name Engineering Advice and Services (Pty) Ltd 

Legal entity of above 
Engineering Advice and 
Services 

Contact person Marcus Niemand 

Practice number 510 Telephone number 041 – 581 2421 

  Mobile number 082 787 9976 

Country South Africa E-mail marcus@easpe.co.za 

Postal address 
PO Box 13867, Humewood, Port Elizabeth 

 Postal code 6070 

Physical address 
73 Heugh Road, Walmer, Port Elizabeth 

 Postal code 6070 

 

A 7.0 Agent [1.1; 6.2] Discipline Quantity Surveyor 

 
Name Pulana Baxter and Associates CC 

Legal entity of above 
Pulana Baxter and 
Associates CC 

Contact person Inga Jakavula 

Practice number 15165642 Telephone number 043 – 721 0984 

  Mobile number 073 019 1810 

Country South Africa E-mail inga@pba.co.za 

Postal address 
PO Box 19694, Tecoma, East London 

 Postal code 5214 

Physical address 
30 Chamberlain Road, Berea, East London 

 Postal code 5241 
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A 8.0 Agent [1.1; 6.2] Discipline Structural Engineer 

 
Name ZNM Consulting Engineers (Pty) Ltd 

Legal entity of above 
ZNM Consulting 
Engineers (Pty) Ltd 

Contact person Mzukisi Mashaba 

Practice number 1090 Telephone number 087 350 4035 

  Mobile number 079 895 0558 

Country South Africa E-mail mzukisi@znmeng.co.za 

Postal address 
8a Bonza Bay Road, Beacon Bay, East London 

 Postal code 5241 

Physical address 
8a Bonza Bay Road, Beacon Bay, East London 

 Postal code 5241 

 

A 9.0 Agent [1.1; 6.2] Discipline Civil Engineer 

 
Name CSE Consulting (Pty) Ltd 

Legal entity of above 
CSE Consulting (Pty) 
Ltd 

Contact person Phillip Koch 

Practice number 655 Telephone number 043 – 726 3565 

  Mobile number 079 878 5142 

Country South Africa E-mail el@cse-consult.co.za 

Postal address 
PO Box 15825, Beacon Bay, East London 

 Postal code 5205 

Physical address 
7B Derby Road, Berea, East London 

 Postal code 5241 

 

A 10.0 Agent [1.1; 6.2] Discipline Electrical Engineer 

 
Name Carifro Consulting Engineers CC 

Legal entity of above 
Carifro Consulting 
Engineers CC 

Contact person David Carr 

Practice number 7 Telephone number 043 – 743 8266 

  Mobile number 076 865 9044 

Country South Africa E-mail david@carifro.com 

Postal address 
PO Box 11148, Southernwood, East London 

 Postal code 5213 

Physical address 
4 – 6 Belgrave Road, Southernwood, East London 

 Postal code 5201 
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A 11.0 Agent [1.1; 6.2] Discipline Mechanical Engineer 

 
Name Carifro Consulting Engineers CC 

Legal entity of above 
Carifro Consulting 
Engineers CC 

Contact person Mike Rivarola 

Practice number 7 Telephone number 043 – 743 8266 

  Mobile number 082 900  

Country South Africa E-mail mikeriv@carifro.com 

Postal address 
PO Box 11148, Southernwood, East London 

 Postal code 5213 

Physical address 
4 – 6 Belgrave Road, Southernwood, East London 

 Postal code 5201 

 

A 12.0 Agent [1.1; 6.2] Discipline SHEQ Consultants – appointment in progress 

 
Name NA 

Legal entity of above NA Contact person NA 

Practice number NA Telephone number NA 

  Mobile number NA 

Country NA E-mail NA 

Postal address 
NA 

 Postal code NA 

Physical address 
NA 

 Postal code NA 

 



CONSTRUCTION OF A MANUFACTURING FACILITY IN ZONE 1A OF THE ELIDZ - EB/DRG/11/20/Z1A 

Tenderer ____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

Part C1.1: Contract Data EC   Page 5 
 

B CONTRACT INFORMATION 
B 1.0 Definitions [1.1] 

Bills of quantities: System/Method of 
measurement 

The Bill of Quantities have been drawn up in accordance with 
the Standard System of Measuring Building Work as amended 
published and issued by the Association of South African 
Quantity Surveyors (Sixth Edition (Revised), 1999. 

B 2.0 Law, regulations and notices [2.0] 

Law applicable to the works, state 
country [2.1] 

Republic of South Africa 

B 3.0 Offer and acceptance [3.0] 

Currency applicable to this agreement [3.2] ZAR 

B 4.0 Documents [5.0] 

The original signed agreement is to be held by the principal agent [5.2], if not, indicate by 
whom ELIDZ 

Number of copies of construction information issued to the contractor at no cost [5.6] 3 

 
Documents comprising the agreement 

The JBCC® Principal Building Agreement, Edition 6.2 May 2018 

The JBCC® Principal Building Agreement - Contract Data, Edition 6.2 May 2018 

The JBCC® General Preliminaries for use with the JBCC® Principal Building Agreement, Edition 6.2 May 2018 

Contract Drawings 

Bills of Quantities (Balanced) 

 
Contract Drawings 

Drawing Number Drawing Name 

Discipline: Architecture Issued: 
 

  

  

  

  

Discipline: Civil Issued:  

  

  

  

  

Discipline: Structural Issued:  

  

  

  

  

Discipline: Air-conditioning and Ventilation Issued:  

  

  

Discipline: Fire Protection Issued:  
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B 5.0 Employer’s agents [6.0] 

Authority is delegated to the following agents to issue contract instructions and perform duties for specific 
aspects of the works [6.2] 

Principal Agent and delegated authority. 
 
 
 
 

 
Principal agent’s and agents’ interest of involvement in the works other than a professional interest [6.3] 

NA  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

B 6.0 Insurances [10.0] 

Insurances by employer Amount including tax Deductible amount 
including tax 

Contract works insurance:   

 
New works [10.1.1] 
(contract sum or amount) Contract Sum + 18%  

Or Works with practical completion in sections [10.2] 
(contract sum or amount) NA  

Or 
Works with alterations and additions [10.3] 
(reinstatement value of existing structures with or 
including new works) 

NA  

 
Direct contractors [10.1.1; 10.2] where applicable, to 
be included in the contract works insurance NA  

 
Free issue [10.1.1; 10.2] where applicable, to be 
included in the contract works insurance NA  

 
Escalation, professional fees and reinstatement 
costs if not included above 

NA  

Total of the above contract works insurance amount Contract Sum + 18%  

Supplementary insurance [10.1.2; 10.2] Contract Sum + 18% 

The contractor is 
responsible for the 

deductible of 0.1% of 
the Contract Sum with 

a minimum of 
R2,500.00 and a 

maximum of 
R25,000.00 per 

incident. 

Public liability insurance [10.1.3; 10.2]   

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5]   

Yes/no?  If yes, description 1   
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Yes/no?  If yes, description 2 
  

 

and/or 

Insurances by contractor Amount including 
tax 

Deductible amount 
including tax  Yes/no? Yes  

 
New works [10.1.1] 
(contract sum or amount) 

NA R25,000 

 
Works with practical completion in sections [10.2] 
(contract sum or amount) 

NA  

 
Works with alterations and additions [10.3] 
(reinstatement value of existing structures with or 
including new works) 

NA  

 
Direct contractors [10.1.1; 10.2] where applicable, to 
be included in the contract works insurance 

NA  

 
Free issue [10.1.1; 10.2] where applicable, to 
be included in the contract works insurance 

NA  

 
Escalation, professional fees and reinstatement costs if 
not included above 

NA  

Total of the above contract works insurance amount R 0  

Supplementary insurance [10.1.2] By employer 

The contractor is 
responsible for the 
deductible of 0.1% 

of the Contract Sum 
with a minimum of 
R2,500.00 and a 

maximum of 
R25,000.00 per 

incident. 

Public liability insurance [10.1.3]   

Spread of fire R250,000  

All other cases R20,000,000  

Removal of lateral support insurance [10.1.4] NA NA 

Other insurances [10.1.5]:   

Yes/no? Yes If yes, description 1  
 R25,000 

Damage to underground services 

Yes/no?  If yes, description 2 
 R15,000 

Third party damage 

B 7.0 Obligations of the employer [12.1] 

Existing premises will be in use and occupied [12.1.2] Yes/no? No 

If yes, description NA 

Restriction of working hours [12.1.2] Yes/no? No 

If yes, description NA 

Natural features and known services to be preserved by the contractor [12.1.3] Yes/no? No 

If yes, description NA 

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Yes/no? No 

If yes, description NA 



CONSTRUCTION OF A MANUFACTURING FACILITY IN ZONE 1A OF THE ELIDZ - EB/DRG/11/20/Z1A 

Tenderer ____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

Part C1.1: Contract Data EC   Page 8 
 

Supply of free issue [12.1.10] Yes/no? No 

If yes, description NA 

B 8.0 Selected subcontractors [15.0] 

Yes/no? Yes If yes, description of specialisation 

 

Specialisation 1 Electrical Installation 

Specialisation 2 Sprinkler Installation 

Specialisation 3 Fire Protection Installation (hydrants, hose reels and extinguishers) 

Specialisation 4 Fire Detection Installation 

Specialisation 5 Dock leveler Installation 

B 9.0 Direct contractors [16.0] 

Yes/no? Yes If yes, description of extent of work 

 

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

B 10.0 Description of sections [20.1] 

Section 1 
Factory Production, Packaging and Warehouse Areas, incl. Dock Leveler, Logistics 
Office and Compressor Room, including covered loading and off-loading canopies 
(incl. finishes and all electrical / mechanical installations) 

Section 2 
Offices, Canteen, Change Rooms / Ablutions and Workshop (incl. finishes and all 
electrical / mechanical installations) 

Section 3 Refuse Facility, Guardhouse, Hardstands, Civil Services and Remainder of the Works 

Section 4 NA 

Section 5 NA 

Section 6 NA 

Section 7 NA 

Section 8 NA 

Section 3 Remainder of the works 
 

B 11.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty 
[24.0] 

Practical 
completion for 
the works as a 
whole 

Intended date of 
possession of the 

site [12.1.5] 

Period for inspection 
by the principal 

agent [19.3] 

Date for practical 
completion 
[12.2.7; 24.1] 

Penalty 
[24.1] 

Date working days Date 
Penalty amount 

per 
calendar day 

NA NA NA NA 
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or where sections are applicable 

Practical 
completion of a 
section of the 
works 

Intended date of 
possession of a 
section [12.1.5] 

Period for inspection 
by the principal 
agent [19.3] 

The date for 
practical 
completion [12.2.7; 
24.1] 

Penalty for 
late 
completion 
24.1] 

     

 Date working days Date 
Penalty amount 
per calendar 

day 

Section 1 06 September 2021 113 Working Days 

10 March 2022 
(Beneficial Occupation 
by 10 February 2022) 

 

R 20 000.00 

Section 2 06 September 2021 153 Working Days 12 May 2022  R 20 000.00 

Section 3 06 September 2021 177 Working Days 16 June 2022 R 20 000.00 

Section 4     

Section 5     

Section 6     

Section 7     

Section 8     

Remainder of 
the works 

    

 

Criteria to achieve practical completion not covered in the definition of practical completion [12.2.19] 

On achievement of practical completion the contractor is to hand over manuals etc. related to the works as listed: 
Electrical Installation, Sprinkler Installation, Fire Detection Installation, Air-conditioning Equipment Installation. 
 
 
 

B 12.0 Payment [25.0] 

Date of month for issue of regular payment 
certificates [25.2] 

25th day of the month 

Contract price adjustment / Cost fluctuations 
[25.3.4; 26.9.5] 

Yes/no? Yes  

If yes, method to calculate CPAP Indices 

B 13.0 Dispute resolution [30.0]  

Adjudication [30.6.1; 30.10] 
Name of nominating body 

Adjudication 

Applicable rules for adjudication [30.6.2]  

Arbitration [30.7.4; 30.10] 
Name of nominating body 

 

Applicable rules for arbitration [30.7.5]  

B 14.0 JBCC® General Preliminaries – selections 

Provisional bills of quantities [P2.2] Yes/no? Yes  

Availability of construction information [P2.3] Yes/no?   

Previous work - dimensional accuracy - details of 
previous contract(s) [P3.1] 

NA 

Previous work - defects - details of previous 
contract(s) [P3.2] 

NA 

Inspection of adjoining properties - details [P3.3] NA 
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Handover of site in stages - specific requirements 
[P4.1] 

NA 

Enclosure of the works - specific requirements [P4.2] 

Hoardings and Temporary Fencing prescribed by the 
Employer and have been measured in the Provisional 
Bills of Quantities. 
  
All other hoarding must be priced for under this clause 
in the Preliminaries Bill and no claims for additional 
hoardings and temporary fencing will be entertained. 
 
All site establishment, offices and storage of materials 
will be strictly limited to the area demarcated (See 
C3.1: Scope of Work, paragraph 1.5 Temporary 
works), which must be suitably fenced with 1,8m high 
‘Bonnox’ fencing covered with shade cloth to the 
satisfaction of the principal agent. The contractor shall 
be responsible for keeping such areas in a clean, 
sanitary and orderly condition. 

Geotechnical and other investigations - specific 
requirements [P4.3] 

Yes, see attached (Envelope A, Volume 1 of 2, Part 
C5) 

Existing premises occupied - details [P4.5] NA 

Services - known - specific requirements [P4.6]  

Water [P8.1] 

By contractor Yes/no?   

By employer Yes/no?   

By employer - metered Yes/no? Yes  

Electricity 
[P8.2] 

By contractor Yes/no?   

By employer Yes/no?   

By employer - metered Yes/no? Yes  

Ablution and welfare 
facilities [P8.3] 

By contractor Yes/no? Yes  

By employer Yes/no?   

Communication facilities - specific requirements 
[P8.4] 

NA 

Protection of the works - specific requirements 
[P11.1] 

NA 

Protection / isolation of existing works and works 
occupied in sections - specific requirements [P11.2] 

NA 

Disturbance - specific requirements [P11.5] NA 

Environmental disturbance - specific requirements 
[P11.6] 

NA 

B 15.0 Changes made to JBCC® documentation 

Reference may be made to other documents forming part of this agreement 

DETAILS OF CHANGES MADE TO THE PROVISIONS OF JBCC STANDARD 
DOCUMENTATION AND EXPRESS AMENDMENTS TO THE PROVISIONS OF 
THE JBCC PRINCIPAL BUILDING AGREEMENT AND CONTRACT DATA  
– May 2018 Edition 6.2 

In this regard, the Standard JBCC Principal Building Agreement and Contract Data 2018 is amended by the 
numbered clauses set out below, as follows: 

(i) where the Standard JBCC Principal Building Agreement and Contract Data 2018 contains no provision 
with the corresponding clause number, the clause set out herein is inserted into the contract; and 

(ii) where the Standard JBCC Principal Building Agreement and Contract Data 2018 contains a provision with 
the corresponding clause number, the same is deleted in its entirety and replaced with the provision having such 
clause number, as set out herein. 
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Save as amended in terms of this document, the provisions of the Standard Principal Building Agreement and 
Contract Data 2018 shall remain unchanged. 

 

1.0      DEFINITIONS and INTERPRETATION 

1.1 Definitions 

CONTRACT AGREEMENT: The document that formalises the legal process of offer and acceptance and gives 
effect to binding contract. 

CONTRACT DATE: The date on which the contract agreement was concluded and a valid contract came into 
existence on the signature of the last party. The phrase “acceptance of the contractor’s offer” as used in the 
agreement, will have a similar meaning. 

CONTRACT PERIOD: The period commencing on the intended date [CD] of possession of the site by the 
contractor and ending on the date for practical completion. 

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the contractor 
and ending on the date of practical completion. 

DATE FOR PRACTICAL COMPLETION: The contractual completion date or dates stated in the contract data 
or revision thereof [23.0] on or before which the contractor agrees to bring the works or sections thereof to 
practical completion. The contractor will be liable for the determined penalty [24.0] in failure to achieve 
practical completion on or before such date. Same will include references to “date for practical completion” 
where the “date for” is not bold in the standard JBCC text. 

DATE OF PRACTICAL COMPLETION: The construction completion date or dates, which is initially the intended 
or planned date or dates to bring the works or sections thereof to practical completion and subsequently the 
actual or deemed date or dates on which the contractor achieved practical completion as stated in a 
certificate of practical completion. Same will include references to “date of practical completion” where the 
“date of” is not bold in the standard JBCC text. 

DIRECT CONTRACTOR: An entity appointed under separate agreement by the employer to do work on site, 
including its subcontractors, prior to practical completion.  

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant clauses 
or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section 80(1)(b) of 
the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in respect of debts 
owing to the State, and will be the rate as determined by the Minister of Justice and Constitutional Development 
from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975), 
calculated as simple interest, in respect of debts owing by the State. 

LATENT DEFECT: A defect that a reasonable inspection of the works by the principal agent and/or 
agents, for the purpose of issuing a final completion certificate, would not have revealed. 

NOTICE: A written communication, excluding social media, issued by either party, the principal agent and/or 
agents to the other party or any agent to or in relation to, inter alia, record an event and/or request for 
outstanding construction information and/or where suspension and/or resumption of the works and/or 
termination of this agreement and/or any dispute resolution process and/or intention to claim.  Such notice shall 
however be issued on separate cover and referring to the specific clause to which it pertains. 

PROGRAMME: A diagrammatic representation of the planned execution of units of work or activities indicating 
the dates for commencement of the activities, the date of practical completion and the planned date of 
practical completion prepared and maintained by the contractor.  The programme shall indicate the 
sequencing, timing and resources for carrying out the works.  It shall also inter alia, include the dates for access 
and possession of specific parts of the site, approvals needed, inspections, tests and all other outstanding 
construction information.  All activities shall logically be linked and showing the earliest and latest start and 
finish dates for each activity, the float (if any) and the critical path. 

1.2     Interpretation 

1.2.1 In the contract documents, unless inconsistent with the context, the following words but not limited to   
accept, agree, allow, appoint, approve, authorise, certify, decide, delegate, demand, designate, 
dispute, grant, inform, instruct, issue, list, notice, notify, object, record, reduce, refuse, request, state 
and their derivatives require such acts to be in writing. Oral communications shall be of no force or 
effect 

1.2.4 Reference to a clause number written as [54.3.2] means that specific clause; [54.3.2-4] means the sub-
clauses 2 to 4 inclusively; [54.3.2 & 4] means the sub-clauses 2 and 4 only. References to a cause 
number written as [NSSA 54.3.2] means a clause in terms of the n/s subcontract agreement 

2.0 LAW, REGULATIONS AND NOTICES 

2.5 The contractor's attention is drawn to the provisions of the Construction Regulations, 2014 issued in 
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terms of the Occupational Health and Safety Act, 1993. It is specifically stated that the employer shall 
prepare a documented health and safety specification for the works (refer to Envelope A: Technical 
Proposal: Volume 1 of 2 Part C3.3 for a copy of the relevant specification and baseline risk 
assessment) and that the employer shall ensure that the contractor has made provision for the cost of 
health and safety measures during the execution of the works. The contractor shall price against this 
item for compliance with the Act and the Regulations and the provisions of the aforementioned health 
and safety specification. 

2.6 The Construction Environmental Management Plan (CEMP) Rev dated 10 February 2020, incorporates 
specifications derived from recommendations in the Strategic Environmental Assessment (SEA), 
ELIDZ Rezoning Environmental Impact Assessment (EIA) and comments Report. Department of 
Economic Affairs, Environment and Tourism's Conditions of Approval for the rezoning EIA, together 
with specifications for good "environmental practice" for construction work.  The purpose of the CEMP 
is to translate the recommendations of the SEA and the Rezoning EIA into a contractual environmental 
management plan which will be strictly applied during the construction of the works.   A copy of the 
CEMP is attached (refer to Envelope A: Technical Proposal: Volume 1 of 2 Part C3.4 for a copy of the 
relevant specification) and tenderers are to familiarize themselves with the provisions contained therein 
and allow for compliance with the same. 

3.0         OFFER AND ACCEPTANCE 

3.1 The objective of this agreement is the execution of and payment for the works 

3.3 This agreement shall come into force on the contract date 
 

4.0         ASSIGNMENT AND CESSION 

4.1 Neither party shall assign or cede rights or obligations under this agreement without the prior 
written consent of the other party, which consent shall not be unreasonably withheld. Any such 
assignment or cession shall be invalid and of no effect until the other party’s written consent 

5.0        CONTRACT DOCUMENTS 

5.3 Persons authorised to act on behalf of the parties and/or agents appointed by the employer 
shall be identified in the contract agreement. Such authorised person may be changed by notice to 
the other party 

5.4 The priced document shall not be used as a specification of materials and goods or methods nor 
should same define the extent of the works executed by the contractor. The contractor should not 
use the priced document to order any materials and goods or to programme the works 

5.7 The contractor shall not add to, vary or alter any terms of any n/s subcontract agreement with its 
subcontractors without the written consent of the principal agent 

6.0 EMPLOYER’S AGENTS 

6.7 On achievement of practical completion, the contractor is to hand over manuals etc. related to the 
works as listed: Electrical Installation, Sprinkler Installation, Fire Detection Installation, Air-conditioning 
Equipment Installation and related Building Trades. 

7.0        DESIGN RESPONSIBILITY 

7.2 Any design responsibility undertaken by a subcontractor shall not devolve on the contractor. All 
contractual or other rights the contractor has against such subcontractor arising from any design 
responsibility undertaken shall be ceded to the employer.  

INSURANCE AND SECURITY 

8.0         WORKS RISK 

8.4 Notwithstanding [8.3] the limit of the contractor's liability [8.2] shall not exceed the contract works 
insurance [10.1.1] [CD].  Where the contract value exceeds the contract sum by more than ten 
per cent (10%) or the percentage stated [CD] the insurance provisions shall be adjusted at the 
employer's expense. The party responsible for effecting insurance shall provide written proof of such 
adjustment [10.0] 

9.0        INDEMNITIES 

9.3 Where events or circumstances occur both [9.1] and [9.2], causing claims or proceedings for 
damages, expense and/or loss (including legal fees and expenses) in respect of or arising from the 
events or circumstances, the events [9.1] will supersede the events [9.2] and the contractor’s 
indemnity will prevail over the employer’s indemnity. 

11.0      SECURITY 

11.1 Provide to the employer a guarantee for construction within fifteen (15) working days of the 
contract date and choose: 

 The expiry date for the security to be provided in terms of clause 11.1.1 and 11.1.2 shall be one 
hundred and eighty (180) calendar days after the date for practical completion for the work as a whole. 
 
Should the terms of the construction guarantee have an expiry date, add the following clause after 
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clause 5.2 on the JBCC Construction Guarantee form: 
 
5.3. The guarantor has failed to extend the guarantee when requested to do so by the Employer if the 
certificate of final completion in respect of the variable construction guarantee and certificate of 
practical completion in respect of the fixed construction guarantee under the contract has not been 
issued by the date, 30 calendar days prior to the expiry date of the construction guarantee, and that 
the construction guarantee is called up in terms of clause 5.0 

11.4 Where the contractor fails to provide [11.1] or fails to maintain and/or replace [11.2.1] the security the 
employer may: 

11.4.1 Hand over the site to the contractor where failure [11.1] or continue with the agreement where failure 
[11.2.1] and withhold payments certified in interim payment certificates to the contractor until the 
amounts withhold is equal to ten per cent (10%) of the contract value. The amount withheld shall be 
reduced at practical completion [19.0] to two and a half per cent (2.5%) of the contract value and to 
zero per cent (0%) in the final payment certificate [25.6] 

11.5 The employer shall not provide any guarantee for payment  

11.5.1 No Clause 

11.5.2 No Clause  

11.6 No Clause  

11.7 No Clause  

11.10 The contractor shall waive his lien or right of continuing possession of the works within fifteen (15) 
working days of the contract date 

EXECUTION 

12.0       DUTIES OF THE PARTIES  

12.1.5 Give possession of the site to the contractor five (5) working days after the contract date or on the 
intended date [CD] whichever is the later  

12.1.12 Through the principal agent and/or agents provide adequate outstanding construction information 
timeously to the contractor in accordance with a schedule of outstanding construction information 
[12.2.11] based on an updated programme [12.2.10] submitted by the contractor and approved by 
the principal agent 

12.2.6 Prepare and submit to the principal agent within fifteen (15) working days of the contract date a 
programme for the works in sufficient detail to enable the principal agent to monitor the progress of 
the works 

12.2.10 Regularly, but at least monthly, update the programme to illustrate progress of the works, and revise 
the programme where the principal agent has revised the date for practical completion 

12.2.11 Regularly, but at least monthly, submit to the principal agent a progress report, a schedule of 
outstanding construction information and a schedule of subcontractor appointments to avoid delays 
to the works 

12.2.19 Prior to achievement of practical completion hand over to the principal agent all information for the 
preparation of ‘as built’ documentation and applicable statutory/regulatory approval certificates all 
operating and instruction manuals, product guarantees, warrantees, indemnities and the like [19.1.1]  

12.2.22 Within fifteen (15) working days of the contract date submit to the principal agent an acceptable 
health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 
1993)  

12.2.23 The contractor will, throughout the entire contract period be responsible for the proper and adequate 
protection of all workers and visitors on the site from injury and damage resulting from the works and 
for the proper security of the site at all times. Furthermore, the contractor must allow for all necessary 
temporary hoardings, hoardings with gantries, fans, safety screens, barriers, access gates, covered 
gangways, walkways, overhead protection against falling objects and materials, security fences, etc. for 
the enclosure of the works and elements thereof for the protection of the public and others as required 
by prevailing BCMM bylaws, the Construction Regulations 2014 issued in terms of Occupational Health 
and Safety Act 1993, any other Laws and Regulations and/or demanded by his own site requirements. 
Allowance must furthermore be made for periodic adjustment of any enclosure or protection and for 
their eventual removal 

12.2.24 The office accommodation for meetings is to be adequately sized and equipped with a sound working 
table and chairs to accommodate at least thirty (10) people for site meetings.  The room is to be well 
vented with air-conditioning and fitted with two large white boards and pin boards with markers and 
erasers.  Two plug points to be provided within the room 

12.2.25 The contractor shall re-instate/ rehabilitate the area used for site establishment (contractors yard area) 
as set out in Clause PS 6 of the CEMP Rev dated 10 February 2020 included in Part C3.4 in Envelope 
A: Volume 1 of 2 of these tender documents 

13.0 SETTING OUT 
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13.2.5 The contractor shall notify the principal agent if any encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc. exist in order that the necessary arrangements may be made 
for the rectification of any such encroachments. 

16.0       DIRECT CONTRACTORS 

16.1 The contractor shall: 

16.1.1 In accordance with a contract instruction [17.1.16] permit direct contractor(s) to execute and/or 
install work on the site. Such access to the site or works shall not constitute deemed achievement of 
practical completion, possession or occupation by the employer [19.6] 

17.0       CONTRACT INSTRUCTIONS AND STEP IN RIGHT 

17.1 The principal agent shall issue contract instructions to the contractor regarding any matter as 
authorized in terms of this agreement including but not limited to the following; 

17.1.21 
 
17.1.22 

Changing the sequence of the works 
 

Accelerate the rate of progress of the works or any part thereof, where same has fallen behind 
programme. The contractor shall thereupon subject to the approval of the principal agent, take such 
steps as are necessary to expedite progress in order to achieve practical completion on or before the 
date for practical completion. The principal agent may instruct the contractor to submit un updated 
programme to accommodate the steps agreed to meet the date for practical completion. The 
contractor will not be entitled to any compensation whatsoever for complying with such contract 
instruction. 

17.3 Should the contractor fail to proceed with a contract instruction with due diligence, the principal 
agent may give notice to the contractor to proceed within five (5) working days of receipt of such 
notice. Where the contractor remains in default, the employer may engage others or use its own 
resources to carry out such contract instruction. The employer may recover expense and/or loss 
incurred [27.2.3] 

17.6 
 
 
 
17.6.1 
 
17.6.2 

In addition to, and without limiting any of the employers’ other rights in terms of this agreement, if the 
contractor fails to complete or otherwise perform the works or any part thereof in accordance with the 
contract documents, including but not limiting to; 
 
fails to proceed in accordance with the programme; or 

 
fails to carry out or perform any part of the works in accordance with the contract documents and 
without defects; and 

 
fails to take satisfactory actions, acceptable to the principal agent to commence correction of such 
default with due diligence, regularity, expedition, skill and appropriate resources  within five (5) 
working days  after receipt of a notice  from  principal agent, in which case the principal agent may, 
without prejudice to any other remedy or rights the employer  may have, omit part of the works and 
may employ other parties to complete such parts of the works or complete it by using the employer’s 
own resources. Any such work shall be performed at the contractor’s risk and expense. The 
employer shall have the right to take possession at of any uncompleted part of the works  at the 
contractor’s premises and use all drawings, technical information related to the works, materials and 
goods, construction equipment and other property provided or used by the contractor and use it as 
deems fit in order to complete the works 

17.7 The employer may recover expenses and/or loss [27.2.3] resulting from such appointment or 
employment 

COMPLETION 

19.0        PRACTICAL COMPLETION 

19.1.1 Inspect the works at appropriate intervals to give the contractor interpretations and direction on the 
standard of work, the state of completion of the works and the documentation to be prepared and 
submitted [12.2.19] as required criteria of the contractor to achieve practical completion [CD] 

19.2.1 Inspect the works in advance of the anticipated date of practical completion to confirm that the 
standard of work required and the state of completion of the works has been achieved and 
documentation [12.2.19] has been provided for practical completion to be certified 

19.2.2 Give timeous notice to the principal agent of the anticipated date of practical completion of the 
works, in order for the principal agent to inspect the works within the period stated in [19.3]  

19.3.2 An updated list for practical completion to the contractor, limited to items on the list for practical 
completion that have not been attended to satisfactorily to be rectified, work to be completed to 
achieve practical completion and defects that manifested after the list for practical completion has 
been submitted. The contractor shall repeat the procedure until all items on the list for practical 
completion have been dealt with satisfactorily before the certificate of practical completion is 
issued by the principal agent 

 or… 
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19.3.3 A certificate of practical completion to the contractor with a copy to the employer stating the date 
on which practical completion of the works, or of a section, was achieved. The certificate of 
practical completion, unless otherwise indicated in an approved programme, shall not be issued 
before the date for practical completion 

19.4 Should the principal agent not issue a list for practical completion [19.3.1] after the contractor’s 
notice [19.2.2] and the inspection period [19.1.3] or the updated list [19.3.2] within five (5) working 
days after the contractor’s notice requesting a follow up inspection, the contractor shall give a 
further notice to the employer and the principal agent referring specifically to the previous notice. 
Should the principal agent not issue such list within five (5) working days of receipt of such further 
notice, practical completion shall be deemed to have been achieved on the anticipated date of 
practical completion as notified in the previous notice referred to and the principal agent shall issue 
the certificate of practical completion forthwith 

19.5 On issue of the certificate of practical completion, the employer shall be entitled to possession of 
the works and the site  

19.6 Where the employer takes possession of the whole or a portion of the works by agreement the 
agreement will be amended to provide for the works to be completed in sections [20.0] and to include 
all the necessary contractual implications, inter alia, the definition of each section, the date for 
practical completion of each section and the penalty applicable for each section. 

19.8 Where the works or a part thereof includes mechanical and/or electrical systems that are put to use for 
the convenience of the employer with the permission of the contractor, the guarantee period for such 
systems shall commence on the date of practical completion [19.0]. The aforesaid actions shall not 
constitute the taking of possession [19.6; 8.1] and the risk and responsibility shall accordingly not pass 
to the employer. 

23.0        REVISION OF THE DATE FOR PRACTICAL COMPLETION 

23.1.1 Adverse effect of weather conditions 

23.2.12 No Clause  

23.3 Further circumstances, not included [23.1-2] for which the contractor may be entitled to a revision of 
the date for practical completion are delays to practical completion due to any other cause beyond 
the contractor's reasonable control that could not have reasonably been anticipated and provided for. 
The contractor is entitled to an adjustment to the contract value [26.9.4] where such delay is caused 
by the default or prevention act of the employer and/or agents 

23.4 Should a listed event or circumstance occur [23.1-3] which could cause a delay to the date of practical 
completion, the contractor shall: 

23.4.1 Give the principal agent reasonable and timeous notice of such event or circumstance and take 
reasonable steps to avoid or reduce such delay 

23.4.2 Within ten (10) working days of becoming aware, or ought reasonably to have become aware of such 
event or circumstances, give notice to the principal agent of the intention to submit a claim for a 
revision to the date for practical completion, failing which the contractor shall forfeit such claim 

23.5 The contractor shall submit a claim for the revision of the date for practical completion to the 
principal agent within twenty (20) working days, or such extended period the principal agent may 
allow, from the end of the event or circumstance, failing which the contractor shall forfeit such claim 

23.6 Where the contractor requests a revision of the date for practical completion the claim shall in 
respect of each event or circumstance separately state: 

23.6.1 Particulars of such event or circumstance and the relevant clause [23.1-3] on which the contractor 
relies 

23.6.2 The cause and effect of the delaying event or circumstance on the planned date of practical 
completion, where appropriate, illustrated by the impact and/or a change to the critical path on the 
updated and approved programme 

23.6.3 The extension period claimed in working days, the calculation thereof and the revised date for 
practical completion based on the extension period claimed 

25.0 PAYMENT  

25.10 The employer shall pay to the contractor the amount certified in an issued payment certificate within 
thirty (30) calendar days of the date for issue of the payment certificate [CD] including interest  

25.11 The contractor shall pay the employer the amount certified in an issued payment certificate within 
thirty (30) calendar days of the date for issue of the payment certificate [CD] including interest 

25.14.2 No Clause  

25.14.3 No Clause  

26.0         ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT 

26.2 Adjustments to the contract value resulting from a contract instruction for additional work [17.1.2] 
(hereinafter referred to as a “variation order”) shall be determined as follows: 
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C TENDER CLOSING  
Tender closing date 02 July 2021 Time 12:00am 

Tender submission address 
Tender Box at the offices of East London Industrial Development Zone SOC Ltd 
Corporate Head Office, Lower Chester Road, East London 

Tender may be submitted by 
e-mail 

No E-mail  NA 

 
 
 
 
 
 
 
 
 

26.2.5 The contractor shall within five (5) working days after receiving a contract instruction which he 
contends to be a variation order, confirms, to the principal agent that it is indeed a variation order, 
and such confirmation is not contradicted, by the principal agent to the contractor within five (5) 
working days of receipt thereof, it shall be deemed to be a variation order [26.2]. If the contractor 
fails to confirm such contract instruction within the five (5) working days period, such contract 
instruction shall not be a variation order and the contract value shall not be adjusted [26.2]  

26.5 The contractor shall give notice to the principal agent within ten (10) working days of becoming 
aware, or ought reasonably to have become aware of any event or circumstances which may cause 
expense and/or loss due to no fault of the contractor for which provision was not required in the 
contract sum, failing which such claim shall be forfeited.  Such events or circumstances are the 
following: 

26.5.1 The issue of a contract instruction  

26.5.2 Failure to issue or the late issue of a contract on instruction following three timeous request from the 
contractor [15.6; 12.1.12]   

26.5.4 Expense and loss caused by a direct contractor [22.4] 

26.5.5 Default by the employer or his agents  

26.5.6 Suspension or termination of a subcontract due to default by the employer or his agents  

26.5.7 Default or insolvency of a nominated subcontractor  

26.5.8 Suspension of the works [28.0] 

26.6 Following notice [26.5], the contractor shall submit a detailed and substantiated claim for the 
adjustment of the contract value to the principal agent within twenty (20) working days, or such 
additional period as the principal agent may allow, from such notice, failing which such claim shall be 
forfeited 

27.0         RECOVERY OF EXPENSE AND/OR LOSS 

27.2.3 Work executed by others or the employer’s own resources due to the contractor's default [17.3; 17.6] 

27.2.10 Adjustment of the n/s subcontract value [NSSA 26.0] due to the subcontractor as a result of a default 
by the contractor 

SUSPENSION AND TERMINATION 

29.0       TERMINATION 

 Termination by the employer 

29.1 The employer shall be entitled to terminate this agreement where the contractor has failed to: 

29.1.1 Provide and or maintain a guarantee for construction within fifteen (15) working days [11.1; 11.1.5; 
12.2.3] of the contract date 

29.1.2 Commence and proceed with the works [12.2.7]  

29.1.4 Make payment in full of an amount certified in an interim payment certificate by the due date [25.11] 
[CD] 
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D CONTRACTOR’S SELECTIONS 
D 1.0 Securities [11.0] 

Guarantee for construction: Select Option A or B 

Option A Guarantee for construction (variable) by contractor [11.1.1] 
     

Option B Guarantee for construction (fixed) by contractor [11.1.2] 
     

Guarantee for payment by employer [11.5.1; 11.10] Amount  
     

Advance payment, subject to a guarantee for advance payment 
[11.2.2; 11.3] 

Amount  

D 2.0 C Contractor’s annual holiday periods during the construction 
period 

Year 1 contractor 
annual holiday period 

start date 10 December 2021 end date 10 January 2022 

Year 2 contractor 
annual holiday period 

start date  end date  

Year 3 contractor 
annual holiday period 

start date  end date  

D 3.0 Payment of preliminaries [25.0] 

Contractor’s selection 

Select Option A or B 
 
 
 

Where the contractor does not select an option, Option A shall apply 

Where the total amount of preliminaries is not identified (in a lump sum contract) it shall be taken as 
7.5% (seven and a half percent) of the contract sum, excluding contingency sums and any provision 
for contract price adjustment (cost fluctuation) 

Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the works 
executed in the same ratio as the amount of the preliminaries to the contract sum, which contract 
sum shall exclude the amount of preliminaries. Contingency sum(s) and any provision for cost 
fluctuations shall be excluded for the calculation of the aforesaid ratio 

     

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal agent and 
the contractor in terms of the priced document to identify an initial establishment charge, a time-
related charge and a final dis-establishment charge. Payment of the time- related charge shall be 
assessed by the principal agent and adjusted from time to time as may be necessary to take into 
account the rate of progress of the works 

D 4.0 Adjustment of preliminaries [26.9.4] 

Select Option A or B 
 
 
 

Where the contractor does not select an option, Option A shall apply 

The amount of preliminaries shall be adjusted to take account of the effect of changes in 
time and/or value on preliminaries. Such adjustment shall be based on the particulars 
provided by the contractor for this purpose in terms of Options A or B, shall preclude any 
further adjustment of the amount of preliminaries and shall apply notwithstanding the 
employment of resources by the contractor in the execution of the works 

For the adjustment of preliminaries both the contract sum and the contract value shall 
exclude the amount of the preliminaries, contingency sum(s) and any provision for the 
contract price adjustment (cost fluctuations) 
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Where the total amount of preliminaries is not identified (in a lump sum contract) it shall be 
taken as 7.5% (seven and a half percent) of the contract sum, excluding contingency 
sums, and any provision for contract price adjustment (cost fluctuation) 

Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts 
provided by the contractor within fifteen (15) working days of the date of acceptance of the tender 
as follows: 
- An amount which shall not be varied; 
- An amount varied in proportion to the contract value as compared to the contract sum; 
- An amount varied in proportion to the number of calendar days extension to the date of 

practical completion to which the contractor is entitled with an adjustment of the contract 
value as compared to the number of calendar days in the initial contract period 

 
Where the above-mentioned information is not provided the following allocation of preliminaries 
amounts shall apply: 
- Ten percent (10%) shall not be varied; 
- Fifteen percent (15%) shall be varied in proportion to the contract value as compared to the 

contract sum; 
- Seventy-five percent (75%) shall be varied in proportion to the number of calendar days 

extension to the date of practical completion to which the contractor is entitled with an 
adjustment of the contract value as compared to the number of calendar days in the initial 
contract period 
 

Where completion in sections are required the contractor shall provide an apportionment of 
preliminaries per section. Should the contractor fail to provide the apportionment of 
preliminaries per section the categorized amounts shall be prorated to the cost of each section 
within the contract sum as determined by the principal agent 

     

Option B 

The preliminaries shall be adjusted in accordance with a detailed breakdown of preliminaries 
amounts for the works or of a section to be provided by the contractor within fifteen (15) working 
days of possession of the site.  Such breakdown shall inter alia include administrative and 
supervisory staff charges and charges for the use of construction equipment, all in terms of the 
programme 
 
The adjustment of preliminaries shall be based on the number of calendar days extension to the 
date of practical completion to which the contractor is entitled with an adjustment of the contract 
value as compared to the number of calendar days in the initial construction period taking into 
account the resources planned for the period of construction during which the delay occurred (not 
for the period added to the initial or extended date for practical completion) 
 
Where the contractor does not provide the detailed breakdown of preliminaries within the period 
stated, Option A shall apply 
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C2.1 Pricing Instructions 

1 The Provisional Bills of Quantities have been drawn up in accordance with the 
Standard System of Measuring Building Work as amended published and issued by 
the Association of South African Quantity Surveyors (Sixth Edition (Revised), 1999. 
 

2 The agreement is based on the JBCC Series 2000 Principal Building Agreement, 
prepared by the Joint Building Contracts Committee, Edition 6.2, May 2018. The 
additions, deletions and alterations to the JBCC Principal Building Agreement as well 
as the contract specific variables are as stated in the Contract Data. Only the 
headings and clause numbers for which allowance must be made in the Provisional 
Bills of Quantities are recited. 
 

3 It will be assumed that prices included in the Provisional Bills of Quantities are based 
on Acts, Ordinances, Regulations, By-laws, International Standards and National 
Standards that were published 28 days before the closing date for tenders. (Refer to 
www.stanza.org.za or www.iso.org for information on standards). 
 

4 Reference to any particular trademark, name, patent, design, type, specific origin or 
producer is purely to establish a standard for requirements.  Products or articles of 
an equivalent standard may be substituted.  
 

5 Where any item is not relevant to this specific contract, such item is marked N/A 
(signifying “not applicable”) 
 

6 The Contract Data and the standard form of contract referenced therein must be 
studied for the full extent and meaning of each and every clause set out in Bill No.1 
(Preliminaries) of the Provisional Bills of Quantities. 
 

7 The Provisional Bills of Quantities are not intended for the ordering of materials. Any 
ordering of materials, based on the Provisional Bills of Quantities, is at the 
Contractor’s risk.  
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C2.2  PROVISIONAL BILLS OF QUANTITIES 
 

(TO BE COMPLETED IN BLACK INK AND RETURNED) 
 



AmountItem
No

Quantity Rate

2021/01

BILL NO. 1 

PRELIMINARIES

SECTION 1

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer" 
herein and/or in any other documentation shall be 
construed to have the same meaning as the words "Bid" 
or "Bidder".

PRELIMINARIES

The JBCC Preliminaries, May 2018 edition for use with 
the JBCC Principal Building Agreement Edition 6.2, May 
2018 is taken to be incorporated herein. The tenderer is 
deemed to have referred to these documents for the full 
intent and meaning of each clause. These clauses are 
referred to by number and heading only. Where 
standard clauses or options are not applicable to the 
contract such modifications or corrections as are 
necessary are given under each relevant clause. Where 
an item is not relevant to this specific contract such item 
is marked. "N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 
hereinafter be used for the adjustment of preliminaries 
then each item priced is to be allocated to one or more 
of the three categories Fixed, Value Related or Time 
Related and the respective amounts entered in the 
spaces provided under each item.

Items not priced in these Preliminaries shall be deemed 
to be included elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

ENTERPRETATION

-1-
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A1 DEFINITIONS AND INTERPRETATION

Clause 1.0

Clause 1.0 is amended by the following:

1. The definition of a direct contractor is amended to 
read : A party appointed directly by the employer to do 
specialist work on site irrespective of any date of 
completion.

2. The definition of practical completion is amplified by 
the addition of the following after the words "purposes 
intended": and without derogating from the generality of 
the foregoing, the works and sections thereof shall not 
be considered to be substantially complete or be 
capable of being effectively used for the purposes 
intended, and shall accordingly not be considered to 
have reached a state of practical completion, if any of 
the specific requirements listed in Clause 19.3 as 
amended, have not been met

Clause 1.0 is amended by the addition of the following:

Item

Fixed:______ Value related:______ Time 
related:______

1

1.9. The contract documents shall be taken to be 
mutually explanatory of one another but in the event of 
ambiguity, discrepancy, divergence or inconsistency in 
or between them, the JBCC Principal Building 
Agreement as amended by Section A of these Bills of 
Quantities shall prevail over all other contract 
documents. As between the JBCC Principal Building 
Agreement and Section A of these bills of quantities, 
Section A of these bills of quantities shall prevail

A2 LAW, REGULATIONS AND NOTICES

Clause 2.0

Clause 2.0 is amended by the addition of the following:

-2-
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2.4. The contractor shall take all reasonable precautions 
to maintain the health and safety of persons in and 
about the execution of the works. Without limitation the 
contractor hereby:

2.4.1 accepts that the employer will appoint him as the 
Principal Contractor (as defined and provided for under 
the Construction Regulations 2003 (as amended) 
promulgated under the Occupational Health & Safety 
Act 85 of 1993 (as amended), (the Construction 
Regulations) for the site;

2.4.2 acknowledges and confirms that the contract sum 
includes a sufficient amount for proper compliance with 
the employer's Health and Safety Specification, the 
Construction Regulations, all applicable health & safety 
laws and regulations and the health and safety rules, 
guidelines and procedures provided for in this 
agreement and generally for the proper maintenance of 
health and safety in and about the execution of works; 
and

Item

Fixed:______ Value related:______ Time 
related:______

1

2.4.3 undertakes in and about the execution of the 
works, to comply with the Construction Regulations and 
with all applicable health and safety laws and 
regulations and rules and guidelines and procedures 
otherwise provided for under the agreement and shall 
ensure that all subcontractors, employees and others 
under the contractor's direction and control, likewise 
observe and comply with the foregoing

A3 OFFER AND ACCEPTANCE

Item

Fixed:______ Value related:______ Time 
related:______

2

Clause 3.0

A4 CESSION AND ASSIGNMENT
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Item

Fixed:______ Value related:______ Time 
related:______

1

Clause 4.0

A5 DOCUMENTS

Item

Fixed:______ Value related:______ Time 
related:______

2

Clause 5.0

A6 EMPLOYER'S AGENT

Item

Fixed:______ Value related:______ Time 
related:______

3

Clause 6.0

A7 DESIGN RESPONSIBILITY

Item

Fixed:______ Value related:______ Time 
related:______

4

Clause 7.0

INSURANCES AND SECURITIES

A8 WORKS RISK

Item

Fixed:______ Value related:______ Time 
related:______

5

Clause 8.0

A9 INDEMNITIES
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Item

Fixed:______ Value related:______ Time 
related:______

1

Clause 9.0

A10 INSURANCES

Clause 10.0

Clause 10.0 is amended by the addition of the following 
clauses:

10.5 Damage to the Works

(a) Without in any way limiting the contractors 
obligations in terms of the contract, the contractor shall 
bear the full risk of damage to and/or destruction of the 
works by whatever cause during construction of the 
works and hereby indemnifies and holds harmless the 
employer against any such damage. The contractor 
shall take such precautions and security measures and 
other steps for the protection and security of the works 
as the contractor may deem necessary.

(b) The contractor shall at all times proceed immediately 
to remove or dispose of any debris arising from damage 
to or destruction of the works and to rebuild, restore, 
replace and/or repair the works.

(c) The employer shall carry the risk of damage to or 
destruction of the works and material paid for by the 
employer that is the result of the excepted risks as set 
out in 10.6

(d) Where the employer bears the risk in terms of this 
contract, the contractor shall, if requested to do so, 
reinstate any damage or destroyed portions of the works 
and the costs of such reinstatement shall be measured 
and valued in terms of 32.0 hereof.

10.6 Injury to Persons or loss of or damage to 
Properties

-5-

PRELIMINARIES
Bill No.  1

MANUFACTURING FACILITY IN ZONE 1A EB-DRG-11-20-Z1A

Carried to Collection R



2021/01

(a) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, loss, claim 
or proceeding whether arising in common law or by 
statute, consequent upon personal injuries to or the 
death of any person whomsoever arising out of or in the 
course of or caused by the execution of the works 
unless due to any act or neglect of any person for 
whose actions the employer is legally liable.

(b) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, loss, claim 
or proceeding consequent upon loss of or damage to 
any moveable or immovable or personal property or 
property contiguous to the site, whether belonging to or 
under the control of the employer or any other body or 
person, arising out of or in the course of or by reason of 
the execution of the works unless due to any act or 
neglect of any person for whose actions the employer is 
legally liable.

(c) The contractor shall, upon receiving a contract 
instruction from the principal agent, cause the same to 
be made good in a perfect and workmanlike manner at 
his own cost and in default thereof the employer shall 
be entitled to cause it to be made good and to recover 
the cost thereof from the contractor or to deduct the 
same from amounts due to the contractor.

(d) The contractor shall be responsible for the protection 
and safety of such portions of the premises placed 
under his control by the employer for the purpose of 
executing the works until the issue of the certificate of 
practical completion.

(e) Where the execution of the works involves the risk of 
removal of or interference with support to adjoining 
properties including land or structures or any structures 
to be altered or added to, the contractor shall obtain 
adequately insurance and will remain adequately 
insured or insured to the specific limit stated in the 
contract against the death of or injury to persons or 
damage to such property consequent on such removal 
or interference with the support until such portion of the 
works has been completed.
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(f) The contractor shall at all times proceed immediately 
at his own cost to remove or dispose of any debris and 
to rebuild, restore, replace and/or repair such property 
and to execute the works.

10.7 High risk insurance

In the event of the project being executed in a 
geological area classified as a "High Risk Area", that is 
an area which is subject to highly unstable subsurface 
conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the 
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of 
the works until the date of the certificate of practical 
completion bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage 
to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above. 
The contractor shall take such precautions and security 
measures and other steps for the protection of the 
works as he may deem necessary.

When so instructed to do so by the principal agent, the 
contractor shall proceed immediately to remove and/or 
dispose of any debris arising from damage to or 
destruction of the works and to rebuild, restore, replace 
and/or repair the works, at the contractor's own costs.

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies 
and holds harmless the employer against any liability, 
loss, claim or proceeding arising at any time during the 
period of the contract whether arising in common law or 
by statute, consequent upon personal injuries to or the 
death of any person whomsoever resulting from, arising 
out of or caused by a catastrophic ground movement as 
mentioned above.
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The contractor shall be liable for and hereby indemnifies 
the employer against any and all liability, loss, claim or 
proceeding consequent upon loss of or damage to any 
moveable or immovable or personal property or property 
contiguous to the site, whether belonging to or under the 
control of the employer or any other body or person 
whomsoever arising out of or caused by a catastrophic 
ground movement, as mentioned above, which occurred 
during the period of the contract.

10.7.3 It is the responsibility of the contractor to ensure 
that he has adequate insurance to cover his risk and 
liability as mentioned in 10.7.1 and 10.7.2. Without 
limiting the contractor's obligations in terms of the 
contract, the contractor shall, within twenty-one (21) 
calendar days of the commencement date but before 
commencement of the works, submit to the employer 
proof of such insurance policy, if requested to do so.

Item

Fixed:______ Value related:______ Time 
related:______

1

10.7.4  The employer shall be entitled to recover any 
and all losses and/or damages of whatever nature 
suffered or incurred consequent upon the contractor's 
default of his obligations as set out in 10.7.1; 10.7.2 and 
10.7.3. Such losses or damages may be recovered from 
the contractor or by deducting the same from any 
amounts still due under this contract or under any other 
contract presently or hereafter existing between the 
employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible 
whole .

A11 SECURITIES

Item
Fixed:______ Value related:______ Time 
related:______

2

Clause 11.0

EXECUTION

A12 OBLIGATIONS OF THE PARTIES
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Item

Fixed:______ Value related:______ Time 
related:______

1

Clause 12.0

A13 SETTING OUT

Clause 13.0

Item

Fixed:______ Value related:______ Time 
related:______

2

The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc. exist in order 
that the necessary arrangements may be made for the 
rectification of any such encroachments.

A14 NOMINATED SUBCONTRACTORS

Item

Fixed:______ Value related:______ Time 
related:______

3

Clause 14.0

A15 SELECTED SUBCONTRACTORS

Item

Fixed:______ Value related:______ Time 
related:______

4

Clause 15.0

A16 DIRECT SUBCONTRACTORS

Item

Fixed:______ Value related:______ Time 
related:______

5

Clause 16.0

A17 CONTRACT INSTRUCTIONS
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Item

Fixed:______ Value related:______ Time 
related:______

1

Clause 17.0

COMPLETION

A18 (INTERIM COMPLETION = N/S SUBCONTRACT 
AGREEMENT)

Item

Fixed:______ Value related:______ Time 
related:______

2

Clause 18.0

A19 PRACTICAL COMPLETION

Item

Fixed:______ Value related:______ Time 
related:______

3

Clause 19.0

A20 COMPLETION IN SECTIONS

Item

Fixed:______ Value related:______ Time 
related:______

4

Clause 20.0

A21 DEFECTS LIABILITY PERIOD AND FINAL 
COMPLETION

Item

Fixed:______ Value related:______ Time 
related:______

5

Clause 21.0

A22 LATENT DEFECTS LIABILITY PERIOD
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Item

Fixed:______ Value related:______ Time 
related:______

1

Clause 22.0

A23 REVISION OF THE DATE FOR PRACTICAL 
COMPLETION

Item

Fixed:______ Value related:______ Time 
related:______

2

Clause 23.0

A24 PENALTY FOR LATE OR NON-COMPLETION

Item

Fixed:______ Value related:______ Time 
related:______

3

Clause 24.0

PAYMENT

A25.0 PAYMENT

Clause 25.0 Interim payment

Clause 25.2 is amended by the addition of the following 
to the end thereof:

Such information should be issued by the contractor not 
later than the 25th day of the month

Clause 25.6 shall be deleted and replaced with the 
following:

Item

Fixed:______ Value related:______ Time 
related:______

4

Notwithstanding this or any other clause, materials and 
goods stored off site shall not be included in the amount 
authorized for payment
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A26 ADJUSTMENT OF THE CONTRACT VALUE AND 
FINAL ACCOUNT

Clause 26.0

Item

Fixed:______ Value related:______ Time 
related:______

1

The removal and replacement of materials and/or 
workmanship which do not conform to specification or 
drawing shall not constitute grounds for the extension of 
the construction period nor for the adjustment of the 
contract value (Clause 23.1.3)

A27 RECOVERY OF EXPENSE AND/ OR LOSS

Item

Fixed:______ Value related:______ Time 
related:______

2

Clause 27.0

SUSPENSION AND TERMINATION

A28 SUSPENSION BY THE CONTRACTOR

Item

Fixed:______ Value related:______ Time 
related:______

3

Clause 28.0

A29 TERMINATION

Item

Fixed:______ Value related:______ Time 
related:______

4

Clause 29.0

DISPUTE RESOLUTION

A30 DISPUTE RESOLUTION
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Item

Fixed:______ Value related:______ Time 
related:______

1

Clause 30.0

AGREEMENT

The required information of the contracting parties and 
the amount of the accepted contract sum shall be 
inserted in the contractual agreement for signature of 
the agreement by the contracting parties

SECTION B: JBCC PRELIMINARIES

B1.0  DEFINITIONS AND INTERPRETATION

B1.1  Definitions and interpretation

Item

Fixed:______ Value related:______ Time 
related:______

2

See also clause A1.0 of Section A for additional and/or 
amended definitions which shall apply equally to this 
Section.

B2.0  DOCUMENTS

Item

Fixed:______ Value related:______ Time 
related:______

3

B2.1  Checking of documents

B3.0  THE SITE

Item

Fixed:______ Value related:______ Time 
related:______

4

B3.1  Defined works area

B4.0  MANAGEMENT OF CONTRACT
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Item

Fixed:______ Value related:______ Time 
related:______

1

B4.1  Management of the works

B5.0  SAMPLES, SHOP DRAWINGS AND 
MANUFACTURERS' INSTRUCTIONS

Item

Fixed:______ Value related:______ Time 
related:______

2

B5.1  Samples of materials

B6.0  TEMPORARY WORKS AND PLANT

Item

Fixed:______ Value related:______ Time 
related:______

3

B6.1  Deposits and fees

B7.0  TEMPORARY SERVICES

B7.1  Location

The contractor shall agree the location of all temporary 
services with the principal agent before installation and 
on completion remove the same and make good.

Item

Fixed:______ Value related:______ Time 
related:______

4

Clause 7.1 - Water

Item

Fixed:______ Value related:______ Time 
related:______

5

Clause 7.2 - Electricity
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Item

Fixed:______ Value related:______ Time 
related:______

1

Clause 7.3 - Telecommunication facilities

Item

Fixed:______ Value related:______ Time 
related:______

2

Clause 7.4 - Ablution facilities

B8.0  PRIME COST AMOUNTS

Item

Fixed:______ Value related:______ Time 
related:______

3

B8.1  Responsibility for prime cost amounts

9.0  ATTENDANCE ON N/S SUBCONTRACTORS

Item

Fixed:______ Value related:______ Time 
related:______

4

B9.1  General attendance

B10.0  FINANCIAL ASPECTS

Item

Fixed:______ Value related:______ Time 
related:______

5

B10.1  Statutory taxes, duties and levies

Item

Fixed:______ Value related:______ Time 
related:______

6

B10.2 Payment for preliminaries

B10.3 Adjustment of preliminaries
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Item

Fixed:______ Value related:______ Time 
related:______

1

Clauses B10.3.1 and B10.3.2 are amended by replacing 
"within fifteen (15) working days of taking possession of 
the site" with "in his priced bills of quantities / lump sum 
document submitted with his tender offer".

Item

Fixed:______ Value related:______ Time 
related:______

2

B10.4 Payment certificate cash flow

B11.  GENERAL

Item

Fixed:______ Value related:______ Time 
related:______

3

B11.1  Protection of the works

Item

Fixed:______ Value related:______ Time 
related:______

4

Clause 11.2 - Security of the works

Item

Fixed:______ Value related:______ Time 
related:______

5

Clause 11.3 - Notice before covering work

Item

Fixed:______ Value related:______ Time 
related:______

6

Clause 11.4 - Disturbance

Item

Fixed:______ Value related:______ Time 
related:______

7

Clause 11.5 - Environmental disturbance
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Clause 11.6 - Works cleaning and clearing

Item

Fixed:______ Value related:______ Time 
related:______

1

In addition to his general obligations in terms of this 
clause, the contractor shall ensure that the tarred roads, 
pavements, etc leading to and around the site as well as 
all access areas within the site are to be cleaned on a 
regular basis.Any damage that may occur to this tarred 
roadway is to be made good by the contractor at his 
own expense. In no way shall the work on the site be 
the cause of any hindrance or inconvenience to 
pedestrians or traffic.

Item

Fixed:______ Value related:______ Time 
related:______

2

Clause 11.7 - Vermin

Item

Fixed:______ Value related:______ Time 
related:______

3

Clause 11.8 - Overhand work

B12.  SCHEDULE OF VARIABLES

Item

Fixed:______ Value related:______ Time 
related:______

4

B12.1  Pre-tender information

12.1 PRE TENDER INFORMATION

12.1.1 Provisional Bills of Quantities

[2.2] The quantities are provisional: Yes

12.1.2 Availability of construction documentation

[2.3] Construction of documentation is complete: Yes

12.1.3 Interest of agents
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[2.4] Details: None

12.1.4 Defined works area

[3.1] Details: Yes. See C3.1 Scope of Works and C4 
Site information (Envelope A Volume 1 of 2)

12.1.5 Geotechnical investigation

[3.2] Details: See C5 (Volume 1 of 2 Envelope A)

12.1.6 Existing premises occupied

[3.4] Specific requirements: N/A

12.1.7 Previous work - dimensional accuracy

[3.5] Details: N/A

12.1.8 Previous work - defects

[3.6} Details: N/A

12.1.9 Services - known

[3.7] Details: N/A

12.1.10 Protection of trees

[3.9] Specific requirements: No

12.1.11 Inspection of adjoining properties

[3.11] Specific requirements: None

12.1.12 Enclosure of the works
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[6.2} Specific requirements: Yes. See C3 Scope of 
Works and C4 Site information (Envelope A, Volume 1 
of 2). Contractors Yard and areas required by the 
Contractor for storage, site establishment, Principal 
Agents office etc are to be temporarily fenced off with 
1800mm high "Bonnox" fence covered with shadecloth 
to prevent people entering the works area. Fence to be 
removed after completion and holes filled in. This 
temporary fencing has not been measured and the 
Contractor must price for it in the preliminaries. The 
contractor must also allow in his price for clearing this 
site of vegetable matter, shrubs, small trees, etc to 
make way for his sheds, offices, plant etc. The 
contractor shall be responsible for keeping such areas in
a clean, sanitary and orderly condition. The containers 
shall be removed by the contractor and the area made 
good at the completion of the contract.

12.1.13 Offices

[6.4.3] Specific requirements: The contractor shall 
provide, maintain and remove,on completion, the 
following accommodation.

a) Meeting Room

The room is to be adequately sized and equipped with a 
sound working table and chairs to accommodate at least 
thirty (30) people for site meetings.

The room is to be well vented and fitted with two large 
white boards with markers and erasers.

b) Generally

The access and the areas around the offices and toilets 
shall be surfaced with clean crushed stone. 
Furthermore, an adequate level parking area shall be 
provided also surfaced with clean crushed stone. Both 
areas shall be well drained, kept free of mud and 
maintained throughout the contract period.

12.1.14 Main notice board

[6.5] Specific requirements: N/A
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12.1.15 Subcontractors' notice board

[6.6] Specific requirements: N/A

12.1.16  Water

[7.2) Option A (by contractor ) No, Option B (by 
employer  - free of charge) No, Option C (by employer  - 
metered) Yes

12.1.17 Electricity

[7.3] Option A (by contractor )No, Option B (by employer  
- free of charge) No, Option C (by  employer  - metered) 
Yes

12.1.18 Telecommunications

[7.4] Telephone Yes Facsimile Yes E-mail Yes

12.1.19 Ablution facilities

[7.5} Option A (by contractor) Yes, Option B (by 
employer ) No

12.1.20 Protection of existing/sectionally occupied works

[11.2] Protection is required: No

12.1.21 Special attendance

[9.2] Subcontractor  (1) details: None  Subcontractor  (2) 
details: None  Subcontractor  (3) details: None  
Subcontractor  (4) details: None

12.1.22 Protection of works

[11.1] Specific requirements: None

12.1.23 Disturbance

[11.5] Specific requirements: N/A

12.1.24 Environmental disturbance

[11.6] Specific requirements: None
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12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries

[10.2] Option A (pro-rated) No Option B (calculates) Yes

12.2.2 Adjustment of preliminaries

(10.3] Option A (three categories) Yes/No Option B 
(detailed breakdown) Yes/No

12.2.3 Additional agreed preliminaries items

Details: N/A

SECTION C: SPECIFIC PRELIMINARIES

Section C: Specific Preliminaries:

Item

Instructions issued on site are to be recorded in triplicate
in a site instruction book which is to be maintained on 
site by the Contractor

1

C1. Site instructions:

Item

Should overtime be required to be worked for any 
reason whatsoever, the costs of such overtime are to be 
borne by the Contractor unless the Principal Agent has 
specifically authorised in writing, prior to the execution 
thereof, that costs for such overtime are to be borne by 
the Employer.

2

C2. Overtime:
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Item

Where warranties for materials and/or workmanship are 
called for, the Contractor shall obtain a written warranty, 
addressed to the Employer, from the firm supplying the 
materials and/or doing the work and shall deliver same 
to the Principal Agent on the certified completion of the 
contract. The warranty shall state that workmanship, 
materials and installation are warranted for a specified 
period from the date of final completion and that any 
defects that may arise during the specified period shall 
be made good at the expense of the firm supplying the 
materials and/or doing the work, upon written notice to 
do so. The warranty will not be enforced if the work is 
damaged by defects  in the construction of the building 
in which case the responsibility for replacement shall 
rest entirely with the Contractor

1

C3. Warranties for material and workmanship:

Item

It is specifically agreed that the Contractor accepts the 
obligation of assisting the Principal Agent in 
implementing proper cost management. The Contractor 
will be advised by the Principal Agent of all cost 
management procedures which will be implemented to 
ensure that the final building cost does not exceed the 
budget. The Principal Agent undertakes to make 
available to the Contractor all budgetary allowances and 
cost assessments/reports to enable the proper 
procedure to be implemented and the Contractor shall 
attend all cost plan review and cost management 
meetings. The Contractor undertakes to extend these 
procedures, as necessary, to all subcontractors

2

C4. Co-operation of Contractor for cost management:

Item

The Contractor is advised that propping of floors below 
may be required if he wishes to use any areas of 
completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and 
location of plant, scaffolding, etc.  The location of these 
areas and any necessary propping shall be approved by 
the Principal Agent and the cost thereof shall be borne 
by the Contractor

3

C5. Propping of floors:
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Item

Each window shall be tested for watertightness with 
water sprayed on using adequate pressure. If in the 
opinion of the Principal Agent, the pressure proves to be 
inadequate, then the pressure shall be boosted by 
means of compressed air or other approved means

1

C6. Testing windows for watertightness:

Item

Flat roof waterproof areas shall be flooded with water 
and kept 'ponded' to the approval of the Principal Agent 
for at least 36 hours as a test to ensure the 
watertightness of the waterproofing and before any 
further construction work is carried out above the 
waterproofing

2

C7. Testing flat roofs for watertightness:

Item

It is the Contractors responsibility to prevent ingress of 
water into the buildings whilst all work is being 
completed, and damage arising out of the above will be 
made  good at the Contractors expense.

3

C8. Ingress of water:

Item

The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed. Should any part of the 
drawings not be clearly understood by the tenderer he 
shall , before submitting his tender, obtain clarification in 
writing from the Principal Agent

4

C9. Contract drawings:

Item

Wherever a trade name for any product has been 
described in the Bills of Quantities / Lump Sum 
Document, the tenderer's attention is drawn to the fact 
that any other product of equal quality may be used 
subject to the written approval of the Principal Agent 
being obtained prior to the closing date for submission 
of tenders.  If prior written approval for an alternative 
product is not obtained, the product described shall be 
deemed to have been tendered for.

5

C10. Trade names:
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Item

Where imported items are listed in the tender 
documents, the tenderer shall provide all the information 
called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency 
fluctuations. (refer to Schedule of Imported Materials 
and Equipment   to be completed by tenderer).  
Notwithstanding any provisions elsewhere regarding the 
adjustment of contract prices, the price of any item, 
material or equipment listed in terms of this clause shall 
be excluded from the Contract Price Adjustment 
Provisions (if applicable).

1

C11. Imported materials and equipment:

Item

The principal contractor shall comply with all the 
requirement of mandatory subcontracting of SMMEs for 
a minimum of 30% of their contract value (Including 
VAT) as stipulated under the SMME subcontracting 
requirements. The Principal Contractor shall on a 
fulltime basis closely mentor, manage and supervise all 
SMMEs and shall manage, guide, and assist each 
SMMEs in all aspects of management, execution and 
completion of his/her subcontract. This shall typically 
include the on-site productivity planning and 
management of materials, cost management, contract 
management, Health and Safety management, quality 
management, communication management and close-
out documentation.

Provision for pricing of compliance with the 
aforementioned is made under this clause and it is 
explicitly pointed out that all requirements in respect of 
the aforementioned are deemed to be priced hereunder 
and no additional claims in this regard shall be 
entertained.

2

C12. SMME'S:

C13 OCCUPATIONAL HEALTH AND SAFETY ACT
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The contractor shall comply with all the requirements set 
out in the Construction Regulations, 2014 issued under 
the Occupational Health and Safety Act, 1993 (Act No 
85 of 1993).  It is required of the contractor to thoroughly 
study the Health and Safety Specification that must be 
read together with and is deemed to be incorporated 
under this Section of the bills of quantities / lump sum 
document. The contractor must take note that 
compliance with the Occupational Health and Safety 
Act, Construction Regulations and Health and Safety 
Specification is compulsory. In the event of partial or 
total non-compliance, the principal agent, 
notwithstanding the provisions of clause A25.0 of 
Section A or any other clause to the contrary, reserves 
the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory proof 
of compliance. The contractor shall not be entitled to 
any compensation of whatsoever nature, including 
interest, due to such delay of payment.
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Item

Fixed:______ Value related:______ Time 
related:______

1

The Contractors attention is drawn to the Project Health 
and Safety Specification included in (C3.3 Volume 1 of 2 
Envelope A)

Construction Environmental Management Plan (C3.4 
Volume 1 of 2 Envelope A)

The Construction Environmental Management Plan 
(CEMP) incorporates specifications derived from 
recommendations in the SEA, ELIDZ Rezoning 
Environmental Impact Assessment (EIA) and comments 
Report. Department of Economic Affairs, Environment 
and Tourism's Conditions of Approval for the rezoning 
EIA, together with specifications for good "environmental 
practice" for construction work.

The purpose of the CEMP is to translate the 
recommendations of the SEA and the Rezoning EIA into 
a contractual environmental management plan which 
will be strictly applied during the construction of the 
works. 

A copy of the CEMP is attached (See 3.4 in Volume 1 of 
2 of this document) and tenderers are to famliarize 
themselves with the provisions contained therein and 
allow for compliance with the same.
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BILL NO. 2 

FACTORY BUILDING

ALL TRADES

For Preambles and Specifications refer to:

1. "Model Preambles for Trades" as published by the 
Association of South African Quantity Surveyors (2008 
Edition).

2. Where a trade name is specified an equal or other 
approved trade name may be approved subject to the 
Client's approval.

Note: 

FOUNDATIONS

Soft rock means all rock excavation except "hard rock" 
including hard shale, white limestone, mudstone, etc. 

Note: 

Hard rock means granite, quartzitic sandstone or rock of 
similar hardness and prices for excavation in hard rock 
are to include for blasting or by any other means. 

Quantities are measured nett - no allowance will be 
made for bulking. 

EARTHWORKS 

Trench, Etc. Excavations 

230m3
Surface trenches1

Excavate In Earth Not Exceeding 2.00m Deep Including 
Trimming Sides, Levelling And Ramming Bottoms And 
Deposit On Site In Spoil Heaps For: 
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45m3
Ground beams1

697m3
Column bases2

174m3
Column bases3

Excavate In Earth Exceeding 2.00m And Not Exceeding 
4.00m Deep Including Trimming Sides, Levelling And 
Ramming Bottoms And Deposit On Site In Spoil Heaps 
For: 

220m3

Extra over trench, etc excavation in earth for excavation 
in soft rock 

4

110m3
Ditto, in hard rock 5

235m2

Excavate back in earth for working space as necessary 
for the insertion and removal of formwork to ground 
beams not exceeding 0.50 deep including backfilling 
and compacting to 98% Mod AASHTO density
 

6

50m2

Extra over excavation in earth for working space for 
excavation in soft rock 

7

25m2
Ditto, in hard rock 8

619m2

Risk of collapse to sides of trench, etc excavations not 
exceeding 1.50m deep 

9

1,298m2
Ditto, exceeding 1.50m10

Item
Allow for keeping excavations free from water11
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1,155m3

Load surplus or unsuitable material from spoil heaps 
and cart away to a dumping site to be located by the 
contractor 

1

799m3

Earth filling using imported G7 material in backfilling to 
trenches,etc and compacted in layers not exceeding 
150mm thick to 95% Mod AASHTO density
 

2

603m3

150mm Thick sub-base course of G7 material supplied 
by the contractor and compacted under floors, etc to 
98% Mod AASHTO density (Note: Quantity is measured 
in cubic metres)

3

603m3

150mm Thick base course of G5 material supplied by 
the contractor and compacted under floors, etc to 98% 
Mod AASHTO density and to be 100% level and 
properly compacted and slushed with fines on surface 
(Note: Quantity is measured in cubic metres)

4

4,022m2

50mm Layer of approved river sand supplied by the 
contractor and compacted under floors to 93% AASHTO 
density

5

4,022m2

Trim and restore to original level, scarify in-situ material 
to a depth of 150mm and compact to 93% Mod 
AASHTO density

6

90No
Modified AASHTO density test on filling, etc 7

CONCRETE 

For convenience test cubes and reinforcement are 
measured under concrete, formwork and reinforcement 
hereafter. 

Note: 
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55m3

Blinding under ground beams, bases, etc cast against 
excavated surfaces

1

Cement Concrete 15MPa/19mm Stone In: 

46m3
Footings cast against excavated surfaces2

Reinforced Cement Concrete 25MPa/19mm Stone In: 

174m3
Bases3

39m3
Ground beams4

Reinforced Cement Concrete 30MPa/19mm Stone In: 

63m3
Columns5

72m3
Retaining walls6

FORMWORK 

104m2
Sides of ground beams7

Close Rough Formwork (Use And Waste) As Per SABS 
1200G 5.2.1.b (Degree Of Accuracy II) To Concrete To: 

324m2
Sides of rectangular columns8

314m2
Sides of retaining walls9

104m2
Sides of ground beams10

Close Smooth Special Formwork (Use And Waste) As 
Per SABS 1200G 5.2.1.b (Degree Of Accuracy I) To 
Concrete To: 
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314m2
Sides of retaining walls1

408m

Blocking in formwork to edge of beams, walls, columns, 
etc to form chamfer size 25 x 25mm high
 

2

Sundries

CONCRETE, FORMWORK AND REINFORCEMENT 

CONCRETE 

110No

Allow for preparing and curing set of three concrete test 
cubes, each size 150 x 150 x 150mm and pay all cost of 
transport to an approved mechanical laboratory and all 
testing charges

3

Testing 

3m3
Slabs including beams and inverted beams
 

4

Reinforced Cement Concrete 30MPa/19mm Stone In: 

42m3
Bund upstand beams5

2m3
Dock leveller bottom6

1m3
Dock leveller walls7

804m3

Surface beds cast in panels including temporary 
formwork 

8

Cement Concrete 35MPa/19mm Stone With Low Water 
Cement Ratio Of Approximately 0.51 In: 

11m

Thicken out surface bed under walls size 750mm wide x 
100mm thick including any excavations, formwork, etc

9
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8m2

Average 50mm Thick SikaGrout 212 applied in strict 
accordance with product specifications under baseplate  

1

Sundries 

4,022m2

Power floated finish to top of surface bed to FM3 finish 
including curing, etc
 

2

510m

Form joggle joint in concrete surface bed not exceeding 
300mm wide

3

2,330m

4 x 45mm Saw cut joint in top of concrete surface bed 
reamed to 10 x 30mm (Note: sealing of the joints is 
included with the epoxy floor finish in the Painting 
section)

4

164m

Form construction joint 200 mm high using a diamond 
dowel system comprising 6mm thick x 115 x 115mm hot 
dipped galvanised plates at 450mm centres including all 
necessary formwork, temporary pegs, stays, supports, 
bond breaking compound etc., (Note: Jointex joint 
former and sealant is elsewhere measured) (refer to 
ZNM Engineers drawing No WD-3102)

5

24m

Two layers of 3 Ply Malthoid with graphite grease in 
between in slip joint between concrete and brick 
surfaces not exceeding 300mm wide 

6

Contraction And Expansion Joints

495m

10mm Closed cell polyethelene pre-formed joint filler not 
exceeding 300mm wide with 10 x 10mm hinged blocking
piece between concrete or brick surfaces 

7

495m

Remove blocking piece and seal 10 x 10mm cavity with 
Sikaflex Pro-3WF polyurethane sealant

8

FORMWORK 
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13m2
Soffit of slab not exceeding 3.50m high1

Close Rough Formwork (Use And Waste) As Per SABS 
1200G 5.2.1.b (Degree Of Accuracy II) To Concrete To: 

4m2
Sides of dock leveller walls2

16m
Edge, riser, etc not exceeding 300mm high3

368m2
Sides of bund upstand beams4

Close Smooth Special Formwork (Use And Waste) As 
Per SABS 1200G 5.2.1.b (Degree Of Accuracy I) To 
Concrete To: 

2m2
Sides of dock leveller walls5

8m
Edge, riser, etc not exceeding 300mm high6

409m

Blocking in formwork to edge of beams, walls, columns, 
etc to form chamfer size 25 x 25mm high
 

7

Sundries

REINFORCEMENT

12t
8mm Diameter bars 8

Mild Steel Rod Reinforcement To Structural Concrete 
Work 

6t
10mm Diameter bars 9

10t
10mm Diameter bars 10

High Tensile Rod Reinforcement To Structural Concrete 
Work 
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10t
12mm Diameter bars 1

10t
16mm Diameter bars 2

10t
20mm Diameter bars 3

8t
25mm Diameter bars 4

2t
32mm Diameter bars 5

45m2
Type 617 fabric reinforcement in concrete surface beds
 

6

Fabric Reinforcement 

MASONRY

Bricks to have a minimum compressive strength of 
7MPa and are to be solid clay bricks, ie no openings.

Mortar for brickwork to be Class 1 (28 days strength and 
14.5MPa minimum)

Note

50m2
One brick wall7

Brickwork In (Class 1) Cement Mortar In: 

5m

75 x 110mm Prestressed fabricated lintol in lengths not 
exceeding 3,00m

8

Sundries 

150m
155mm Brick mesh reinforcement in walls9
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24No

2mm Galvanised hoop iron cramp 38mm wide x 450mm 
girth with one end fixed to back of timber door frame 
and other end built into brickwork as the work proceeds

1

24No

1,60mm Galvanised hoop iron tie 30mm wide x 450mm 
long with one end built into brickwork and other end shot
fixed to steel column

2

WATERPROOFING 

DAMPPROOFING OF FLOORS AND WALLS 

4,281m2
Under surface beds, around ground beams, etc
 

3

One Layer Of 250 Micron USB Green Waterproof 
Sheeting Sealed At Laps With Pressure Sensitive Tape 

ROOF COVERINGS, ETC

Note

Side cladding fixed with broad flute facing out.

0,8mm 'Huletts Aluminium Hulaspan A7 Profile' Roof 
Sheeting And Accessories, With Stucco Embossed 
PVDF Finish (Colour Metallic Silver) On External Face 
And Standard Backing Coat On Internal Face, Fixed To 
Steel Cladding Rails In Single Lengths All In Strict 
Accordance With The Manufacturer's Instructions

935m2

Side cladding including bitumen impregnated sealer 
strips to side laps and 'Cladseal 300' tape to cladding 
rails at approximatley 1500mm centres

4

25No
Cut and fit side cladding around steel I-beam5

Sundries

124m
Narrow flute serrated closer including polybutton
 

6
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212m
Broad flute serrated closer including polybutton
 

1

187m
Drip flashing 231mm girth2

74m
Jamb flashing 231mm girth3

50m
Sill flashing 231mm girth4

51m
Corner flashing 462mm girth5

204m
Closure piece 110mm girth6

204m
Ditto, but 462mm girth7

59m
Cap flashing 770mm girth8

Note

Side cladding fixed with broad flute facing out.

0,8mm 'Huletts Aluminium Hulaspan A7 Profile' Roof 
Sheeting And Accessories, With Stucco Embossed 
PVDF Finish (Colour Azure Blue) On External Face And 
Standard Backing Coat On Internal Face, Fixed To Steel 
Cladding Rails In Single Lengths All In Strict 
Accordance With The Manufacturer's Instructions

507m2

Side cladding including bitumen impregnated sealer 
strips to side laps and 'Cladseal 300' tape to cladding 
rails at approximatley 1500mm centres

9

91m
Drip flashing 231mm girth10

Sundries

10m
Jamb flashing 231mm girth11
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16m
Sill flashing 231mm girth1

19m
Fascia flashing 462mm girth2

65m
Cap flashing 770mm girth3

4,273m2

Roof covering with pitch not exceeding 50 degrees 
including bitumen impregnated sealer strips at laps to 
purlins at approximately 1500mm centres

4

0,9mm Thick 'Huletts Aluminium Hulamin Ziptech 420' 
Aluminium Sheeting And Accessories In Single Lengths 
With Stucco Embossed PVDF Colourtech Finish (Colour 
Metallic Silver) On External Face And Standard Backing 
Coat On Internal Face And Accessories Concealed 
Fixed To Steel Purlins Or Rails, With 'Ziptech' 
Aluminium Halters Fixed With Stainless Steel Self 
Tapping Screws In Strict Accordance With The 
Manufacturers Instructions:

160m
Narrow flute serrated closer including polybutton
 

5

Sundries

160m
Broad flute serrated closer including polybutton
 

6

166m
Gable flashing 462mm girth7

111m
Gutter flashing 462mm girth8

105m
Headwall flashing 462mm girth9

55m
Apex flashing 720mm girth10
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539m2

Side cladding including sealing side laps with 8 x 5mm 
butyl seal to cladding rails at approximately 1500mm 
centres

1

1.2mm Thick Modek “Heat Stop Grey” Polycarbonate 
sheeting to BR7 Profile , Fixed To Steel Cladding Rails 
In Single Lengths To Suit High Wind Areas All In Strict 
Accordance With The Manufacturer's Instructions

4,273m2

50mm "Isover Factorylite" non combustible light weight 
fibreglass insulation faced on one side with white 
metalised foil laid taut over purlins at approximately 
1.00m centres and fixed concurrent with roof covering 
including PVC coated galvanised steel straining wires 
where required all in strict accordance with the 
manufacturers instructions
 

2

Roof Insulation

CARPENTRY AND JOINERY

DOORS 

3No

44mm Framed batten door size 813 x 2032mm formed 
of 44 x 108mm styles and top rail, 22 x 108mm middle 
ledge and braces and 22 x 220mm bottom ledge filled in 
with 22 x 69mm V-jointed one side boarding and 
including 1.60mm galvanised sheet iron plate fixed on 
one face of door

3

Wrot Meranti 

FRAMED FRAMES, ETC INCLUDING BUILDING IN 

15m

70 x 108mm Rebated frame bolted to steel support 
(elsewhere measured)

4

Wrot Meranti 

Sundries 
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31m
19mm Quadrant bead 1

Wrot Meranti 

3m

38 x 50mm Rebated, splayed and grooved weather 
board including groove in door 

2

3No

2100mm Continuous geared hinge as Dorma DCH-AL-
21

3

IRONMONGERY

3Sets

Two point locking panic bar suitable for single door as 
Dorma PHA12-SD

4

3No
Door closer as Dorma TS83-PA5

3No

150mm Cabin hook and eye as Halstead 166SC 
including 70 x 70 x 20mm chamfered hardwood block 
twice oiled and plugged

6

3No
Approved break glass key box fixed to wall7
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NOTE

All structural steelwork to be fabricated in accordance 
with SANS 14713 Part 2.

Dimensions and levels to be verified on site prior to 
manufacture. 

Any discrepancies found during site measure to be 
reported to and resolved by the Engineer prior to 
manufacture. 

All structural steel elements must be inspected by the 
Engineer prior to transporting to site.

All bolts must be grade 8.8 unless otherwise specified 
by the Engineer.

STRUCTURAL STEELWORK

All welds to be with E700XX electrodes, according to 
AWS or similar approved by the Engineer.

All hot rolled structural steel members to be grade 
S355JR and plates to be grade 300WA.

Purlins and girts to be pre-galvanised.

All structural steelwork inclusive of bolts, nuts, washers, 
plates, connections, etc., other than purlins & girts to be 
hot dipped galvanised in accordance with SANS 121 or 
ISO 1461

All hot dipped members to be drilled, cut, welded, etc., 
prior to galvanising.

Prices to include for preparation of shop drawings for 
approval of the Engineer prior to manufacture. A 
minimum of 7 days must be allowed for checking of 
shop drawings.

Prices to include for fabrication, cutting, drilling, bending, 
welding, etc., delivery to site, and hoisting up and 
erecting into position.
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Note: 
The following restrictions are applicable on ground floor 
slab during construction and erection of structural steel.

0-7 days: Concrete curing; no loading on ground floor 
slab permitted.
7-14 days: Light foot traffic permitted.
14-28 days: Light vehicles <5 ton.
28+ days: Maximum gross crane load during 
construction = 25 ton (excludes lifting load). Crane 
outrigger base footings to be on double cross layer of 50 
x 228mm timber spreader supports over and area of 
1,00 x 1,00m or similar approved by the Engineer to 
avert damage to concrete ground floor slab. Only tyre 
cranes permitted on slab. Slab to be cleaned after 
completion.
  

22.80t

225 x 75 x 20 x 2,5 mm Cold formed lipped channel 
purlins (pre-punched)
 

1

Pre-Galvanised Members

12.09t

225 x 75 x 20 x 2,5 mm Cold formed lipped channel 
girts (pre-punched)
 

2

0.20t

225 x 75 x 20 x 2,5 mm Cold formed lipped channel 
channel door and window support members (pre-
punched)
 

3

1.44t

225 x 75 x 20 x 2,5 mm Cold formed lipped channel 
purlins (pre-punched)
 

4

Hot Dipped Galvanised Members

0.14t

225 x 75 x 20 x 2,5 mm Cold formed lipped channel 
girts (pre-punched)
 

5

0.42t
254 x 146 x 31kg/m I section column6
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5.92t
305 x 102 x 33kg/m I section column1

7.37t
406 x 140 x 39kg/m I section column2

16.84t
254 x 254 x 73kg/m H section column3

0.36t

260 x 90mm Parallel flange channel section door 
support members

4

3.70t
300 x 100mm Ditto5

53.90t

Roof trusses comprising angle iron rafters, posts, 
diagonals, etc.
 

6

20.54t

Girder trusses comprising angle iron/H-section rafters, 
posts, diagonals, etc.
 

7

0.57t
254 x 146 x 31kg/m UB rafters8

4.05t
254 x 146 x 31kg/m UB eaves struts9

0.71t
16mm Diameter sag rods10

2.74t

50 x 50 x 5mm Angle iron sag rods between roof 
members

11

1.23t
50 x 50 x 5mm Angle iron sag rods to sides of structure12

20.91t
50 x 50 x 6mm Angle iron knee bracing13

0.66t
50 x 50 x 5mm Angle iron trimmers14
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4.72t
70 x 70 x 6mm Angle iron truss bracing1

0.56t
70 x 70 x 6mm Angle iron rafter bracing2

1.27t
152.4 x 3mm Circular hollow section vertical bracing3

1.16t

Purpose made T-section rafter formed of 100 x 100mm 
member welded to top edge of and including 440 x 
10mm member to form T, the 440 x 10mm cut to splay 
along the length

4

0.12t

Extra on last for 48.4 x 4mm circular hollow section rail 
welded to edge of splayed member

5

36.00t

Plates, angles, cleats, brackets, connections, bolts 
(grade 8.8), washers, etc.

6

3.10t

Eaves gutter bracket formed of 10mm thick x 200mm 
wide plate x 800mm girth, bent to radius, welded to top 
of and including two 10mm thick x 400mm wide x 
538mm high tapered footing brackets (refer to ZNM 
Engineers drawing No WD-3305) (In No 63)

7

Hot Dipped Galvanised Gutter Brackets

0.62t

Plates, angles, cleats, brackets, connections, bolts 
(grade 8.8), washers, etc.

8

16No

M16 x 400mm Long holding down bolt (grade 8.8 
threaded bar) complete with two nuts and two washers
  

9

Hot Dipped Galvanised Holding Down Bolts, Etc

228No
M24 x 700mm long ditto10
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16No

Drill or core hole in exact position into top of reinforced 
concrete column for a depth of 300mm, remove all dust 
and water from hole by blowing out with high pressure 
air hose and grout in M16 holding down bolt (elsewhere 
measured) into place using approved 30MPa non-shrink 
grout in strict accordance with product specifications 
(refer to ZNM Engineers drawing No WD-3301)

1

228No

Ditto, but M24 holding down bolt for a depth of 570mm 
(ditto)

2

METALWORK

19m

50 x 50 x 8mm Corner protector with and including 30 x 
5mm split and fanged lugs 150mm long welded on at 
not exceeding 500mm centres and cast into concrete as 
the work proceeds 

3

HOT DIPPED GALVANISED MILD STEEL 

1No

Stab-A-Load 710 hydraulic oil dock leveller complete 
with galvanised steel brackets, D type rubber dock 
bumpers, 6mm rubber dock seals, installation, etc and 
including supply only of galvanised steel dock leveller 
frame (casting in of frame elsewhere measured)
 

4

DOCK LEVELLERS

1No

Take delivery of galvanised steel dock leveller frame 
size 2.16 x 2.85 x 0.51m high and cast into position on 
concrete dock leveller pit
 

5

3No

Xpanda galvanised steel electric operated slatted roller 
shutter door size 3.00 x 3.50m complete with aluminium 
T bar, polycarb inserts, guides, Somfy SC300 motor, etc 
including building into position

6

ROLLER SHUTTER DOORS

2No
Ditto, size 4.50 x 5.00m7
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PLASTERING

INTERNAL PLASTER 

84m2
Walls including flush columns and beams1

Cement Plaster On: 

13m2
Concrete ceilings
 

2

1m2
Narrow widths 3

PLUMBING

SUB SOIL DRAINAGE

538m

Megaflow MEG 170 drain system size 170 x 40mm laid 
horizontally to falls in and including trenches including 
excavations, backfilling, carting away surplus material, 
no-fines concrete encasing, etc (refer to ZNM Engineers 
drawing no WD-3104)

4

Megaflow Geocomposite Panel Drain System

42No
Extra for joint to Meg 315 drain system5

278m

Megaflow MEG 300 drain system size 315 x 40mm laid 
horizontally to falls in and including trenches including 
excavations, backfilling, carting away surplus material, 
no-fines concrete encasing, etc (refer to ZNM Engineers 
drawing no WD-3104)

6

9No
Extra for joint to junction box (elsewhere measured)7

2No

Junction box size 1000mm x 1000mm x not exceeding 
1.00m deep internally complete (see ZNM Engineers 
drawing no WD-3104)

8
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1No

Ditto, exceeding 1.00 and not exceeding 2.00m deep 
internally

1

PAINTING

ON PLASTER, ETC 

13m2
Internal plastered ceilings and beams2

Prepare Surface And Apply One Coat Primer And Two 
Coats Super Acrylic PVA Paint On: 

86m2
Internal plastered walls3

Prepare Surface And Apply One Coat Primer And Two 
Coats Plascon PEM1000 Paint On: 

ON METAL 

5m2
Galvanised covering on doors
 

4

Prepare Surface And Apply One Coat Primer And Two 
Coats Velvaglo Paint On: 

ON WOOD 

15m
Backs of frames not exceeding 300mm girth5

Prepare Surface And Apply One Coat Primer On: 

5m2
Doors 6

Prepare Surface And Apply One Coat Primer And Two 
Coats Velvaglo Paint On

5m2
Door frames 7

ON FLOORS
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4,022m2
4mm Thick average to surface beds1

Prepare Concrete Surface By Means Of Mechanically 
Grinding To Expose Aggregates, Remove Dust And 
Apply Two Coats Of Impact And Chemically Resistant 
Self- Levelling HACCP Certified Polyurethane- Urea 
Cement Screed All Applied In Strict Accordance With 
The Manufacturer’s Instructions (Colour Light Grey)

2,494m

Extra over last for saw cutting through through epoxy 
screed above 10 x 30mm deep saw cut joint already cut 
by the concrete contractor, insert backing cord into saw 
cut and seal cavity with Sikaflex Pro-3WF sealant all in 
strict accordance with the manufacturers instructions

2
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29Total Brought Forward from Page No.
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AmountItem
No

Quantity Rate

2021/01

BILL NO. 3

ADMINISTRATION BLOCK

ALL TRADES

For Preambles and Specifications refer to:

1. "Model Preambles for Trades" as published by the 
Association of South African Quantity Surveyors (2008 
Edition).

2. Where a trade name is specified an equal or other 
approved trade name may be approved subject to the 
Client's approval.

Note: 

FOUNDATIONS

Soft rock means all rock excavation except "hard rock" 
including hard shale, white limestone, mudstone, etc. 

Note: 

Hard rock means granite, quartzitic sandstone or rock of 
similar hardness and prices for excavation in hard rock 
are to include for blasting or by any other means. 

Quantities are measured nett - no allowance will be 
made for bulking. 

EARTHWORKS 

Trench, Etc. Excavations 

167m3
Surface trenches1

Excavate In Earth Not Exceeding 2.00m Deep Including 
Trimming Sides, Levelling And Ramming Bottoms And 
Deposit On Site In Spoil Heaps For: 
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102m3
Column bases1

52m3

Extra over trench, etc excavation in earth for excavation 
in soft rock 

2

26m3
Ditto, in hard rock 3

500m2

Risk of collapse to sides of trench, etc excavations not 
exceeding 1.50m deep 

4

266m2
Ditto, exceeding 1.50m5

Item
Allow for keeping excavations free from water6

269m3

Load surplus or unsuitable material from spoil heaps 
and cart away to a dumping site to be located by the 
contractor 

7

143m3

Earth filling using imported G7 material in backfilling to 
trenches,etc and compacted in layers not exceeding 
150mm thick to 95% Mod AASHTO density
 

8

77m3

150mm Thick sub-base course of G7 material supplied 
by the contractor and compacted under floors, etc to 
98% Mod AASHTO density (Note: Quantity is measured 
in cubic metres)

9

77m3

150mm Thick base course of G5 material supplied by 
the contractor and compacted under floors, etc to 98% 
Mod AASHTO density and to be 100% level and 
properly compacted and slushed with fines on surface 
(Note: Quantity is measured in cubic metres)

10

512m2

50mm Layer of approved river sand supplied by the 
contractor and compacted under floors to 93% AASHTO 
density

11
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512m2

Trim and restore to original level, scarify in-situ material 
to a depth of 150mm and compact to 93% Mod 
AASHTO density

1

15No
Modified AASHTO density test on filling, etc 2

CONCRETE 

For convenience test cubes and reinforcement are 
measured under concrete, formwork and reinforcement 
hereafter. 

Note: 

6m3
Filling to cavity of hollow wall3

No-Fines Concrete In:

6m3

Blinding under ground beams, bases, etc cast against 
excavated surfaces

4

Cement Concrete 15MPa/19mm Stone In: 

46m3
Footings cast against excavated surfaces5

Reinforced Cement Concrete 25MPa/19mm Stone In: 

23m3
Bases6

3m3
Columns7

Reinforced Cement Concrete 30MPa/19mm Stone In: 
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264No

1.60mm Galvanised hoop iron tie 30mm wide x 450mm 
long with one end embedded 200mm deep in concrete 
and other end tacked to formwork and later bent down 
and built into brickwork as the work proceeds 

1

Sundries 

FORMWORK 

43m2
Sides of rectangular columns2

Close Rough Formwork (Use And Waste) As Per SABS 
1200G 5.2.1.b (Degree Of Accuracy II) To Concrete To: 

MASONRY

Bricks to have a minimum compressive strength of 
7MPa and are to be solid clay bricks, ie no openings.

Mortar for brickwork to be Class 1 (28 days strength and 
14.5MPa minimum)

Note

40m2
Half brick wall3

Brickwork In (Class 1) Cement Mortar In: 

7m2
Ditto, in lining to concrete including wire ties
 

4

108m2
One brick wall5

124m2

360mm Hollow wall formed of one half brick skin and 
one 140mm Corojem brick skin including butterfly wire 
ties

6

1,710m
80mm Brick mesh reinforcement in walls7

Sundries
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2,320m
155mm Ditto1

Facings 

63m2
Extra over brickwork for faced brickwork 2

Facings Formed Of Selected Corobrik Silver Grey 
Travertine FBX Face Bricks Pointed With Square 
Horizontal And Vertical Joints

CONCRETE, FORMWORK AND REINFORCEMENT 

CONCRETE 

12No

Allow for preparing and curing set of three concrete test 
cubes, each size 150 x 150 x 150mm and pay all cost of 
transport to an approved mechanical laboratory and all 
testing charges

3

Testing 

102m3

Surface beds cast in panels including temporary 
formwork 

4

Reinforced Cement Concrete 30MPa/19mm Stone In: 

9m3
Slabs including beams and inverted beams
 

5

22m3
Isolated beams6

6m3
Columns7

2m2

Average 50mm Thick SikaGrout 212 applied in strict 
accordance with product specifications under baseplate  

8

Sundries 
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55m

Form joggle joint in concrete surface bed not exceeding 
300mm wide

1

219m

4 x 45mm Saw cut joint in top of concrete surface bed 
reamed to 10 x 30mm (Note: sealing of the joints is 
included with the epoxy floor finish in the Painting 
section)

2

219m

Sikaflex Pro-3WF with backing cord in filling to the 
above saw cut joint in strict accordance with the 
Manufacturers instructions

3

1,108No

1.60mm Galvanised hoop iron tie 30mm wide x 450mm 
long with one end embedded 200mm deep in concrete 
and other end tacked to formwork and later bent down 
and built into brickwork as the work proceeds 

4

25m

Two layers of 3 Ply Malthoid with graphite grease in 
between in slip joint between concrete and brick 
surfaces not exceeding 300mm wide 

5

Contraction And Expansion Joints

1,021m

10mm Closed cell polyethelene pre-formed joint filler not 
exceeding 300mm wide with 10 x 10mm hinged blocking
piece between concrete or brick surfaces 

6

891m

Remove blocking piece and seal 10 x 10mm cavity with 
Sikaflex Pro-3WF polyurethane sealant

7

FORMWORK 

32m2

Soffit of slab exceeding 3.00 and not exceeding 5.00m 
high

8

Close Rough Formwork (Use And Waste) As Per SABS 
1200G 5.2.1.b (Degree Of Accuracy II) To Concrete To: 

153m2
Sides and soffits of beams not exceeding 3.50m high
 

9
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79m2
Ditto, exceeding 3.00 and not exceeding 5.00m high1

61m2
Sides of rectangular columns not exceeding 3.50m high2

39m2
Ditto, exceeding 3.00 and not exceeding 5.00m high3

26m
Edge, riser, etc not exceeding 300mm high4

REINFORCEMENT

3t
8mm Diameter bars 5

Mild Steel Rod Reinforcement To Structural Concrete 
Work 

2t
10mm Diameter bars 6

3t
10mm Diameter bars 7

High Tensile Rod Reinforcement To Structural Concrete 
Work 

2t
12mm Diameter bars 8

2t
16mm Diameter bars 9

2t
20mm Diameter bars 10

1t
25mm Diameter bars 11

1t
32mm Diameter bars 12

MASONRY
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Bricks to have a minimum compressive strength of 
7MPa and are to be solid clay bricks, ie no openings.

Mortar for brickwork to be Class 1 (28 days strength and 
14.5MPa minimum)

Note

93m2
Half brick wall1

Brickwork In (Class 1) Cement Mortar In: 

79m2
Ditto, in lining to concrete including wire ties
 

2

594m2
One brick wall3

274m2

360mm Hollow wall formed of one half brick skin and 
one 140mm Corojem brick skin including butterfly wire 
ties

4

2m
Half brick wall in shower kerb two courses high5

6m
200mm Cut brick on edge sill set sloping6

274m2

Bag outer face of inner skin of brickwork and apply two 
coats bituminous paint 

7

Sundries 

149m

Cement mortar triangular fillet one course high in bottom 
of 50mm wide cavity wall including leaving open 
perpends at 1,00m centres
 

8

85m

Labour and material building 50mm cavity solid vertically
for half brick width

9
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80m

Labour and material building 50mm cavity solid 
horizontally for two courses

1

140m

70 x 110mm Prestressed fabricated lintol in lengths not 
exceeding 3,00m

2

56m
70 x 145mm Ditto3

1,360m
80mm Brick mesh reinforcement in walls4

2,605m
155mm Ditto5

120No

2mm Galvanised hoop iron cramp 38mm wide x 450mm 
girth with one end fixed to back of timber door frame 
and other end built into brickwork as the work proceeds

6

Facings 

302m2
Extra over brickwork for faced brickwork 7

Facings Formed Of Selected Corobrik Silver Grey 
Travertine FBX Face Bricks Pointed With Square 
Horizontal And Vertical Joints

15m
Raking cutting and waste8

45m
Facebrick on edge cut lintol 9

10m
Facebrick on edge coping one brick wide
 

10

33m

200mm Wide cut brick on edge sill set sloping and 
slightly projecting 

11

WATERPROOFING 

DAMPPROOFING OF FLOORS AND WALLS 
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512m2
Under surface beds
 

1

One Layer Of 250 Micron USB Green Waterproof 
Sheeting Sealed At Laps With Pressure Sensitive Tape 

125m2
In walls
 

2

One Layer Of 375 Micron Embossed Damp Proof 
Course 

17m2
Vertically at jambs 3

WATERPROOFING TO ROOFS, ETC 

44m2
On flat roofs including turn-ups4

Waterproofing Formed Of One Layer ABE Index Fidia P 
3mm And One Layer ABE Fidia 4.5kg MS Applied In 
Strict Accordance With The Manufacturers Instructions

26m
Torch-On gussets to angles5

26m
Sealing edges to brickwork or concrete
 

6

5m
Dress waterproofing into gutter and seal7

16m2
On walls behind wall tiles8

Prepare Surface And Apply Two Coats Resiflex 
Waterproofing Material In Strict Accordance With The 
Manufacturers Instructions

2m2
On floors below floor tiles9

ROOF COVERINGS, ETC
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650m2

Roof covering with pitch not exceeding 50 degrees 
including bitumen impregnated sealer strips at laps to 
purlins at approximately 1500mm centres

1

0,9mm Thick 'Huletts Aluminium Hulamin Ziptech 420' 
Aluminium Sheeting And Accessories In Single Lengths 
With Stucco Embossed PVDF Colourtech Finish (Colour 
Metallic Silver) On External Face And Standard Backing 
Coat On Internal Face And Accessories Concealed 
Fixed To Steel Purlins Or Rails, With 'Ziptech' 
Aluminium Halters Fixed With Stainless Steel Self 
Tapping Screws In Strict Accordance With The 
Manufacturers Instructions:

143m2
Ditto, to underside of steel rafters and purlins2

153m
Narrow flute serrated closer including polybutton
 

3

Sundries

139m
Broad flute serrated closer including polybutton
 

4

26m
Ditto, at hip capping5

97m
Cover strip 100mm girth6

17m

Stepped cover flashing 231mm girth including raking out 
grooves in brickwork and wedging, pointing and sealing 
in epoxy mortar

7

22m
Gable flashing 462mm girth8

17m
Sidewall flashing 462mm girth9

64m
Headwall flashing 462mm girth10
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13m
Hip capping flashing 462mm girth1

79m
Apex flashing 720mm girth2

650m2

50mm "Isover Factorylite" non combustible light weight 
fibreglass insulation faced on one side with white 
metalised foil laid taut over purlins at approximately 
1.00m centres and fixed concurrent with roof covering 
including PVC coated galvanised steel straining wires 
where required all in strict accordance with the 
manufacturers instructions
 

3

Roof Insulation

CARPENTRY AND JOINERY

SKIRTINGS

32m
22 x 94mm Skirting4

Wrot Pine

34m
Ditto, but fixed to drywall partitions5

DOORS 

12No
44mm Door size 813 x 2032mm6

Solid Flush Horizontal Grooved Doors Faced Both Sides 
With Commercial Veneer With Two Hardwood Edges 
Hung To Timber Or Steel Frames

5No

44mm Double door size 1526 x 2032mm with rebated 
meeting styles

7

14No

Extra over last for forming 400 x 600mm opening 
rebated all round to receive glass (elsewhere measured) 
including 22 x 22mm splayed glazing beads mitred 
around

8
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8No

Extra for forming 450 x 300mm opening for and 
including natural aluminium louvre unit and frame

1

3No

44mm Framed batten door size 813 x 2032mm formed 
of 44 x 108mm styles and top rail, 22 x 108mm middle 
ledge and braces and 22 x 220mm bottom ledge filled in 
with 22 x 69mm V-jointed one side boarding

2

Wrot Meranti 

1No

Double fire door size 1620 x 2032mm with frame to suit 
one brick wall and 100 x 300mm vision panels with 
Pyroceramic fire resistant glass

3

Ifuba Pyropanel Class A Fire Doors With 2 Hour Rating 
With Commercial Veneer Both Sides And 1.60mm Thick 
Galvanised Steel Door Frames With And Including 
Hinges (All Other Ironmongery Elsewhere Measured)

FRAMED FRAMES, ETC INCLUDING BUILDING IN 

77m
70 x 108mm Rebated frame4

Wrot Meranti 

Sundries 

155m
19mm Quadrant bead 5

Wrot Meranti 

1m

38 x 50mm Rebated, splayed and grooved weather 
board including groove in door 

6

CEILINGS, PARTITIONS AND ACCESS FLOORING 
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Note

Electrical light fittings, diffusers, panels, etc generally 
are "lay in" units of the same dimensions as the 
suspension grid described and allowance must be made 
accordingly for their support inclusive of any flexibility in 
setting out that may be required (ceiling panels have not 
been deducted and pricing is to take cognisance 
thereof)
 

SUSPENDED CEILINGS 

461m2

Ceilings suspended exceeding 1.00 and not exceeding 
2.00m below steel purlins at 1.50m centres (trusses at 
6.00m centres)

1

600 x 600 x 12.5mm Thick Gyproc Gyprex Frost White 
Vinylclad Gypsumboard Ceiling Panels On White 
Aluminium Pre-Painted Exposed Tee Suspension 
System Including Main And Cross Tees, Necessary 
Hangers, Grids, Etc. 

350m
SM25 White Aluminium shadowline cornice plugged2

Sundries

461m2

115mm Thick "Aerolite" insulation with a Rval of 2.88m3 
K/W laid over ceiling grid

3

PARTITIONS, ETC 

34m

Partitioning 2700mm high with bottom track plugged to 
floor and top track fixed to suspended ceiling tee 
including aluminium U-shaped capping to top of wall
 

4

"Gypwall Classic 63/F30S42" Or Other Approved 
Partitioning System With 63.5mm Steel Studs And 
Covered On Both Sides With 12.5mm Rhinoboard 
(Skirtings Elsewhere Measured)

5No
Extra over for end intersection with brick wall 5
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1No
Ditto, wall end1

1No
Ditto, corner2

3No
Ditto, T-intersection3

3No

Extra over partition for natural anodised aluminium door 
frame to suit door size 813 x 2032mm (door and 
ironmongery elsewhere measured) including additional 
studding, trimming, etc 

4

2No
Ditto, but for double door size 1526 x 2032mm5

7No

Extra over partition for forming opening for view window 
(by others) size 1200 x 900mm including additional 
studding, trimmings, etc and including aluminium U-
shaped capping all round perimeter

6

8No
Intermediate partition size 1800 x 1935mm7

Toilet Cubicles As Supplied By Cubicle Supplier 
Solutions Manufactured With 12mm Thick Compact 
High Pressure Laminate Of Approved Colour In Cube 
Standard Range 1 (Code CSt1/304) Modular, Frameless 
System With Supporting Powder Coated Aluminium 
Head Rail, Floor Anchored With Adjustable Supporting 
Feet (Code CSSF01/316/13) Bracketed To Walls And 
Partitions With Stainless Steel Brackets (Code 
CSSBr01/304) Including Hat And Coat Hooks (Code 
CSSH&C02/304) With Buffer Stopper, Indicator bolt 
(Code CSTIN01/316/13) AndRise And Fall Butt Auto 
Open Hinge (Code CSTR&F01/316/13)  All In Strict 
Accordance With The Manufacturer's Instructions

4No
End pilaster size 125 x 1935mm8

8No
Intermediate pilaster size 250 x 1935mm9
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10No

Door size 750x 1930mm including ironmongery as 
described above

1

FLOOR COVERINGS, PLASTIC LININGS, ETC

FLOOR COVERINGS 

80m2
On floors 2

500 x 500mm Belgotex Berberpoint 650 Nexbac Carpet 
Tiles Of Approved Colour Including Laying, Adhesive, 
Etc

80m2

6mm Thick Tal Screedmaster self levelling screed laid 
on new screeds all in strict accordance with the 
manufacturers instructions

3

Sundries 

54No
102 x 75 x 3mm Two ball bearing butt hinge as Dorma 
DBB-SS-009

4

IRONMONGERY

21No
100mm Aluminium sinkless hinge as Alufab 10405

12No
153mm Manual flush bolt as Dorma DFB-SC-1806

13Sets
Lever handle on rose as Dorma CR003-Cyl-SS7

3No
Pull handle as Dorma DPH301C-BT-SS8

2No
Ditto, as Dorma DPH301B-SS9

1No

Pull handle as Dorma DPH301C-BT-SS on a 170 x 
170mm plate with cylinder cut out as Dorma DHP-430-
CR-SF

10
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5No
Ditto, but with plate as Dorma DHP-430-CL-SF1

1No
Ditto, but with plate as Dorma DHPL-430-BL-SF2

3No
Adjustable roller bolt as Dorma DBC-022-SS3

3Sets

Bathroom WC indicator and turnknob as Dorma DWC-
005-SS

4

1Sets

Disabled WC indicator and turnknob as Dorma DWC-
006-SS

5

2No
Bathroom sash lock as Dorma D035-SS6

1No
Bathroom deadlock as Dorma DMWC-008-SS7

11No
Cylinder sash lock as Dorma D0365-SS8

4No
Cylinder deadlock as Dorma D037D-SS9

3No

42.5mm Five pin half cylinder as CISA-OG304-09-12 
grand master keyed

10

11No

65mm Five pin knob cylinder as CISA-OG302-10-12 
grand master keyed

11

4No
Master key12

3Pairs
Escutcheon as Dorma DCE-002-SS13

6No
Dust proof strike as Dorma DPS-032-SS14
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5No
Rebate conversion set as Dorma D038R-NP1

1No
Door closer as Dorma TS73V PA DC PAB SL2

2No
Ditto, as Dorma TS91 EN3 FP3

3No
Ditto, as Dorma TS91B SL4

1No

Non hold open co-ordinated door closer as Dorma 
TS91B G SR

5

15No
Door stop as Dorma DDS-SS-0176

3No
Hat and coat hook as Dorma DHC-SS-031B7

5No
Wall buffer as Dorma DDH-020-SS8

1No
Paraplegic grab rail as Chairman Industries DL29

1No
Ditto, as Chairman Industries SR210

14No
Toilet roll dispenser as Franke TR2 fixed to wall11

304m

40 x 2mm Aluminium cover strip fixed to wall over V-
joint in plaster

12

2No
150 x 150mm Sign as Dorma DSS-130M13

3No
150 x 150mm Sign as Dorma DSS-131F14

1No
150 x 150mm Sign as Dorma DSS-133P15
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1No
150 x 150mm Sign as Dorma DSS-135TC1

1No
150 x 150mm Sign as Dorma DSS-138C2

2No

813 x 200mm Stainless steel kick/push plate counter 
screwed around perimeter as Dorma DKP-430-SF-200

3

NOTE

All structural steelwork to be fabricated in accordance 
with SANS 14713 Part 2.

Dimensions and levels to be verified on site prior to 
manufacture. 

Any discrepancies found during site measure to be 
reported to and resolved by the Engineer prior to 
manufacture. 

All structural steel elements must be inspected by the 
Engineer prior to transporting to site.

All bolts must be grade 8.8 unless otherwise specified 
by the Engineer.

STRUCTURAL STEELWORK

All welds to be with E700XX electrodes, according to 
AWS or similar approved by the Engineer.

All hot rolled structural steel members to be grade 
S355JR and plates to be grade 300WA.

Purlins and girts to be pre-galvanised.
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All structural steelwork inclusive of bolts, nuts, washers, 
plates, connections, etc., other than purlins & girts to be 
hot dipped galvanised in accordance with SANS 121 or 
ISO 1461

All hot dipped members to be drilled, cut, welded, etc., 
prior to galvanising.

Prices to include for preparation of shop drawings for 
approval of the Engineer prior to manufacture. A 
minimum of 7 days must be allowed for checking of 
shop drawings.

Prices to include for fabrication, cutting, drilling, bending, 
welding, etc., delivery to site, and hoisting up and 
erecting into position.
  

Note: 
The following restrictions are applicable on ground floor 
slab during construction and erection of structural steel.

0-7 days: Concrete curing; no loading on ground floor 
slab permitted.
7-14 days: Light foot traffic permitted.
14-28 days: Light vehicles <5 ton.
28+ days: Maximum gross crane load during 
construction = 25 ton (excludes lifting load). Crane 
outrigger base footings to be on double cross layer of 50 
x 228mm timber spreader supports over and area of 
1,00 x 1,00m or similar approved by the Engineer to 
avert damage to concrete ground floor slab. Only tyre 
cranes permitted on slab. Slab to be cleaned after 
completion.
  

0.34t

175 x 75 x 20 x 2,5 mm Cold formed lipped channel 
purlins (pre-punched)
 

1

Pre-Galvanised Members

4.59t

225 x 75 x 20 x 2,5 mm Cold formed lipped channel 
purlins (pre-punched)
 

2
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0.03t
16mm Diameter sag rods1

Hot Dipped Galvanised Members

0.06t

50 x 50 x 5mm Angle iron sag rods between roof 
members

2

0.09t
50 x 50 x 5mm Angle iron trimmers3

0.56t
70 x 70 x 6mm Angle iron rafter bracing4

0.32t
88.9 x 3mm Circular hollow section bracing5

4.37t
254 x 146 x 31kg/m UB rafters6

1.02t

Purpose made T-section rafter formed of 100 x 100mm 
member welded to top edge of and including 440 x 
10mm member to form T, the 440 x 10mm cut to splay 
along the length

7

0.11t

Extra on last for 48.4 x 4mm circular hollow section rail 
welded to edge of splayed member

8

2.30t

Plates, angles, cleats, brackets, connections, bolts 
(grade 8.8), washers, etc.

9

30No

M16 U-shaped holding down bolt (grade 8.8 threaded 
bar) 1100mm girth (refer to ZNM Engineers drawing No 
WD 3103)

10

Hot Dipped Galvanised Holding Down Bolts, Etc

30No

Embed U-shaped holding down bolt in exact position in 
top of concrete beam

11
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METALWORK

56m

100 x 80 x 8mm Angle iron bearer as lintol placed in 
position in brick wall

1

HOT DIPPED GALVANISED MILD STEEL 

2No

Xpanda galvanised steel chain operated slatted roller 
shutter door size 3.00 x 2.47m complete with aluminium 
T bar, polycarb inserts, guides, etc including building 
into position

2

ROLLER SHUTTER DOORS

2No

White powder coated aluminium shower pivot door size 
900 x 2000mm as supplied by Eagle including fixing in 
position

3

SHOWER DOORS 

PLASTERING

SCREEDS 

389m2
30mm Thick on floors4

Cement Screeds On Concrete 

2m2
Average 40mm thick graded to falls to outlet
 

5

39m2
Average 80mm thick to roof slab graded to falls to outlet
 

6

Granolithic 

123m2
30mm Thick on floors
 

7

Untinted Granolithic On Concrete 

INTERNAL PLASTER 
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1,401m2
Walls including flush columns and beams1

Cement Plaster On: 

32m2
Concrete ceilings
 

2

71m2
Narrow widths 3

EXTERNAL PLASTER 

119m2
Walls including flush columns and beams4

Cement Plaster On: 

13m2
Narrow widths 5

62m
200 x 20mm Thick door or window surround6

TILING

WALL TILING 

409m2
On walls7

Provide The Prime Cost Sum Of R 250.00/m2 Nett 
Supply Only For 300 x 600mm Ceramic Wall Tiles - 
Prices Are To Include For Laying, Tal Goldstar 
Adhesive, Pointing With Tal Tinted Epoxy Grout, Waste 
And Profit (Plaster Elsewhere Measured)

13m2
On narrow widths8

128m
Aluminium tile trim as Kirk Marketing ASQE120.N9

Sundries
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2No

White glazed ceramic recessed soap dish holder as 
Vaal 71511084 fixed to wall

1

FLOOR TILING 

307m2
On floors 2

Provide The Prime Cost Sum Of R 250.00/m2 Nett 
Supply Only For 600 x 600mm Ceramic Floor Tiles - 
Prices Are To Include For Laying, Tal Goldstar 
Adhesive, Pointing With Tal Tinted Epoxy Grout, Waste 
And Profit (Screeds Elsewhere Measured)

2m2

On floors to falls to outlet of shower including cutting 
tiles to size 100 x 100mm

3

193m
Cut skirting tile 100mm high4

12m
Ditto, fixed to drywall partitions5

205m

Aluminium tile trim as Kirk Marketing ASQE120.N fixed 
to top of skirting

6

Sundries

17m
Aluminium ramp trim as Kirk Marketing ARWR100.N7

124m

PVC movement joint with grey insert as Kirk Marketing 
AMJ120.14

8

GLAZING

4m2

6.35mm Intruderprufe clear laminated safety glass and 
glazing in panes exceeding 0.10 and not exceeding 
0,50m2
 

9

GLAZING TO WOOD WITH BEADS (ELSEWHERE 
MEASURED) 
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14No

6mm Float glass silvered back mirror size 600 x 750mm 
with polished edged, four times holed for and screwed to
plugs in wall with chromium plated dome headed screws 
and cork washers at back 

1

MIRRORS 

PAINTING

ON PLASTER, ETC 

32m2
Internal plastered ceilings and beams2

Prepare Surface And Apply One Coat Primer And Two 
Coats Super Acrylic PVA Paint On: 

1,050m2
Internal plastered walls3

Prepare Surface And Apply One Coat Primer And Two 
Coats Plascon Cashmere Paint On: 

185m2
Drywall partitions4

131m2External plastered walls5

Prepare Surface And Apply One Coat Primer, One Coat 
Micatex And Two Coats Plascon Wall N All Paint On: 

ON METAL 

2m2
Backs of door linings before setting up in position6

Prepare Surface And Apply one Coat Bituminous Paint 
On:

2m2
Galvanised door frames
 

7

Prepare Surface And Apply One Coat Primer And Two 
Coats Velvaglo Paint On: 

305m
Aluminium cover strip not exceeding 300mm girth8
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ON WOOD 

77m
Backs of frames not exceeding 300mm girth1

Prepare Surface And Apply One Coat Primer On: 

90m2
Doors 2

Prepare Surface And Apply One Coat Primer And Two 
Coats Velvaglo Paint On

23m2
Door frames 3

66m
Skirting, rail, etc not exceeding 300mm girth
 

4
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2021/01

BILL NO 4

PLUMBING AND DRAINAGE

For Preambles and Specifications refer to:

1. "Model Preambles for Trades" as published by the 
Association of South African Quantity Surveyors (2008 
Edition).

2. Where a trade name is specified an equal or other 
approved trade name may be approved subject to the 
Client's approval.

3. Drawings for civil services comprising stormwater 
drainage, sub soil drainage, sewer reticulation, water 
reticulation & fire main as prepared by ZNM Civil 
Engineers and included with the tender documents. The 
Contractor is to refer to these drawings and make 
themselves fully acquainted with them when pricing the 
relevant items in the Bill of Quantities as no extras 
arising out of their failure to do so will be entertained.

Note: 

STORMWATER DRAINAGE 

27m

110mm Pipe laid in and including trenches not 
exceeding 1,00m deep

1

UPVC Pipes And Fittings (Class 34) Including 100mm 
Selected Granular Bedding Layer And Selected Fill 
Material Layer Complying With SANS1200LB, 
Backfilling, Compacted In Layers To A Mod A.A.S.H.T.O 
Density Of 95%, Including Excavations In Earth, Risk Of 
Collapse, Shoring, Keeping Excavations Free From 
Water, Working Space, Filling In And Ramming With 
Imported G7 Filling to 95%, Carting Away Surplus Soil, 
Etc

60m
160mm Ditto2
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28m

110mm Pipe laid in and including trenches exceeding 
1.00 and not exceeding 2.00m deep

1

40m
160mm Pipe Ditto2

4No
110mm Junction 3

Extra For: 

34m

450mm Pipe laid in and including trenches not 
exceeding 1.00m deep

4

Reinforced Concrete Pipes (Class 100D) With Spigot 
And Socket joints Including 100mm Selected Granular 
Bedding Layer And Selected Fill Material Layer 
Complying With SANS1200LB, Backfilling, Compacted 
In Layers To A Mod A.A.S.H.T.O Density Of 95%, 
Including Excavations In Earth, Risk Of Collapse, 
Shoring, Keeping Excavations Free From Water, 
Working Space, Filling In And Ramming With Imported 
G7 Filling To 95%, Carting Away Surplus Soil, Etc

107m

450mm Pipe laid in and including trenches exceeding 
1.00 and not exceeding 2.00m deep

5

5m
600mm Ditto6

61m

450mm Pipe laid in and including trenches exceeding 
2.00 and not exceeding 3.00m deep

7

93m
600mm Ditto8

1No

Excavate to expose side of existing manhole exceeding 
2.00 and not exceeding 3.00m deep and connect up 
new 600mm pipe and make good to manhole after

9

Sundries 
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1No

Excavate to expose existing 600mm stormwater pipe 
exceeding 2.00 and not exceeding 3.00m deep and cut 
in to receive new manhole (elsewhere measured) and 
make good

1

12m

Cement Concrete 20MPa in encasing 110mm pipe to a 
minimum thickness of 100mm all round including any 
necessary formwork, etc 

2

4No

110mm Diameter UPVC ABC rodding eye cover and 
frame including joint to UPVC pipe and encasing in 500 
x 500 x 250mm thick concrete 

3

10No

Stormwater grid inlet catchpit size 600mm x 600mm x 
not exceeding 1.00m deep internally complete (refer to 
CSE Engineers drawing No E813-010)

4

5No

Ditto, exceeding 1.00 and not exceeding 2.00m deep 
internally

5

3No

Ditto, exceeding 2.00 and not exceeding 3.00m deep 
internally

6

2No

Stormwater manhole size 750mm x 750mm x exceeding 
1.00 and not exceeding 2.00m deep internally complete 
(refer to CSE Engineers drawing No E813-010)

7

1No

Ditto, exceeding 2.00 and not exceeding 3.00m deep 
internally

8

1No

Ditto, but size 900 x 1200mm exceeding 2.00 and not 
exceeding 3.00m deep internally

9

4No

Kerb inlet manhole size 900mm x 3100mm x exceeding 
2.00 and not exceeding 3.00m deep internally complete 
(refer to CSE Engineers drawing No E813/010)

10
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1No

Stormwater relax tank to suit 450mm pipe size 1500mm 
x 28500mm x not exceeding 1.00m deep internally 
complete including encasing inlet pipe as shown on the 
drawing (refer to CSE Engineers drawing No E813/010))

1

1No

Ditto, exceeding 1.00 and not exceeding 2.00m deep 
internally

2

STORMWATER V-CHANNEL

SUB SOIL DRAINAGE

447m

Megaflow MEG 300 drain system size 315 x 40mm laid 
vertically in and including 150mm wide x 400mm deep 
trench to falls including backfilling with sand, 
excavations, carting away surplus material, etc

3

Megaflow Geocomposite Panel Drain System

5No
Extra for bend4

17No
Ditto, junction5

6No
Ditto, joint to catchpit (elsewhere measured)6

55m

Composite sub soil drain laid in and including trenches 
exceeding 1.00 and not exceeding 2.00m deep formed 
of 100mm diameter Kaytech M100 Flow Drain with 
2.00mm high Kaytech 525 Flownet above all covered 
with Bidem A4 including backfilling to trench with 
selected granular fill compacted to 93% AASHTO 
density including excavations, carting away, etc

7

Kaytech Flo-Drain System Complete

130m
Ditto, but laid in excavations behind retaining walls8
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1No
Connect Flow Drain into stormwater manhole1

SOIL AND WASTE WATER DRAINAGE 

29m

110mm Pipe laid in and including trenches not 
exceeding 1.00m deep

2

UPVC Pipes And Fittings (Class 34) Including 100mm 
Selected Granular Bedding Layer And 460mm Selected 
Fill Material Layer Complying With SANS1200LB, 
Backfilling, Compacted In Layers To A Mod A.A.S.H.T.O 
Density Of 95%, Including Excavations In Earth, Risk Of 
Collapse, Shoring, Keeping Excavations Free From 
Water, Working Space, Filling In And Ramming 
Imported G7 Material, Carting Away Surplus Soil, Etc

9m
160mm Ditto3

18m

110mm Pipe laid in and including trenches exceeding 
1.00 and not exceeding 2.00m deep

4

184m
160mm Ditto5

20m

160mm Pipe laid in and including trenches exceeding 
2.00 and not exceeding 3.00m deep

6

5m

160mm Pipe laid in and including trenches exceeding 
3.00 and not exceeding 4.00m deep

7

1No
160mm Straight reducer 8

Extra For: 

50No
110mm Bend 9

2No
160mm Bend 10
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2No
110mm Inspection eye bend 1

1No
160mm Ditto 2

3No
110mm Junction 3

1No
160mm Ditto 4

22No
110mm Inspection eye junction 5

3No
160mm Ditto 6

2No
110mm Inspection eye reducing junction 7

1No
160mm Ditto 8

1No

Excavate to expose side of existing manhole exceeding 
3.00 and not exceeding 4.00m deep and connect up 
new 160mm pipe and make good to manhole after 
including altering existing benching, channelling, etc

9

Sundries 

13m

Cement Concrete 20MPa in encasing 110mm pipe to a 
minimum thickness of 100mm all round including any 
necessary formwork, etc 

10

20m
Ditto, to 160mm pipe 11

19No
Ditto, to 110mm bend 12

1No
Ditto, to 160mm bend 13

-84-

PLUMBING AND DRAINAGE
Bill No.  4

MANUFACTURING FACILITY IN ZONE 1A EB-DRG-11-20-Z1A

Carried to Collection R



2021/01

6No

UPVC gulley trap complete with UPVC removable 
grating including encasing all round with cement 
concrete 15MPa and with standard precast concrete 
surround fitted on top including excavation, risk of 
collapse, fill in and ram, formwork, etc 

1

4No

110mm Diameter UPVC ABC rodding eye cover and 
frame including joint to UPVC pipe and encasing in 500 
x 500 x 250mm thick concrete 

2

1No
160mm Ditto3

1No

Floor drain as Rofo R280V NW100 complete with "P" 
trap, short length of cast iron pipe with socket, S.S.N. 
coupling, encasing in concrete, joint to PVC pipe, etc

4

4No

Sewer manhole size 0.90 x 0.90 x not exceeding 1.00m 
deep internally complete (refer to CSE Engineers 
drawing No E813/101)

5

7No

Ditto, exceeding 1.00 and not exceeding 2.00m deep 
internally

6

1No

Ditto, exceeding 2.00 and not exceeding 3.00m deep 
internally

7

400m3

Extra over excavations for drain trenches, etc in earth 
for excavation in soft rock 

8

200m3
Ditto, in hard rock 9

In remeasuring the cubic quantity of extra for 
excavations in soft, hard rock, etc for drain trenches, etc 
the following basis shall apply: 

Note:
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Drain Trenches, Water Supply, Etc - Trenches not 
exceeding 1,00m deep shall be taken 0,60m wider than 
the internal diameter of the pipe. This width shall be 
increased by 100mm for each successive depth of 
1,00m to a maximum of 1,00m wider than the internal 
diameter of the pipe. 

Inspection Chambers, Etc - Inspection chambers, etc 
shall be taken to the full extent in width and depth and 
no more. 

SANITARY PLUMBING 

28m
40mm pipes 1

UPVC Pipes And Fittings 

24m
50mm Pipes 2

36m
110mm Pipes 3

25m

40mm Pipes chased into walls including making good to 
plaster

4

20m
50mm Ditto5

10m

40mm Pipes in fill under floors including any excavation, 
backfilling, etc

6

12m
50mm Ditto7

7No
50mm Straight reducer 8

Extra For: 

3No
110mm Ditto 9
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15No
110mm Pan connector 1

30No
40mm Bend 2

36No
50mm Bend 3

4No
110mm Bend 4

12No
40mm Inspection eye bend 5

12No
50mm Ditto 6

14No
110mm Ditto7

6No
40mm Junction 8

4No
50mm Ditto 9

3No
110mm Ditto 10

4No
40mm Inspection eye junction 11

5No
50mm Ditto 12

5No
110mm Ditto 13

2No
50mm Inspection eye reducing junction 14

2No
110mm Ditto 15
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3No
50mm UPVC vent valve 1

Sundries 

2No
110mm Ditto2

4No

50mm PVC "P" trap including joint to pipe and outlet of 
fitting

3

2No

40mm Shower trap as Cobra COB-373SQ including joint 
to pipe 

4

14No

32 x 40mm Chromium plated bottle trap as Cobra COB-
385/35 including joint to pipe and outlet of fitting 

5

6No
40 x 40mm Ditto, as Cobra COB-365/406

3No

40mm Brass combination sink "P" trap including joint to 
pipe and outlet of fitting 

7

13No

Wash hand basin as "Betta Classico WCL008A" or other 
approved with pedestal as "Betta Classico PCL008A" or 
other approved complete with waste union, overflow 
tube attachment, plug and chain, brackets, etc (taps 
elsewhere measured)

8

SANITARY FITTINGS 

1No

Wash hand basin as "Vaal Hibiscus VAA-702303WH" or 
other approved with pedestal as "Vaal VAA-715222WH" 
complete with waste union, overflow tube attachment, 
plug and chain, brackets, etc (taps elsewhere 
measured)

9

14No

WC suite comprising pan as "Betta Rapido RT0208A" 
and approved double flap seat complete (Flushmaster 
valve elsewhere measured)

10
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1No

Paraplegic WC suite comprising pan as "Vaal Pearl 
Paraplegic VAA-730103WH", approved double flap 
seat", matching 9 litre cistern with side flush valve, flush 
pipe, etc complete

1

1No

535 x 454 x 255mm Stainless steel drip sink as Franke 
350950 or other approved complete with approved 
brackets, etc and fixing in position 

2

6No

"Vaal Lavatera VAA-705426WH" or other approved 
fireclay wall urinal complete with waste union, brackets, 
chromium plated sparge pipe, etc

3

2No

Stainless steel double bowl sink unit as "Frankie 
Quinline 1990007" or other approved size 1200 x 
500mm complete with waste union, plug, chain, etc and 
fixing on top of timber fitting (elsewhere measured) 

4

1No

Ditto, but single bowl as "Franke Quinline 1990003" or 
other approved

5

WATER SUPPLY 

28m

32mm Pipe laid in and including trenches not exceeding 
1,00m deep

6

UPVC Pipes And Fittings (Class 9 Including 100mm 
Selected Granular Bedding Layer And 375mm Selected 
Fill Material Layer Complying With SANS1200LB, 
Backfilling, Compacted In Layers To A Mod A.A.S.H.T.O 
Density Of 95%, Including Excavations In Earth, Risk Of 
Collapse, Shoring, Keeping Excavations Free From 
Water, Working Space, Filling In And Ramming With 
Imported G7 Material, Carting Away Surplus Soil, Etc

27m
75mm Ditto7

2No
32mm Flange adaptor8

Extra For UPVC Fittings: 
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2No
75mm Ditto1

1No
75mm Bend 2

2No

32mm Extension piece 530mm long with one end plain 
and other end butt welded to bend

3

Galvanised Mild Steel Pipes And Fittings Including 
Wrapping With Canusa Wrapidbond System

2No
Ditto, but 1072mm long4

1No

80mm Extension piece 380mm long with one end plain 
and other end butt welded to bend

5

1No
Ditto, but 2186mm long6

1No

80mm Distance piece pipe flanged one side with length 
of 247mm flange to open end

7

1No

80mm puddle pipe flanged on both sides with length of 
630mm flange to flange

8

1No
80mm VJ flanged adaptor9

2No
32mm Puddle flange10

1No
80mm Ditto11

1No
100 x 80mm Flanged reducer12

2No
32mm 90 Degree butt welded long radius bend13
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1No
80mm Ditto1

38m
15mm Pipes 2

Class II Copper Pipes 

45m
22mm pipes 3

10m
28mm Pipes 4

5m
35mm Pipes 5

65m

15mm Pipes chased into walls including making good to 
plaster
 

6

28m
22mm Ditto7

8m
28mm Ditto
 

8

15m
15mm Pipes laid in and including trenches 9

10m
22mm Ditto 10

10m
28mm Ditto
 

11

105No
15mm Fittings 12

Extra For Approved Brass Compression Fittings 

102No
22mm Fittings 13

18No
28mm Fittings 14
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2No
35mm Straight connector1

2No
35mm Straight reducing coupling 2

5No
35mm Bent coupling 3

1No
35mm Tee 4

2No
35mm Reducing tee 5

4m3

Cement concrete (26MPa) in thrust blocks at bends, 
tees, etc including necessary excavation, formwork, etc

6

Sundries 

53No

15mm Chromium plated angle regulating valve with 
350mm flexi tube as Cobra 832/350 including joints to 
pipes 

7

6No
15mm Brass stopcock including joints to pipes 8

4No
22mm Ditto 9

1No
28mm Ditto 10

1No
35mm Ditto 11

1No

80mm Galvanised mild steel flanged AVK RSV gate 
valve with spindle including joints to pipes

12

2No

15mm Chromium plated stopcock including joints to 
pipes 

13
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3No
15mm Brass hose tap including joint to pipe 1

28No

15mm Chromium plated pillar tap as Cobra Star 111" or 
other approved including joint to pipe 

2

3No

15mm Chromium plated sink mixer as "Cobra 166/041" 
or other approved including joints to pipes 

3

1No

15mm Chromium plated medical mixer as "Cobra COB-
NM-851" or other approved including joints to pipes 

4

2No

15mm Chromium plated under tile stopcock as "Cobra 
Star 138" or other approved including joints to pipes 

5

2No

15mm Chromium plated shower head as "Cobra COB-
KP2-61" or other approved including joint to pipe 

6

15No

Chromium plated flushvalve and spargepipe as "Cobra 
COB-FJ2-100" including joints to pipes 

7

6No

Chromium plated urinal flushvalve as "Cobra COB-FJ6-
000" including joints to pipes 

8

4No
22mm Brass vacuum breaker including joint to pipe 9

2No

22mm Brass pressure control valve including joints to 
pipes 

10

2No
22mm Brass relief valve including joints to pipes 11

1No

100 Litre 600KPa high pressure horizontal hot water 
geyser including fixing to wall and joints to pipes 

12

1No
Ditto, but 200 litre13
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1No

Saint Gobian Isover geyser blanket to suit 100 litre 
geyser

1

1No
Ditto, to suit 200 litre geyser2

1No
Galvanised sheet iron tray to suit 100 litre geyser3

1No
Ditto, to suit 200 litre geyser4

2No
25mm Approved circulating pump complete5

15m
50mm UPVC overflow pipe
 

6

28m

Saint Gobian Isover insulation to 15mm pipe all in strict 
accordance with the manufacturers instructions

7

41m
22mm Ditto 8

13m
28mm Ditto
 

9

WATER RING MAIN TO FACTORY AREA

21m

28mm Pipes fixed to structural steel member at a height 
of approximately 10.00m including G clamps, insulated 
clamps, threaded bars at not exceeding 0.50m centres 
and allowance for a cherry picker

10

Class II Copper Pipes 

15m
35mm Ditto11

6m
42mm Ditto12

285m
67mm Ditto13
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12No
28mm Fittings 1

Extra For Ninco Capillary Fittings 

2No
35mm Straight reducer2

1No
42mm Ditto3

10No
67mm Ditto4

4No
35mm Bent coupling5

2No
42mm Ditto6

45No
67mm Ditto7

1No
35mm Tee8

1No
42mm Ditto9

1No
67mm Ditto10

1No
35mm Reducing tee11

1No
42mm Ditto12

4No
67mm Ditto13

55No
Insertion rubber and label fixed to pipe14

Sundries
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6No
28mm Brass gate valve including joints to pipes 1

1No
35mm Ditto 2

1No
42mm Ditto 3

8No
67mm Ditto 4

1No
67mm Brass strainer including joints to pipes5

FIRE SERVICE 

94m

75mm Pipe laid in and including trenches not exceeding 
1,00m deep

6

UPVC Pipes And Fittings (Class 12) Including 100mm 
Selected Granular Bedding Layer And 375mm Selected 
Fill Material Layer Complying With SANS1200LB, 
Backfilling, Compacted In Layers To A Mod A.A.S.H.T.O 
Density Of 95%, Including Excavations In Earth, Risk Of 
Collapse, Shoring, Keeping Excavations Free From 
Water, Working Space, Filling In And Ramming With 
Imported G7 Material, Carting Away Surplus Soil, Etc

5m
110mm Ditto7

3m
160mm Ditto8

47m

110mm Pipe laid in and including trenches exceeding 
1.00 and not exceeding 2,00m deep

9

9No
75mm Flanged adaptor10

Extra For UPVC Fittings

3No
110mm Ditto11
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2No
110mm Straight reducer1

1No
110mm Bend 2

1No
110mm Reducing tee3

1No
160mm Ditto4

2No
160mm Socketed repair coupling5

10m
80mm Vertical hydrant pipe6

Galvanised Mild Steel Pipes And Fittings Including 
Wrapping With Canusa Wrapidbond System

4No

80mm Extension piece 380mm long with one end plain 
and other end butt welded to bend

7

4No
Ditto, but 2186mm long8

1No

100mm Extension piece 380mm long with one end plain 
and other end butt welded to bend

9

5No
Ditto, but 500mm long10

1No
Ditto, but 2147mm long11

1No

80mm Distance piece pipe flanged one side with length 
of 200mm flange to open end

12

1No
Ditto, but 440mm long13

1No
Ditto, but 550mm long14
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1No

80mm puddle pipe flanged on both sides with length of 
630mm flange to flange

1

1No
Ditto, but 670mm long2

1No
80mm VJ flanged adaptor3

1No
100mm Ditto4

8No
80mm Puddle flange5

2No
100mm Ditto6

2No
100 x 80mm Flanged reducer7

1No
100mm 90 Degree bend flanged both sides8

9No
80mm 90 Degree butt welded long radius bend9

1No
100mm Ditto10

1No
100mm Flanged tee11

1No

Excavate for, locate and cut into existing 160mm water 
main to receive new fittings (elsewhere measured)

12

Sundries 

10m3

Cement concrete (25MPa) in thrust blocks at bends, 
tees, etc including necessary excavation, formwork, etc

13

1No

80mm Galvanised mild steel flanged AVK RSV gate 
valve with spindle including joints to pipes

14
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1No
100mm Ditto1

1No

80mm Galvanised mild steel flanged sensus Meistream 
combination water meter including joints to pipes

2

1No

100mm Galvanised mild steel flanged swing type non 
return valve with 16 bar operating pressure including 
joints to pipes

3

5No

Approved right angle shielded fire hyrant Woodlands 
type as per SABS 1128-2/SANS 1128-2 including 80mm 
tapered thread for BSP and 80 x 63mmm brass reducer 
and transition coupling with brass male thread and 
reducer bush and including joint to pipe

4

5No

Concrete fire hydrant pedestal complete with 
reinforcement, formwork, paint, etc (refer to CSE 
Engineers drawing No E813/010)

5

1No

Twin booster pillar unit complete inclusive of all pipes 
and fittings, concrete pillar encasement, etc. (refer to 
CSE Engineers drawing No E813/010 : price to include 
all items from the 110mm tee piece upwards)

6

1No

Domestic and fire water valve meter valve complete 
(refer to CSEM Engineers drawing no E813/011)

7

SPRINKLER SERVICE

34m

200mm Pipe laid in and including trenches not 
exceeding 1,00m deep

8

Galvanised Mild Steel Pipes And Fittings Including 
Wrapping With Canusa Wrapidbond System

1No

200mm Extension piece 600mm long with one end plain 
and other end butt welded to bend

9
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1No
Ditto, but 826mm long1

1No
2080mm Puddle flange2

2No
200mm 90 Degree butt welded long radius bend3

4m3

Cement concrete (25MPa) in thrust blocks at bends, 
tees, etc including necessary excavation, formwork, etc

4

Sundries 

Item

Allow for testing all stormwater drainage, sub-soil 
drainage, soil and waste water drainage, sanitary 
plumbing, sanitary fittings, water supply, fire service, 
sprinkler service to the satisfaction of the architect and 
the  Municipal Authorities, replace any defective work 
free of charge and leave perfect
 

5

TESTING 

6No

Cut hole through facebrick wall for pipe not exceeding 
100mm diameter and make good 

6

BUILDERS WORK IN CONNECTION WITH PLUMBING 
INSTALLATION 

45m

Prepare surface and apply one undercoat and two coats 
gloss enamel paint to copper pipes not exceeding 
300mm girth 

7
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AmountItem
No

Quantity Rate

2021/01

BILL NO. 5

EXTERNAL WORKS 

ALL TRADES 

For Preambles see "Model Preambles for Trades" as 
published by the Association of South African Quantity 
Surveyors (2008 Edition). 

Note: 

12,000m2

Digging up and removing from site all rubbish, debris, 
vegetable matter, shrubs, small trees, etc and clearing 
site

1

SITE CLEARANCE, ETC

500m3

Strip layer of top soil and deposit on site in spoil heaps 
for later re-use (elsewhere measured)
 

2

1,642m3

Strip layer of top soil and deposit on site in spoil heaps 
to be carted off site (elsewhere measured)
 

3

1,642m3

Load excavated topsoil from spoil heaps and cart away 
to a dumping site to be located by the contractor

4

500m3

Top soil from spoil heaps including any sifting, removal 
of weeds, branches, twigs, etc and spreading and 
shaping to required levels and slopes (100mm 
thickness)
 

5

3,525m3

Excavate in earth to open face to reduce levels over site 
to form platforms, etc and deposit on site in spoil heaps
 

6

BULK EARTHWORKS AND BUILDING PLATFORMS

300m3
Extra over for excavation in soft rock 7
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180m3
Ditto, in hard rock 1

Item
Allow for keeping excavations free from water2

3,075m3

Load surplus or unsuitable material from spoil heaps 
and cart away to a dumping site to be located by the 
contractor

3

450m3

Selected filling obtained from excavated material in 
making up levels over site, etc compacted to 93% Mod 
AASHTO density
 

4

3,500m3

Earth filling using imported G7 material in making up 
levels over site and compacted to 93% Mod AASHTO 
density
 

5

10,712m2

Scarify to a depth of 150mm and compact to 93% Mod 
AASHTO density.

6

40No
Modified AASHTO density test on filling 7

448m2

Trim and restore to original level, scarify in-situ material 
to a depth of 150mm and compact to 93% Mod 
AASHTO density

8

PEDESTRIAN WALKWAYS

67m3

150mm Thick sub-base course of G5 material supplied 
by the contractor and compacted under sidewalks, etc to
95% Mod AASHTO density (Note: Quantity is measured 
in cubic metres)

9

67m3

150mm Thick base course of G5 material supplied by 
the contractor and compacted under sidewalks, etc to 
98% Mod AASHTO density (Note: Quantity is measured 
in cubic metres)

10
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1m3
Concrete 25MPa in pedestrian ramps1

4m2
Broom finish to top of ramps to falls2

12m
Formwork to edge, riser, etc not exceeding 300mm high
 

3

4m2
Type 193 mesh reinforcement in concrete ramps4

448m2

200 x 150 x 55mm Thick Bosun Smooth Ethnic Grey 
pavers laid to approved patterns on and including a 
20mm thick sand bed including grouting joints after 
laying all to comply with SABS 1058 and SABS 1200-
MJ

5

16m
Circular cutting and waste to last6

499m

Extra over pavers for perimeter margin including any 
necessary thickening

7

16m
Ditto, circular on plan8

150m

Precast concrete kerb (SABS 927 figure F10) size 100 x 
250mm finished smooth from the mould including 
excavation, backfilling, bedding and laying on a 15 MPa 
concrete bed, jointing, pointing, etc and continuous 
cement concrete haunching at back

9

3,030m2

Trim and restore to original level, scarify in-situ material 
to a depth of 150mm and compact to 93% Mod 
AASHTO density

10

ROADWAYS AND PARKING AREAS
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365m3

150mm Thick sub-base course of G7 material supplied 
by the contractor and compacted under roads, etc to 
95% Mod AASHTO density (Note: Quantity is measured 
in cubic metres)

1

455m3

150mm Thick base course of G5 material supplied by 
the contractor and compacted under roads, etc to 98% 
Mod AASHTO density (Note: Quantity is measured in 
cubic metres)

2

316m3

125mm Thick layer of C3 material supplied by the 
contractor and compacted under floors, etc to 98% Mod 
AASHTO density (Note: Quantity is measured in cubic 
metres)

3

26Sets

Allow for preparing and curing set of three concrete test 
cubes, each size 150 x 150 x 150mm and pay all cost of 
transport to an approved mechanical laboratory and all 
testing charges

4

486m3

Reinforced cement concrete 30MPa/19mm stone with 
low water cement ratio of approximately 0.55 in roads

5

2,430m2
Broom drag finish on top of concrete6

1,188m

3 x 65mm Saw cut with top reamed out to 8 x 25mm in 
top of concrete

7

1,188m

Clean out above saw cut and seal with Dow Corning 
800 SL sealant including backing cord in strict 
accordance with the manufacturers instructions

8

424m

10mm Closed cell expanded polyethelene pre-formed 
joint filler 200mm high with hinged blocking piece 
between concrete roads and precast concrete kerbs

9
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424m

Remove hinged blocking piece and seal 10 x 10mm 
cavity with Sika Pro -3WF polyurethane sealant in strict 
accordance with manufacturers instructions

1

364m

Form construction joint 200 mm high using a diamond 
dowel system comprising 6mm thick x 115 x 115mm hot 
dipped galvanised plates at 450mm centres including all 
necessary formwork, temporary pegs, stays, supports, 
bond breaking compound etc

2

29m
Formwork to edge, riser, etc not exceeding 300mm high
 

3

350m2
Type 193 mesh reinforcement in concrete ramps4

297m

Precast concrete barrier kerb (SABS 927 figure 3) size 
150 x 300mm finished smooth from the mould including 
excavation, backfilling, bedding and laying on a 15 MPa 
concrete bed, jointing, pointing, etc and continuous 
cement concrete haunching at back
 

5

39m
Ditto, circular on plan to a radius exceeding 4m6

18m
Ditto, circular on plan to a radius not exceeding 4m7

78m

Precast concrete channel (SABS 927 figure 14) size 300 
x 125mm high finished smooth from the mould including 
excavation, backfilling, bedding and laying on a 15 MPa 
concrete bed against channel, jointing, pointing, etc

8

12m
Ditto, circular on plan to a radius exceeding 4m9

6m
Ditto, circular on plan to a radius not exceeding 4m10
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71m

Precast concrete kerb with channel (SABS 927 figure 8) 
size 450 x 220mm finished smooth from the mould 
including excavation, backfilling, bedding and laying on 
a 15 MPa concrete bed, jointing, pointing, etc and 
continuous cement concrete haunching at back
 

1

2No

Standard stop sign complete including pole, concrete 
base, excavation, etc

2

1No
Ditto, but yield sign3

2No
Ditto, but speed restriction sign4

1No
Ditto, but disabled parking sign5

129m

Prepare surface and apply bitumen based roadmarking 
paint to line concrete roadway 100mm wide

6

15m
Ditto, but 150mm wide7

10m
Ditto, but 300mm wide8

20m
Ditto, but 600mm wide9

4No

Ditto, but painted arrow sign facing one direction 4.00m 
long

10

4No

Ditto, but painted arrow sign facing two directions 4.00m 
long

11

1No
Ditto, but painted disabled parking bay sign 2.00m long12

2No
Ditto, but painted sign 2.00m high to read "STOP"13
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16m3

Excavate for surface trenches not exceeding 2.00m 
deep 

1

SCREEN WALL AT MAIN GATE ENTRANCE

4m3
Extra over for excavation in soft rock 2

4m3
Ditto, in hard rock 3

40m2

Risk of collapse not exceeding 1.50m deep to trench 
excavations

4

Item
Allow for keeping excavations free from water 5

16m3

Load surplus or unsuitable material from spoil heaps 
and cart away to a dumping site to be located by the 
contractor 

6

8m3

Earth filling using imported G7 material in backfilling to 
trenches,etc and compacted in layers not exceeding 
150mm thick to 95% Mod AASHTO density
 

7

4m3

Cement concrete 20MPa/19mm stone in footings cast 
against excavated surfaces

8

0.60t

Steel reinforcing bars of various diameters to concrete 
footings

9

80m2
One brick wall10

430m
155mm Brick mesh reinforcement in walls11

70m2

Extra over brickwork for faced brickwork in selected 
Corobrik Silver Grey Travertine FBX facebricks

12
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70m2
External plaster to walls1

8m2
Ditto, in narrow widths2

78m2

Prepare surface and apply one coat primer and two 
coats Wall n All to external plastered walls

3

75m3

Excavate for surface trenches and bases not exceeding 
2.00m deep 

4

PRECAST CONCRETE STACK BLOCK RETAINING 
WALLS

16m3
Extra over for excavation in soft rock 5

8m3
Ditto, in hard rock 6

208m2

Risk of collapse not exceeding 1.50m deep to trench 
excavations

7

Item
Allow for keeping excavations free from water 8

220m2

Allow for any trimming to existing bank to the correct 
angle suitable to receive the stack block wall

9

75m3

Load surplus or unsuitable material from spoil heaps 
and cart away to a dumping site to be located by the 
contractor 

10

205m3

Earth filling using imported G7 material in backfilling to 
trenches,etc and compacted in layers not exceeding 
150mm thick to 95% Mod AASHTO density
 

11

75m3

Top soil supplied by the Contractor including placing 
and lightly compacting into concrete stack block walls

12
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19m3

Cement concrete 20MPa/19mm stone in footings cast 
against excavated surfaces

1

94m2
Type 617 mesh reinforcement in concrete footings2

228m2

Retaining wall formed of "Terraforce V8 400" blocks 
500mm high overall laid in close configuration 
(backfilling and trimming of banks elsewhere measured)

3

150m

Temporary fence 1.80m high formed of Weldmesh fence 
with 50 x 100mm apertures covered with 70% shade 
cloth cladding, six strands 2.24mm diameter strain 
straining wire with and including 75-100mm diameter 
CCA timber intermediate posts 2.40m long at 3.00m 
centres including excavation for posts, backfilling, etc

4

TEMPORARY FENCE ALONG ROADWAY TO HELP 
WITH DUST CONTROL

12No

Extra for 75-100mm diameter CCA timber stay posts 
1.80m long set in and including concrete 15MPa base

5

6No

Extra for 100-125mm diameter CCA timber straining 
posts 2.70m long set in and including concrete 15MPa 
base

6

150m

Take down and remove temporary fence once the 
contract has been completed

7

2m3
Extra over for excavation in soft rock 8

1m3
Ditto, in hard rock 9
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No

Quantity Rate

2021/01

BILL NO. 8

The tenderer's attention is drawn to the fact that all 
Provisional Sums stated are nett and do not include 
builder's discount.

PROVISIONAL SUMS 

7,510,000.00Item

Provide the sum of R 7 510 000-00 (seven million five 
hundred and ten thousand rand) for Electrical 
Installation Including Bulk Supply, Access Control And 
Lightning Protection supplied and fixed complete

1

Electrical Installation Including Bulk Supply, Access 
Control And Lightning Protection

Item
Allow for profit 2

Item
Allow for attendance 3

Builders Work In Connection With Electrical Installation

75m

50mm Pipe laid in and including trenches not exceeding 
1,00m deep

4

Kabelflex Sleeve Pipes And Fittings Including 100mm 
Selected Granular Bedding Layer And Selected Fill 
Material Layer Complying With SANS1200LB, 
Backfilling, Compacted In Layers To A Mod A.A.S.H.T.O 
Density Of 95%, Including Excavations In Earth, Risk Of 
Collapse, Shoring, Keeping Excavations Free From 
Water, Working Space, Filling In And Ramming With 
Imported G7 Filling to 95%, Carting Away Surplus Soil, 
Etc

25m
Ditto, but set of two 50mm pipes5

30m

110mm Pipe laid in and including trenches not 
exceeding 1,00m deep

6
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50m
Ditto, but set of two 110mm pipes1

50m
Ditto, but set of six 110mm pipes2

20m

160mm Pipe laid in and including trenches not 
exceeding 1,00m deep

3

120m
Ditto, but set of two 160mm pipes4

15m
Ditto, but set of six 160mm pipes5

6No
Extra for 50mm slow bend6

8No
110mm Ditto7

4m
160mm Ditto8

905m

4m2 Galvanised draw wire drawn into pipe (elsewhere 
measured)

9

385No

250mm Wide x 500mm long precast concrete cable slab 
placed over sleeve pipes

10

55No

Precast concrete cable marker complete with galvanised 
wire fastened to cable/cable sleeve pipe and aluminium 
marker plate with descriptive inscription

11

905m

Skull and crossbones warning tape placed over sleeve 
pipes

12
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4No

Manhole size 0.60 x 0.60 x 0.60m deep complete 
formed of 150mm thick concrete bottom, one brick walls 
plastered on inside face, smooth finished concrete 
surround, heavy duty manhole cover and frame as 
Aksess 2100 including excavations, cart off excess 
material, etc

1

4No
Ditto, size 0.80 x 0.80 x 0.80m deep2

3No
Ditto, size 1.00 x 1.00 x 1.00m deep3

40m3

Extra over excavations for sleeve pipe trenches, etc in 
earth for excavation in soft rock 

4

20m3
Ditto, in hard rock 5

In remeasuring the cubic quantity of extra for 
excavations in soft, hard rock, etc for drain trenches, etc 
the following basis shall apply: 

Note:

Sleeve pipe trenches - Trenches not exceeding 1,00m 
deep shall be taken 0,60m wider than the internal 
diameter of the pipe. This width shall be increased by 
100mm for each successive depth of 1,00m to a 
maximum of 1,00m wider than the internal diameter of 
the pipe. 

Manholes - Manholes shall be taken to the full extent in 
width and depth and no more. 

2,660,000.00Item

Provide the sum of R 2 660 000-00 (two million six 
hundred and sixty thousand rand) for Air Conditioning 
And Ventilation supplied and fixed complete

6

Air Conditioning And Ventilation

Item
Allow for profit 7
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Item
Allow for attendance 1

1m3
Concrete 25MPa in plinths2

Builders Work In Connection With Air Conditioning

6m
Formwork to edge, riser, etc not exceeding 300mm high
 

3

3m2
Type 617 mesh reinforcement in concrete footings4

24m

75mm PVC sleeve pipe in ground including excavations, 
etc

5

6No
Extra for 75mm slow bend6

6No

Leave or form opening in 360mm cavity wall size 250 x 
250mm

7

1No

Form recess in brick wall for fire alarm control panel size 
500 x 300mm

8

16m
Make good chase in plaster wall for 20mm conduit9

32m
Ditto, 25mm conduit10

10No
Ditto, 50mm diameter draw box11

8No
Ditto, 100 x 100mm back box12

575,000.00Item

Provide the sum of R 575 000-00 (five hundred and 
seventy five thousand rand) for Fire Detection supplied 
and fixed complete

13

Fire Detection
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Item
Allow for profit 1

Item
Allow for attendance 2

1,600,000.00Item

Provide the sum of R1 600 000-00 (one million six 
hundred thousand rand) for Fibreglass Gutters And 
Geberit Pluvia Rainwater System Including Aluminium 
Rainwater Goods

3

Fibreglass Gutters And Geberit Pluvia Rainwater 
System Including Aluminium Rainwater Goods

Item
Allow for profit 4

Item
Allow for attendance 5

125,000.00Item

Provide the sum of R 125 000-00 (one hundred and 
twenty five thousand rand) for Isowall Partitions, 
Suspended Ceilings, Etc supplied and fixed complete

6

Isowall Partitions, Suspended Ceilings, Etc

Item
Allow for profit 7

Item
Allow for attendance 8

45,000.00Item

Provide the sum of R 45 000-00 (forty five thousand 
rand) for Joinery Installation supplied and fixed complete

9

Joinery Installation

Item
Allow for profit 10

Item
Allow for attendance 11
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400,000.00Item

Provide the sum of R 400 000-00 (four hundred 
thousand rand) for Aluminium Windows, Louvres, Doors, 
Viewing Panels, Etc suppled and fixed complete

1

Aluminium Windows, Louvres, Doors, Viewing Panels, 
Etc

Item
Allow for profit 2

Item
Allow for attendance 3

175,000.00Item

Provide the sum of R 175 000-00 (one hundred and 
seventy five thousand rand) for Signage supplied and 
fixed complete

4

Signage

Item
Allow for profit 5

Item
Allow for attendance 6

45,000.00Item

Provide the sum of R 45 000-00 (forty five thousand 
rand) for Steel Steps With Balustrading supplied and 
fixed complete

7

Steel Steps With Balustrading

Item
Allow for profit 8

Item
Allow for attendance 9

150,000.00Item

Provide the sum of R 150 000-00 (one hundred and fifty 
thousand rand) for Bollards And Column Protectors 
supplied and fixed complete

10

Bollards And Column Protectors
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Item
Allow for profit 1

Item
Allow for attendance 2

95,000.00Item

Provide the sum of R 95 000-00 (ninety five hundred 
thousand rand) for Armco Barriers Rails supplied and 
fixed complete

3

Armco Barrier Rails

Item
Allow for profit 4

Item
Allow for attendance 5

1,200,000.00Item

Provide the sum of R 1 200 000-00 (one million two 
hundred thousand rand) for Fencing And Gates supplied 
and fixed complete

6

Fencing And Gates

Item
Allow for profit 7

Item
Allow for attendance 8

20,000.00Item

Provide the sum of R 20 000-00 (twenty hundred 
thousand rand) for Painted Floor Chevrons supplied and 
fixed complete

9

Painted Floor Chevrons

Item
Allow for profit 10

Item
Allow for attendance 11
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2,425,000.00Item

Provide the sum of R 2 425 000-00 (two million four 
hundred and twenty five thousand rand) for Fire 
Protection Including Sprinkler Installations, Fire Hose 
Reels And Internal Hydrants supplied and fixed 
complete

1

Fire Protection Including Sprinkler Installation, Fire Hose 
Reels And Internal Hydrants

Item
Allow for profit 2

Item
Allow for attendance 3

2No

Core through 200mm reinforced concrete slab 250mm 
diameter

4

Builders Work In Connection With Fire Protection

8No

Leave or form opening in one brick wall 110mm 
diameter

5

2No
Ditto, 220mm diameter6

4No

Form opening metal side cladding 110mm diameter 
including necessary flashing

7

1No
Ditto, 220mm diameter8

225,000.00Item

Provide the sum of R 225 000-00 (two hundred twenty 
five thousand rand) for Provision For Two Students

9

Provision For Two Students

Item
Allow for profit 10

Item
Allow for attendance 11
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480,000.00Item

Provide the sum of R 480 000-00 (four hundred and 
eighty thousand rand) for Landscaping supplied and 
fixed complete

1

Landscaping

Item
Allow for profit 2

Item
Allow for attendance 3

180,000.00Item

Provide the sum of R 180 000-00 (one hundred and 
eighty  thousand rand) for Clearing Site Of Bush, Trees 
Etc., Prior To Bulk Earthworks

4

Clearing Site Of Bush,Trees, Etc., Prior To Bulk 
Earthworks

Item
Allow for profit 5

Item
Allow for attendance 6

The Following Items To Be Measured Out And Priced At 
Bill Rates

275,000.00Item

Provide the budgetary allowance of R 275 000-00 (two 
hundred and seventy five thousand rand) for Gate 
House

7

Budgetary Allowances 

285,000.00Item

Provide the budgetary allowance of R 285 000-00 (two 
hundred and eighty five thousand rand) for Refuse 
Enclosure

8

60,000.00Item

Provide the budgetary allowance of R 60 000-00 (sixty 
thousand rand) for Turnstyle Canopy

9
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100,000.00Item

Provide the budgetary allowance of R 100 000-00 (one 
hundred thousand rand) for galvanised framework to 
receive diagonal cladding

1
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114
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AmountItem
No

Quantity Rate

2021/01

BILL NO. 2 

OCCUPATIONAL HEALTH AND SAFETY AND COVID 
19

TRADE PREAMBLES

Trade Preambles

For Trade Preambles refer to 'Model Preambles for 
Trades' (2008 edition) for the full descriptions of material 
to be used and work to be done in this Bill

SUPPLEMENTARY PREAMBLES

Supplementary Preambles

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent each item

Prior to pricing the Principal Contractor must familiarize 
him/herself with the Occupational Health and Safety Act 
No. 85 Of 1993, Construction Regulations 2014, Covid 
19 and any other relevant Regulations and Standards as
well as project specific Health & Safety specifications

The quantities contained herein serve as a guideline 
only to determine if the contractor has sufficiently priced 
for the Health and Safety obligations and demands of 
the Occupational Health and Safety Act No. 85 Of 1993, 
Construction Regulations 2014, other relevant 
Regulations and Standards as well as project specific 
Health &Safety specifications. Where quantities are 
missing the contractor is to insert his own quantities 
based on his individual requirements to comply with the 
Health and Safety obligations and demands of the 
Occupational Health and Safety Act No. 85 Of 1993, 
Construction Regulations 2014, other relevant 
Regulations and Standards as well as project specific 
Health &Safety specifications
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All Costs to comply with the obligations and demands of 
the Occupational Health and Safety Act No. 85 Of 1993, 
Construction Regulations 2014, Covid 19 regulations 
and any other other relevant Regulations and Standards 
as well as project specific Health & Safety Specifications 
not listed or mentioned below  must be priced in 
Preliminaries Section of the Bills of Quantities ‘ Clause 
7,2 Health and Safety and Covid 19’ no additional 
claims in respect of compliance with the above 
mentioned will be considered

OCCUPATIONAL HEALTH AND SAFETY

9.00Mnths

Full time attendance on site of a SACPCMP-registered 
construction health and safety officer or manager from 
the start of construction until the end of project 
handover. The full time construction health and safety 
officer shall also be responsible for management of 
COVID 19 compliance

1

Full time safety officer and COVID-19 Compliance 
Officer

Item
First aiders and first aid kits2

General

Item

Medical certificates of fitness Medical examination of all 
employees and certification of fitness by an occupational 
medicine practitioner. Pre-employment, annual and exit 
medical examination is required

3

1.00Lmp S

Emergency Equipment based on the risk exposure and 
emergency rescue. stretchers, neck brace, spill kits, 
lifting and lowering hosting equipment of the injured

4

1.00Lmp S

Competent inspectors for equipment such as examples 
scaffolding inspectors and lifting machine inspector

5

1.00Lmp S

Mandatory training such as risk assessments, legal 
liability/OHS Act, incident investigation

6
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Item

Provide, supply and maintenance for each worker the 
following SANS approved personal protective equipment 
& clothing as per the site-specific risk assessments: • 
Hard Hats • Overall/work suit (100% Cotton) • Safety 
boots/shoes (Steel-Toe) • Safety gumboots (Steel-Toe) • 
Ear Plugs/Muffs • Dust Mask(at least FF2 type) • 
Respirators • Safety goggles • Hand gloves •Reflector 
vests • Other

1

1.00Lmp S

Barricading and hoarding for fall arrest, SANS approved 
safety netting (orange color with minimum of 1,2 meters 
high)

2

Item
Waste bins on site and regular removal3

Item

Construction signage, including the sign for the 
construction work permit number

4

1.00Lmp S
Safe scaffolding5

1.00Lmp S
Safe lifting equipment for lifting and lowering pipes6

1.00Lmp S

Occupational hygiene measurement and/or AIA 
certification, where required Measurement or 
certification of risk exposure

7

1.00Lmp S

Employee facilities drinking water, change facility, 
personal lockers, wash facilities, eating facilities) 
considering toilet and rest facilities along the road 
alignment

8

Item

Dust control measure for the prevention of dust 
nuisance

9

HEALTH AND SAFETY EDUCATION
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Item

Allow for all compulsory health and safety awareness 
programme (e.g. Inductions, toolbox Talks, Safety 
Promotions, H&S related training, etc.)

1

Health and safety education

COVID 19

Item

Update of the Contractor's site specific COVID-19 
Health and Safety Plan

2

Occupational Health & Safety Obligations

9.00Mnths

Principal Contractor's time related obligations in respect 
of the COVID-19 Workplace Regulations (Anticipated 
Period)

3

Item

(a) Plastic face shield mask (quantity to be alligned with 
scaling in employment)

4

Provision of Personal Protective Equipment (PPE)

Item

(b) Disposable gloves (quantity to be alligned with 
scaling in employment)

5

Item

(c ) Cloth face masks (quantity to be alligned with 
scaling in employment)

6

Item

(a) Initial (baseline) medical examinations (quantity to be 
alligned with risk assessment and scaling in 
employment)

7

Cost of medical certificates and medical surveillance

Item

(b) Periodic and exit examinations (quantity to be 
alligned with risk assessment and scaling in 
employment)

8
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Item

Initial COVID-19 training (quantity to be alligned with 
risk assessment and scaling in employment)

1

Education & Training

9.00Mnths
Weekly COVID-19 toolbox talks2

No

(a) Separate office (16m2) with windows and a door for 
use by COVID-19 Compliance Officer including 
electricity connection and supply

3

Facilities and equipment

No

(b) Provision and upkeep of infrared handheld 
thermometer

4

No
Hand Hygiene (800 x 800mm)5

Supply and fix COVID-19 signs

No
Sanitisation Station (297 x 400mm)6

No
Face Mask (297 x 420mm)7

No
Social Distancing (400 x 400mm)8

No
Prevention Tips (297 x 420mm)9

9.00Mnths
Monthly disinfection of facilitie10

Cleaning materials and hand sanitizers

9.00Mnths

Supply and upkeep of hand sanitizer dispensors and 
consumables (paper towel)

11

ENVIRONMENTAL
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Item

Provide for adequate handling and storage of materials 
so as to minimize contamination of ground, air or water

1

Environmental

Item

Provide for the adequate and safe collection and 
disposal of waste material from site by an approved 
method

2

Item

Provide for rehabilitation on completion of site areas and 
temporary access routes not covered by construction or 
landscaping specifications. i.e. grass seeding/hydro 
seeding, maintenance of alien vegetation

3

Item
Provide for stockpiling of topsoil for re-use4

Item

Provide for a responsible person to prepare and update 
Method Statements, conduct regular inspections, 
maintain records, and report to the Principal Agent

5

COMPULSORY BREAKDOWN FOR THE 
ADJUSTMENT OF OHS AND COVD 19 
REQUIREMENTS

Compulsory breakdown for the adjustment of OHS and 
Covid 19 requirements

Value related ( R_____________________________)

Fixed related ( R_____________________________)

Time related ( R_____________________________)
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Page
No

FINAL SUMMARY

Bill
No

Amount

28PRELIMINARIES1

50FACTORY BUILDING2

78ADMINISTRATION BLOCK3

102PLUMBING AND DRAINAGE4

112EXTERNAL WORKS5

123PROVISIONAL SUMS6

130
OCCUPATIONAL HEALTH AND SAFETY AND COVID 
19

7

2,700,000.00Item

Allow the sum of R 2 700 000.00 (two million seven 
hundred thousand rand) for contingencies to be adjusted
as required

2,500,000.00Item

Allow the sum of R 2 500 000.00 (two million five 
hundred thousand rand) for escalation to be adjusted in 
accordance with the JBCC Contract Price Adjustment 
Provisions
 

Item

Allow 0.50% of the contract value for CIDB skills 
development (refer to Volume 1 of 2 C3.8) to be 
adjusted as required

RNETT BUILDING COST 

RADD : 15% VALUE ADDED TAX 
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Part C2.3: Schedule for Imported Materials and Equipment  
 

C2.3  SCHEDULE FOR IMPORTED MATERIALS AND 
EQUIPMENT 
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C2.3 DPW-23 (EC): Schedule for Imported Materials and 
Equipment 

Project title: 
CONSTRUCTION OF A MANUFACTURING FACILITY IN ZONE 1A OF 
THE ELIDZ  

Tender no: EB/DRG/ 11/20/Z1A 

This schedule should be completed by the tenderer. (Attach additional pages if more space 
is required) 

Item Material / Equipment Rand (R) (Excl. VAT) 
1.  

 
R 

2.  
 

R 

3.  
 

R 

4.  
 

R 

The Contractor shall list imported items, materials and/or equipment which shall be excluded 
from the Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms 
of currency fluctuations only. Copies of the supplier’s quotations for the items, materials or 
equipment (provided that such costs shall not be higher than the relevant contract rate as 
listed above) should be lodged with the Principal Agent / Engineer of the Department of 
Public Works within 60 (sixty) days from the date of acceptance of the tender. No 
adjustment of the local VAT amount, nor the contractor’s profit, discount, mark-up, handling 
costs, etc. shall be allowed. 

These net amounts will be adjusted as follows: 

FORMULA: 

The net amount to be added to or deducted from the contract sum:   

A = the amount (R) of adjustment 
V = the net amount (supplier’s quotation) (R) of the imported item 
Y = exchange rate at the closing date of tender submission 
Z = exchange rate on the date of payment. 

SIGNED FOR THE TENDERER: 
 
 
……………………..………………………………………. 

NAME OF TENDERER 

……………………..………………………………………. 
SIGNATURE: TENDERER 

NAME:  …………..…………………………….. 

CAPACITY: …………..…………………………….. 

DATE:  …………..…………………………….. 

 
 
……………………..………………………………………. 

SIGNATURE: WITNESS 1 

NAME:  …………..…………………………….. 

 
 
……………………..………………………………………. 

SIGNATURE: WITNESS 2 

NAME:  …………..…………………………….. 
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Part C2.4:  Guarantor Proforma Letter of Intent   
 

C2.4:  GUARANTOR PROFORMA LETTER OF 
INTENT 
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C2.4: Guarantor Proforma Letter of Intent 

 
 

CONSTRUCTION OF A MANUFACTURING FACILITY IN ZONE 1A OF THE ELIDZ 
 

TENDER No. EB/DRG/11/20/Z1A 
The following letter is to be reproduced on the Guarantor's company letterhead 

 
 
 
 
 
EAST LONDON INDUSTRIAL DEVELOPMENT ZONE SOC LTD 
Lower Chester Road 
EAST LONDON 
5201 
 
Date: 
 
Attention: Mr G. Whittaker 
 
Dear Sir, 
 
ELIDZ: CONSTRUCTION OF A MANUFACTURING FACILITY IN ZONE 1A OF THE 
ELIDZ - TENDER No. EB/DRG/11/20/Z1A 
 
I/we ………………………………………. the undersigned undertake to provide an unaltered 
JBCC Construction Guarantee on behalf of …………………………………………..(the 
Contractor) for the amount of R ............................................................. (in words) in favour 
of the East London Industrial Development Zone SOC Ltd should ......................................... 
(the Contractor) be awarded the ELIDZ: Construction of a Manufacturing Facility in Zone of 
the ELIDZ. 
 
Yours faithfully, 
 
……………………………………………………………….. 
Guarantor      
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C2.5:  FORM OF OFFER AND ACCEPTANCE 
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C2.5: Form of Offer and Acceptance 

Project title: CONSTRUCTION OF A MANUFACTURING FACILITY IN ZONE 1A OF 
THE ELIDZ 

Contract No: EB/DRG/11/20/Z1A 

A. OFFER 

The Employer, identified in the acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: CONSTRUCTION OF A MANUFACTURING FACILITY IN 
ZONE 1A OF THE ELIDZ 

The Tenderer, identified in the offer signature block, has examined the documents listed in 
the tender data and addenda thereto as listed in the returnable schedules, and by submitting 
this offer has accepted the conditions of tender. 

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this 
form of offer and acceptance, the Tenderer offers to perform all of the obligations and 
liabilities of the Contractor under the contract including compliance with all its terms and 
conditions according to their true intent and meaning for an amount to be determined in 
accordance with the conditions of contract identified in the contract data. 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

Rand (in words): 

 
 
 
 
 

Rand in figures: R 

This offer may be accepted by the Employer by signing the acceptance part of this form of 
offer and acceptance and returning one copy of this document to the Tenderer before the 
end of the period of validity stated in the tender data, whereupon the Tenderer becomes the 
party named as the Contractor in the conditions of contract identified in the contract data. 

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY:  

(cross out block which is not applicable) 

Company or Close Corporation: 

OR 

Natural Person or Partnership: 
 
 

 

Whose Identity Number(s) is/are: 
 
 
Whose Income Tax Reference Number is/are: 
 
 

 
AND WHO IS (if applicable): 

Trading under the name and style of:  
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AND WHO IS (if applicable): 

Represented herein, and who is duly authorised to 
do so, by: Note: 

A Resolution / Power of Attorney, 
signed by all the Directors / 
Members / Partners of the Legal 
Entity must accompany this Offer, 
authorising the Representative to 
make this offer. 

Mr/Mrs/Ms: 
 
 
In his/her capacity as: 
 
 
 

 
SIGNED FOR THE TENDERER: 

   

Name of Representative Signature Date 

 
WITNESSED BY: 

   

Name of Witness Signature Date 

  
GUARANTEE OFFERED: 

Guarantees submitted must be issued by either an insurance company duly registered in 
terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in 
terms of the Banks Act, 1990 (Act 94 of 1990) on the Form of Guarantee included in Part 
C2.4. No alterations or amendments of the wording of the pro-forma will be accepted. 

DOMICILIUM CITANDI ET EXECUTANDI: 

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, 
where any and all legal notices may be served, as (physical address):  

Domicilium Citandi Et Executandi: 
  
  
 
  
 
Other Contact Details of the Tenderer are: 
Postal address: 
  
   
  
  
Code:  

 
Tel:   

Cell:   Fax:   
Email:    
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B.  ACCEPTANCE 

By signing this part of this form of offer and acceptance, the Employer identified below 
accepts the Tenderer’s offer.  In consideration thereof, the Employer shall pay the Contractor 
the amount due in accordance with the conditions of contract identified in the contract data. 
Acceptance of the Tenderer’s offer shall form an agreement between the Employer and the 
Tenderer upon the terms and conditions contained in this agreement and in the contract that 
is the subject of this agreement. 

The terms of the contract, are contained in:  

2.1 Agreement and contract data 
2.2 Pricing data 
2.3 Scope of work 
2.4 Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into 
Parts 2.1 to 2.4 above.  

Deviations from and amendments to the documents listed in the tender data and any 
addenda thereto as listed in the tender schedules as well as any changes to the terms of the 
offer agreed by the Tenderer and the Employer during this process of offer and acceptance, 
are contained in the schedule of deviations attached to and forming part of this agreement.  
No amendments to or deviations from said documents are valid unless contained in this 
schedule. 

The Tenderer shall within two weeks after receiving a completed copy of this agreement, 
including the schedule of deviations (if any), contact the Employer’s agent (whose details are 
given in the contract data) to arrange the delivery of any bonds, guarantees, proof of 
insurance and any other documentation to be provided in terms of the conditions of contract 
identified in the contract data. Failure to fulfil any of these obligations in accordance with 
those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by 
hand on the day of delivery, or if delivered by courier within two working days after 
submission by the Employer to the courier services for a door-to-door delivery to the 
Tenderer, provided that the Employer notifies the Tenderer of the tracking number within 24 
hours of such submission.  Unless the Tenderer (now Contractor) within seven working days 
of the date of such submission notifies the Employer in writing of any reason why he cannot 
accept the contents of this agreement, this agreement shall constitute a binding contract 
between the parties. 

FOR THE EMPLOYER: 

   

Name of Signatory Signature Date 

 
Name of Organisation: East London Industrial Development Zone SOC Ltd 

Address of Organisation Lower Chester Road, Sunnyridge, East London, 5201 

 
WITNESSED BY: 

   

Name of Witness Signature Date 
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SCHEDULE OF DEVIATIONS: 

1. Subject: 

Detail: 

 

2. Subject: 

Detail: 

 

3. Subject: 

Detail: 

 
By the duly authorised representatives signing this agreement, the Employer and the 
Tenderer agree to and accept the foregoing schedule of deviations as the only deviations 
from and amendments to the documents listed in the tender data and addenda thereto as 
listed in the tender schedules, as well as any confirmation, clarification or changes to the 
terms of the offer agreed by the Tenderer and the Employer during this process of offer and 
acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the Tenderer 
of a completed signed copy of this Agreement shall have any meaning or effect in the 
contract between the parties arising from this agreement. 
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C2.6:  DECLARATION CERTIFICATE FOR LOCAL 
PRODUCTION AND CONTENT FOR DESIGNATED 

SECTORS 
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C2.6: SBD 6.2 DECLARATION CERTIFICATE FOR LOCAL 
PRODUCTION AND CONTENT FOR DESIGNATED SECTORS  

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local 
content are used interchangeably). 

Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential 
Procurement Regulations, 2011,  the South African Bureau of Standards (SABS) approved 
technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the 
Calculation of Local Content together with the Local Content Declaration Templates [Annex 
C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration: 
Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to 
Annex C)]. 

1. General Conditions 

1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the 
promotion of local production and content. 

1.2. Regulation 9(1) prescribes that in the case of designated sectors, where in the award of 
bids local production and content is of critical importance, such bids must be advertised 
with the specific bidding condition that only locally produced goods, services or works or 
locally manufactured goods, with a stipulated minimum threshold for local production and 
content will be considered. 

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two-stage bidding 
process may be followed, where the first stage involves a minimum threshold for local 
production and content and the second stage price and B-BBEE. 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in 
such a manner that the local production and content of the overall value of the contract is 
reduced to below the stipulated minimum threshold. 

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 
accordance with the SABS approved technical specification number SATS 1286: 2011 
as follows:  

LC = [1 - x / y] * 100 

Where 

x  is the imported content in Rand 

y is the bid price in Rand excluding value added tax (VAT)  

Prices referred to in the determination of x must be converted to Rand (ZAR) by using 
the exchange rate published by South African Reserve Bank (SARB) at 12:00 on the 
date of advertisement of the bid as indicated in paragraph 4.1 below. 

The SABS approved technical specification number SATS 1286:2011 is accessible 
on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   
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1.6. A bid may be disqualified if – 

(a)  this Declaration Certificate and the Annex C (Local Content Declaration: Summary 
Schedule) are not submitted as part of the bid documentation; and 

(b)  the bidder fails to declare that the Local Content Declaration Templates (Annex C, 
D and E) have been audited and certified as correct. 

2. Definitions 

2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ 
of state; 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated 
by the Department of Trade and Industry in line with national development and industrial 
policies for local production, where only locally produced services, works or goods or 
locally manufactured goods meet the stipulated minimum threshold for local production 
and content; 

2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by 
the Chief Financial Officer or other legally responsible person nominated in writing by the 
Chief Executive, or senior member / person with management responsibility(close 
corporation, partnership or individual). 

2.6. “imported content” means that portion of the bid price represented by the cost of 
components, parts or materials which have been or are still to be imported (whether by 
the supplier or its subcontractors) and which costs are inclusive of the costs abroad (this 
includes labour or intellectual property costs), plus freight and other direct importation 
costs, such as landing costs, dock duties, import duty, sales duty or other similar tax or 
duty at the South African port of entry; 

2.7. “local content” means that portion of the bid price which is not included in the imported 
content, provided that local manufacture does take place; 

2.8. “stipulated minimum threshold” means that portion of local production and content as 
determined by the Department of Trade and Industry; and 

2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, 
or employing another person to support such primary contractor in the execution of part 
of a project in terms of the contract. 

3. The stipulated minimum threshold(s) for local production and content (refer to 
Annex A of SATS 1286:2011) for this bid is/are as follows: 

Description of services, works or goods Stipulated minimum threshold 

National Treasury Designated Sectors Instruction No. 
15 of 2016/2017 Stipulated Minimum Threshold of 
Conversion Processes for Local Production and 
Content for Steel Products in Components for 
Construction 

100% as set out in Table 1A and 
1B 

4. Does any portion of the services, works or goods offered have any imported content? 

 (Tick applicable box) 

YES  NO  



CONSTRUCTION OF A MANUFACTURING FACILITY IN ZONE 1A OF THE ELIDZ - EB/DRG/11/20/Z1A 

Tenderer ____ Witness 1 ____ Witness 2 ____ Employer ____ Witness 1 ____ Witness 2 ____ 

Part C2.6: Declaration Certificate for Local Production and Content for Designated Sectors Page 3  
 

4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published 
by SARB for the specific currency at 12:00 on the date of advertisement of the bid. 

The relevant rates of exchange information is accessible on www.reservebank.co.za. 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
Annex A of SATS 1286:2011): 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

5. Were the Local Content Declaration Templates (Annex C, D and E) audited and 
certified as correct? 

 (Tick applicable box) 

YES  NO  

5.1. If yes, provide the following particulars: 

(a) Full name of auditor: ……………………………………………………………………….. 

(b) Practice number: ……………………………………………………………………….. 

(c) Telephone and cell number: ………………………………………………………………. 

(d) Email address: ……………………………………………………………………….. 

(Documentary proof regarding the declaration will, when required, be submitted to the 
satisfaction of the Accounting Officer / Accounting Authority) 

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated 
minimum threshold for local content the dti must be informed accordingly in order for the 
dti to verify and in consultation with the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 
 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. .................................................................................................... 
 
ISSUED BY: (Procurement Authority / Name of Institution):  
 
............................................................................................................................................... 
NB    
1 The obligation to complete, duly sign and submit this declaration cannot be transferred     

to an external authorized representative, auditor or any other third party acting on 
behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial 
development/ip.jsp. Bidders should first complete Declaration D.  After completing 
Declaration D, bidders should complete Declaration E and then consolidate the 
information on Declaration C. Declaration C should be submitted with the bid 
documentation at the closing date and time of the bid in order to substantiate 
the declaration made in paragraph (c) below.  Declarations D and E should be kept 
by the bidders for verification purposes for a period of at least 5 years. The successful 
bidder is required to continuously update Declarations C, D and E with the actual 
values for the duration of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 
 
do hereby declare, in my capacity as ……………………………………….................……….. 
 
of ......................................................................................................(name of bidder entity), 
the following: 

 
(a) The facts contained herein are within my own personal knowledge. 
(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, 
and as measured in terms of SATS 1286:2011; and 

(ii) the declaration templates have been audited and certified to be correct. 
 

(c) The local content percentage (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E which has been 
consolidated in Declaration C: 
 

Bid price, excluding VAT (y) R 

Imported content (x), as calculated in terms of 
SATS 1286:2011 

R 

Stipulated minimum threshold  for local content 
(paragraph 3 above)  

 

Local content %, as calculated in terms of 
SATS 1286:2011 
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If the bid is for more than one product, the local content percentages for each 
product contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the 
local content be verified in terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of incorrect 
data, or data  that are not verifiable as described in SATS 1286:2011, may result in the 
Procurement Authority / Institution imposing any or all of the remedies as provided for in 
Regulation 13 of the Preferential Procurement Regulations, 2011 promulgated under the 
Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 
 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 
 WITNESS No. 2                                                 DATE: ___________ 
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C2.7:  DECLARATION FOR 30% SMME SUB-
CONTRACTING AND TARGETED PERCENTAGE PER 

CIDB GROUP 
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C2.7 DECLARATION FOR 30% SMME SUB-CONTRACTING AND 

TARGETED PERCENTAGE PER CIDB GROUP 
 

TARGETED PERCENTAGES PER CIDB GROUP 
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Grade 1-2  R 650 000  1%  % R 

Grade 3  R 2 000 000  1%  % R 

Grade 4  R 4 000 000  3%  % R 

Grade 5  R 6 500 000  5%  % R 

Grade 6  R 13 000 000  6%  % R 

Grade 7  R 40 000 000  14%  % R 

Total % SMME Goal 
Tendered (1) 

30% % R 

Note (1): *Bidders that do not meet minimum SMME 30% subcontracting requirements will 
be deemed to be non-responsive and shall be disqualified.  
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CONTRACTOR DECLARATION WITH REGARDS TO 30% SMME SUB-CONTRACTING: 

I / We tender the following SMME participation targets of: 

Tender Amount Including VAT R 

SMME Value Including VAT R 

Percentage of SMME to Tender Amount (1) % 

Note (1): *Bidders that do not meet minimum SMME 30% subcontracting requirements will 
be deemed to be non-responsive and shall be disqualified.  

SIGNED FOR THE TENDERER: 
 
 
……………………..………………………………………. 

NAME OF TENDERER 

……………………..………………………………………. 
SIGNATURE: TENDERER 

NAME:  …………..…………………………….. 

CAPACITY: …………..…………………………….. 

DATE:  …………..…………………………….. 

 
 
……………………..………………………………………. 

SIGNATURE: WITNESS 1 

NAME:  …………..…………………………….. 

 
 
……………………..………………………………………. 

SIGNATURE: WITNESS 2 

NAME:  …………..…………………………….. 

 


