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GENERAL NOTES TO CONTRACTOR

1.) Door frame profiles are manufactured according to
SABS specification No. 1129 of 1977

2.) Always check the frames when building for squareness
and plumb as they cannot be corrected afterwards

3.) After building in the contractor is to take all necessary
measures to protect the frames from any on-site damage.

. Type: Quantity: Type Mark:
Solid Core Door 900 x 2125mm 02 D14
Door Frame
Description: Description:

40mm thick Solid Timber Hardwood Door, undercut 150mm
from Finished floor level
Size: 812mm Wide by 1931mm High

Finish:
Description:
Plascon Velvaglo Satin to exterior new wood.

Surface to be dry, sound and clean. Wash knots and resinous areas
with Lacquer Thinners (ILS 1) and coat with Woodcare Knot Seal (PK
2) and apply one coat of Plascon Woodcare Pretreatment (WWP 1),
overcoated within 48 hours with a moisture content, measured with a
Doser Hygrometer (or equivalent), of BD 2 scale (A1-A5) < 14% or
less. Prime with one coat Wood Primer (UC 2) with an overcoating
time of 16 hours and finish with two coats Velvaglo Satin (VLO) with
16 hours drying time between coats, for a maintenance cycle of 3
years in a C5 - coastal/marine environment.

900 X 2125 mm Timber Door frame with 40mm Rebate. Cotractor to
order correct quantity for 115mm and 230mm aplications and Left and
right had opening.

Finish:
Description:
Plascon Velvaglo Satin to exterior new wood.

Surface to be dry, sound and clean. Wash knots and resinous areas
with Lacquer Thinners (ILS 1) and coat with Woodcare Knot Seal (PK
2) and apply one coat of Plascon Woodcare Pretreatment (WWP 1),
overcoated within 48 hours with a moisture content, measured with a
Doser Hygrometer (or equivalent), of BD 2 scale (A1-A5) < 14% or
less. Prime with one coat Wood Primer (UC 2) with an overcoating
time of 16 hours and finish with two coats Velvaglo Satin (VLO) with
16 hours drying time between coats, for a maintenance cycle of 3
years in a C5 - coastal/marine environment.

Ironmongery:
Refer to Ironmongery Schedule

Glazing:

None

QUANTITIES TO BE VERIFIED PRIOR TO PLACEMENT OF ORDER.

MASONRY OPENINGS TO BE VERIFIED ON SITE PRIOR TO COMMENCEMENT

OF MANUFACTURE.

SUPPLIER TO BE IN ACCORDANCE WITH ALL SABS AND NBR STANDARDS
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