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ELIDZ Minor Works

Amount

SECTION NO. 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared 
by the Joint Building Contracts Committee shall be the applicable building 
agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract data form an integral part 
of this agreement

The JBCC General Preliminaries (May 2018) published by the Joint Building 
Contracts Committee  for use with the JBCC Principal Building Agreement 
(Edition 6.2 - May 2018) shall be deemed to be incorporated in these bills of 
quantities, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned 
documents for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by 
clause number and heading only

Where any item is not relevant to this agreement such item is marked N/A 
signifying 'not applicable'

Where standard clauses or alternatives are not entirely applicable to this 
agreement such amendments, modifications, corrections or supplements as 
will apply are given under each relevant clause heading and such 
amendments, modifications, corrections or supplements shall take 
precedence notwithstanding anything to the contrary contained in the 
abovementioned documents

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by the Association of 
South African Quantity Surveyors shall be deemed to be incorporated in 
these bills of quantities and no claims arising from brevity of description of 
items fully described in the said General Preambles will be entertained

Supplementary preambles and/or specifications are incorporated in these 
bills of quantities to satisfy the requirements of this project. Such 
supplementary preambles and/or specifications shall take precedence over 
the provisions of the General Preambles

The contractor's prices for all items throughout these bills of quantities
shall take account of and include where applicable for all of the obligations, 
requirements and specifications given in the  General Preambles and in any 
supplementary preambles and/or specifications

STRUCTURE OF THIS PRELIMINARIES BILL

Section A:

A recital of the headings of the individual clauses in the aforementioned 
JBCC Principal Building Agreement

Section B:

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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Amount

A recital of the headings of the individual clauses in the aforementioned 
JBCC General Preliminaries

Section C:

Any special clauses to meet the particular circumstances of the project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract data for the 
adjustment of  preliminaries, the amounts entered against the relevant items 
in these preliminaries are to be divided into one or more of the three 
categories provided namely fixed (F), value related (V) and time related (T)

SECTION A: PRINCIPAL BUILDING AGREEMENT

Interpretation (A1-A7)

Clause 1.0 - Definitions and interpretation1

Bills of quantities

The Bill of Quantities have been drawn up in accordance with the Standard 
System of Measuring Building Work as amended published and issued by 
the Association of South African Quantity Surveyors - Seventh Edition, 2015

Pricing of bills of quantities

The contractor is to allow opposite each item for all costs in connection 
therewith.  All prices to include, unless otherwise stated, for all materials, 
fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting, 
labour, setting, fitting and fixing in position, cutting and waste (except where 
to be measured in accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, returning of 
packaging, duties, taxes (other than Value Added Tax), imposts, 
establishment charges, overheads, profit and all other obligations arising out 
of this  agreement.   Value Added Tax (VAT) is to be separately stated on 
the summary page of these bills of quantities

Items left unpriced will be deemed to be covered in prices against other items 
throughout these bills of quantities and no claim for any extras arising out 
of the contractor's omission to price any item will be entertained

Prices for all construction equipment, temporary works, services and other 
items shall include for the supply, maintenance, operating cost and 
subsequent removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated descriptions.  It is 
the intention that the abbreviated descriptions be fully described when read 
with the applicable measuring system and the relevant preambles and/or 
specifications. However, should the full intent and meaning of any description 
not be clear, the contractor shall, before submission of his tender, call for a 
written directive from the principal agent, failing which it shall be assumed 
that the contractor has allowed in his pricing for materials and workmanship 
in terms of international best practice

Legal status of contractor

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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Amount

If the contractor constitutes a joint venture, consortium or other 
unincorporated grouping of two or more persons then:

1.   These persons are deemed to be jointly and severally liable to the 
employer for the performance of this agreement

2.   These persons shall notify the employer of their leader who has 
assigned authority to bind the contractor and each of these persons

3.  The contractor shall not alter its composition or legal status without the 
prior written consent of the employer Item

Clause 2.0 - Law, regulations and notices2

Law applicable to the works: Republic of South Africa Item

Clause 3.0 - Offer and acceptance3

Currency applicable to this agreement: ZAR Item

Clause 4.0 - Cession and assignment4 Item

Clause 5.0 - Documents5

The original signed agreement is to be held by the ELIDZ

The number of copies of construction information to be issued to the 
contractor at no cost: 3

Documents comprising the agreement:

The JBCC® Principal Building Agreement, Edition 6.2 May 2018

The JBCC® General Preliminaries for use with the JBCC® Principal Building 
Agreement, Edition 6.2 May 2018

Contract drawings

Bills of Quantities (balanced) Item

Clause 6.0 - Employer's agents6

The authority of the principal agent to issue contract instructions [17.1] and 
perform duties for specific aspects of the works is delegated to agents as 
follows [6.2]

Principal Agent and delegated authority

Principal agent's and agents interest of involvement in the works other than a 
prefessional interest

N/A Item

Clause 7.0 - Design responsibility7 Item

Insurances and securities (A8-A11)

Clause 8.0 - Works risk8 Item

Clause 9.0 - Indemnities9 Item

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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Clause 10.0 - Insurances10 Item

Clause 11.0 - Securities11

Waiver of lien

It is expected of the contractor to waive his lien in terms of  clause 11.10

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is included in all 
subcontracts and that the works executed on the site are kept free of all 
liens and other encumbrances at all times [11.10] Item

Execution (A12 - A17) }

Clause 12.0 - Obligations of the parties12

Notice board

The contractor shall erect in a position approved by the principal agent, 
maintain and remove on practical completion a notice board recommended 
by the South African Institute of Architects and as approved by the principal 
agent listing the names and logos of the employer, the contractor and the 
professional consultants. No subcontractor or supplier notice boards may 
be erected unless permission is granted by the principal agent for such notice 
boards to be erected [12.2.18] 

Statutory and other notices

The contractor shall submit and/or comply with all statutory and other notices 
that may be required by any local or other authority in order not to cause any 
delay to the commencement of the works by the contractor. The contractor 
shall pay all deposits or fees in this regard.

It is, however, specifically recorded that the employer shall be responsible for 
the timeous approval of building plans by any local or other authorities and 
the payment of any fees or charges related thereto Item

Clause 13.0 - Setting out13 Item

Clause 14.0 - Nominated subcontractors14 Item

Clause 15.0 - Selected subcontractors15

As listed in the Contract Data Item

Clause 16.0 - Direct contractors16

Attendance on direct contractors

In respect of direct contractors the contractor shall:

1. Designate an area for the direct contractor to establish a temporary office 
and workshop and storage of equipment and materials

2. Allow the user of personnel welfare facilities, where provided

3. Provide water, lighting and single phase electric power to a position within 
50m of the place where the direct contract work is to be carried out, other 
than fuel or power for commissioning of any installation

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries

5



ELIDZ Minor Works

Amount

4. Permit the direct contractor to use erected scaffolding, hoisting facilities, 
etc provided by the contractor, in common with others having the like right, 
while it remains erected on the site  [16.1] Item

Clause 17.0 -  Contract instructions17

Site instructions 

Instructions issued on site are to be recorded in a site instruction book which 
is to be supplied and maintained on site by the contractor Item

Completion (A18 - A24) }

Clause 18.0 - Interim completion18 Item

Clause 19.0 - Practical completion19 Item

Clause 20.0 - Completion in sections20 Item

Clause 21.0 - Defects liability period and final completion21 Item

Clause 22.0 - Latent defects liability period22 Item

Clause 23.0 - Revision of the date for practical completion23

Substitution of materials and goods

The removal or substitution of any materials and goods which do not 
conform to the specification or the contract drawings shall not constitute 
grounds for the extension of the construction period nor for the adjustment of 
the contract value [17.1.8; 23.1 & 2] Item

Clause 24.0 - Penalty for late or non-completion24 Item

Payment (A25 - A27) }

Clause 25.0 - Payment25

Prices submitted

Where prices are submitted by the contractor or subcontractor during the 
progress of the works in respect of contract instructions or in regard to a 
claim under the terms of this agreement and notwithstanding the fact that 
such prices may be used in an interim payment certificate, there is to be no 
presumption of acceptance. Should the principal agent wish to accept any 
such prices prior to the issue of the certificate of final completion, it shall 
be in writing

Fluctuations in costs

All fluctuations in costs, with the exception of fluctuations in the rate of Value 
Added Tax, shall be for the account of the contractor Item

Clause 26.0 - Adjustment of the contract value and final account26

Fluctuations in costs

All fluctuations in costs, with the exception of fluctuations in the rate of Value

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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Added Tax, shall be for the account of the contractor [26.9.5]

Cost of claims

All costs incurred by the contractor in the preparation of claims shall be borne 
by the contractor. This provision shall not preclude an adjudicator or an 
arbitrator appointed in terms of this agreement [30.6 & 7] from making a 
determination on costs

Claims from subcontractors

The contractor shall review, assess and adjudicate any claims received by 
him from any subcontractor and thereafter submit same to the principal agent 
with a recommendation in order to assist the principal agent in adjudicating 
the claim [26.6] Item

Clause 27.0 - Recovery of expense and/or loss27 Item

Suspension and termination (A28 - A29) 

Clause 28.0 - Suspension by the  contractor28 Item

Clause 29.0 - Termination29 Item

Dispute resolution (A30) 

Clause 30.0 - Dispute resolution30

Agreement

The required information of the parties and the amount of the contract sum
shall be inserted in the agreement for signature of the agreement by the 
parties

Tenderer's selection

Before submission of his tender the contractor is to complete the tenderer's 
selections in the contract data Item

SECTION B:  GENERAL PRELIMINARIES

Amendments, modifications, corrections or supplements to the General 
Preliminaries in Section B are recorded in the contract data

Definitions and interpretation (B1)

Clause 1.1 - Definitions31 Item

Clause 1.2 - Interpretation32 Item

Documents (B2)

Clause 2.1 - Checking of documents33 Item

Clause 2.2 - Provisional bills of quantities34 Item

Clause 2.3 - Availability of construction information35 Item

Clause 2.4 - Ordering of materials and goods36 Item

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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Previous work and adjoining properties (B3)

Clause 3.1 - Previous work - dimensional accuracy37 Item

Clause 3.2 - Previous work - defects38 Item

Clause 3.3 - Inspection of adjoining properties39 Item

The site (B4)

Clause 4.1 - Handover of site in stages40 Item

Clause 4.2 - Enclosure of the works41 Item

Clause 4.3 - Geotechnical and other investigations42 Item

Clause 4.4 - Encroachments43 Item

Clause 4.5 - Existing premises occupied44 Item

Clause 4.6 - Services - known45 Item

Management of contract (B5) 

Clause 5.1 - Management of the works46 Item

Clause 5.2 - Progress meetings47 Item

Clause 5.3 - Technical meetings48 Item

Samples, shop drawings and manufacturer's instructions (B6) 

Clause 6.1 - Samples of materials49 Item

Clause 6.2 - Workmanship samples50 Item

Clause 6.3 - Shop drawings51 Item

Clause 6.4 - Compliance with manufacturer's instructions52 Item

Deposits and fees (B7) 

Clause 7.1 - Deposits and fees53 Item

Temporary services (B8) 

Clause 8.1 - Water54 Item

Clause 8.2 - Electricity55 Item

Clause 8.3 - Ablution and welfare facilities56 Item

Clause 8.4 - Communication facilities57 Item

Prime cost amounts (B9) 

Clause 9.1 - Responsibility for prime cost amounts58 Item

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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Attendance on subcontractors (B10)

Clause 10.1 - General attendance59 Item

Clause 10.2 - Special attendance60 Item

General (B11)

Clause 11.1 - Protection of the works61 Item

Clause 11.2 - Protection/isolation of existing works and works occupied in 
sections

62
Item

Clause 11.3 - Security of the works63 Item

Clause 11.4 - Notice before covering work64 Item

Clause 11.5 - Disturbance65 Item

Clause 11.6 - Environmental disturbance66

Controlling all forms of pollution

The contractor shall be responsible for and take all precautions in controlling 
by whatever means necessary all forms of pollution emanating from the site
during the construction period due inter alia to noise, artificial light, wind-
blown sand, dust, deposits of mud, etc.

The contractor is to ensure that all roads which border the site and are used 
by the contractor during the execution of the works  are kept clean and free 
of any dirt or debris caused by the execution of the works

Environmental management plan

The employer has prepared an environmental management plan (EMP) 
(refer to C3.4 of Envelope A section 1 of 2 for a copy of the relevant plan). 
The contractor shall price opposite this item for compliance with all the 
requirements of such EMP Item

Clause 11.7 - Works cleaning and clearing67 Item

Clause 11.8 - Vermin68 Item

Clause 11.9 - Overhand work69 Item

Clause 11.10 - Tenant installations70 Item

Clause 11.11 - Advertising71 Item

SECTION  C: SPECIFIC PRELIMINARIES

Specific Preliminaries

Warranties for materials and workmanship72

Where warranties for materials and/or workmanship are called for, the 
contractor shall obtain a written warranty, addressed to the employer, from 
the entity supplying the materials and/or executing the work and shall deliver 
same to the principal agent on final completion of the contract

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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The warranty shall state that workmanship, materials and installation are 
warranted for a specific period from the date of practical completion and 
that any defects that may arise during the specified period shall be made 
good at the expense of the entity supplying the materials and/or doing the 
work, upon written notice

The warranty will not be enforced if the work is damaged by defects in the 
execution of the works, in which case the responsibility for replacement shall 
rest entirely with the contractor Item

Overtime73

Should overtime be required to be worked for any reason whatsoever, the 
cost of such overtime is to be borne by the contractor unless the principal 
agent has specifically authorised, prior to execution thereof, that costs for 
such overtime are to be borne by the employer Item

Cooperation of the contractor for cost management74

It is specifically agreed that the contractor accepts the obligation of assisting 
the principal agent in implementing proper cost management. The 
contractor will be advised by the principal agent of all cost management 
procedures which will be implemented to ensure that the contract value
does not exceed the budget Item

Overloading75

The contractor shall take all necessary steps to ensure that no damage 
occurs due to overloading of any portion of the works or temporary works eg 
scaffolding, etc. The contractor shall submit details of his proposed loading, 
storage, plant erection, etc to the principal agent for approval prior to 
proceeding with such loading, storing or erecting and shall comply with and 
pay for the principal agent's requirements in connection with the provision 
of temporary support work, etc. Any damage caused to the works by 
overloading shall be made good by the contractor at his sole expense Item

Propping of floors below76

The contractor is advised that propping of floors below may be required if he 
wishes to use any areas of completed suspended reinforced concrete slabs 
for vehicle access, storage of materials and goods and location of plant, 
scaffolding, etc. The location of these areas and any necessary propping 
shall be approved by the principal agent and the cost thereof shall be borne 
by the contractor Item

Testing of flat roof waterproofing for watertightness77

Flat roof waterproof areas shall be flooded and kept 'ponded' for at least forty 
eight hours as a test to ensure the watertightness of the waterproofing and 
before any further construction work is carried out above the waterproofing Item

Health and safety78

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries
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Without limiting the generality of the provisions of clause 2.0, the 
contractor's attention is drawn to the provisions of the Construction 
Regulations issued in terms of the Occupational Health and Safety Act, 1993 
as amended. It is specifically stated that the employer shall prepare a 
documented health and safety specification for the works (refer to 
Annexure ? for a copy of the relevant specification) and that the employer 
shall ensure that the contractor has made provision for the cost of health 
and safety measures during the execution of the works. The contractor
shall price opposite this item for compliance with the act and the regulations 
and the provisions of the aforementioned health and safety specification [2.1] Item

The contractor shall79

1.   Comply with the health and safety specification for the works

2.   Prepare and agree with the health and safety consultant the health and  
safety plan for the works

3.   Cooperate with the health and safety consultant in all respects

4.   Manage the compliance of all subcontractors with the regulations and 
with the health and safety plan and specification

5.   Conform to the conditions contained in the employer's health and safety 
specification Item

Broad based black economic empowerment (BBBEE)80

Tenders submitted will be evaluated taking into account their empowerment 
rating

The employer will be monitoring the broad based black economic 
empowerment (BBBEE) status of the contractor throughout the execution of 
the works

The contractor is to submit to the principal agent on an annual basis a 
schedule of spend, split into vendors engaged as subcontractors and 
suppliers indicating their BBBEE rating including proof of the said rating Item

Advertising rights81

The may elect to contract with advertising agencies for the erection of 
advertising hoardings, banners, wraps or the like for the duration of the 
contract. The contractor shall not prevent such an arrangement and will 
assist in the facilitation of same.  The position and type of advertising 
structure to be agreed with the principal agent so as not to hinder the 
contractor in meeting his obligations under this agreement Item

Confidentiality82

The contractor undertakes to maintain in confidence any and all information 
regarding this project and shall obtain appropriate similar undertakings from 
all subcontractors and suppliers. Such information shall not be used in any 
way except in connection with the execution of the works

No information regarding this project shall be published or disclosed without 
the prior written consent of the employer Item

Section No.  1

Carried To Section Summary R
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Preliminaries
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Media releases83

All rights of publication of articles in the media, together with any advertising 
relating thereto or in any way connected with this project, shall vest with the 
employer

The contractor together with his subcontractors shall not, without the prior 
written consent of the employer, cause any statement or advertisement 
connected with this project to be printed, screened or aired by the media Item

SUMMARY OF CATEGORIES

Category : Fixed   R........................................

Category : Value  R........................................

Category : Time    R........................................

Section No.  1

Carried To Section Summary R
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Unit Quantity Rate Amount

ALTERATIONS

SECTION NO. 2

BUILDERS WORK

BILL NO. 1

Location Description:Key:

A Dispatch area

B Enclosed canopy

I Item Location (Auto)

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Salvaged material

All material obtained in the demolitions and alterations is 
to remain the property of the Employer and the 
Contractor shall not be entitiled to retain same, unless by 
express instruction from the Principal Agent. Unwanted 
material and all rubble only to be taken to a suitable 
dumping site

REMOVAL OF EXISTING WORK

Taking out/off and removing rainwater goods

Cut and remove short length of bottom section of 
aluminium rainwater pipe, to facilitate extending the 
remaining length later

1

No 3

B 3

CUTTING THROUGH FLOORS AND SLABS

Cutting through and removing

Cutting through and removing mesh reinforced concrete 
surface bed not exceeding 200mm thick, for opening 
exceeding 2m² and not exceeding 4m² for column bases

2

No 4

A 4

MAKING GOOD OF FINISHES, ETC

Making good 30MPa reinforced concrete

In patching foundation penetrations through surface 
beds not exceeding 200mm thick, including finishing top 
surface smooth with a steel float

3

m² 15

A 15

Section No.  2

Carried To Section Summary R

Bill No. 1
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Unit Quantity Rate Amount

EARTHWORKS

SECTION NO. 2

BUILDERS WORK

BILL NO. 2

Location Description:Key:

A Dispatch area

B Enclosed canopy

I Item Location (Auto)

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Nature of ground

A soils investigation has not been carried out on the site

Carting away of excavated material

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple 
handling in clause 1 page 6 of the Standard System of 
Measuring Building Work, prices for filling and backfilling 
shall include for all selection and any necessary multiple 
handling of material

Section No.  2

Carried to Collection R

Bill No. 2

Earthworks
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Unit Quantity Rate Amount

Filling and layer work materials

References such as 'G1', 'G2', etc. and 'C1', 'C2', etc. in 
descriptions of filling and layer work materials refer to 
corresponding references in the document 'Guidelines 
for Road Construction Materials. TRH 14 : 1985' 
compiled by the Committee of State Road Authorities 
and the properties set out therein for each kind shall be 
applicable to the respective materials described 
hereinafter

EXCAVATION OTHER THAN BULK

Excavation in earth not exceeding 2m deep

Holes1 m³ 25

A 25

Extra over trench and hole excavations in earth for 
excavation in

Soft rock2 m³ 3

A 3

Hard rock3 m³ 1

A 1

Extra over all excavations for loading, carting and 
dumping excavated material (no allowance made for 
increase in bulk)

Surplus material from excavations and/or stock piles on 
site, to a dumping site to be located by the contractor

4
m³ 14

A 14

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding 
1,5m deep

5
m² 35

A 35

Sides of trench and hole excavations exceeding 1,5m 
deep

6
m² 16

A 16

Keeping excavations free of water

Keeping excavations free of all water other than 
subterranean water

7
Item

I 1

FILLING ETC OTHER THAN BULK

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 93% 
Mod AASHTO density

Backfilling to trenches, holes, etc.8 m³ 10

A 10

Section No.  2

Carried to Collection R

Bill No. 2

Earthworks
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Unit Quantity Rate Amount

Earth filling using imported G7 material in backfilling 
to trenches, etc. and compacted in layers not 
exceeding 150mm thick to 95% Mod AASHTO 
density

Backfilling to trenches, holes, etc.9 m³ 2

A 2

Earth filling using imported G5 material in backfilling 
to trenches, etc. and compacted in layers not 
exceeding 150mm thick to 95% Mod AASHTO 
density

Backfilling to trenches, holes, etc.10 m³ 2

A 2

TESTS

Prescribed tests to determine degree of compaction 
or other properties of ground or filling

Modified AASHTO Density test11 No 4

A 4

Section No.  2

Carried to Collection R
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EARTHWORKS

BILL NO. 2

Page No

COLLECTION

16Brought Forward from Page

17

18

Section No.  2

Carried To Section Summary R
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Unit Quantity Rate Amount

CONCRETE, FORMWORK AND REINFORCEMENT

SECTION NO. 2

BUILDERS WORK

BILL NO. 3

Location Description:Key:

A Dispatch area

B Enclosed canopy

I Item Location (Auto)

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Cost of tests

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 Tests of SABS 1200 G 
shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the principal agent for 
approval. The testing shall be undertaken by an 
independent firm or institution nominated by the 
contractor to the approval of the principal agent (test 
cubes are measured separately)

Section No.  2

Carried to Collection R

Bill No. 3

Concrete, Formwork And Reinforcement
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Unit Quantity Rate Amount

Formwork

Descriptions of formwork shall be deemed to include use 
and waste only (except where described as 'left in' or 
'permanent'), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself

Formwork to soffits of solid slabs etc. shall be deemed to 
be to slabs not exceeding 250mm thick unless otherwise 
described

Formwork to soffits of slabs, beams, etc. shall be 
deemed to be propped up exceeding 1,5m and not 
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams, 
etc. will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in Earthworks

REINFORCEMENT (PROVISIONAL) (CPAP WORK 
GROUP NO. 114)

UNREINFORCED CONCRETE CAST ON/IN 
FORMWORK

20MPa/19mm concrete

Ramps, etc.1 m³ 1

A 1

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

10MPa/19mm concrete

Surface blinding under footings and bases2 m³ 1

A 1

REINFORCED CONCRETE CAST ON/IN FORMWORK

30MPa/19mm concrete

Columns in foundations (Provisional)3 m³ 2

A 2

Section No.  2

Carried to Collection R

Bill No. 3

Concrete, Formwork And Reinforcement
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Unit Quantity Rate Amount

Bund walls4 m³ 11

A 11

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

30MPa/19mm concrete

Bases5 m³ 9

A 9

TEST CUBES

Test cubes

Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

6
No 4

A 4

ROUGH FORMWORK (DEGREE OF ACCURACY II)

Rough formwork to sides

Bases (Provisional)7 m² 19

A 19

SMOOTH FORMWORK (DEGREE OF ACCURACY II)

Smooth formwork to sides

Rectangular columns in foundations (Provisional)8 m² 12

A 12

Bund walls9 m² 96

A 96

Boxing in smooth formwork to form

25 x 25mm Chamfers along top or bottom edges 
(provisional)

10
m 102

A 102

REINFORCEMENT (PROVISIONAL)

Mild steel reinforcement to structural concrete work

Bars of various diameters11 Tonnes 0.32

A 0.32

High tensile steel reinforcement to structural 
concrete work

Bars of various diameters12 Tonnes 3.35

A 3.35

Section No.  2

Carried to Collection R
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Unit Quantity Rate Amount

Dowelling of steel reinforcement into concrete

Drill or core 30mm hole into top of reinforced concrete 
base for a depth of 200mm, remove all dust and water 
from hole by blowing out with high pressure air hose, 
and grout Y25 bar reinforcement into place using Hilti 
HIT-HY 150 Epoxy in strict accordance with product 
specifications

13

No 145

A 145

Section No.  2
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Amount

CONCRETE, FORMWORK AND REINFORCEMENT

BILL NO. 3

Page No

COLLECTION

20Brought Forward from Page

21

22
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Unit Quantity Rate Amount

ROOF COVERINGS

SECTION NO. 2

BUILDERS WORK

BILL NO. 4

Location Description:Key:

A Dispatch area

B Enclosed canopy

I Item Location (Auto)

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

PROFILED METAL SHEETING AND ACCESSORIES

Notes

The following roof sheeting systems are to be 
manufactured and/or supplied and installed in strict 
accordance with the manufacturer's and/or supplier's 
specifications

Fixing of all roof sheeting is to be in accordance with the 
manufacturer's approved instruction book

The manufacturer shall comply with ISO9002 Quality 
Management System. Sheeting shall be laid in strict 
accordance with the manufacturer’s specifications by an 
approved contractor

A written and approved five year guarantee of site-
workmanship and watertightness shall be issued after 
final inspection of concealed-fix roofing, cladding, etc., 
by the manufacturer

Section No.  2

Carried to Collection R

Bill No. 4

Roof Coverings
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Unit Quantity Rate Amount

Erection, handling and storage

Every precaution shall be taken to prevent damage to 
roof sheets, cladding, etc., during all stages of 
construction. Duck boards should be used when 
necessary to protect the sheeting from damage. 
Sheeting which has become deformed or damaged in 
any way, shall be replaced

Sheetings should be suitably supported, clear of the 
ground, under well ventilated cover, away from risk of 
damage from building operations, contact with cement, 
dust, lime and abrasive dust, until required to be installed

The contractor shall exercise special care when handling 
long length sheeting, particularly in windy conditions. 
Should work be interrupted for any reason, all loose 
sheeting and incomplete sections must be adequately 
secured against possible movement by wind and gravity

The contractor shall ensure that all materials used on 
site for cladding, etc are transported, handled and stored 
in accordance with the manufacturer’s 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor’s expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction

Cleaning, etc

All debris, swarf, etc. arising from the fixing of the 
cladding shall be removed from the sheeting as the 
fixing progresses. In addition, off-cuts of insulation, 
surplus fasteners and sealants, mandrels from pop 
rivets, off-cuts of flashings and sheeting, surplus 
flashing, food packaging, cartons, bottles, cans, etc shall 
not be left on the roof or in the gutters

Care shall be taken to ensure that no such material 
enters, blocks or partially impedes the flow of water into 
the outlets, down pipes, etc

RAINWATER DISPOSAL

Seamless aluminium industrial gutter installations of 
pre-painted double coated Polymer Silicon baked 
colour Charcoal Grey enamel finish

100 x 200mm Industrial box gutter 580mm girth, four 
times bent along girth, of guage 0,9mm with matching 
splash plate, fixed to falls on and including 20 x 3mm 
dual purpose aluminium hanger brackets spaced not 
exceeding 600mm centres using aluminium peeled 
rivets, fixed to steel roof members

1

m 21

A 21

Section No.  2

Carried to Collection R

Bill No. 4

Roof Coverings

26



ELIDZ Minor Works

Unit Quantity Rate Amount

Extra over eaves gutter for stopped end crimped and 
sealed on the inside with Dow Coring 813 silicone sealer

2
No 4

A 4

Extra over eaves gutter for outlet for 100 x 75mm pipe 
and sealed on the inside with Dow Coring 813 silicone 
sealer

3

No 3

A 3

100 x 75mm Industrial rainwater pipe of guage 0,6mm, 
fixed to wall with straps spaced not exceeding 1500mm 
centres using nail plugs

4

m 21

A 16 B 5

Extra over 100 x 75 x 0,6mm guage rainwater pipe for 
shoe, riveted and sealed

5
No 6

A 3 B 3

Extra over 100 x 75 x 0,6mm guage rainwater pipe for 
bend, riveted and sealed

6
No 6

A 6

Extra over 100 x 75 x 0,6mm guage rainwater pipe for 
junction onto existing downpipe, riveted and sealed

7
No 3

B 3

ZIP-TEK 420 SHEETING

Profile

The profile is roll-formed from certified material 
complying Aluminium 3004. The profile shall have a 
male and female upstand with an upstanded height of 
68mm, which will provide a capillary brake. The nett 
effective cover width will be 424mm. The male head 
shall be smaller than the female head

Flashing

Stop endings must be formed at the apex and the pan 
turned down at the eaves to form a drip. The roof 
sheeting shall be closed as necessary with purpose-
made flashings of a design approved by the supplier. 
These flashings shall be notched around ribs where 
necessary. All these operations must be performed with 
special tools available from the supplier

Section No.  2

Carried to Collection R

Bill No. 4
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Unit Quantity Rate Amount

0,9mm Thick 'Hulamin 3004 Aluminium ZIP-TEK 420' 
Aluminium sheeting and accessories in single 
lengths with Stucco embossed PVDF finish (Colour 
Metalic Silver) on external face and standard 
backing coat on internal face and accessories 
concealed fixed to steel purlins or rails, with 'Zip-
Tek' auminium halters fixed with stainless steel self-
tapping screws , installation region: from 100m to 
400m off the coast, in strict accordance with the 
manufacturers instructions

Roof covering with pitch not exceeding 25 degrees 
including bitumen impregnated sealer strips at laps

8
m² 295

A 295

0,8mm Thick ' Hulamin 3004' Aluminium flashings 
and accessories with Stucco embossed PVDF finish 
(Colour Charcoal Grey) on external face and 
standard backing coat on internal face, fixed to roof 
sheeting with sliding brackets of installation region: 
from 100m to 400m off the coast, in strict 
accordance with the manufacturers instructions

Headwall flashings 500mm girth (three times bent along 
length) and notched on site to suit roof profile

9
m 18

A 18

Sidewall flashings 550mm girth (three times bent along 
length)

10
m 10

A 10

Facia or barge flashing 680mm girth (two times bent 
along length) and with two polystrip sealer dust proofing 
to suit 'Zip-Tek 420' roof sheets along length

11

m 48

A 48

Counter flashings 300mm girth (three times bent along 
length)

12
m 18

A 18

Broad flute serrated closer to suit 'Ziptech 420' profile, 
including broad flute polyclosers  

13
m 18

A 18

0,8mm Thick 'Hulamin Aluminium BR7' aluminium 
sheeting and accessories in single lengths with 
Stucco embossed PVDF Colourtech finish (Colour 
Metallic Silver) on external face and standard 
backing coat on internal face and accessories 
Concealed fixed to steel purlins or rails, with 
'Ziptech' aluminium halters fixed with stainless steel 
self tapping screws in strict accordance with the 
manufacturer’s instructions

Note: Side cladding fixed with broad flute facing out

Section No.  2
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Unit Quantity Rate Amount

Side cladding including bitumen impregnated sealer 
strips to side laps and 'Cladseal 300' tape to cladding 
rails at approximatley 1600mm centres 

14

m² 469

A 275 B 194

Closure piece 110mm girth15 m 170

A 100 B 70

Ditto, but 450mm girth16 m 170

A 100 B 70

Drip flashing 231mm girth17 m 35

A 20 B 15

Corner flashing 300mm girth18 m 240

A 140 B 100

Corner/jamb flashing 462mm girth19 m 275

A 160 B 115

Cap flashing 770mm girth20 m 50

A 30 B 20

Corner trim 575mm girth21 m 155

A 90 B 65

U-flashing 355mm girth22 m 275

A 160 B 115

Narrow flute serrated closer including polybutton23 m 275

A 160 B 115

Broad flute serrated closer including polybutton 24 m 275

A 160 B 115

Sundries

3mm Aluminium top hat25 m 50

A 50

3mm Aluminium unequal leg 240mm girth26 m 120

A 70 B 50

Cut and fit side cladding around steel I-beam 27 No 20

A 20

38 x 38 x 3mm Aluminium angle 28 m 290

A 170 B 120

76 x 76 x 3mm Aluminium angle29 m 290

A 170 B 120
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Unit Quantity Rate Amount

MODEK HEAT STOP GREY POLYCARBONATE 
SHEETING

1.2mm Thick Modek “Heat Stop Grey” 
Polycarbonate sheeting to BR7 profile, fixed to steel 
cladding rails in single lengths to suit high wind 
areas all in strict accordance with the 
manufacturer's instructions 

Side cladding including sealing side laps with 8 x 5mm 
butyl seal 

30
m² 50

B 50
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Amount

ROOF COVERINGS

BILL NO. 4

Page No

COLLECTION
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Unit Quantity Rate Amount

METALWORK

SECTION NO. 2

BUILDERS WORK

BILL NO. 5

Location Description:Key:

A Dispatch area

B Enclosed canopy

I Item Location (Auto)

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Project particular specifications

The specifications particular to this project are included 
in C3.2 Particular Specifications: Construction Works 
included in Envelope A Volume 1 of 2 of the tender 
documents. The Contractor is to take cognisance of 
them when pricing the relevant items in the Bill of 
Quantities as no extras arising out of their failure to do 
so will be entertained

Descriptions of bolts, anchors, etc

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Metalwork described as holed for bolt(s) shall be 
deemed to exclude the bolts unless otherwise described

Items described as plugged shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
600mm centres

Section No.  2

Carried to Collection R

Bill No. 5
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Unit Quantity Rate Amount

Xpanda galvanised steel roller shutters with 0.8 x 
76mm interlocked slats (18kg/m²) with nylon 
endlocks, aluminium T-bar with neoprene strip, side 
guides, canopy cover, etc, fixed to structural 
steelwork

STEEL ROLLER SHUTTERS ETC

Chain operated slatted roller shutter for 4500 x 5000mm 
high opening, with 150mm side guides, 450mm square 
dust canopy cover

1

No 2

A 2

GUARDRAILS, ETC

Guardrails, etc

Guardrail comprising W-shaped galvanised steel Armco 
barrier guardrail with pre-drilled bolt holes fixed to 
structural steel (elsewhere measured) with and including 
suitable high yield Armco stress bolts

2

m 30

B 30

Extra over Armco barrier for 360 x 115 x 115mm CCA 
treated pine spacer block

3
No 10

B 10

Extra over Armco barrier for 360 degree return piece4 No 2

B 2
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Amount

METALWORK

BILL NO. 5

Page No

COLLECTION

32Brought Forward from Page
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Amount

SECTION NO. 2

BUILDERS WORK

SECTION SUMMARY

Bill No. Page

151 ALTERATIONS

192 EARTHWORKS

243 CONCRETE, FORMWORK AND REINFORCEMENT

314 ROOF COVERINGS

345 METALWORK

Section No.  2

Carried to Final Summary R

SECTION SUMMARY
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SECTION NO. 3

EXTERNAL WORKS
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Unit Quantity Rate Amount

ROADS AND WALKWAYS

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 1

Location Description:Key:

A Dispatch area

C Secure parking

I Item Location (Auto)

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
approval from the Architect

Salvaged material

All material obtained in the demolitions to remain the 
property of the Employer and the Contractor shall not be 
entitiled to retain same, unless by express instruction 
from the Principal Agent. Unwanted material and all 
rubble only to be taken to a suitable dumping site

Carting away of excavated material

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site

Testing of material and filling

Descriptions of earth filling, compaction, etc shall be 
deemed to include for all necessary testing required in 
accordance with the SABS 1200 series

ROADWORK, PARKING AREAS AND PAVING

Site clearance

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs, bush, etc. and trees not exceeding 
200mm girth, including grubbing up all roots, scoffling up 
as required and carting away

1

m² 67

C 67

Section No.  3
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Unit Quantity Rate Amount

Cutting through existing hardstands

Cutting through precast pavers not exceeding 80mm 
thick, in creating new kerb lines

2
m 98

C 98

Cutting through precast pavers not exceeding 80mm 
thick, in creating new kerb lines circular on plan not 
exceeding 4m radius

3

m 3

C 3

Removal of existing materials

Lift and cart away precast concrete interlocking paving, 
in isolated areas

4
m² 38

C 38

Lift and set aside precast concrete Bosum Urban type 
paving, including stacking in pallets for later re-use

5
m² 364

A 364

Lift and set aside precast concrete Fig 3 road kerbs in 
isolated lengths

6
m 146

A 145 C 1

Re-laying of salvaged materials

Re-laying of 60mm Bosum Urban type precast concrete 
pavers laid on and including 20mm thick river sand bed 
with dry filler swept and vibrated into joints, to ramps etc

7

m² 143

A 134 C 9

Re-laying of 60mm Bosum Urban type precast concrete 
pavers in making good isolated areas laid on and 
including 20mm thick river sand bed with dry filler swept 
and vibrated into joints, including stitching, cutting and 
waste against new road kerbs (kerbs elsewhere 
measured)

8

m² 29

A 23 C 6

Re-laying of Fig 3 precast concrete road kerbs in 
isolated lengths, including 150 x 150 x 300mm 
unreinforced concrete haunching at back of each joint, 
including excavation, backfilling, etc

9

m 87

A 87

Re-laying of Fig 3 precast road kerbs in isolated lengths, 
including 150 x 150 x 300mm unreinforced concrete 
haunching at back of each joint, circular on plan not 
exceeding 4m radius, formed with short lengths of 
straight kerbs, including excavation, backfilling, cutting, 
etc

10

m 7

A 7

Section No.  3
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Unit Quantity Rate Amount

Excavation in earth not exceeding 2m deep

Over site between buildings, retaining walls, etc. to 
reduce levels and dispose in prescribed stock piles on 
site

11

m³ 182

A 164 C 18

Extra over bulk excavation in earth for excavation in

Soft rock12 m³ 1

A 1

Hard rock13 m³ 1

A 1

Extra over all excavations for loading, carting and 
dumping excavated material (no allowance made foe 
increase in bulk)

Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

14
m³ 182

A 164 C 18

Keeping excavations free of water

Keeping excavations free of all water other than 
subterranean water

15
Item

I 1

Earth filling using imported material supplied by the 
contractor in backfilling under parking areas, 
roadways, etc. and compacted in layers not 
exceeding 150mm thick

Sub-base course of G7 material in accordance with 
SABS 1200 DM, compacted to 98% Mod AASHTO 
density

16

m³ 70

A 59 C 11

Sub-base course of G5 material in accordance with 
SABS 1200 DM, compacted to 98% Mod AASHTO 
density

17

m³ 38

A 38

Compaction of surfaces

Compaction of ground surfaces under pavings etc., 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density

18

m² 465

A 395 C 70

Additional tests required by the engineer

In-situ dry density test in accordance with method A10(b) 
of TMH1

19
No 2

A 2

Section No.  3
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Unit Quantity Rate Amount

30MPa/19mm reinforced concrete

Paving to parking areas, roadways, etc. in panels 
between construction joints etc

20
m³ 51

A 51

Paving to walkways, anti-dig aprons, etc. in panels 
between construction joints etc

21
m³ 5

C 5

Gate track ground beam22 m³ 2

C 2

Finishing top surfaces of concrete with broom drag 
finish

Paving to parking areas, roads, etc. to falls23 m² 310

A 253 C 57

Test cubes

Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional)

24
No 4

A 4

Smooth formwork to sides

Edges, risers, ends and reveals not exceeding 300mm 
high or wide

25
m 28

C 28

Saw-cut joints

6 x 30mm Saw-cut joints in top of concrete26 m 53

A 33 C 20

3 x 65mm Saw-cut joints with top reamed out to 6 x 
30mm in top of concrete

27
m 36

A 36

Form construction joint 200 mm high using a 
diamond dowel system comprising 115mm x 115mm 
x 5mm thick hot dipped galvanised plates at 450mm 
centres including one coat bitumen to one face and 
all necessary formwork, temporary pegs, stays, 
supports, etc.,

Paving not exceeding 300mm thick (provisional)28 m 58

A 58

Fabric reinforcement

Mesh Ref 395 fabric reinforcement in concrete paving, 
surface beds, etc

29
m² 52

C 52

Mesh Ref 500 fabric reinforcement in concrete paving 
etc

30 m² 253

A 253
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Unit Quantity Rate Amount

Precast concrete kerbing finished smooth on 
exposed surfaces, including bedding, jointing and 
pointing

150 x 300mm High kerbs (SANS 927 fig 3) with 150 x 
150 x 300mm unreinforced concrete haunching at back 
of each joint, including excavation, backfilling, etc

31

m 150

C 150

150 x 300mm High kerbs (SANS 927 fig 3) with 150 x 
150 x 300mm unreinforced concrete haunching at back 
of each joint, circular on plan not exceeding 4m radius, 
formed with short lengths of straight kerbs, including 
excavation, backfilling, etc

32

m 3

C 3

Polyurethane sealing compound including backing 
cord, bond breaker, primer, etc.

6 x 10mm In saw-cut joints33 m 89

A 69 C 20

Road signs

Type R1 - Series 'R' 900mm stop sign constructed of 
1.4mm thick sheet steel in sign faces with galvanised 
background and symbols, characters, legends and 
borders in engineering grade retro-reflective material 
complete with reinforcement fitted on and including 
125-150 mm diameter bitumen impregnated creosote 
pole bedded in and including unreinforced concrete 
base, including any necessary excavation, paint finish, 
stainless steel strapping, etc.

34

No 1

C 1

Ditto, but Type R3 - No Entry sign35 No 1

C 1

Ditto, but Type R313 - Goods Vehicle sign36 No 1

C 1

Ditto, but Type R323 - Disabled Persons Vehicle sign37 No 1

C 1

Ditto, but Type R2 - Yield sign38 No 1

C 1

Ditto, but Type R201 - Speed Limit sign39 No 1

C 1

Prepare and apply one coat white reflective road 
marking paint on bituminous road surfacing, precast 
concrete paving blocks, concrete road surfacing, etc

100mm Wide line40 m 20

C 20
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Unit Quantity Rate Amount

300mm Wide line41 m 6

C 6

Straight directional arrow 300 x 3500mm overall42 No 2

C 2

Painted "STOP" sign with 2000mm high letter43 No 1

C 1

Painted disabled parking bay sign 2000mm long.44 No 1

C 1
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Amount

ROADS AND WALKWAYS

BILL NO. 1

Page No

COLLECTION
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Unit Quantity Rate Amount

FENCING

SECTION NO. 3

EXTERNAL WORKS

BILL NO. 2

Location Description:Key:

A Dispatch area

C Secure parking

I Item Location (Auto)

The Tenderer is referred to the relevant Clause in the 
separate document Model Preambles for Trades (2008 
Edition) as published by the Association of South African 
Quantity Surveyors and the Supplementary Preambles 
which are incorporated in these Bills of Quantities

SUPPLEMENTARY PREAMBLES

National treasury designated sectors instruction 
number 15 of 2016/2017

Only locally produced or locally manufactured steel 
products and components for construction with a 
stipulated mimimum threshold of 100 percent for local 
production and content will be condidered in accordance 
with National treasury designated sectors

HOT DIPPED GALVANIZED SECURITY FENCING

Hot dipped galvanized palisade fencing

Palisade fence 2100mm high comprising of 2,05m high 
40 x 40 x 2.5mm angle iron spear head profile pales at 
maximum 180mm centres (16 per 3m section) in 
nominal panel size 3000m wide, with centre pale 2,5m 
high 40 x 40 x 3mm angle, secured to and including 76 x 
3,5mm SHS hot dip galvanised posts 2750mm in length, 
at 3m centres (SABS 121, ISO 1461 1999 specification ) 
after welding of fish tail brackets to posts to receive rails 
with top of post capped and seam welded and ground 
smooth prior to galvanizing 8mm drainage hole, with and 
including  40 x 40 x 2,5mm angle section top and bottom 
rails, bolted to posts using 2No. 40 x 4mm x 250mm 
long fish plate brackets, bent around half of each post, 
bolted back to back with rail in between,  with M12 x 
40mm (4No per 3m section) galvanized cup square bolt 
and high tensile anti-vandal shear nuts, 

1

Section No.  3
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Unit Quantity Rate Amount

posts are planted in a minimum of 20MPa 19mm 
aggregate concrete block 400 x 400 x 650mm deep 
foundation to be excavated to 750mm deep for top of 
foundation to be 100mm below natural ground level, and 
the centre anti-sag pale dropper to be set in 250 x 250 x 
400mm deep concrete block foundation to be excavated 
to 500mm deep for top of foundation to be 100mm below 
natural ground level, minimum 20Mpa

At changes of direction greater than 15 degrees or at 
junction with posts of a different fence type, posts are 
planted in a minimum of 30MPa 19mm aggregate 
concrete block 1000 x 1000 x 1000mm deep foundation 
to be excavated to 1100mm deep for top of foundation to 
be 100mm below natural ground level, including all 
necessary excavation, backfill, carting away, formwork 
etc installed complete as per Palisade Fence Detail on 
drawing number STP-DT-02 attched to these Bills of 
Quantities m 98

C 98
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FENCING

BILL NO. 2

Page No

COLLECTION
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Amount

SECTION NO. 3

EXTERNAL WORKS

SECTION SUMMARY

Bill No. Page

431 ROADS AND WALKWAYS

462 FENCING
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Unit Quantity Rate Amount

HEALTH AND SAFETY

SECTION NO. 4

OCCUPATIONAL HEALTH AND SAFETY

BILL NO. 1

TRADE PREAMBLES

Trade Preambles

For Trade Preambles refer to 'Model Preambles for 
Trades' (2008 edition) for the full descriptions of material 
to be used and work to be done in this Bill

SUPPLEMENTARY PREAMBLES

Supplementary Preambles

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent each item

Prior to pricing the Principal Contractor must familiarize 
him/herself with the Occupational Health and Safety Act 
No. 85 Of 1993, Construction Regulations 2014, Covid 
19 and any other relevant Regulations and Standards as 
well as project specific Health & Safety specifications

The quantities contained herein serve as a guideline only 
to determine if the contractor has sufficiently priced for 
the Health and Safety obligations and demands of the 
Occupational Health and Safety Act No. 85 Of 1993, 
Construction Regulations 2014, other relevant 
Regulations and Standards as well as project specific 
Health &Safety specifications. Were quantities are 
missing the contractor is to insert his own quantities 
based on his individual requirements to comply with the 
Health and Safety obligations and demands of the 
Occupational Health and Safety Act No. 85 Of 1993, 
Construction Regulations 2014, other relevant 
Regulations and Standards as well as project specific 
Health &Safety specifications

All Costs to comply with the obligations and demands of 
the Occupational Health and Safety Act No. 85 Of 1993, 
Construction Regulations 2014, Covid 19 regulations 
and any other other relevant Regulations and Standards 
as well as project specific Health & Safety Specifications 
not listed or mentioned below  must be priced in 
Preliminaries Section of the Bills of Quantities ‘ Clause 
7,2 Health and Safety and Covid 19’ no additional claims 
in respect of compliance with the above mentioned will 
be considered

Section No.  4

Carried to Collection R
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Unit Quantity Rate Amount

OCCUPATIONAL HEALTH AND SAFETY

Full time safety officer

Full time attendance on site of a SACPCMP-registered 
construction health and safety officer or manager from 
the start of construction until the end of project handover

1

Months 2

General

First aiders and first aid kits2 Item

Medical certificates of fitness Medical examination of all 
employees and certification of fitness by an occupational 
medicine practitioner. Pre-employment, annual and exit 
medical examination is required

3

Item

Emergency Equipment based on the risk exposure and 
emergency rescue. stretchers, neck brace, spill kits, 
lifting and lowering hosting equipment of the injured

4

Lump 
Sum

Competent inspectors for equipment such as examples 
scaffolding inspectors and lifting machine inspector

5
Lump 

Sum

Mandatory training such as risk assessments, legal 
liability/OHS Act, incident investigation

6
Lump 

Sum

Provide, supply and maintenance for each worker the 
following SANS approved personal protective equipment 
& clothing as per the site-specific risk assessments: • 
Hard Hats • Overall/work suit (100% Cotton) • Safety 
boots/shoes (Steel-Toe) • Safety gumboots (Steel-Toe) • 
Ear Plugs/Muffs • Dust Mask(at least FF2 type) • 
Respirators • Safety goggles • Hand gloves •Reflector 
vests • Other

7

Item

Barricading and hoarding for fall arrest, SANS approved 
safety netting (orange color with minimum of 1,2 meters 
high)

8

Lump 
Sum

Waste bins on site and regular removal9 Item

Construction signage, including the sign for the 
construction work permit number

10
Item

Section No.  4

Carried to Collection R

Bill No. 1

Health And Safety

50



ELIDZ Minor Works

Unit Quantity Rate Amount

Safe scaffolding11 Lump 
Sum

Safe lifting equipment for lifting and lowering pipes12 Lump 
Sum

Occupational hygiene measurement and/or AIA 
certification, where required Measurement or certification 
of risk exposure

13

Lump 
Sum

Employee facilities drinking water, change facility, 
personal lockers, wash facilities, eating facilities) 
considering toilet and rest facilities along the road 
alignment

14

Lump 
Sum

Dust control measure for the prevention of dust nuisance15 Item

HEALTH AND SAFETY EDUCATION

Health and safety education

Allow for all compulsory health and safety awareness 
programme (e.g. Inductions, toolbox Talks, Safety 
Promotions, H&S related training, etc.)

16

Item

Cost of medical certificates and medical surveillance

(a) Initial (baseline) medical examinations (quantity to be 
alligned with risk assessment and scaling in 
employment)

17
Item

(b) Periodic and exit examinations (quantity to be 
alligned with risk assessment and scaling in 
employment)

18
Item

ENVIRONMENTAL

Environmental

Provide for adequate handling and storage of materials 
so as to minimize contamination of ground, air or water

19
Item

Provide for the adequate and safe collection and 
disposal of waste material from site by an approved 
method

20

Item

Section No.  4

Carried to Collection R
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Unit Quantity Rate Amount

Provide for rehabilitation on completion of site areas and 
temporary access routes not covered by construction or 
landscaping specifications. i.e. grass seeding/hydro 
seeding, maintenance of alien vegetation

21

Item

Provide for stockpiling of topsoil for re-use22 Item

Provide for a responsible person to prepare and update 
Method Statements, conduct regular inspections, 
maintain records, and report to the Principal Agent

23

Item

COMPULSORY BREAKDOWN FOR THE 
ADJUSTMENT OF OHS

Compulsory breakdown for the adjustment of OHS 
requirements

Value related ( R_____________________________)

Fixed related ( R_____________________________)

Time related ( R_____________________________)

Section No.  4
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Page No
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SECTION NO. 4

OCCUPATIONAL HEALTH AND SAFETY

SECTION SUMMARY

Bill No. Page

531 HEALTH AND SAFETY
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Unit Quantity Rate Amount

PROVISIONAL SUMS

SECTION NO. 5

PROVISIONAL SUMS

BILL NO. 1

PROVISIONAL SUMS

The following Selected Sub-Contract amounts are 
for work to be carried out by Selected Sub-
Contractors in terms of clause 21 of the Principal 
Building Agreement

STRUCTURAL STEEL WORK

Structural steelwork

Provide the sum of R 450 000.00 (Four Hundred and 
Fifty Thousand Rands) for the supply and erection of 
structral steelwork to undercover canopy (allowed 
30kg/m²)

1

Item 00450 000

Profit on above item2 Item 004 500

Attendance on ditto3 Item 004 500

GALVANISED STEEL GATES, ETC.

Hot dip galvanised fabricated steel gates, etc 

Provide the sum of R 195 000.00 (One Hundred and 
Ninety Five Thousand Rands) for 1 x single pedestrian 
gate, 1 x sliding vehicle gate with track and 1 x intekom 
swan neck, including all associated posts, concrete 
bases, guides, D5 motor, gate beams, etc.

4

Item 00195 000

Profit on above item5 Item 001 950

Attendance on ditto6 Item 001 950

FIRE ESCAPE DOORS

Fire escape doors

Provide the sum of R 45 000.00 (Fourty Five Thousand 
Rands) for 2 x fire escape doors, installed complete

7
Item 0045 000

Profit on above item8 Item

Attendance on ditto9 Item

Section No.  5
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SHADE PORTS

Vehicle shade ports

Provide the amount of R 190 000.00 (One Hundred and 
Ninety Thousand Rands) for a cantilever pyramid style 
shadeport structure, including concrete bases

10

Item 00190 000

Profit on above item11 Item

Attendance on ditto12 Item

SPECIALIST FLOORING APPLICATIONS

Specialist epoxy application for drainage below silos

Provide the amount of R 75 000.00 (Seventy Five 
Thousand Rands) for the application of specialist epoxy 
flooring underneath Silos

13

Item 0075 000

Profit on above item14 Item 00750

Attendance on ditto15 Item 00750

ELECTRICAL AND MECHANICAL INSTALLATION

Electrical installation

Provide the amount of R 150 000.00 (One Hundred and 
Fifty Thousand Rands) for electrical sleeves, power 
supply and external lighting, as per electrical engineer

16

Item 00150 000

Profit on above item17 Item

Attendance on ditto18 Item

Access control

Provide the amount of R 50 000.00 (Fifty Thousand 
Rands) for access control, as per electrical engineer

19
Item 0050 000

Profit on above item20 Item 00500

Attendance on ditto21 Item 00500

Fire protection

Provide the sum of R 90 000.00 (Ninety Thousand 
Rands) fire sprinklers to underside of canopies, as per 
mechanical engineer

22

Item 0090 000

Profit on above item23 Item

Attendance on ditto24 Item

Section No.  5
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Unit Quantity Rate Amount

MONETARY ALLOWANCES

SECTION NO. 5

PROVISIONAL SUMS

BILL NO. 2

MONETARY ALLOWANCES

The following monetary provisions are to be omitted from 
the contract sum and used as directed below

Contingencies

Provide the sum of R50 000.00 (Fifty Thousand Rands) 
for Contingencies and design contingency, to be used as 
instructed by the Architect in terms of clause 17 of the 
Principal Building Agreement, which amount shall be 
expended at the sole discretion of the Client

1

Item 0050 000

FIXED ESCALATION

Provision for escalation adjustment

The contract sum is NOT subject to price adjustment in 
term of escalation (such as Haylet CPAP). The tenderer 
may price a fixed escalation amount against this item, 
which amount shall be non-adjustable. Should the 
tenderer prefer not to price this item, escalation shall be 
deemed to have been included with each individual rate

2

Item

Section No.  5

Carried To Section Summary R

Bill No. 2

Monetary Allowances

59



ELIDZ Minor Works

Amount

SECTION NO. 5

PROVISIONAL SUMS
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