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CHECKLIST FOR SUBMISSIONS 

 

ITEM TICK 

Supporting Documentation To Be Submitted  

CIPPC Registration   

Share certificate   

Proof of disability   

Proof of Office Location (lease agreement, statement of account, from the municipality 

and/or confirmation of address/clearance from the municipal councilor) 

 

Accredited Valid Original or Certified B-BBEE Certificate for Generic companies for EMES and 

QSE’s  - Sworn Affidavit confirming annual turnover and B-BEE management split of 

company 

 

Company Profile  

Proposed Solution and Project Approach  

Project Team Skills Matrix \ Organogram and Curriculum Vitae’s   

Three Completed Reference Letters (Annexure 2)  

Supplier Development Plan (If applicable)  

Compulsory Documentation To Be Submitted 
 

Completed and Signed ELIDZ Procurement Handbook with all relevant supporting 

documentation (Tax clearance etc.) 

 

CSD Registration Certificate  

 

Please Note: All the above documents must be submitted with Envelope A - Technical Proposal. 

The price schedule and proposed solution costing must be submitted with Envelope B – Financial Proposal.  
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1. Section A: General Guidelines 

2. Section B: Requirements Specification 

3. Annexure 1: Procurement Handbook 

4. Annexure 2: Reference Letter 

5. Annexure 3: Enterprise Development Agreement 
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SECTION A: General Guidelines

 
FOR THE SUPPLY AND CONFIGURATION OF DATA CENTRE & SUPPORTING 

INFRASTRUTURE WITH MAINTENANCE FOR THE EAST LONDON INDUSTRIAL 

DEVELOPMENT ZONE 
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1 EVALUATION CRITERIA AND COMMERCIAL EQUITY GOALS  

The East London Industrial Development Zone (ELIDZ) supports national transformation goals and strives to target its 

procurement to create opportunities for Historically Disadvantaged suppliers and service providers.  In awarding this 

tender, preference will be given to companies with a better rating in terms of contributions towards Broad Based Black 

Economic Empowerment (BBBEE). 

 

The “tender” will be evaluated in accordance with the ELIDZ Procurement Policy using the 80/20 rule i.e. 80 of 

evaluation points will be based on price competitiveness and 20 will be based on BBBEE status.  The following formula 

is used: 

 

Calculation of the points for Price: 

   
 

Ps = R    x 
 
1 –   

Pt - Pmin 

Pmin 

   
 

Where: 

Ps = Points scored for price of tender under consideration 

R  = Percentage of the price 

Pt = Rand value of tender under consideration 

Pmin = Rand value of lowest acceptable tender 

R must be up to a maximum of 80 

     
Score Breakdown:           

Price (R) = 80 points 

Specific goals = 20 points 

 

   
A maximum of 10 or 20 points may be awarded to a tenderer for the specific goal specified for the tender. The points 

scored for the specific goal must be added to the points scored for price and the total must be rounded off to the 

nearest two decimal places.  

Subject to section 2(1)(f) of the Act, the contract must be awarded to the tenderer scoring the highest points. 

Preferential and specific goals shall be as per below may include: 

(a) Historically disadvantaged individuals’ companies (51% Black owned) 

(b) Women (51% Black Women Owned) companies.  

(c) Persons with disability owned companies  

(d) SMMEs  

(e) Service providers located in Eastern Cape Province 
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(f) Youth 

(g) Any other RDP goal or preference points in favor of historically disadvantaged individuals, may be added 

The tender documents shall stipulate— 

(a) the applicable preference point system as envisaged in regulations 

(b) the specific goal in the invitation to submit the tender for which a point may be awarded, and the 

number of points that will be awarded to each goal, and proof of the claim for such goal. 

 

Tenderers are required to submit a Valid original or certified B-BBEE Certificate issued by verification agency accredited 

by SANS for the Generic Suppliers, for QSE’s and EME’s Sworn Affidavit signed under oath confirm ownership status.  

Failure to submit a valid B-BBEE certificate and/or sworn affidavit may result in zero points being awarded for 

preference. 

 

Unincorporated Joint Ventures are required to compile a consolidated verified BBBEE certificate in order to achieve 

Preferential Points  

 

The following table shall be used to convert the Specific goals criteria into points. 

 

Table:  Specific Goals Points Conversion 

Estimated Rand Value inclusive of Vat Specific Goals and Point allocation  

Above R1 000 000 up to R50 000 000 

80 points for price 

10 points - 51% and above Black owned suppliers 

5 points - 25% up to 50% Black owned suppliers 

0 points below 25% Black owned suppliers 

5 points for Eastern Cape Based suppliers 

0 points outside Eastern Cape  

1 point for 51% and above Youth owned suppliers 

 
1 point for 51% and above Women owned suppliers. 

 3 points for SMME's (EME or QSE) 

 

Companies with annual turnover less than R10million (Exempted Micro Enterprises or EME’s) are automatically 

awarded a level 4 contributor status, unless the EME is Black Owned (more than 50% black ownership), in which case 

the enterprise will have a level 2 contributor status. EME which is 100% black owned qualifies for a level 1 contributor. 

In awarding the EME status, the ELIDZ shall accept a letter from an accounting firm or SARS confirming a company’s 

turnover as less than R10m as well as a sworn affidavit confirming annual turnover and level of black ownership.  
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B-BBEE certificates issued by non-accredited verification agencies will not be accepted as valid proof of a company’s 

B-BBEE status. 

 
The tender will be awarded to the bid with the highest number of points. A tender may be awarded to a bidder that 

did not score the highest number of points if reasonable and justifiable grounds exist. 

Any contract offered by the ELIDZ will be based on the correctness of information submitted by the service providers.  

Any misrepresentation of facts by a service provider may lead to disqualification.  Should such misrepresentation be 

uncovered after the commencement of the contracted work, the ELIDZ reserves the right to terminate the contract 

and recover all payments made to that service provider and any costs that may have been incurred in the process. 

 
ELIDZ reserves the right to have the tenderer’s Black Economic Empowerment Credentials verified by an independent 

agency.  (Procurement Handbook – Annexure: 1 must be fully completed and supplementary information may be 

completed by service providers with a turnover of less than R10m and be accompanied by letter from an accounting 

firm or SARS confirming the company’s or sworn affidavit turnover is less than R10m). 
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2 CONDITIONS OF TENDERING 

  General Conditions 

 

PLEASE NOTE THE FOLLOWING CONDITIONS ARE APPLICABLE TO ALL TENDERS. 

• There will be a compulsory virtual briefing session via Microsoft Teams on the 07th December 2023. Meeting link 

as follows: https://teams.microsoft.com/l/meetup-

join/19%3ameeting_OWY2NzAwYTItMjVmYi00ZDY5LTgwNTctZTNiYmRiM2NlNTc5%40thread.v2/0?context=%7b

%22Tid%22%3a%22bd71323e-f0dc-4d06-8e22-af342304bedc%22%2c%22Oid%22%3a%2209174bf1-727b-442f-

84bb-83ce732c74d2%22%7d ;  

• Tenderers are encouraged to submit written questions by email to Zandile Mtebele via e-mail to 

zandile@elidz.co.za on/or before 15th January 2024 at 16:00 responses will be sent by the 16th of January 2024 at 

15:00; 

• The closing date for this tender is at 12h00 on the 22nd of January 2024.  All tender documents are to be 

submitted online at https://tenderportal.elidz.co.za before the closing date and time;  

• E-mailed, faxed, late, or incomplete proposals will not be considered; 

• ELIDZ is not obligated to accept the lowest or any proposal; 

• Any expenses incurred by the tenderer in preparing and submitting the proposal will be for the tenderer’s 

account, as the ELIDZ SOC Ltd will not accept any liability in this regard; 

• We reserve the right to correct discrepancies and errors as necessary with the consent of the tenderer; however, 

the value total of the prices shall remain unaltered; 

• Proposals which do not comply with the tender conditions or which are incomplete will, as a general rule, not be 

considered; 

• Tenderers must be registered on CSD database from Treasury. 

 

3 SIGNATURES ON TENDERS 

All tenders submitted must be signed by that individual, or by someone on his behalf duly authorized hereto and proof 

of that authority must be attached.  All tenders submitted by a company must be signed by a person duly authorized 

thereto by a resolution of the Board of Directors, a copy of which resolution, duly certified by the Chairman of the 

company can be submitted with the tender. 

 

If the tender is submitted by a joint venture of more than one person and/or companies and/or firms it shall be 

accompanied by: 

A certified copy of the original document under which the joint venture was constituted. This document must clearly 

define the conditions under which the joint venture will function, as well as the duration and participation of the 

several constituent persons and/or companies and/or firms. 

A certificate signed by or on behalf of each participating person and/or company and/or firm authorizing the person 

who signed the tender to do so. 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_OWY2NzAwYTItMjVmYi00ZDY5LTgwNTctZTNiYmRiM2NlNTc5%40thread.v2/0?context=%7b%22Tid%22%3a%22bd71323e-f0dc-4d06-8e22-af342304bedc%22%2c%22Oid%22%3a%2209174bf1-727b-442f-84bb-83ce732c74d2%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_OWY2NzAwYTItMjVmYi00ZDY5LTgwNTctZTNiYmRiM2NlNTc5%40thread.v2/0?context=%7b%22Tid%22%3a%22bd71323e-f0dc-4d06-8e22-af342304bedc%22%2c%22Oid%22%3a%2209174bf1-727b-442f-84bb-83ce732c74d2%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_OWY2NzAwYTItMjVmYi00ZDY5LTgwNTctZTNiYmRiM2NlNTc5%40thread.v2/0?context=%7b%22Tid%22%3a%22bd71323e-f0dc-4d06-8e22-af342304bedc%22%2c%22Oid%22%3a%2209174bf1-727b-442f-84bb-83ce732c74d2%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_OWY2NzAwYTItMjVmYi00ZDY5LTgwNTctZTNiYmRiM2NlNTc5%40thread.v2/0?context=%7b%22Tid%22%3a%22bd71323e-f0dc-4d06-8e22-af342304bedc%22%2c%22Oid%22%3a%2209174bf1-727b-442f-84bb-83ce732c74d2%22%7d
mailto:zandile@elidz.co.za
https://tenderportal.elidz.co.za/
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In instances of a joint venture, each participating person and/or company and/or firm must complete and submit 

Annexure 1 (Procurement Handbook) with the tender together with all profit sharing percentage information. 

 

4 AREA OF SERVICE/POINT OF DELIVERY 

The delivery of services will be required at the ELIDZ office, Lower Chester Road, Sunnyridge, East London. 

 

5 SPECIAL CONDITIONS APPLICABLE TO THIS CONTRACT 

Service Providers must note the following special conditions of contract will apply to this contract: 

         

Modification of any applicable terms of reference of this contract must be mutually agreed between the parties and 

reduced to writing. 

• VAT: Unless otherwise stated all prices will be inclusive of Value Added Tax. 

• All services provided must comply and be in accordance with pertinent laws and policies of government. 

Where the SERVICE PROVIDER has incurred any liability to the CLIENT, whether arising from or under this Agreement 

or otherwise howsoever arising, the CLIENT may, without notice to the SERVICE PROVIDER set-off the amount of such 

liability against any liability of the CLIENT to the SERVICE PROVIDER arising from or under this Agreement, whether 

either such liability is liquidated or unliquidated, present or future, accrued or contingent, unless otherwise agreed to 

in writing by the CLIENT. 

 

In the event that the successful Bidder has been awarded the contract with value above R 5 000 000.00 for the same 

goods/services on a consecutive basis, the successful Bidder will be required to submit a Supplier development plan 

for SMMEs to be agreed with the ELIDZ. 

 

Where there is no designated sector, ELIDZ may decide to include a specific bidding condition that only locally 

produced goods or services with a stipulated minimum threshold for local production and content, will be considered, 

on condition that such prescript and threshold(s) are in accordance with the specific standards determined by the DTI 

in consultation with the National Treasury. 

 

6 COMPANY PROFILE 

A brief company profile is required, to assist ELIDZ in assessing your capabilities, capacity and competitive advantages. 

 

7 INADEQUATE SERVICE LEVELS AND PERFORMANCE 

In instances of transgression of a more serious nature, should the ELIDZ during the contract period for any reason 

regard the Service provider’s service levels and performance against this contract as being inadequate or not to the 

ELIDZ’s satisfaction, the details will be reduced to writing, clearly headed “ Inadequate performance” and sent to the 

service provider.  In the event that the service provider is unable to remedy the complaints to the ELIDZ’s satisfaction 
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within 14 days of such notice of inadequate performance, ELIDZ reserves the right to immediately cancel this contract 

and recover costs in terms of the Service Agreement. 

  

8 SERVICE LEVEL AGREEMENT 

The successful tenderer will be required to enter into a written Service level agreement with the ELIDZ which will be 

based on the draft Agreement set out herein in Section C, which will include Section A and B and include such terms 

and conditions as Management may require or prescribe to give effect to in terms of its legal obligations. 

 

9 PRICE BASIS 

ELIDZ requires the tender price to remain firm for the validity period of ninety (90) days after the closing date of the 

tender.  The tender price shall be in South African Rand. 

 

Where prices are subject to variation it must be noted that no prices are to be revised or invoiced, without prior mutual 

agreement and official modification of the contract. 

 

10 PAYMENT TERMS  

A maximum payment processing period of thirty (30) days will be enforced.  The thirty-day period is effective from the 

date a complete claim is received.  A complete claim requires the following to be processed: 

 

• Original invoices; 

• Original covering letter of approval by the consultant where applicable; 

• Original covering letter of approval by the relevant ELIDZ official where applicable; 

• Statement of accounts. 

 

All information relating to the ELIDZ’s customers (and potential customers), systems, operating procedures etc. is 

confidential and to this end, the successful tenderer will be required to enter into a Confidentiality Agreement with 

the ELIDZ. 

 

11 SUFFICIENCY OF TENDER 

The tenderer shall satisfy itself before tendering, as to the correctness and sufficiency of its tender for the project. The 

tenderer shall ensure that the rates and prices it has stated in the schedules cover all the obligations included in the 

tender and sufficient for the proper completion of the project. 

 

12 TENDERER’S CONDITION 

All tenderer’s shall be deemed to have waived, renounced and abandoned any terms and conditions printed or written 

upon any stationery used by the tenderer for the purpose of, or in connection with the submission of this tender. 
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13 DISQUALIFICATION 

Respondents are advised that should there be any contact with ELIDZ staff and the Adjudication Team which could in 

any way be seen or deemed to constitute a conflict of interest, bribe or otherwise influence the process and the 

outcome thereof, will result in immediate disqualification.  

 

It must be stressed that any queries relating to this tender must be in writing and within the period of one week from 

the date of the briefing session, and must be addressed to the Project Manager only.  Respondents are not to 

communicate in any manner or form whatsoever with members of ELIDZ personnel about the RFP until the winning 

service provider has been selected and such selection has been formally communicated to the public.  Any such 

communications by Respondents with ELIDZ personnel or with persons other than the Project Manager may prejudice 

a Respondent, and may lead to disqualification from consideration for selection.  The ELIDZ cannot accept 

responsibility for the accuracy of any information obtained outside the formal communication process as stipulated.  

 

Any misrepresentation, in particular as it relates to the truthfulness of involvement of HDI’s at both ownership level, 

management and operational level will also result in immediate disqualification. 

 

14 SHEQ COMPLIANCE (IF APPLICABLE) 

Before starting work, service providers must produce the following for approval: 

1. Project specific Safety, Health & Environmental (SHE) Risk assessments,  

a. SHE Risk assessments to include activity specific risks, service providers risk to the ELIDZ and the ELIDZ 

risk to them; 

2. SHE plans and safe work procedures must be developed to respond to project specific activities as well as to 

identified risks:  for example (waste management plans, fall protection plans etc.); 

3. List of applicable PPE required; 

4. Letters of Good standing with workman’s compensation where applicable; 

5. Applicable legal appointments - as required; 

 

All of the above must be included in a SHE file together with: 

1. Copy of scope of work; 

2. Copy of appointment; 

3. PPE issue register; 

4. Requisite training / competency certificates where applicable; 

5. Medicals as applicable to the nature of the work (for example, there must be medicals for employees who will 

be working at heights to confirm that they are fit to work at heights); 
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15 ACCEPTANCE OF TENDER IN WHOLE OR IN PART 

The ELIDZ reserves the right to accept the complete tender as submitted by the tenderer or alternatively, to accept 

only specific “areas of work” (or parts of “areas of work”) of the tender as it sees fit. 

 

Accordingly tenderer’s are advised to ensure that all prices submitted against each “area of work” are sufficient to 

cover the tenderer’s entire obligation as defined in these documents, required to provide each specific “area of work”. 

 
16 SUPPORTING DOCUMENTATION TO BE SUBMITTED 

ITEM TICK 

Supporting Documentation To Be Submitted  

CIPC Registration   

Share certificate   

Proof of disability   

Proof of Office Location (lease agreement, statement of account, from the municipality and/or 

confirmation of address/clearance from the municipal councilor) 

 

Accredited Valid Original or Certified B-BBEE Certificate for Generic companies for EMES and 

QSE’s  - Sworn Affidavit confirming annual turnover and B-BEE management split of company 

 

Company Profile  

Proposed Solution and Project Approach  

Project Team Skills Matrix \ Organogram and Curriculum Vitae’s   

Three Completed Reference Letters (Annexure 2)  

Supplier Development Plan (If applicable)  
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17 COMPULSORY DOCUMENTATION TO BE SUBMITTED 

The following documentation is considered as compulsory documentation and is required to be submitted with your 

tender.  Failing to submit the compulsory documentation will lead to disqualification due to non-responsiveness. 

ITEM TICK 

Compulsory Documentation To Be Submitted  

Completed and Signed ELIDZ Procurement Handbook with all relevant supporting 

documentation (Tax clearance etc.) 

 

CSD Registration Certificate  

Valid Tax Clearance Certificate or SARS PIN  

JV Participation Documentation (If applicable), JV Agreement and consolidated BBBEE   

 

18 POPIA 

By submitting this tender, the bidder hereby consents to providing the ELIDZ with personal information as provided in 

the Protection of Personal Information Act 2013 (POPIA).  

 

The ELIDZ undertakes to: 

1. It will take all reasonable steps and precautions to preserve the integrity of bidders Personal Information and to 

prevent any corruption or loss of such data. 

2. It will not do any of the following: copy, compile, collect, collate, process, store, transfer, alter, delete, interfere 

with or in any other manner use the bidders Personal Information as described in the Act for any purpose other 

than with the express prior written consent of the bidder. 

3. Utilize the personal information provided for the purposes of assessment of the tender submitted by the bidder 

and contracting with the successful bidder as the case may be.  

4. It will immediately inform the bidder in writing if any Personal Information relating to it has been compromised. 

The ELIDZ undertakes to immediately inform the bidder in writing as to how it will manage such compromise 

and what steps will be taken to rectify the situation. 

5. Due and reasonable care of the bidder’s personal information and not to share the said personal information 

with any third party unless you have authorised such disclosure or the release of such information is required 

by law. 

6. At all times strictly comply with its obligations under Data Protection Legislation. 

7. Subject to legislative, regulatory, contractual and other legitimate conditions, the respective bidder has certain 

rights in terms of how their information is processed. The bidder can request access to information or guidance 

on how to lodge a complaint from or direct a request to exercise afforded rights to the ELIDZ Information Officer, 

or his/her deputy/ies, or the Information Regulator. 
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8. It will maintain guidelines, policies or procedures for the retention or destruction of data and will retain it only 

as long as necessary for the identified purposes or to meet legal requirements or policies. 

9. It shall implement and maintain, at its cost and expense, appropriate, reasonable technical and organisational 

measures to prevent loss of, damage to or unauthorised destruction of Personal Information and unlawful access 

to or Processing of Personal Information. 

 
The ELIDZ shall not incur any liability for costs, loss or damage arising from the use of inaccurate or incomplete data 

provided by or on behalf of the bidder. 

 

19 METHOD OF SUBMISSION 

The RFP document will be available for download at no cost on the 24th November 2023 at 12h00 (Noon) from the 

East London Industrial Development Zone website: www.elidz.co.za  under Opportunities >> Tenders.  

 

All tender documents are to be submitted online at https://tenderportal.elidz.co.za    

 

No late tenders will be accepted.  

 

Telegraphic, telephonic, telex, facsimile and e-mail tenders will not be accepted. 

 

The ELIDZ reserves the right: 

1. To negotiate with the successful tenderer and/or 

2. modify the RFP’s goods / service(s) and request Respondents to re-bid on any changes; 

3. reject any Proposal which does not conform to instructions and specifications which are detailed herein; 

4. disqualify Proposals submitted after the stated submission deadline; 

5. disqualify Proposals submitted that do not meet the goods or services specifications; 

6. disqualify Proposals submitted that do not meet the necessary functionality where required; 

7. not necessarily accept the lowest priced Proposal; 

8. reject all Proposals, if it so decides; 

9. place an order in connection with this Proposal at any time after the RFP’s closing date; 

10. split the award of the order/s between more than one Supplier/Service Provider; or  

11. make no award at all; 

12. ELIDZ reserves the right not to award business to the highest scoring bidder/s where objective criteria justify 

the award to another bidder.  

13. The ELIDZ does not bind itself to accept your (or any) proposal, nor will it disclose any information regarded 

as confidential. 

 

http://www.elidz.co.za/
https://tenderportal.elidz.co.za/
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SECTION B: Requirements Specification

 
FOR THE SUPPLY AND CONFIGURATION OF DATA CENTRE & SUPPORTING 

INFRASTRUTURE WITH MAINTENANCE FOR THE EAST LONDON INDUSTRIAL 

DEVELOPMENT ZONE 
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1. Introduction 

 

The ELIDZ is a Greenfield development project that is part of a sub-regional economic growth and employment creation 

initiative driven by the government’s micro-economic reform strategy, as implemented by the South African Department 

of Trade and Industry. Over 400 hectares of prime land has been transformed into a world-class industrial location. 

 

The ELIDZ is the operator of the zone, an entity that exists to help manufacturers to become globally competitive through 

the development and efficient management of a modern, purpose built industrial location, which offers investing 

industries a streamlined business environment enhanced by a range of supporting services.   

 

The ELIDZ is a prime industrial park in South Africa. It is perfectly positioned for light industry manufacturers that are 

investing from R10 million (+/- $1.2 million) upwards.  The zone is specially developed for growth-oriented manufacturers 

in search of ultimate global competitiveness. The zone focuses on streamlining business operations and engineering 

operational efficiencies for located industries. 

 

The zone is already operational and currently houses a number of manufacturers that supply products for the local and 

international markets. The zone is situated on the Buffalo City’s West Bank, adjacent to the existing East London port. The 

ELIDZ includes a Customs Control Area to allow for a duty-free importation of manufacturing inputs utilized in the 

production of export products as well as providing access to a variety of general sector-specific industrial investment 

incentives.  

 

The zone has six individually fenced sub-zones, each designed to serve specific manufacturing needs. It is characterized 

by excellent internal roads and a newly built dual carriageway designed to carry both light and heavy vehicles including 

22m-long interlines.   

 

Boasting 150 fully serviced sites with access to all utilities including the highest calibre ICT infrastructure and systems and 

all are within close proximity to key transport networks. The ELIDZ is on a mission and has already succeeded in 

establishing local and global export-oriented industries within the zone. 
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The ELIDZ offers complete solutions and streamlined business activity for companies doing business in a number of 

sectors. These include: 

• Automotive 

• ICT and Electronics 

• Agro-processing 

• Pharmaceuticals 

• Energy and Advanced Manufacturing 

• Marine Aqua-culture 

• Business Process Outsourcing and Offshoring 

• Logistics 

• General Manufacturing 

 

ELIDZ Forming Part of the New Special Economic Zone Programme 

 
The ELIDZ is an initiative under the South African Government’s Special Economic Zones (SEZ) Programme. 

 

SEZ’s are geographically designated areas of a country set aside for specifically targeted economic activities, supported 

through special arrangements (that may include laws) and systems. 

 

SEZ’s are designed to be conduits for the creation of an appropriate environment for foreign direct and domestic 

investment and the development of strategic industrial capabilities.  Companies that locate in the SEZ have access the 

following incentives:  

 

• VAT and customs relief, if located within a CCA;  

• Employment tax incentive;  

• Reduced corporate income tax rate; 

• Accelerated depreciation. 
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2. Scope 

 

2.1. The Scope Of This RFP Includes The Following: 

The East London IDZ would like to appoint a service provider for the supply, installation and configuration of 

Schneider Electric data centre and supporting infrastructure with maintenance for a one-year period, unless 

otherwise specified.  

 

The following areas are covered with a detailed scope and requirements in Section B, point 4. 

• General 

o Basic Device Configurations 

o Labelling and Asset Tagging 

o Uptime Tier III Audits & Commissioning 

o Packaging and Waste Disposal 

o Earthing 

• Schneider Electric EcoStruxure Data Centre Infrastructure  

• Corning Fiber Optic Infrastructure 

• FiberGuide Infrastructure 

• CISCO Network Infrastructure and Cabling   

• Infrastructure Maintenance & Support 

o Support Terms and Definitions 

o Fault Logging & On-site Support 

• Reporting 

• Skills Transfer, Processes & Documentation 

• Project Management 

 

Travel and accommodation costs need to be included where applicable. 
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2.2. The Scope Of This RFP Excludes The Following: 

The following is excluded under this project: 

• Any infrastructure not listed in Section B, point 4 or procured after the commencement of this contract 

will be managed separately; 

• Licensing for Microsoft, VMware or other products not listed in Section B, point 4. 

• Software or Operating Systems upgrades whereby a side-by-side configuration or migration is required 

will be managed separately or as a project. 

• Fiber from the meet-me room to the existing zone blown fiber infrastructure as well as existing data 

centres. 

 

 

3. Considerations 

 

3.1. Functionality Evaluation Matrix 

The score achieved for quality functionality will be assessed using the following criteria, each of which will be 

scored individually up to the maximum number of points indicated (failure to submit the relevant information will 

result in a zero score for that section). 

 

The following table will be used to guide the evaluation committee and score each submission:  

Evaluation 
Areas 

Evaluation 
Criteria 

Total 
Max 

Points 

Item 
Max 

Points 
Evaluation Description 

Project 
Approach 

  
  
  
  
  

Fault Logging 
  

20 

20 Evidence of a service desk provided for fault logging 

0 No service desk provided for fault logging 

Project 
Management 
  

15 

15 
Draft project plan provided with milestones and 

timeline 

0 No draft project plan provided 
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Evaluation 
Areas 

Evaluation 
Criteria 

Total 
Max 

Points 

Item 
Max 

Points 
Evaluation Description 

Service 
Providers 
Expertise and 
Resources 
  
  
  
  
  
  
  
  

Skills 
Competency 
  
  
  
  
  

25 

25 

Project team members with relevant certifications in 
both Data Centre and Fiber technologies: Schneider 

Electric Cooling and Power field service certified, 
relevant specific SE Products and appropriate 

Structured Data Centre Fiber certifications 

20 

Project team members with relevant certifications in 
both Data Centre and Fiber technologies: Schneider 
Electric Cooling and Power field service certified and 

appropriate Structured Data Centre Fiber certifications 

0 
Project team members have no relevant certifications 

to support the project or only in one discipline 

20 

20 

Project team members have an average of 10 years or 
more relevant working experience within the data 

centre power, cooling and structured data centre fibre 
disciplines relating to the above certifications 

10 

Project team members have an average of 5 years or 
more relevant working experience within the data 

centre power, cooling and structured data centre fibre 
disciplines related to the above certifications 

0 

Project team members have less than 5 years relevant 
working experience within the data centre power, 
cooling and structured data centre fibre disciplines 

relating to the above certifications 

References 
  
  

20 
20 

3 Relevant references provided on reference 
templates. This combined average score will then be 

translated to a final score out of 20. 

0 Less than 3 relevant references provided 

 

NB: Minimum points required to proceed to the next evaluation phase is 70 out of 100. 
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3.2. Financial Considerations 

Payment milestones will be attached to the service level agreement.  

 

The total bid price from the service provider for this project can’t be exceeded. Keeping in mind the price is 

dependent on the Rand \ Dollar exchange rate, all service providers need to ensure that the rates and price 

tendered sufficiently covers the service provider’s obligations under this project and will allow for the proper 

completion of the project.  

 

3.3. Time Constraints 

 
Milestones     Target Date 

Advert and Issuing of RFP  : 24th November 2023 

Compulsory Briefing Session :  10h00, 07th December 2023 

Deadline for Questions  : 16h00, 15th January 2024 

Response to Questions  : 16h00, 16th January 2024 

RFP Submission Due Date  : 12h00, 22nd January 2024 

 
 

The East London Industrial Development Zone would like this project to commence as soon as possible after 

approval and the signing of the service level agreement. 

  

3.4. Area of Service & Facilities 

The delivery of services will be required at the East London IDZ offices, Lower Chester Road, Sunnyridge, East 

London. We currently have no remote or branch offices.  

 

Onsite storage and office space will be made available if and when required. 

 

Delivery of the equipment to our new data centre needs to be aligned with either sectional completion or 

handover of the entire site. The renovation of the new data centre is expected to be completed by the end of 

January 2023. 
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4. Detailed Requirements 

 

4.1. General 

Service providers are required to provide a copy of all the back-to-back agreements with the Original Equipment Manufacturers (OEMs) which will be 

attached after the award of the project to the SLA as an addendum. Where no back-to-back agreement exists, proof of the warranty, maintenance 

and support is to be provided to the East London IDZ. 

 

All back-to-back agreements are to be registered in the East London IDZ’s name with administrator access to the portal for device management, 

support and relevant downloads. This access will be shared with the appointed service provided. 

 

Service providers are required to detail their value offering for each infrastructure area in addition to the back-to-back agreements with the OEMs. 

 

The East London IDZ is aware that all software support related calls are not bound to the OEM’s specified repair times and is  a best effort service, 

however Servicer Providers are required to show that every effort was made to resolve the call as close as possible to the detailed requirement. 

 

A critical business service interruption is defined as a service failure whereby the event is rated as High Impact and High Urgency resulting in the East 

London IDZ needing to activate either its Business Continuity or Disaster Continuity Plans. The East London IDZ has made every effort to ensure all 

essential ICT services are protected with by means of high availability or N+1 designs, thus substantially reducing the risk of a critical business service 

interruption event. 
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All firmware, software and operating systems relating to the infrastructure detailed in Section B, point 4, needs to be updated by an adequately 

qualified engineer biannually or whenever an OEM releases a critical update. Software or Operating Systems upgrades which can be classified as 

simple or in place needs to be included with firmware reviews and the biannual update cycle. Please see exclusions noted in Section B 2.2. 

 

Service providers are required to detail the storage location or locations of the replacement hardware for each infrastructure area. 

 

Service providers are required to improve upon the content within the definition tables if required so that both parties will have a clear 

understanding of the different maintenance and support offerings. 

 

A soft copy of the infrastructure lists plus the definition tables will be provided upon request via email for easy reference. 

 

4.1.1. Basic Device Configurations 

All basic device configurations, such as IP addresses, usernames, passwords, NTP, SNMP, will be discussed and provided during the project kick-off 

or planning phase of the project.  
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4.1.2. Labelling and Asset Tagging 

Service providers need to label all equipment and cables appropriately.  

 

Labelling needs to be consistent with Uptime Tier III requirements and the following needs to be followed as an initial guide: 

• All PDU’s need to be labelled to identify redundant power feeds \ circuits, A Feed and B Feed as well circuit breaker numbering. 

• All cabling, UTP, fiber and power cables to labeled on both ends. 

• All racks, rows and pods to be clearly labelled to ensure clients are able to find their allocated rack or services providers are able to locate 

and maintain infrastructure. 

• All major assets to be labeled with assigned hostnames. 

 

The ELIDZ assets team will provide asset tags which need to be allocated and captured with other identifiable information forming a 

comprehensive asset list, this will also form part of the as-built documentation. 
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4.1.3. Uptime Tier III & Commissioning 

The Uptime Institute has been appointed to provide Data Centre Tier III Design certification for the ground floor of the facility as well as Data 

Centre Tier III Construction certification for hall 2.  

  

Therefore, as part of the commissioning process, the appointed service provider needs to ensure the installation is in line with the design and 

OEM’s installation best practices in order to meet the Tier III requirements as well as participate in the construction certification process. 

 

Service providers are further required to provide load banks with an even spread of 3KW over the 48 available racks as part of the certification and 

commissioning process. This will be used to test the redundancy of the power feeds, A & B feeds, UPS loading and cooling under full load at 144KW. 

  

4.1.4. Packaging and Waste Disposal 

All packaging needs to be delivered to the nearest waste recycling centre for disposal in a compliant manner. 

  

4.1.5. Earthing  

Both Schneider Electric EcoStruxure pods need to be earthed below the false flooring by means of clamps on the flooring vertical supports. All 

Schneider Electric subcomponents within the EcoStruxure pods need to be earthed together as per the products available earthing points.  
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4.2. Schneider Electric EcoStruxure Data Centre Infrastructure  

The East London IDZ in consultation with Schneider Electric has designed the following EcoStruxure cold aisle containment data centre solution for 

data centre hall 2 of our new Stormwind data centre. 

 

At this stage of the project, only one (1) data centre hall will be populated with two (2) Schneider Electric cold aisle containment EcoStruxure pods. 

 

Design layouts and bill of materials provided in below sections. 

 

4.2.1. Stormwind Data Centre Overview & Design Layouts 

The following figures or layouts have been included to assist service provides in developing a comprehensive tender response. 

 

  
 

Figure 1 – Data Centre building Front View Sketch 
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Figure 2 – Data Centre, Ground Floor, Hall 2 and Utilities Layout 
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Figure 3 – Data Centre, Ground Floor, Meet Me Room 1 & 2 to Hall 2 Fiber Overhead Ducting  
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Figure 4 – Data Centre, Ground Floor, Meet Me Room 1 & 2 to Hall 2 Fiber Overhead Ducting (3D Model)  
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Figure 5 – Data Centre, Ground Floor, Hall 2, Sectional View  
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Figure 6 – Data Centre, Ground Floor, DC Hall 2, Rack Pod Layout 



 

 

Page 34 of 62 
 

 

Figure 7 – Data Centre, Ground Floor, Hall 2 Rack Pod 3D Model 
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4.2.2. Schneider Electric Bill of Materials 

The following Schneider Electric infrastructure needs to be supplied, installed and configured as per the above design as well as the general and 

detailed requirements. 

 

An additional ten (10) 48u NetShelter racks have been included to allow for flexibility in client requirements. These additional racks need to be 

assembled and stored until needed to meet the layout requirements of a client, potentially replacing a select amount of half racks over time.  

 

All configurable devices need to be configured according to the basic device parameters provided and onboarded to EcoStruxure IT Expert. These 

devices need to be grouped according to location and type. Relevant dashboards, alert parameters and reports to be configured or created to ensure 

optimal monitoring and management of the data centre hall.  

 

Number Product Code \ Model Description QTY 

1 AR3307 NetShelter SX 48U 600mm Wide x 1200mm Deep Enclosure with Sides Black 28 

2 AP8853 Rack PDU 2G, Metered, ZeroU, 32A, 230V, (36) C13 & (6) C19 56 

3 AP8858EU3 Rack PDU 2G, Metered, ZeroU, 16A, 230V, (18) C13 & (2) C19, IEC309 Cord 20 

4 AR8164ABLK Cable Ladder 6" (15cm) Wide w/Ladder Attachment Kit (AR8166ABLK) 3 

5 AR8165ABLK Cable Ladder 12" (30cm) Wide w/Ladder Attachment Kit (AR8166ABLK) 9 

6 AR8177BLK Cable Ladder Attachment Kit, 750mm Wide, Data Cable Partitions 4 

7 AR8561 Cable Trough, 600mm 48 

8 AR8580 Cable Trough, Open Bottom, 300mm 4 

9 AR8162ABLK Data Cable Partition, NetShelter, 600mm Wide 44 

10 AR8163ABLK Data Cable Partition, NetShelter, 600mm Wide, pass-through 52 

11 AR8184 Cable Partition, 300mm 4 

12 PDPM277H APC Modular Remote Power Panel, 277kVA, 400A, 400V, 72 Pole, 300mm 1 

13 PDM1316IEC-3P APC IT Power Distribution Module 3x1 Pole 3 Wire 16A 3xIEC309 300cm, 360cm, 420cm 7 
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Number Product Code \ Model Description QTY 

14 PDM1332IEC-3P APC IT Power Distribution Module 3x1 Pole 3 Wire 32A 3xIEC309 300cm, 360cm, 420cm 5 

15 PDX316IEC-120 APC Modular IT Power Distribution Cable Extender 3 Wire 16A IEC309 120cm 5 

16 PDX316IEC-240 APC Modular IT Power Distribution Cable Extender 3 Wire 16A IEC309 240cm 3 

17 PDX332IEC-240 APC Modular IT Power Distribution Cable Extender 3 Wire 32A IEC309 240cm 3 

18 PDX332IEC-480 APC Modular IT Power Distribution Cable Extender 3 Wire 32A IEC309 480cm 4 

19 PDPM277H APC Modular Remote Power Panel, 277kVA, 400A, 400V, 72 Pole, 300mm 1 

20 PDM1316IEC-3P APC IT Power Distribution Module 3x1 Pole 3 Wire 16A 3xIEC309 300cm, 360cm, 420cm 7 

21 PDM1332IEC-3P APC IT Power Distribution Module 3x1 Pole 3 Wire 32A 3xIEC309 300cm, 360cm, 420cm 5 

22 PDX316IEC-120 APC Modular IT Power Distribution Cable Extender 3 Wire 16A IEC309 120cm 6 

23 PDX316IEC-240 APC Modular IT Power Distribution Cable Extender 3 Wire 16A IEC309 240cm 3 

24 PDX332IEC-120 APC Modular IT Power Distribution Cable Extender 3 Wire 32A IEC309 120cm 1 

25 PDX332IEC-240 APC Modular IT Power Distribution Cable Extender 3 Wire 32A IEC309 240cm 1 

26 PDX332IEC-480 APC Modular IT Power Distribution Cable Extender 3 Wire 32A IEC309 480cm 5 

27 PDPM277H APC Modular Remote Power Panel, 277kVA, 400A, 400V, 72 Pole, 300mm 1 

28 PDM1316IEC-3P APC IT Power Distribution Module 3x1 Pole 3 Wire 16A 3xIEC309 300cm, 360cm, 420cm 7 

29 PDM1332IEC-3P APC IT Power Distribution Module 3x1 Pole 3 Wire 32A 3xIEC309 300cm, 360cm, 420cm 5 

30 PDX316IEC-120 APC Modular IT Power Distribution Cable Extender 3 Wire 16A IEC309 120cm 7 

31 PDX316IEC-240 APC Modular IT Power Distribution Cable Extender 3 Wire 16A IEC309 240cm 2 

32 PDX332IEC-240 APC Modular IT Power Distribution Cable Extender 3 Wire 32A IEC309 240cm 2 

33 PDX332IEC-480 APC Modular IT Power Distribution Cable Extender 3 Wire 32A IEC309 480cm 5 

34 PDPM277H APC Modular Remote Power Panel, 277kVA, 400A, 400V, 72 Pole, 300mm 1 

35 PDM1316IEC-3P APC IT Power Distribution Module 3x1 Pole 3 Wire 16A 3xIEC309 300cm, 360cm, 420cm 7 

36 PDM1332IEC-3P APC IT Power Distribution Module 3x1 Pole 3 Wire 32A 3xIEC309 300cm, 360cm, 420cm 5 

37 PDX316IEC-120 APC Modular IT Power Distribution Cable Extender 3 Wire 16A IEC309 120cm 6 

38 PDX316IEC-240 APC Modular IT Power Distribution Cable Extender 3 Wire 16A IEC309 240cm 3 

39 PDX332IEC-240 APC Modular IT Power Distribution Cable Extender 3 Wire 32A IEC309 240cm 4 



 

 

Page 37 of 62 
 

Number Product Code \ Model Description QTY 

40 PDX332IEC-480 APC Modular IT Power Distribution Cable Extender 3 Wire 32A IEC309 480cm 3 

41 ACDC2512 Roof Height Adapter, SX42U to SX48U, 300mm 4 

42 ACDC2513 Roof Height Adapter, SX42U to SX48U, 600mm 20 

43 ACDC2000 Ceiling Panel Mounting Rail - 1800mm (70.9in) 8 

44 ACDC2550 Depth Adapter, 1070 to 1200mm, SX42U, 300mm Width 4 

45 ACDC2551 Depth Adapter, 1070 to 1200mm, SX42U to SX48U, 600-750mm Width 20 

46 ACDC2002 Ceiling Panel Mounting Rail - 300mm (11.8in) 2 

47 ACDC2003 Ceiling Panel Mounting Rail - 100mm (3.9in) 2 

48 ACDC2106 Ceiling Panel - 1800mm (72in) 26 

49 ACDC2018 Aisle Containment Lighting kit (w/ power supply) 8 

50 ACDC2019 Aisle Containment Lighting kit (w/o power supply) 12 

51 ACDC2400 Aisle Containment Door - Sliding 4 

52 ACDC2406 Door Post, 1500 - 1800mm (60 - 72in) Aisle Width 4 

53 ACDC2403 Door Header - 48U SX 4 

54 ACDC2408 Door Lock 4 

55 AR8186 Bracket Kit, Cable Ladder Elevation 22 

56 NBRK0750 NetBotz Rack Monitor 750 4 

57 NBPD0165 NetBotz Camera Pod 165 8 

58 NBES0303 NetBotz Door Switch Sensors (2) for an APC Rack - 12 ft. 24 

59 NBHN125 NetBotz 125 kHz Handle Kit 48 

60 NBRK0250A NetBotz Rack Monitor 250A 48 

61 SFTWES200-DIGI EcoStruxure IT Expert 1 Year Digital 200 node Subscription 1 

62 AR8429 Horizontal Cable Organizer 1U w/brush strip 8 

63 AP7821B RACK PDU, METERED, 1U, 16A, 208/230V, (8) C13 20 

64 AR7708 NetShelter SX Air Recirculation Prevention Kit 48 

65 AR8165ABLK Cable Ladder 12" (30cm) Wide w/Ladder Attachment Kit (AR8166ABLK) 4 
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Number Product Code \ Model Description QTY 

66 AR8136BLK200 APC 1U 19" Black Modular Toolless Blanking Panel - Qty 200 12 

67 AR8442 Vertical Cable Organizer, 8 Cable Rings, Zero U 152 

68 AR8184 Cable Partition, 300mm 4 

69 AP9335TH APC Temperature & Humidity Sensor 30 

70 NBPD0150 NetBotz Rack Sensor Pod 150 4 

71 AR3200 NetShelter SX Colocation 2 x 20U 600mm Wide x 1070mm Deep Enclosure with Sides Black 20 

72 NBRK0750 NetBotz Rack Monitor 750 3 

73 AP9876 Power Cord, C19 to IEC309 16A, 2.5m 40 

74 AP420 APC FERRITE FOR 10BT CABLE QTY 10 20 

75 WSITECOORD Site Coordination Service 1 

76 WUPGEAA-UG-01 1Yr EAA Prev Srvc Upgrd to FW or Exstng Srvc Plan - (1) 1or3P UPS 10 - 40kVA, Batt Frm, PDU or Acc. 140 

77 WSTRTUP5X8-PD-30 Start-Up Service for (1) 1/2 Rack Remote or (1) Modular Power Panel 4 

78 WUPGSTRTUP7-UG-01 Scheduling Upgrade to 7X24 for Existing Startup Service for up to 40 kVA UPS or Battery Frame 4 

79 WASSEMPDU5X8-PD-30 Scheduled Assembly Service 5X8 for (1) 1/2 Rack Remote or (1) Modular Power Panel 4 

80 WASSEM5X8-AX-20 Scheduled Assembly of the Thermal Containment Components 2 

81 WASSEM5X8-AX-21 Assembly Service for Thermal Containment Add-ons 40 

82 WASSEMNBA-NB-20 NetBotz Assembly Service for up to 3 Appliances and Associated Accessories for 7-Series - 2-Series 2 

83 WASSEM5X8-3R-PX-10 5X8 Scheduled Assembly of 1-3 Additional Racks 15 

84 WASSEM5X8-5R-PX-20 5X8 Scheduled Assembly Service for 1-5 Racks 1 

85 WUPGASSEM7-UG-01 Scheduling Upgrade to 7X24 for Existing Assembly Service for up to 40 kVA UPS, Batt Frame or Netbotz 20 

86 WUPGASSEM7-AX-00 Scheduling Upgrade to 7X24 for (1) Existing Cooling Assembly Service 42 

87 WNSCESSUCORE EcoStruxure IT Expert Onboarding Service 1 

88 WSTRTUP7X24-DC-11 Startup SKU- caters for 7 days accom and exp for 2 x FSR's 5 

89 AR3307 NetShelter SX 48U 600mm Wide x 1200mm Deep Enclosure with Sides Black 10 

90 AP8853 Rack PDU 2G, Metered, ZeroU, 32A, 230V, (36) C13 & (6) C19 20 

91 AP9335TH APC Temperature & Humidity Sensor 10 
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Number Product Code \ Model Description QTY 

92 AR8442 Vertical Cable Organizer, 8 Cable Rings, Zero U 40 

93 NBES0303 NetBotz Door Switch Sensors (2) for an APC Rack - 12 ft. 5 

94 NBHN125 NetBotz 125 kHz Handle Kit 10 

95 NBRK0250A NetBotz Rack Monitor 250A 10 

96 WCONFIG1NB-NB-10 Netbotz Configuration Service in ISX Designer 1 1 

97 WASSEM5X8-3R-PX-10 5X8 Scheduled Assembly of 1-3 Additional Racks 4 

98 WSTRTUP7X24-DC-11 Startup SKU- caters for 7 days accom and exp for 2 x FSR's 1 

Table 4.2.2A 

 

No alternative solutions will be accepted. 

 

Power cables from each UPS room will be provided by the UPS installer to each of the InRow PDU modules. 
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4.3. Corning Fiber Optic Infrastructure   

The East London IDZ in consultation with Corning has designed a fiber optic infrastructure solution from the main distribution 40rea (Meet-me 

rooms) to each data centre hall, focusing on data centre hall 2 for this project. 

 

The meet-me rooms will contain the main distribution frames (MDF), while each data centre EcoStruxure pod will have an associated intermediate 

distribution frame (IDF). Each rack will be provided with a fiber patch module applicable to the client’s requirement. An A fiber route and B fiber 

route IDF will be placed in each data centre hall, allowing for client fiber route redundancy. As per Figure 3 & 4 above, wire baskets will be provided 

for fiber distribution from the meet-me rooms to the data centre halls and MDFs. These baskets need to be extended to create an appropriate drop 

down the cabinets or fiber frames. 

 

Fiber connectivity from the data centre meet-me rooms to the existing blown fiber infrastructure as well as existing data centres within the East 

London IDZ zone is out of scope and will be catered for in a separate fiber project. 

 

Service providers are to include the OEM where required to ensure the products are installed as per the OEM specifications and best practices. This 

will further ensure the East London IDZ and appointed service provider will be able to support the solution as the data centre expands. 

 

This section includes the following areas: 

• Corning High-Level Design 

• Corning Bill of Materials 
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4.3.1. Corning High-Level Design 

 

Meet Me Room 1 Meet Me Room 2

MDF 1 MDF 2

IDF 1 IDF 2

DC Hall 2

Terrestrial Fiber Route A Terrestrial Fiber Route B

144F Trunk 144F Trunk

Client Rack Patch 
Panel

Client Rack Patch 
Panel

IDF Patch 
Panels

IDF Patch 
Panels

MDF Patch 
Panels

MDF Patch 
Panels

SF Extender Trunks

48 Full Size Racks 
per DC Hall  

Figure 8 – General Layout for MDF Connecting to a Single Data Centre Hall 
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Figure 9 – Typical Link from MDF – IDF - Client 
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4.3.2. Corning Bill of Materials 

The following Corning infrastructure needs to be supplied and configured as per the above design and detailed requirement: 

Description/Location Part Number Spec Sheet Quantity 

MDF: Bill of Materials for 2x MDF       

EDGE Optical Distribution Frames and Cabinets       

EDGE Dual Cabinet -  without bottom channel, with doors  with plexiglas window, side and 
rear walls,  2200 mm (H) x 1800 mm (W) x 600 mm (D), 19 inch mount 

EDG-CAB2R2218PGRAN Spec Sheet 2 

CAB STRAIN RELIEFE PLATE FOR LOOSE TUBE CABLE CAB-SR-CBL   1 

Centrix Service CAB-TT-TOOL Zipper Tool (cutting transition tubes and feeding in the fibre)  CAB-TT-TOOL    1 

Set with 50 m of transition tubes For Fiber routing from Strain Reliefe to Cassettes  CAB-TT-050M    1 

Tube Connectors (24 x 1-1, 2-1, 3-1) For securing the fibers in Tubes on the SR CAB-TC   1 

EDGE8™ Housings       

EDGE8™ Housing, 4 rack unit, holds up to 72 EDGE8 modules or panels EDGE8-04U Spec Sheet 
4 

EDGE8 MTP LC Modules      

EDGE8™ Solutions Module, LC Duplex to MTP (non-pinned), 8 Fiber, OS2, IL 0.6 dB ECM8-UM08-04-E8G-ULL Spec Sheet 216 

Centrix       

4U, for up to 12 Centrix cassettes CTX-S4U   4 

Centrix™ Splice Cassette  18x LC Duplex/UPC adapters and 36x LC/UPC single fiber pigtails 
(OS2) CS 

CTXCPP36-A9-2RC000   32 

Asymmetric 2U / 4U for 19 Inch CTX-BKT19-2U-ASY   4 

Uniboot Patch Cords       

EDGE Reverse polarity, Uniboot, LSZH  , LC Duplex - LC Duplex , OS2-Ultra , 002M patch cord,  E787802GNZ20004M Spec Sheet 
288 

https://ecatalog.corning.com/optical-communications/emea/en/p/EDG-CAB2R2218PGRAB
https://ecatalog.corning.com/optical-communications/emea/en/p/EDGE8-04U
https://ecatalog.corning.com/optical-communications/emea/en/p/EDGE8-01U-SP
https://ecatalog.corning.com/optical-communications/emea/en/p/E787802GNZ20001M
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IDF: Bill of Materials for 2x IDF       

EDGE8™ Housings       

EDGE8™ Housing, 2 rack unit, holds up to 36 EDGE8 modules or panels EDGE8-02U Spec Sheet 6 

EDGE™ Solutions Strain-Relief Bracket, accommodating twelve EDGE Solutions clip parking 
positions EDGE-CDF-RJ12-BKT Spec Sheet 30 

EDGE8™ Adapter Panels       

EDGE8™ MTP® Adapter Panel, 32F (4xMTP) , Bend-improved Single-mode (OS2) EDGE8-CP32-V1 Spec Sheet 120 

EDGE8™ Solutions Trunk Cables       

EDGE8™ Solutions MTP  
Trunk, OS2, 144 fibres , LSZH Cca-s1b,d1,a1 according to EN 50575 , Pulling Grip on One End, 
40 Metres  GE7E7E4GLZDDU040M 

Family 
Specsheet 6 

EDGE8™ Solutions MTP  
Trunk, OS2, 144 fibres , LSZH Cca-s1b,d1,a1 according to EN 50575 , Pulling Grip on One End, 
60 Metres  GE7E7E4GLZDDU060M   6 

Client: Bill of Materials for Client Racks       

EDGE8™ Housings       

EDGE8™ Housing, 1 rack unit, holds up to 18 EDGE8 modules or panels EDGE8-01U-SP Spec Sheet 24 

EDGE8 MTP LC Modules       

EDGE8™ Solutions Module, LC Duplex to MTP (non-pinned), 8 Fiber, OS2, IL 0.6 dB ECM8-UM08-04-E8G-ULL Spec Sheet 48 

EDGE8™ Solutions Trunk Cables       

EDGE8™ Solutions MTP Extender Trunk, OS2, 8 fibres , LSZH Cca-s1b,d1,a1 according to EN 
50575 , No Pulling Grip, 10 Metres  ZE7E808GLZDCX010M 

Family 
Specsheet 24 

EDGE8™ Solutions MTP Extender Trunk, OS2, 8 fibres , LSZH Cca-s1b,d1,a1 according to EN 
50575 , No Pulling Grip, 15 Metres  ZE7E808GLZDCX015M   24 

EDGE8™ Solutions MTP Extender Trunk, OS2, 8 fibres , LSZH Cca-s1b,d1,a1 according to EN 
50575 , No Pulling Grip, 20 Metres  ZE7E808GLZDCX020M   24 

Uniboot Patch Cords       

https://ecatalog.corning.com/optical-communications/emea/en/p/EDGE8-02U
https://ecatalog.corning.com/optical-communications/emea/en/p/EDGE-CDF-RJ12-BKT
https://ecatalog.corning.com/optical-communications/emea/en/p/EDGE8-CP32-V1
http://csmedia.corning.com/opcomm/Resource_Documents/product_family_specifications_rl/EDGE8_solutions_EMEA_EMEA_BEN.pdf
http://csmedia.corning.com/opcomm/Resource_Documents/product_family_specifications_rl/EDGE8_solutions_EMEA_EMEA_BEN.pdf
https://ecatalog.corning.com/optical-communications/emea/en/p/EDGE8-01U-SP
https://ecatalog.corning.com/optical-communications/emea/en/p/ECM8-UM08-04-E8G-ULL
http://csmedia.corning.com/opcomm/Resource_Documents/product_family_specifications_rl/EDGE8_solutions_EMEA_EMEA_BEN.pdf
http://csmedia.corning.com/opcomm/Resource_Documents/product_family_specifications_rl/EDGE8_solutions_EMEA_EMEA_BEN.pdf
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EDGE Reverse polarity, Uniboot, LSZH  , LC Duplex - LC Duplex , OS2-Ultra , 001M patch cord,  E787802GNZ20001M Spec Sheet 48 

EDGE Reverse polarity, Uniboot, LSZH  , LC Duplex - LC Duplex , OS2-Ultra , 002M patch cord,  E787802GNZ20002M Spec Sheet 48 

Services       

Field Support by AE, per hour FIELD SUPPORT HOUR   16 

Mobilisation Fee MOBILISATION FEE   1 

Mobilisation Fee, off-hours MOBILISATION FEE OFF   1 

Table 4.3.2A 

 

No alternative solutions will be accepted. 

 

It is expected that only a few client racks will be populated with patch panels from the start of the project. 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://ecatalog.corning.com/optical-communications/emea/en/p/E787802GNZ20001M
https://ecatalog.corning.com/optical-communications/emea/en/p/E787802GNZ20001M
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4.4. FiberGuide Infrastructure 

Inter pod and rack cable routes to be provided between both IDF’s and all other racks by means of an overhead ADC Krone FibreGuide build. The 

following FiberGuide infrastructure needs to be supplied and configured as per the below layout and estimate build detail: 

 

 

 

Figure 10 – FiberGuide Fiber Management System Layout 
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4.4.1. FiberGuide Bill of Materials 

The following FiberGuide infrastructure needs to be supplied and configured as per the above design and estimate detailed requirement. Service 

providers are required to allow for the ceiling mounting of the FibreGuide to a concrete ceiling. 

 

FiberGuide Infrastructure Bill of Materials 

Number Part Number Description System Size QTY Location 

1 FGS-MH9E-B 90° Horizontal Elbow, 4x6in, Yellow 4x6 4 Stormwind Data Centre Hall 2 

2 FGS-MDSA-GB Straight Reducer, 2x6 to 4x6in, Yellow 2x6, 4x6 8 Stormwind Data Centre Hall 2 

3 FGS-MSHS-G Horizontal Straight Section, 2x6in, Yellow 2x6 14 Stormwind Data Centre Hall 2 

4 FGS-MSHS-B Horizontal Straight Section, 4x6in, Yellow 4x6 16 Stormwind Data Centre Hall 2 

5 FGS-MHRT-B Horizontal T, 4x6in, Yellow 4x6 4 Stormwind Data Centre Hall 2 

6 FGS-MDSP-B Downspout, 4x6in, Yellow 4x4 4 Stormwind Data Centre Hall 2 

7 FGS-MEXP-LP-G 2-Inch Low-Profile Express Exit™, 2x6in, Yellow 2x6 48 Stormwind Data Centre Hall 2 

8 FGS-MFAW-B Snap-Fit Junction Kit, 4x6in, Yellow 4x6 38 Stormwind Data Centre Hall 2 

9 FGS-JUNC-G Non-Toolless Junction Kit, 2x6in, Yellow 2x6 8 Stormwind Data Centre Hall 2 

10 FGS-HNTR-12MM 
New Threaded Rod Bracket Kit, 12mm for 2x6, 4x4, 
4x6in Systems 

2x6, 4x4, 4x6 56 Stormwind Data Centre Hall 2 

11 FGS-HNTR-12MM FGS-HNTR-12MM FGS-HNTR-12MM 4 Stormwind Data Centre Hall 2 

Table 4.4A 

 

This bill of material has been developed as a suggested and estimated parts list and does not constitute a guaranteed complete bill of material.  
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4.5. CISCO Network Infrastructure and Cabling   

CISCO switches need to be supplied and configured for all management interface uplinks of new equipment provided in this project. End of row 

management racks have been identified in the design layouts as an end of a row rack in each rack pod. 

 

Any single mode or multi-mode fiber cabling not included in the bill of materials will be provided by the East London IDZ. 

 

The following CISCO infrastructure needs to be supplied and configured as management switches for the two (2) Schneider Electric rack pods with 

support as specified: 

Line 
Number 

Part Number Description 
Service 

Duration 
(Months) 

Quantity 

1.0 C9300L-48P-4X-E Catalyst 9300L 48p PoE, Network Essentials,4x10G Uplink N/A 8 

1.1 CON-SSSNT-C93004X4 SOLN SUPP 8X5XNBD Catalyst 9300L 48p P 36 8 

1.2 S9300LUK9-179 Cisco Catalyst 9300L XE 17.9 UNIVERSAL N/A 8 

1.3 C9300L-NW-E-48 (SA) C9300L Network Essentials, 48-port license N/A 8 

1.4 FAN-T2 Cisco Type 2 Fan Module N/A 24 

1.5 PWR-C1-715WAC-P 715W AC 80+ platinum Config 1 Power Supply N/A 8 

1.6 PWR-C1-715WAC-P/2 715W AC 80+ platinum Config 1 Secondary Power Supply N/A 8 

1.7 CAB-C15-CBN Cabinet Jumper Power Cord, 250 VAC 13A, C14-C15 Connectors N/A 16 

1.8 SSD-240G Cisco pluggable USB3.0 SSD storage N/A 8 

1.9 C9K-NONE Smart Building Application Opt Out SKU N/A 8 

1.10 C9K-ACC-SCR-4 12-24 and 10-32 SCREWS FOR RACK INSTALLATION, QTY 4 N/A 8 

1.11 C9300L-DNA-E-48 (SA) C9300L Cisco DNA Essentials, 48-port license N/A 8 

1.12 C9300L-DNA-E-48-3Y C9300L Cisco DNA Essentials, 48-port, 3 Year Term license 36 8 

1.13 CON-SSTCM-C93LE48 SOLN SUPP SW SUBC9300L Cisco DNA Ess 36 8 

1.14 C9300L-STACK-KIT Cisco Catalyst 9300L Stacking Kit N/A 8 

1.15 C9300L-STACK Catalyst 9300L Stack Module N/A 16 
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Line 
Number 

Part Number Description 
Service 

Duration 
(Months) 

Quantity 

1.16 STACK-T3-50CM 50CM Type 3 Stacking Cable for C9300L N/A 8 

1.17 NETWORK-PNPLIC Network Plug-n-Play Connect for zero-touch device deployment N/A 8 

2.0 SFP-10G-LR= 10GBASE-LR SFP Module N/A 4 

Table 4.5A 

 

No alternative solutions will be accepted. 
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4.5.1. UTP Cabling Bill of Materials 

The following Molex cabling needs to be supplied and installed as per the estimate cable quantities and lengths provided. 

 

Service providers need to connect all management interfaces to the nearest management switch. Various cable lengths are to be provided to limit 

excessive cable slack. The East London IDZ has standardized UTP cable colours to differentiate between various services, dark green is the colour 

allocated for management services.  

 

Number Description QTY Location 

1 MOLEX CATEGORY 6 UTP 568B PATCH CABLE (2 Meters) 9 Stormwind Data Centre Hall 2 

2 MOLEX CATEGORY 6 UTP 568B PATCH CABLE (3 Meters) 35 Stormwind Data Centre Hall 2 

3 MOLEX CATEGORY 6 UTP 568B PATCH CABLE (5 Meters) 36 Stormwind Data Centre Hall 2 

4 MOLEX CATEGORY 6 UTP 568B PATCH CABLE (10 Meters) 54 Stormwind Data Centre Hall 2 

5 MOLEX CATEGORY 6 UTP 568B PATCH CABLE (15 Meters) 42 Stormwind Data Centre Hall 2 

6 MOLEX CATEGORY 6 UTP 568B PATCH CABLE (20 Meters) 12 Stormwind Data Centre Hall 2 

7 CAT 6 INLINE COUPLER, RJ45 FEMALE TO FEMALE, STRAIGHT THROUGH, WHITE 20 Stormwind Data Centre Hall 2 

Table 4.5.1A 

No alternative solutions will be accepted. 

 

This bill of material has been developed as a suggested and estimated parts list and does not constitute a guaranteed complete bill of material.  
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4.6. Infrastructure Maintenance & Support  

Service providers are required to provide a Schneider Electric Advantage Ultra Service Plan with an eight (8) response time upgrade, it is expected 

that in the event of a critical business service interruption, the necessary priority will be provided. This service is for a one-year period for the 

infrastructure listed in the Schneider Electric Tables 4.6C and 4.6D. Some critical spares are provided for onsite and this will be expanded upon in 

future projects. 

 

Services providers are required to provide CISCO SMARTnet next business day support for the CISCO devices listed as per the bill of materials in 

Table 4.5A. 

 

Maintenance and support definition criteria provided below for both hardware and software. 

 

CISCO SMARTnet Service (NBD) 

CISCO 
SMARTnet 

Service (NBD) 

Equipment Covered Hardware Replacement CISCO OS Updates CISCO TAC Support 

All CISCO Infrastructure Included by the 
East London IDZ 

8x5xNBD Yes Yes 

Registered Access to CISCO.com Smart Call Home Diagnostics and Alerts 

Yes Yes 

Table 4.6A 

 

 

 

 



 

 

Page 52 of 62 
 

 

Schneider Electric Advantage Ultra Plan 

Equipment Covered Hardware Support Coverage Window 

All Schneider Electric Infrastructure Included by the East London IDZ 
24 Hrs Standard Office Days, 24 Hrs Day 6, 24 Hrs Day 7, Holidays 

Covered 

Software Updates and Support Included Hardware Replacement 

Yes 
Onsite Support, Parts and Material Provided, Replacement of Local 

Spare Stock 

Software Response Software Support Coverage Window 

Standard 
24 Hrs Standard Office Days, 24 Hrs Day 6, 24 Hrs Day 7, Holidays 

Covered 

Preventative Maintenance  Environmental Inspection 

One visit per year to assure system is performing to manufacturer 
specifications. 

Verify the system’s surroundings to optimize the lifetime of the UPS 
solution. 

Table 4.6B 
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The following Schneider Electric UPS and CRAC units have been supplied and installed under the principal contractor with a standard warranty.  

 

Service providers are to provide the Schneider Electric Advantage Ultra Service Plan with support as detailed above for Table 4.6C and Table 4.6D 

below. 

 

Number 
Product Code \ 

Model 
Description QTY Serial Numbers 

    UPS Stand-Alone 200Kva units (not parallel)    

1 GVL200K500DS Galaxy VL UPS 200 scalable to 500 kW, 400/480V, Start-up 5x8 2 
UPS 1 : BD2317004099 
UPS 2: BD2317004100  

2 GVLOPT004 Galaxy VL Internal Backfeed kit for IEC 2   

3 LIBSESMG16IEC Galaxy Li-Ion Battery Cabinet IEC with 16 x 2.04 kWh battery modules 4   

4 IDAV2022A DX CRACs - 72 kWc  3   

    Basic Unit 4   

    Version: 5 - Double power supply - Vers. C 4   

    Air accessories: 3 - Motorized damper 4   

    Electrical accessories: C - Power phase correction capacitors 4   

    Control / measurement accessories: 1 - Kit AFC 4   

    Packaging: 6 - Wooden case(ISPM15) for unit with damper 4   

    Return Air plenum box 4   

    Q1 - Height-adjustable legs kit 4   

    S5 - Relay 24Vac fire/smoke remote alarm 4   

    J5 - Water leak detector + tape probe 4   

    J2 - Room temperature/humidity sensor 4   

    
Remote Air cooled condensers + Blu Chem coated fins and S/S casing 
 
  

4   
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Number 
Product Code \ 

Model 
Description QTY Serial Numbers 

5 IDAV0601A DX CRACs -  19 kWc      

    - DX CRACs -  19 kWc  4   

    - Double Power Supply  4   

    - Electrical Accessories (Power Phase Correction Capacitors) 4   

    - Packaging  4   

    -  Floor Stand 4   

    - Relay 24V Fire Smoke Remote Alarm  4   

    - Water Leak Detector (Tape Probe)  4   

    - Remote Air-Cooled Condensers + Blu-Chem Coatted Fins and S/S Casing  4   

Table 4.6C 

 

Number 
Product Code \ 

Model 
Description QTY 

 1  PDPM277H APC Modular Remote Power Panel, 277kVA, 400A, 400V, 72 Pole, 300mm 4  

2 NBRK0750 NetBotz Rack Monitor 750 7 

Table 4.6D 

 

Service providers are required to include a local supply of refrigeration gas for refilling or maintenance as needed as well allow for the replacement 

of the cooling units air filters on an annual basis. 
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The following preventative maintenance activities are expected to be performed quarterly, all parts, labor and travel related to the site visits need to 

be included: 

• Visual inspection of all power and cooling products  

• Environmental inspection 

• Gas pressure test of all cooling products 

• Visual inspection of cooling filters 

• Cleaning of the facilities 

• Biannual verification and updating of firmware versions of UPS and cooling units 

• Provide and present a detailed report at a scheduled meeting. Operations information from InfraStructure Central \ Ecostruxure IT needs to 

be included in the report, this will be provided by the East London IDZ. 

 

4.7. Fault Logging & On-site Support 

The following information and support needs to be provided by the service provider: 
 

• A single call center needs to handle all faults or calls logged relating to this project. Contact details will need to be provided to the East 

London IDZ. 

• On receipt of the fault with relevant information, the successful service provider must provide a unique fault reference number to the East 

London IDZ. 

• All faults need to be logged with the relevant Original Equipment Manufacturer (OEM) within 15 minutes of receiving the fault from the East 

London IDZ. 

• The fault logging service needs to be available 24 hours a day including weekends and public holidays. 

• It is expected that either the service provider or the OEM will provide adequately qualified on-site personnel for the duration of the call.  
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4.8. Skills Transfer, Processes & Documentation 

It is expected that the service provider will transfer the necessary skills to the relevant individual ELIDZ project team members during the 

implementation or configuration of all infrastructure in order to ensure continuity.    

 

Detailed as built or project documentation, including designs needs to be provided to the ELIDZ in the original editable version and PDF version at the 

end of the implementation period. 

 

The service provider is required to adhere to any internal processes and procedures the East London IDZ approves. Planning should be in conjunction 

with the operational requirements of the ELIDZ. 
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4.9. Project Management 

In addition to the project meetings, the following minimum project management deliverables are required as part of this project: 

 

• Project Initiation Document 

• Project Kick-off Meeting 

• Monthly Project Report Meeting Presented to the Project Team with Minutes 

• Project Plan 

• Risk & Issue Register 

• Lessons Learned 

• Project Close-out Report 

 

Service providers are required to provide the draft project plan with milestones and a timeline for this project within the tender submission, with the 

expected implementation start date of 01 February 2023. The dates can be updated once awarded to the successful service provider. This plan is 

required for functionality evaluation purposes. 

 

The duration of this project will be 12 months. 



 

 

Page 58 of 62 

5. Response Format 

 

5.1. Company / Firm Profile 

• Provide an overview of your company profile. 

• Provide information on your operation office locations. Do you have local offices in the BCM 

Metropolitan \ Eastern Cape Province \ National or International? 

• Provide a Municipal Clearance Certificate 

• Provide an organogram for team allocated to this project in terms of roles and responsibilities 

 

5.2. Proposed Solution 

Describe your proposed solution or methodology of services that will be provided in detail in response 

to the detailed requirements as per Section B, point 4. This is an essential part of your response and it 

will form part of the service level agreement. 

 

All areas of Section B, point 4 is mandatory. Service providers will be disqualified if any of the technical 

requirements are excluded within this Section. 

 

5.3. Implementation Methodology 

Describe the proposed engagement model with reference to this tender. Please provide the following: 

• Engagement Structure 

• Implementation Methodology, for example, ITIL, Prince 2 

 

5.4. Service Provider Skills Competency 

Provide a detailed list of personnel whom will form the team for this project, listing similar projects 

completed by each team member, their relevant skills \ qualifications and years of work experience 

relevant to this project in the form of a summary. Include curriculum vitae’s of the personnel in the 

project team. 

 

Where a third-party assists the appointed service provider with a portion of the defined deliverables, 

clearly indicate the scope of the third-party as well as include their relevant skills \ qualifications and 

years of work experience relevant to this project for the associated personnel. 
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5.5. References 

• Provide a minimum of three (3) relevant completed reference letters, stamped, signed and dated. 

• Reference letter template is attached as Annexure 2; 

• Provide details of the relevant services offered to these references, establishing a track record as well 

as provide contactable references at these sites \ clients. 

• The ELIDZ reserves the right to verify the references. 

 

The evaluation score for references will be calculated by dividing the sum of all the ratings provided by 

90 and multiplying again by 20 to calculate a score out of 20. 

 

6. Conclusion  

 

This document seeks to provide comprehensive information for the purposes of supporting the proposal of a 

solution that meets the requirements of the ELIDZ. 

 

The information provided herein has been done so in partnership with the relevant business units of the ELIDZ 

in order to describe necessary requirements. 

 

Please forward any queries in writing to Ms. Zandile Mtebele at the following contact details: 

Tel: (043) 702 8200 

Fax: (043) 702 8251 

Zandile@elidz.co.za 

 

 
 

mailto:Zandile@elidz.co.za
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ANNEXURE 1

 
 

PROCUREMENT HANDBOOK 
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ANNEXURE 2

 
 

REFERENCE LETTER 
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ANNEXURE 3

 
 

ENTERPRISE DEVELOPMENT AGREEMENT 
 


