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ENVELOPE A — TECHNICAL PROPOSAL

TENDER NO: PROJ-ICT-120

ICT INFRASTRUCTURE
MAINTENANCE 2024

REQUEST FOR PROPOSAL (RFP) PACK

FOR THE RENEWAL OF ICT INFRASTRUCTURE MAINTENANCE FOR THE EAST
LONDON INDUSTRIAL DEVELOPMENT ZONE

START DATE: 07" June 2024

CLOSING DATE: 01%t July 2024 (12h00)

NAME OF TENDERER:

TENDERER’S ADDRESS:
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CHECKLIST FOR SUBMISSIONS

ITEM TICK

Supporting Documentation To Be Submitted

CIPPC Registration

Share certificate

Proof of disability

Proof of Office Location (lease agreement, statement of account, from the municipality
and/or confirmation of address/clearance from the municipal councilor)

Accredited Valid Original or Certified B-BBEE Certificate for Generic companies for EMES and
QSE’s - Sworn Affidavit confirming annual turnover and B-BEE management split of
company

Company Profile

Proposed Solution and Project Approach

Project Team Skills Matrix \ Organogram and Curriculum Vitae’s

Three Completed Reference Letters (Annexure 2)

Supplier Development Plan (If applicable)

Compulsory Documentation To Be Submitted

Completed and Signed ELIDZ Procurement Handbook with all relevant supporting
documentation (Tax clearance etc.)

CSD Registration Certificate

JV agreement (when necessary) a consolidated BBBEE and supporting documents for the
parties.

Please Note: All the above documents must be submitted with Envelope A - Technical Proposal.

The price schedule and proposed solution costing must be submitted with Envelope B — Financial

Proposal.
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RFP PACK CONTENTS

Section A: General Guidelines

Section B: Requirements Specification
Annexure 1: Procurement Handbook
Annexure 2: Reference Letter Template

Annexure 3: Enterprise \ Supplier Development Agreement

o vk w N

Annexure 4: IronForge UPS Replacement — As-is View
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SECTION A: General Guidelines

FOR THE RENEWAL OF ICT INFRASTRUCTURE MAINTENANCE FOR THE EAST
LONDON INDUSTRIAL DEVELOPMENT ZONE
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EVALUATION CRITERIA AND COMMERCIAL EQUITY GOALS

The East London Industrial Development Zone (ELIDZ) supports national transformation goals and strives to target
its procurement to create opportunities for Historically Disadvantaged suppliers and service providers. In awarding
this tender, preference will be given to companies with a better rating in terms of contributions towards Broad Based

Black Economic Empowerment (BBBEE).

The “tender” will be evaluated in accordance with the ELIDZ Procurement Policy using the 80/20 rule i.e., 80 of
evaluation points will be based on price competitiveness and 20 will be based on BBBEE status. The following formula
is used:

Calculation of the points for Price:

Pt - Pmin
Ps=R x 1- -
Pmin
Where:
Ps = Points scored for price of tender under consideration
R = Percentage of the price
Pt = Rand value of tender under consideration
Pmin = Rand value of lowest acceptable tender

R must be up to a maximum of 80

Score Breakdown:
Price (R) = 80 points

Specific goals = 20 points

A maximum of 10 or 20 points may be awarded to a tenderer for the specific goal specified for the tender. The points
scored for the specific goal must be added to the points scored for price and the total must be rounded off to the
nearest two decimal places.
Subject to section 2(1)(f) of the Act, the contract must be awarded to the tenderer scoring the highest points.
Preferential and specific goals shall be as per below may include:

(a) Historically disadvantaged individuals’ companies (51% Black owned)

(b) Women (51% Black Women Owned) companies.

(c) Persons with disability owned companies

(d) SMMEs

(e) Service providers located in Eastern Cape Province

() Youth
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(g) Any other RDP goal or preference points in favor of historically disadvantaged individuals, may be

added

The tender documents shall stipulate—

(a) the applicable preference point system as envisaged in regulations

(b) the specific goal in the invitation to submit the tender for which a point may be awarded, and the

number of points that will be awarded to each goal, and proof of the claim for such goal.

Tenderers are required to submit a Valid original or certified B-BBEE Certificate issued by verification agency

accredited by SANS for the Generic Suppliers, for QSE’s and EME’s Sworn Affidavit signed under oath confirm

ownership status. Failure to submit a valid B-BBEE certificate and/or sworn affidavit may result in zero points being

awarded for preference.

Unincorporated Joint Ventures are required to compile a consolidated verified BBBEE certificate in order to achieve

Preferential Points

The following table shall be used to convert the Specific goals criteria into points.

Table: Specific Goals Points Conversion

Estimated Rand Value inclusive of Vat

Specific Goals and Point allocation

Up to R2000

Not applicable

Above R2000 up to R1 000 000

80 points for price

10 points for 51% and above Black owned suppliers

5 points — 25% to 50% Black owned suppliers

5 points for Eastern Cape Based suppliers

2 points for 51% and above Youth owned suppliers

2 points for 51% and above Women owned suppliers.

1 point for Persons with 51% disability owned companies

Specific Goals returnable Documents

Evaluation Criteria

Returnable document

51% and above Black owned suppliers

BBBEE Certificate/Affidavit/CSD report

Eastern Cape Based suppliers

Municipality Bill or Lease agreement or any other document

confirming address

51% and above Youth owned suppliers

BBBEE Certificate/Affidavit/CSD report

51% and above Women owned

suppliers.

BBBEE Certificate/Affidavit/CSD report
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Persons with 51% disability owned

companies BBBEE Certificate/Affidavit/CSD report

Please note all BBBEE certificates requires SANAS accreditation.
Service providers are required to return the above-mentioned document in order to score points for the Preferential

Procurement Evaluation.

The tender will be awarded to the bid with the highest number of points. A tender may be awarded to a bidder that
did not score the highest number of points if reasonable and justifiable grounds exist.

Any contract offered by the ELIDZ will be based on the correctness of information submitted by the service providers.
Any misrepresentation of facts by a service provider may lead to disqualification. Should such misrepresentation be
uncovered after the commencement of the contracted work, the ELIDZ reserves the right to terminate the contract

and recover all payments made to that service provider and any costs that may have been incurred in the process.

ELIDZ reserves the right to have the tenderer’s Black Economic Empowerment Credentials verified by an
independent agency. (Procurement Handbook — Annexure: 1 must be fully completed and supplementary
information may be completed by service providers with a turnover of less than R10m and be accompanied by letter

from an accounting firm or SARS confirming the company’s or sworn affidavit turnover is less than R10m).
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2 CONDITIONS OF TENDERING

General Conditions

PLEASE NOTE THE FOLLOWING CONDITIONS ARE APPLICABLE TO ALL TENDERS.
e There will be a compulsory virtual briefing session via Microsoft Teams on the 14™ June 2024, at 10:00. Meeting

link as follows: https://zaf01.safelinks.protection.outlook.com/ap/t-

59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2F|%2Fmeetup-

j0in%2F19%253ameeting NDdkZiNmNDMtZTM1My00ZTgOLWFkM2QtNWQzMDk3ZDRIZWJh%2540thread.v2%

2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522bd71323e-f0dc-4d06-8e22-

af342304bedc%2522%252c¢%25220id%2522%2532%252209174bf1-727b-442f-84bb-

83ce732c74d2%2522%257d&data=05%7C02%7CWesley%40elidz.co.za%7C74d2236dce294d39ed7508dc847a0

703%7Cbd71323ef0dc4d068e22af342304bedc%7C0%7C0%7C638530906860944486%7CUnknown%7CTWFpbG

Zsb3d8eyJWIjoiMCAwLAWMDAILCIQljoiV2luMzIiLCIBTil61k1haWwilLCIXVCI6Mn0%3D%7C0%7C%7C%7C&sdata

=RH1DarleJRcBy60Fb9t%2Bqg8liw%2FAiyAjfOjPriUNXVnl%3D&reserved=0 ;

e Tenderers are encouraged to submit written questions by email to Zandile Mtebele via e-mail to

zandile@elidz.co.za on/or before 24" June 2024 at 16:00 responses will be sent by the 25 of June 2024 at

15:00;

e It is the responsibility of the potential service provider to make a follow-up on the response should there be
omitted by the 25 June 2024 at 15:00.

¢ The closing date for this tender is at 12h00 on the 01° of July 2024. All tender documents are to be submitted

online at https://tenderportal.elidz.co.za before the closing date and time;

e E-mailed, faxed, late, or incomplete proposals will not be considered;

e ELIDZ is not obligated to accept the lowest or any proposal;

e Any expenses incurred by the tenderer in preparing and submitting the proposal will be for the tenderer’s
account, as the ELIDZ SOC Ltd will not accept any liability in this regard;

e We reserve the right to correct discrepancies and errors as necessary with the consent of the tenderer;
however, the value total of the prices shall remain unaltered;

e Proposals which do not comply with the tender conditions or which are incomplete will, as a general rule, not
be considered;

e Tenderers must be registered on CSD database from Treasury.

3  SIGNATURES ON TENDERS
All tenders submitted must be signed by that individual, or by someone on his behalf duly authorized hereto and
proof of that authority must be attached. All tenders submitted by a company must be signed by a person duly
authorized thereto by a resolution of the Board of Directors, a copy of which resolution, duly certified by the

Chairman of the company can be submitted with the tender.
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If the tender is submitted by a joint venture of more than one person and/or companies and/or firms it shall be
accompanied by:

A certified copy of the original document under which the joint venture was constituted. This document must clearly
define the conditions under which the joint venture will function, as well as the duration and participation of the
several constituent persons and/or companies and/or firms.

A certificate signed by or on behalf of each participating person and/or company and/or firm authorizing the person
who signed the tender to do so.

In instances of a joint venture, each participating person and/or company and/or firm must complete and submit
Annexure 1 (Procurement Handbook) with the tender together with all profit-sharing percentage information.
AREA OF SERVICE/POINT OF DELIVERY

The delivery of services will be required at the ELIDZ office, Lower Chester Road, Sunnyridge, East London.

SPECIAL CONDITIONS APPLICABLE TO THIS CONTRACT

Service Providers must note the following special conditions of contract will apply to this contract:

Modification of any applicable terms of reference of this contract must be mutually agreed between the parties and
reduced to writing.

e VAT: Unless otherwise stated all prices will be inclusive of Value Added Tax.

e All services provided must comply and be in accordance with pertinent laws and policies of government.
Where the SERVICE PROVIDER has incurred any liability to the CLIENT, whether arising from or under this Agreement
or otherwise howsoever arising, the CLIENT may, without notice to the SERVICE PROVIDER set-off the amount of
such liability against any liability of the CLIENT to the SERVICE PROVIDER arising from or under this Agreement,
whether either such liability is liquidated or unliquidated, present or future, accrued or contingent, unless otherwise

agreed to in writing by the CLIENT.

In the event that the successful Bidder has been awarded the contract with value above R 5 000 000.00 for the same
goods/services on a consecutive basis, the successful Bidder will be required to submit a Supplier development plan

for SMMEs to be agreed with the ELIDZ.

Where there is no designated sector, ELIDZ may decide to include a specific bidding condition that only locally
produced goods or services with a stipulated minimum threshold for local production and content, will be
considered, on condition that such prescript and threshold(s) are in accordance with the specific standards

determined by the DTl in consultation with the National Treasury.
COMPANY PROFILE

A brief company profile is required, to assist ELIDZ in assessing your capabilities, capacity and competitive

advantages.
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INADEQUATE SERVICE LEVELS AND PERFORMANCE

In instances of transgression of a more serious nature, should the ELIDZ during the contract period for any reason
regard the Service provider’s service levels and performance against this contract as being inadequate or not to the
ELIDZ’s satisfaction, the details will be reduced to writing, clearly headed “ Inadequate performance” and sent to the
service provider. In the event that the service provider is unable to remedy the complaints to the ELIDZ’s satisfaction
within 14 days of such notice of inadequate performance, ELIDZ reserves the right to immediately cancel this contract

and recover costs in terms of the Service Agreement.

SERVICE LEVEL AGREEMENT
The successful tenderer will be required to enter into a written Service level agreement with the ELIDZ which will be
based on the draft Agreement set out in Envelope B, which will include Section A and B and include such terms and

conditions as Management may require or prescribe to give effect to in terms of its legal obligations.

PRICE BASIS
ELIDZ requires the tender price to remain firm for the validity period of ninety (90) days after the closing date of the

tender. The tender price shall be in South African Rand.

Where prices are subject to variation it must be noted that no prices are to be revised or invoiced, without prior

mutual agreement and official modification of the contract.

PAYMENT TERMS
A maximum payment processing period of thirty (30) days will be enforced. The thirty-day period is effective from

the date a complete claim is received. A complete claim requires the following to be processed:

e Original invoices;
e Original covering letter of approval by the consultant where applicable;
e Original covering letter of approval by the relevant ELIDZ official where applicable;

e Statement of accounts.

All information relating to the ELIDZ’s customers (and potential customers), systems, operating procedures etc. is
confidential and to this end, the successful tenderer will be required to enter into a Confidentiality Agreement with

the ELIDZ.

SUFFICIENCY OF TENDER
The tenderer shall satisfy itself before tendering, as to the correctness and sufficiency of its tender for the project.
The tenderer shall ensure that the rates and prices it has stated in the schedules cover all the obligations included in

the tender and sufficient for the proper completion of the project.
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TENDERER’S CONDITION

All tenderer’s shall be deemed to have waived, renounced and abandoned any terms and conditions printed or
written upon any stationery used by the tenderer for the purpose of, or in connection with the submission of this
tender.

DISQUALIFICATION

Respondents are advised that should there be any contact with ELIDZ staff and the Adjudication Team which could
in any way be seen or deemed to constitute a conflict of interest, bribe or otherwise influence the process and the

outcome thereof, will result in immediate disqualification.

It must be stressed that any queries relating to this tender must be in writing and within the period of one week
from the date of the briefing session, and must be addressed to the Project Manager only. Respondents are not to
communicate in any manner or form whatsoever with members of ELIDZ personnel about the RFP until the winning
service provider has been selected and such selection has been formally communicated to the public. Any such
communications by Respondents with ELIDZ personnel or with persons other than the Project Manager may
prejudice a Respondent, and may lead to disqualification from consideration for selection. The ELIDZ cannot accept

responsibility for the accuracy of any information obtained outside the formal communication process as stipulated.

Any misrepresentation, in particular as it relates to the truthfulness of involvement of HDI’s at both ownership level,

management and operational level will also result in immediate disqualification.

SHEQ COMPLIANCE (IF APPLICABLE)
Before starting work, service providers must undergo ELIDZ SHE induction and produce a SHE file for approval with
contents that include but might not be limited to:

1. Copy of appointment.

2. Copy of scope of work.

3. Project specific Safety, Health & Environmental (SHE) Risk assessments,

4. SHE Risk assessments to include activity specific risks (example risk of injury, risk of operating machinery,
risk of pollution, etc.), service providers risk to the ELIDZ and the ELIDZ risk to them;

5. SHE plans and safe work procedures must be developed to respond to project specific activities as well as
to identified risks: for example (waste management plans, working at heights, fall protection plans, working
in confined spaces, etc.);

6. Emergency preparedness plans — including relevant emergency contact information (example, emergency
services and contacts for those with information on dealing with snake bites);

7. List of applicable PPE required;

8. PPE issue register;

9. List of chemicals and related Material Data Sheets;

10. Letters of Good standing with workman’s compensation where applicable;
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11. Applicable legal appointments - as required;

12. Requisite training / competency certificates where applicable;

13. Medicals as applicable to the nature of the work (for example, there must be medicals for employees who
will be working at heights to confirm that they are fit to work at heights);

14. Applicable certifications and / or registrations with / from the relevant authorities as required,;

NB: Work may not commence util the SHE file has been approved and induction training concluded.

15 ACCEPTANCE OF TENDER IN WHOLE OR IN PART
The ELIDZ reserves the right to accept the complete tender as submitted by the tenderer or alternatively, to accept
only specific “areas of work” (or parts of “areas of work”) of the tender as it sees fit.
Accordingly tenderer’s are advised to ensure that all prices submitted against each “area of work” are sufficient to
cover the tenderer’s entire obligation as defined in these documents, required to provide each specific “area of

work”.

16 SUPPORTING DOCUMENTATION TO BE SUBMITTED

ITEM TICK

Supporting Documentation To Be Submitted

CIPC Registration

Share certificate

Proof of disability

Proof of Office Location (lease agreement, statement of account, from the municipality and/or

confirmation of address/clearance from the municipal councilor)

Accredited Valid Original or Certified B-BBEE Certificate for Generic companies for EMES and

QSE’s - Sworn Affidavit confirming annual turnover and B-BEE management split of company

Company Profile

Proposed Solution and Project Approach

Project Team Skills Matrix \ Organogram and Curriculum Vitae's

Three Completed Reference Letters (Annexure 2)

Enterprise \ Supplier Development Plan (If applicable)
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17 COMPULSORY DOCUMENTATION TO BE SUBMITTED

The following documentation is considered as compulsory documentation and is required to be submitted with your

tender. Failing to submit the compulsory documentation will lead to disqualification due to non-responsiveness.

ITEM TICK

Compulsory Documentation To Be Submitted

Completed and Signed ELIDZ Procurement Handbook with all relevant supporting

documentation (Tax clearance etc.)

CSD Registration Certificate

JV agreement (when necessary) a consolidated BBBEE and supporting documents for the

parties.

18

POPIA

By submitting this tender, the bidder hereby consents to providing the ELIDZ with personal information as provided

in the Protection of Personal Information Act 2013 (POPIA).

The ELIDZ undertakes to:

1.

It will take all reasonable steps and precautions to preserve the integrity of bidders Personal Information and
to prevent any corruption or loss of such data.

It will not do any of the following: copy, compile, collect, collate, process, store, transfer, alter, delete, interfere
with or in any other manner use the bidders Personal Information as described in the Act for any purpose
other than with the express prior written consent of the bidder.

Utilize the personal information provided for the purposes of assessment of the tender submitted by the
bidder and contracting with the successful bidder as the case may be.

It will immediately inform the bidder in writing if any Personal Information relating to it has been
compromised. The ELIDZ undertakes to immediately inform the bidder in writing as to how it will manage such
compromise and what steps will be taken to rectify the situation.

Due and reasonable care of the bidder’s personal information and not to share the said personal information
with any third party unless you have authorised such disclosure or the release of such information is required
by law.

At all times strictly comply with its obligations under Data Protection Legislation.

Subject to legislative, regulatory, contractual and other legitimate conditions, the respective bidder has certain
rights in terms of how their information is processed. The bidder can request access to information or guidance
on how to lodge a complaint from or direct a request to exercise afforded rights to the ELIDZ Information

Officer, or his/her deputy/ies, or the Information Regulator.
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8. It will maintain guidelines, policies or procedures for the retention or destruction of data and will retain it only
as long as necessary for the identified purposes or to meet legal requirements or policies.

9. It shall implement and maintain, at its cost and expense, appropriate, reasonable technical and organisational
measures to prevent loss of, damage to or unauthorised destruction of Personal Information and unlawful

access to or Processing of Personal Information.

The ELIDZ shall not incur any liability for costs, loss or damage arising from the use of inaccurate or incomplete data

provided by or on behalf of the bidder.
METHOD OF SUBMISSION
The RFP document will be available for download at no cost on the 07 June 2024 at 12h00 (Noon) from the East

London Industrial Development Zone website: www.elidz.co.za under Opportunities >> Tenders.

All tender documents are to be submitted online at https://tenderportal.elidz.co.za

No late tenders will be accepted.

Telegraphic, telephonic, telex, facsimile and e-mail tenders will not be accepted.

The ELIDZ reserves the right:
1. To negotiate with the successful tenderer and/or
modify the RFP’s goods / service(s) and request Respondents to re-bid on any changes;

reject any Proposal which does not conform to instructions and specifications which are detailed herein;

Bl

disqualify Proposals submitted after the stated submission deadline;

disqualify Proposals submitted that do not meet the goods or services specifications;
disqualify Proposals submitted that do not meet the necessary functionality where required;
not necessarily accept the lowest priced Proposal;

reject all Proposals, if it so decides;

w ® N o Wu

place an order in connection with this Proposal at any time after the RFP’s closing date;

10. split the award of the order/s between more than one Supplier/Service Provider; or

11. make no award at all;

12. ELIDZ reserves the right not to award business to the highest scoring bidder/s where objective criteria
justify the award to another bidder.

13. The ELIDZ does not bind itself to accept your (or any) proposal, nor will it disclose any information regarded

as confidential.
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SECTION B: Requirements Specification

FOR THE RENEWAL OF ICT INFRASTRUCTURE MAINTENANCE FOR THE EAST
LONDON INDUSTRIAL DEVELOPMENT ZONE
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1. Introduction

The ELIDZ is a Greenfield development project that is part of a sub-regional economic growth and employment creation
initiative driven by the government’s micro-economic reform strategy, as implemented by the South African
Department of Trade and Industry. Over 400 hectares of prime land has been transformed into a world-class industrial

location.

The ELIDZ is the operator of the zone, an entity that exists to help manufacturers to become globally competitive
through the development and efficient management of a modern, purpose built industrial location, which offers

investing industries a streamlined business environment enhanced by a range of supporting services.

The ELIDZ is a prime industrial park in South Africa. It is perfectly positioned for light industry manufacturers that are
investing from R10 million (+/- $1.2 million) upwards. The zone is specially developed for growth-oriented
manufacturers in search of ultimate global competitiveness. The zone focuses on streamlining business operations and

engineering operational efficiencies for located industries.

The zone is already operational and currently houses a number of manufacturers that supply products for the local and
international markets. The zone is situated on the Buffalo City’s West Bank, adjacent to the existing East London port.
The ELIDZ includes a Customs Control Area to allow for a duty-free importation of manufacturing inputs utilized in the
production of export products as well as providing access to a variety of general sector-specific industrial investment

incentives.

The zone has six individually fenced sub-zones, each designed to serve specific manufacturing needs. It is characterized
by excellent internal roads and a newly built dual carriageway designed to carry both light and heavy vehicles including

22m-long interlines.
Boasting 150 fully serviced sites with access to all utilities including the highest calibre ICT infrastructure and systems

and all are within close proximity to key transport networks. The ELIDZ is on a mission and has already succeeded in

establishing local and global export-oriented industries within the zone.
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The ELIDZ offers complete solutions and streamlined business activity for companies doing business in a number of
sectors. These include:

e Automotive

e ICT and Electronics

e Agro-processing

e Pharmaceuticals

e  Energy and Advanced Manufacturing

e  Marine Aqua-culture

e Business Process Outsourcing and Offshoring

e Logistics

e General Manufacturing

ELIDZ Forming Part of the New Special Economic Zone Programme

The ELIDZ is an initiative under the South African Government’s Special Economic Zones (SEZ) Programme.

SEZ’s are geographically designated areas of a country set aside for specifically targeted economic activities, supported

through special arrangements (that may include laws) and systems.

SEZ’s are designed to be conduits for the creation of an appropriate environment for foreign direct and domestic
investment and the development of strategic industrial capabilities. Companies that locate in the SEZ have access the

following incentives:

e VAT and customs relief, if located within a CCA;
e Employment tax incentive;
e Reduced corporate income tax rate;

e  Accelerated depreciation.
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2.1. The Scope Of This RFP Includes The Following:

The East London IDZ would like to appoint a service provider for the renewal of our ICT infrastructure
maintenance for a further three years from the 01 August 2024. Our existing maintenance and support project

ended on the 31 May 2024.

In addition to the OEM support for listed assets \ software \ subscriptions. Critical spares and replacement assets
need to be supplied due their age as well as a hybrid technical resource appointed for further support activities.

The following areas are covered with a detailed scope and requirements in Section B, point 4.

OEM Support Services

e  CISCO Infrastructure Maintenance and Support

e  Fortinet Security Infrastructure Maintenance and Support
o Firewall Replacement \ Migration

e Schneider Electric (SE) Data Centre Infrastructure Maintenance and Support
o UPS and Battery Replacements
o  Critical Onsite Sparing for the new Data Centre

Hybrid Co-managed Services \ Proactive Support

e Guidelines \ Assumptions

e Hybrid Resource Sourcing Process

e Hybrid Resource Draft Job Profile \ Skill Requirements

e Performance Measurables \ Set of shared KPIs

e Independent System and Security Reviews (ICT Health Reviews)
e Bi-annual Infrastructure Firmware \ Software Updates

e  Fault Logging & Onsite Support

e  Skills Transfer, Processes and Documentation

Project Support
e Service Delivery Management \ Reporting
e Project Management

A monthly ICT health and audit review is to be conducted and a report presented to the East London IDZ, detailed

further in Section B, point 4.

Travel and accommodation costs need to be included where applicable.

Page 20 of 70



%

east london idz

business streamlined

2.2. The Scope Of This RFP Excludes The Following:

The following is excluded under this project:
e Anyinfrastructure not listed in Section B, point 4 or procured after the commencement of this
contract will be managed separately.

e Licensing for Microsoft, VMware or other products not listed in Section B, point 4.

3. Considerations

3.1. Functionality Evaluation Matrix

The score achieved for quality functionality will be assessed using the following criteria, each of which will be

scored individually up to the maximum number of points indicated (failure to submit the relevant information

will result in a zero score for that section).

Evaluation Evaluation item
o Max Evaluation Description
Areas Criteria Points
. 10 Service desk provided for fault logging
Project Fault Logging 10
Approach
0 No service desk provided for fault logging
Draft project plan provided with milestones and 3-year
) 15 timeline, Tasks and milestones related to the project
Project scope of work included.
Management 15
0 No draft project plan provided
Service OEM project support team members have relevant
Providers 15 certifications in the following core support areas:
. CISCO, Schneider Electric and Fortinet.
Expertise and Skills Competency
Resources
15
OEM project support team members do not have
0 relevant certifications in the following core support
areas: CISCO, Schneider Electric and Fortinet.
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Evaluation Description

20

10

Service Delivery Manager team member has relevant
certifications and more than 10 years of experience.
(Management Qualification)

Service Delivery Manager team member has relevant
certifications and less than 10 years of experience.
(Management Qualifications)

10

Project Manager team member has relevant
certifications and more than 10 years of experience.
(Prince2 or PMBOK Certification)

Project Manager team member has relevant
certifications and less than 10 years of experience.
(Prince2 or PMBOK Certification)

Above criteria not met for the Service Delivery
Manager and Project Manager team members.

20

20

Provide proof of inhouse capability to source a hybrid
co-managed resource with references for other
outsourced \ managed services projects.

No proof of inhouse capability to source a hybrid co-
managed resource provided.

References

20

20

3 Relevant performance scored references, preferably
provided on the ELIDZ reference template. This
combined average score will then be translated to a
final score out of 20.

No relevant references provided.

NB: Minimum points required to proceed to the next evaluation phase is 70 out of 100.
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Financial Considerations

Payment milestones will be attached to the service level agreement.

The total bid price from the service provider for this project can’t be exceeded. Keeping in mind the price is
dependent on the Rand \ Dollar exchange rate, all service providers need to ensure that the rates and price
tendered sufficiently covers the service provider’s obligations under this project and will allow for the proper

completion of the project.

Time Constraints

Milestones Target Date
Advert and Issuing of RFP : 07t June 2024
Compulsory Briefing Session : 10h00, 14™ June 2024
Deadline for Questions : 16h00, 24t June 2024
Response to Questions : 15h00, 25t June 2024
RFP Submission Due Date : 12h00, 015t July 2024

The East London Industrial Development Zone would like this project to commence as soon as possible after

approval and the signing of the service level agreement.

Area of Service & Facilities

The delivery of services will be required at the East London IDZ offices, Lower Chester Road, Sunnyridge, East

London. We currently have no remote or branch offices.

Onsite storage and office space will be made available if and when required.
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4. Detailed Requirements

This section will aim to unpack all the elements required for this project:

4.1.

4.1.1.

OEM Support Services

General
Service providers are required to provide a copy of all the back-to-back agreements with the Original Equipment Manufacturers (OEMs) which will
be attached after the award of the project to the SLA as an addendum. Where no back-to-back agreement exists, proof of the warranty,

maintenance and support is to be provided to the East London IDZ.

All back-to-back agreements are to be registered in the East London IDZ’s name with administrator access to the portal for device management,

support and relevant downloads. This access will be shared with the appointed service provided.

Service providers are required to detail their value offering for each infrastructure area in addition to the back-to-back agreements with the OEMs.

The East London IDZ is aware that all software support related calls are not bound to the OEM’s specified repair times and is a best effort service,

however Servicer Providers are required to show that every effort was made to resolve the call as close as possible to the detailed requirement.

A critical business service interruption is defined as a service failure whereby the event is rated as High Impact and High Urgency resulting in the
East London IDZ needing to activate either its Business Continuity or Disaster Continuity Plans. The East London IDZ has made every effort to ensure
all essential ICT services are protected with by means of high availability or N+1 designs, thus substantially reducing the risk of a critical business

service interruption event.
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All infrastructure listed in Section B, point 4, which is located either in the data centres, on our client premises, our stores or listed as spares needs

to be covered as per the relevant sections.

All firmware, software and operating systems relating to the infrastructure detailed in Section B, point 4, needs to be updated by an adequately
qualified engineer biannually or whenever an OEM releases a critical update. Software or Operating Systems upgrades which can be classified as
simple or in place needs to be included with firmware reviews and the biannual update cycle. Please see exclusions noted in Section B 2.2.

Service providers are required to detail the storage location or locations of the replacement hardware for each infrastructure area.

Service providers are required to improve on the content within the definition tables if required so that both parties will have a clear understanding

of the different maintenance and support offerings.
A soft copy of the infrastructure lists plus the definition tables will be provided upon request via email for easy reference.
Service providers are to allow for the verification of serial numbers during the project initial stage.

Any infrastructure or software procured with active separate support during the previous maintenance cycle, needs to be co-termed with this

project from the applicable dates.
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4.1.2. CISCO Network Infrastructure Maintenance and Support
Service providers are required to provide a CISCO SMARTnet, Next Business Day, Call to Repair for the period up to and not exceeding 31 July 2027
or up until CISCO’s End of Support date for the summary tables listed below as Table 4.1.2B-E. A sample definition table has been included as Table
4.1.2A.

A detailed list of CISCO assets has been provided for the summaries below. As these assets were supplied through various projects and therefore

different end of support dates, CISCO will need to advise on each assets co-terming period for this project.

CISCO SMARTnet Service (NBD)

CISCO TAC
Support

CISCO SMARTnet Service (NBD) Equipment Covered Hardware Replacement CISCO OS Updates

All CISCO Infrastructure Included by

the East London IDZ 8x5xNBD Yes

Registered Access to CISCO.com Smart Call Home Diagnostics and Alerts

Table 4.1.2A
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Service Provider Network

Model Qty Support Type
NCS 5501 2 8x5xNBD
NCS5504 2 8x5xNBD
NCS540 6 8x5xNBD
NCS520 40 Firmware & RMA
C9300L 2 Firmware & RMA
EPNM Servers and Software 2 8x5xNBD
Table 4.1.2B

Corporate and Wi-Fi

Model Qty Support Type
5520 Wifi Controller 2 8x5xNBD
Cisco C9500-48Y4C 1 8x5xNBD
Table 4.1.2C
Voice
Model Qty Support Type
Cisco Call Manager Virtual 2 8x5xNBD
Cisco Voice Gateway Routers
2921 2 8x5xNBD
Table 4.1.2D
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Model
Nexus Leave
Nexus Spine
Cisco APIC Servers

Subscriptions
Table 4.1.2E

Qty Support Type

4
2

36

8x5xNBD
8x5xNBD
8x5xNBD
Months
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4.1.3. Fortinet Security Infrastructure Maintenance and Support

Service providers are required to provide Fortinet Unified Threat Protection (UTP) and FortiCare Premium support for the period up to and not

exceeding 31 July 2027 for the infrastructure listed in Table 4.1.3B and Table 4.1.3C. A sample definition table has been included as Table 4.1.3A.

Fortinet UTP \ FortiCare Service

Privileged Web
Access

FortiCare & UTP Hardware Support Option Technical Support

Advanced Replacement Next Business Day (NBD)

Maintenance & Future Releases Anti-Virus Updates Web-Content Filtering Anti-Spam

Table 4.6A

FortiGate Firewalls

Support SKU Serial Number Description Location
1 FG-1801F-BDL-950-36 Replacement Appliance Fortinet FortiGate 1801F Dalaran Data Centre
2 FG-1801F-BDL-950-36 Replacement Appliance Fortinet FortiGate 1801F IronForge Data Centre
3 FG-VDOM-50-UG VDOM License Add-on
Table 4.6B

FortiAnalyzer

Support SKU Serial Number Description Location

1 FC3-10-LVOVM-248-02-36 FAZ-VMO000000875 Fortinet FortiAnalyzer-VvM IronForge Data Centre
Table 4.6C
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4.1.3.1. Firewall Replacement \ Migration

Existing FortiGate firewalls to be replaced and configuration migrated by the service provider. High availability configuration will need to change

from active-passive to active-active during the migration.
This needs to be scheduled for installation as soon as possible after the order has been placed.

Additional FortiCare support has been procured for 3 months from the 01 June — 31 August for the existing assets.
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Schneider Electric Data Centre Infrastructure Maintenance and Support

The East London IDZ is in the process of commissioning its third data centre within the East London estate which needs to be always operational.

Schneider Electric maintenance and support has been procured for Year 1 with the initial installation.

The approximate sizes of the white space areas are as follows:

o Dalaran DC - +- 17 m?
o lronForge DC - +- 60 m?
o Stormwind DC Data Hall 2 - +- 137 m? (Co-term support from 01 June 2025)

This excludes supporting rooms for the generators, electrical switch gear and UPSs. Two assets at our Conference Centre have also been included

for maintenance and support.

Service providers are required to provide a Schneider Electric Advantage Ultra Service Plan with a 6 Hour Call to Repair in the event of a critical
business service interruption for the period up to and not exceeding 31 July 2027 for the infrastructure listed in Table 4.1.4B - 4.1.4E, including all

the outdoor condensers and related piping. A sample definition table has been included as Table 4.1.4A

Service providers are required to include a local supply of refrigeration gas for refilling or maintenance as needed as well allow for the replacement

of the cooling units air filters on an annual basis.
Schneider Electric “non-essential” data centre assets listed in the onsite maintenance store or operational in the actual data centres will be

maintained and replaced the East London IDZ ICT team. The East London IDZ facilities team will further assist with generator repairs \ fuel as well as

other high and low voltage infrastructure.
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The following preventative maintenance activities are expected to be performed quarterly, all parts, labor and travel related to the site visits need

to be included for assets covered by the Schneider Electric Advantage Ultra Service Plan:

Visual inspection of all power and cooling products

Environmental inspection

Gas pressure test of all cooling products

Visual inspection of cooling filters

Cleaning of the facilities

Biannual verification and updating of firmware versions of all power, UPS and cooling products

A template will be provided for preventative maintenance activities, results with addition SE DCIM environmental graphs to be included in

quarterly report

The Schneider Electric team is expected to participate in every second quarterly preventative maintenance task.
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Schneider Electric Advantage Ultra Plan
Equipment Covered

All Schneider Electric Infrastructure Included by the East London IDZ
Software Updates and Support Included
Yes

Software Response

Standard

Preventative Maintenance

One visit per year to assure system is performing to manufacturer
specifications.

Hardware Support Coverage Window

24 Hrs Standard Office Days, 24 Hrs Day 6, 24 Hrs Day 7, Holidays
Covered

Hardware Replacement

Onsite Support, Parts and Material Provided, Replacement of Local
Spare Stock

Software Support Coverage Window

24 Hrs Standard Office Days, 24 Hrs Day 6, 24 Hrs Day 7, Holidays
Covered

Environmental Inspection

Verify the system’s surroundings to optimize the lifetime of the UPS
solution.

Table 4.1.4A
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Serial Numbers

Location

Stormwind DC

GVL200K500DS

Galaxy VL UPS 200 scalable to 500 kW, 400/480V, Start-up 5x8

N

UPS 1: BD2317004099
UPS 2: BD2317004100

Stormwind DC

GVLOPTO04

Galaxy VL Internal Backfeed kit for IEC

New Assets

Stormwind DC

LIBSESMG16IEC

Galaxy Li-lon Battery Cabinet IEC with 16 x 2.04 kWh battery modules

New Assets

Stormwind DC

IDAV2022A

DX CRACs - 72 kWc

New Assets

Stormwind DC

Basic Unit

Version: 5 - Double power supply - Vers. C

Air accessories: 3 - Motorized damper

Electrical accessories: C - Power phase correction capacitors

Control / measurement accessories: 1 - Kit AFC

Packaging: 6 - Wooden case(ISPM15) for unit with damper

Return Air plenum box

Q1 - Height-adjustable legs kit

S5 - Relay 24Vac fire/smoke remote alarm

J5 - Water leak detector + tape probe

J2 - Room temperature/humidity sensor

Remote Air cooled condensers + Blu Chem coated fins and S/S casing

IDAVO601A

DX CRACs - 19 kWc

New Assets

Stormwind DC

- Double Power Supply

- Electrical Accessories (Power Phase Correction Capacitors)

- Packaging

- Floor Stand

- Relay 24V Fire Smoke Remote Alarm

- Water Leak Detector (Tape Probe)

- Remote Air-Cooled Condensers + Blu-Chem Coatted Fins and S/S Casing

N LR R R R R R R R L R L BN R E N
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Number Rieduchea s Description QTyY Serial Numbers Location
Model
6 PDPM277H APC Modular Remote Power Panel, 277kVA, 400A, 400V, 72 Pole, 300mm 4 New Assets Stormwind DC
7 NBRKO0750 NetBotz Rack Monitor 750 7 New Assets Stormwind DC

Table 4.1.4B (Stormwind DC)

Number Product Code \ Description Serial Numbers Location
1 | ACRP APC InfraStruXure InRow RD 1 UK1038212160 IronForge DC
2 NBRKO0550 APC Netbotz Rack Monitor 550 1 QA1114180534 IronForge DC
3 NBRKO570 APC Netbotz Rack Monitor 570 1 QA1516131228 IronForge DC
4 NBRK0570 APC Netbotz Rack Monitor 570 1 QA1247180459 IronForge DC
5 ACRP APC InfraStruXure InRow RD 1 UK1038212136 IronForge DC
6 ACRP APC InfraStruXure InRow RD 1 UK1038212154 IronForge DC
7 Modular PDU APC InfraStruXure Modular PDU 1 QD1938110638 IronForge DC
8 Modular PDU APC InfraStruXure Modular PDU 1 QD2312210302 IronForge DC
9 ACRP APC InfraStruXure InRow RD 1 UK1038212146 IronForge DC
10 - APC GALAXY VS 50KW Complete with Battery Cabinet 1 Replacement UPS IronForge DC
11 - APC GALAXY VS 50KW Complete with Battery Cabinet 1 Replacement UPS IronForge DC
Table 4.1.4C (IronForge DC)
Number Product Code \ Description QTyY Serial Numbers Location
Model
1 NBRKO550 APC Netbotz Rack Monitor 550 1 QA1115280160 Dalaran DC
2 - APC Galaxy 300 40 KVA 3:3 1 UJ1618000966 Head Office Basement
3 - APC Galaxy 300 40 KVA 3:3 1 UJ1709001019 Head Office Basement

Table 4.1.4D (Dalaran DC)
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Number e TS 2y Description Qry Serial Numbers Location
Model
1 SRT10KXLI SMART-UPS SRT 10000 1 AS2042370517 Conference Centre
2 NBRKO0250 Netbotz Rack Monitor 250 1 QA1833170495 Conference Centre

Table 4.1.4E (Conference Centre)

Service providers are required to provide 4x APC InRow Cooling unit’s air filters annually or when indicated by the units, see Table 4.1.4F below.

Data Centre APC Air Filters

Product Code \ Model Description Location

1 0J-8752013A Filter Air 30% 418X470X96 MM IronForge Data Centre

Table 4.1.4F

Service providers are required to ensure that a local supply of R407c refrigeration gas is available for refilling or maintenance of the APC InRow

Cooling units at the IronForge Data Centre.
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4.1.5. Schneider Electric New & Existing Critical Spares
The following Schneider Electric critical spares in Table 4.1.5A need to be supplied by the service provider and delivered to the onsite maintenance
store to reduce the risk and delivery period relating to the required mean time to repair. These spares are to be replaced by the service provider

under this contract if used to replace any failed hardware for assets covered with the Schneider Electric Advantage Ultra Service Plan.

Number  Description (013Y

1 WVL200-500 Spare Part Kit Level 1 SPL1 Includes Critical Spares Parts
ASSY GENERIC POWER MODULE 50KW AGILIS

Fan Assy Narrow and Wide

System Lev Control

UC BOX ASSEMBLY GVL

UCI BOX ASSY GVL

SBS Controller Assy GVL

ASSY SLC INTERFACE BOX

PORT EXPANDER ASSY GVL

PSU BOX ASSY GVL

Bonding Contactor Assembly spare

PCB ASSY I0B3 GVL

PCB ASSY AGILIS I/O INTERFACE 5, I0B5

FUS 900A HIGH-SPEED FLSH end CONT SZ 3
FUS 1250A aR FLSH End CONT 3

Galaxy VL Performance Air Filter Kit for UPS
SCROLL COMPR. VZH044 MANIFOLD R410A
SCROLL COMPR. DCJ121T4LC6 R410A
FILTER - CYLINDRICAL POLYETHYLENE 1/8 IN
PVE LUBRICANT OIL FOR SCROLL COMPRESSORS

RIN[R[R[N|[R(R[VNlo|lW|D|lW|IN|R|R|RP|R|N|R |,

i lw|N
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Number  Description (0}14Y]
6 CHANGEOV.SWITCH =S= 1P 20A ISSW A9E18072 1
7 CIRCUIT BREAKER SHN. iC60H 3P C" 16A" 1
8 CIRCUIT BREAKER SHN. iC60H 2P 20A C"" 1
9 CIRCUIT BREAKER SHN. IC60H 3P 40A C"" 1
10 CONTACTOR LC1-D25B7 2
11 CONTACTOR SCHNEIDER LC1-D65AP7 2
12 CONT RELAY AUX 2P NO 440V_SP 2
13 RSF RM17TG00 1
14 RELAY RSL1PVBU 1
15 RELAY 6A 250V 2
16 ON-DELAY TIMING RELAY RE17RAMU 2
17 AUX CONTACTS SCHNEIDER A9A26924 1
18 AUX CONTACTS SCHNEIDER DF14AM1 1
19 USER TERMINAL 7" DISPLAY LCES R.COOL 1
20 INVERTER CDS803 10KW IP20 DANFOSS 1
21 MINIPRESS. HIGH MAN. 061F9669 (40.5BAR 2
22 CONTROL BOARD ASSY CONTR.UCAP MGR 1
23 CONTROL BOARD ASSY CONTR.UCAP PWR MOD 1
24 CONTROL BOARD ASSY CONTR.COOLING 18DIN 1
25 P. TRANSDUCER AFC 0.+125PA 1
26 P. TRANSDUCER WAP9520TP APC 0..2068PA 1
27 TEMP. PROBE NTC APC 300mm -20T70 °C 4
28 P. TRANSDUCER SPKTOOB1DO 0/44.8BAR 2
29 P. TRANSDUCER SPKT0031DO0 0/30 BAR 2
30 LEVEL SENSOR LC-XT TEKLAB -40+125 C 1
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Number  Description (0}14Y]
31 SOLENOID E.V. MQ-A03024-010022 24V 50/6 3
32 SAFETY VALVE D10/CS 1/2NPT SET=45.0" 2
33 EL. EXP. VALVE SER-DS 5X7 ODF LESS CAB. 2
34 RADIAL FAN GR63V-ZIK.GG.VR 400/3/50 2
35 SCROLL COMPR. ANB33FBTMT R410A 1
36 SWITCH COM. 2P 16A 3IN40101151724 1
37 CIRCUIT BREAKER SHN. iC60H 4P 16A "C" 1
38 CIRCUIT BREAKER SHN. IC60L 3P 32A B"" 1
39 CONTACTOR SCHNEIDER LC1-D09B7 1
40 CONTACTOR LC1-D32B7 1
41 RELAY RSB2A080B7 3
42 RSF RM17TG00 1
43 RELAY SCHNEIDER RXM4AB2B7 1
44 TEMPOR. RELAY SCHNEIDER RE17RBMU 1
45 CRANKCASE HEATER DANFOSS 40W - 230V CE 1
46 USER TERMINAL PGDN1 +BUZZ W/O FRAME 1
47 NVERTER CAREL PS20018404100 18A 1
48 MINIPRESS. HIGH MAN. 061F9669 (40.5BAR 1
49 PRESS.DIFFER. AUT. SPD 910 IP54 2
50 TLAN SERIAL CARD FOR PCO1 1
51 DRIVER BOARD EVD EVOLUTION RS485/MDB 1
52 CONTROL BOARD pCO5+ SMALL 1
53 TEMP. SENSOR NTCO15HP (1.5M) 1
54 TEMPERATURE PROBE NTCO30HP (3M) 1
55 SEALED TEMPERATURE SENSOR NTCO60HT 2
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Number  Description (013Y
56 TEMPERATURE PROBE SERIES WF L=3MT 1
57 P. TRANSDUCER CAREL SPKT0033 0/34.5BAR 1
58 P. TRANSDUCER 075G4009 DANFO 0/50 bar SPARE 1
59 EL. EXP. VALVE STATOR CAREL E2VSTA0201 1
60 EL. EXP. VALVE CAREL E2V24FSMC1 1
61 RADIAL FAN R3G310-RR05-H2 230 50/60 2

Table 4.1.5A (New Critical Spares)
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The following Schneider Electric critical spares in Table 4.1.5B are currently stored onsite to reduce the risk and delivery period relating to the

required mean time to repair. These spares are to be replaced by the service provider under this contract if used to replace any failed hardware for

assets covered with the Schneider Electric Advantage Ultra Service Plan.

Number ieduciEedeh Serial Number Description Location

Model
1 PDM1316IEC-3P N/A QIZD(()ZCI; Power Distribution Module 3x1 Pole 3 Wire 16A 3xIEC309 300cm, 360cm, Maintenance Store
) PDM13161EC-3P N/A ﬁggcl; Power Distribution Module 3x1 Pole 3 Wire 16A 3xIEC309 300cm, 360cm, Maintenance Store
3 PDM1332IEC-3P N/A ,:ZP((): (I:1r:nPower Distribution Module 3x1 Pole 3 Wire 32A 3xIEC309 300cm, 360cm, Maintenance Store
4 PDM1332IEC-3P N/A ,:ZP((): (I:1r:nPower Distribution Module 3x1 Pole 3 Wire 32A 3xIEC309 300cm, 360cm, Maintenance Store
5 PDM13321EC-3P N/A 2;((): ti':'nPower Distribution Module 3x1 Pole 3 Wire 32A 3xIEC309 300cm, 360cm, Maintenance Store
6 PDM13321EC-3P N/A APC IT Power Distribution Module 3x1 Pole 3 Wire 32A 3xIEC309 300cm, 360cm, Maintenance Store

420 cm

NBPD0171 N/A APC Netbotz Rack Access Pod 170 For SX Rack Maintenance Store

NBPDO0171 N/A APC Netbotz Rack Access Pod 170 For SX Rack Maintenance Store

NBPDO0171 N/A APC Netbotz Rack Access Pod 170 For SX Rack Maintenance Store
10 0J-430-01978B N/A APC XFMR Class Il Transformer 110 VA Maintenance Store
11 W451-0104 N/A Contactor, NR 24VAC 9 AMP 1NO Maintenance Store
12 NBPD0170 N/A APC Netbotz Rack Access Pod 170 For SX Rack Maintenance Store
13 NBPD0170 N/A APC Netbotz Rack Access Pod 170 For SX Rack Maintenance Store
14 NBPD0170 N/A APC Netbotz Rack Access Pod 170 For SX Rack Maintenance Store
15 WSYC2BTMON N/A Symmetra PX Battery Monitor Card Maintenance Store
16 WSYSW160KH N/A Static Switch / Bypass Module Maintenance Store
17 WSYSW160KH N/A Static Switch / Bypass Module Maintenance Store
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Number AT IEERE O Serial Number Description Location
Model

18 WSYMIM16 N/A Intelligence Module For PX2 Maintenance Store
19 WOP2465 N/A Complete 808 PCB CRAC 9X Relay 2X OPTO Fan Tach Maintenance Store
20 0J-875-9925 N/A Printed Circuit Board For Compact 3 KG/H 400 VAC 3-Phase Maintenance Store
21 WOP2355 N/A Complete 809 PCB CRAC 3X RS485 Maintenance Store
22 W875-1001 N/A Valve, TEV 5/8in 7/8 Out R-407C Maintenance Store
23 WON-0297 N/A Humidity Sensor for ACRP Maintenance Store
24 W451-0047 N/A Contactor A16 Coil Code 85 1NO For ACRP502 Maintenance Store
25 WOM-9897 N/A High Pressure Switch Assy Maintenance Store
26 W875-00031 N/A Disposable Humidifier Cylinder Low Conductivity 400V For ACRP 102/502 Maintenance Store
27 WOM-8204 N/A Solenoid 24AC Coil 6 Position Plug Maintenance Store
28 W430-0423 N/A Step Down Transformer 480V to 24V 20 VA For ACRP501 Maintenance Store
29 W430-0251 N/A Transformer 100VA 380/400/415V Maintenance Store
30 WOW-3314 N/A Cable Assy Thermistor/Probe EMU 0.5M Maintenance Store
31 WOP2358 N/A Complete 811 PCB CRAC 8x OPTO SIMM Maintenance Store
32 WOP2860 N/A 1-Bay Board Set (MB,WC,XA,DP,OPT) Maintenance Store
33 WOP2483 N/A PCB Communication Card For RS485 Maintenance Store
34 W491-0523 N/A Pump Condensate Hartell 240V Maintenance Store
35 W875-3802 N/A Compressor 2 Cylinders with Oil Equalization 400V For ACRP 101/102 Maintenance Store
36 875-9002 N/A Humidifier Compact 1-3 KG/H 400V Maintenance Store
37 NBES0303 N/A Netbotz Door Switch Sensors Maintenance Store
38 NBES0303 N/A Netbotz Door Switch Sensors Maintenance Store
39 NBES0303 N/A Netbotz Door Switch Sensors Maintenance Store

Table 4.1.5B (Existing Spares)
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4.1.6. Schneider Electric Replacement UPS Units and Batteries
The following Schneider Electric UPS units need to be supplied, delivered, installed and commissioned in the low voltage (LV) room alongside our
Ironforge Data Centre. 2 x APC Galaxy VS 50KW scalable to 100KW, 3 Phase Online UPS’s, complete with external maintenance free batteries
supplied in separate battery cabinets (1 x battery cabinet housing lithium batteries per UPS with 30 minute runtime at 50KW load) as detailed in

Table 4.1.6A, giving an extended back-up time, in the event of a power failure.

UPS Feed B needs to be scheduled for installation as soon as possible after the order has been placed, while the UPS for Feed A needs to be
installed in April 2025. Once both units are fully commissioned, the existing APC Symmetra PX160 kVA unit needs to be removed from site and

disposed of according to eWaste and environmental regulations.

The SNMP cards need to be configured and cabled to the LAN switch cabinet in the LV room. Existing electrical reticulation to reused where
possible, additional electrical breakers and cables to be provided to complete the installation. The LV room will need to be sealed to ensure the UPS

operating environment is within norms. A health and safety file will need to be prepared and submitted for this portion of work.

Additional essential circuits from 3x adjacent buildings will need to be incorporated with the data centre load on UPS Feed B. 1x existing faulty

Emmerson 15 kVA UPS with battery cabinet to removed from site once decommissioned.

The current DC load is +- 20 Kw, while the additional load from the other essential circuits is 10 Kw. The LV room UPS \ breakers is approximately 40
meters from the DC isolators. These isolators connect to SE InRow Modular PDU’s allowing the DC to scale up in Kw load, service providers are to
maintain current breaker and cable sizes to allow for future growth. As the maintenance bypass breakers are currently part of the existing

Symmetra setup, new maintenance bypass breakers will need to be installed in the existing LV electrical panel.

See Annexure 4 for a view of the current state of the LV room and electrical reticulation.
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IronForge Symmetra PX 160 Replacement

Number Serial Number Description Location
1 New Asset APC Galaxy VS 50 KW Scalable to 100 KW 3 Phase UPS (A Feed) IronForge DC Substation
2 New Asset APC Galaxy VS 50 KW Scalable to 100 KW 3 Phase UPS (B Feed) IronForge DC Substation
3 New Asset External Battery Cabinet with Batteries (Lithium lon, 30 min Runtime) (A Feed UPS) IronForge DC Substation
4 New Asset External Battery Cabinet with Batteries (Lithium lon, 30 min Runtime) (B Feed UPS) IronForge DC Substation
5 New SNMP Card, LAN Enabled (A Feed UPS) IronForge DC Substation
6 New SNMP Card, LAN Enabled (B Feed UPS) IronForge DC Substation
7 New Maintenance Bypass Breaker in Existing LV Electrical Panel IronForge DC Substation
8 New Maintenance Bypass Breaker in Existing LV Electrical Panel IronForge DC Substation

Table 4.1.6A

The replacement of existing 150 x 12V maintenance free batteries in each of the listed APC Galaxy 300 40 KVA 3 phase UPSs needs to be completed

within this three (3) year maintenance cycle. Service providers are to assess the condition of the current battery modules and recommend a

replacement date. The service provider is required to replace any faulty battery modules at no additional cost under this contract.

Battery Replacement (Galaxy 300 40KVA 3 PHASE)

UPS Serial Number Description

1 UJ1618000966 12V Maintenance Free Batteries 150
2 UJ1709001019 12V Maintenance Free Batteries 150
Table 4.1.6B

Page 44 of 70




4.2,

4.2.1.

2

east london ic

business streamlined

Hybrid Co-managed Services \ Proactive Support

The ELIDZ requires a service provider to source a skilled resource to assist with operational duties relating to the ELIDZ corporate and service

provider networks, security and data centre services (DCS). This resource will need to attend to tasks onsite when required on an ad-hoc basis,

therefore a local resource is required with flexibility to work from home when appropriate. As this resource needs to join the exiting technical

teams responsible for these areas, a co-managed approach is also a requirement.

Several managed tasks performed by the previous service providers team have been incorporated into this role which is further detailed below:

Role Guidelines \ Assumptions

The following guidelines or assumptions have been identified in developing this scope of work:

The service provider will provide the resource with the necessary tools to perform the role (Laptop \ cellphone \ Annual Training Plan)
All travel costs to site needs to be included by default.

Standby support will be a requirement during the 3-week shutdown period in December each year. A rotation arrangement can be
planned if required.

It is assumed that a hybrid work arrangement will be a 30, office based / 70 home-based split, however, depending on activities or
projects, the resource will be expected to be onsite for extended periods during project implementations.

Standard sick leave and annual leave is expected, while extended periods of sick leave will need to be catered for by the service provider
for at least additional remote support.

It is expected that the hybrid resource will be sufficiently skilled and experienced to cover at least 80% of the deliverable, with minimum
escalation or remote support from other skilled resources.

It is expected that a waiting period of at least 2 — 3 months to appoint the hybrid resource will be included in the project plan.

The ELIDZ technical team will be included in the development of the final job advertisement as well as the short listing.
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e Itis expected that the appointed hybrid resource will integrate smoothly with the existing team dynamics \ culture.

4.2.2. Hybrid Resource Sourcing Process

The following basic process is expected to be followed by the service provider while sourcing an appropriate resource:
o Development and Approval of Job Specification and Advert
e Shortlisting participation \ review by the ELIDZ with approval
e Interviews by the service providers talent management team

e Onboarding and induction by the ELIDZ technical team
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4.2.3. Hybrid Resource Draft Job Profile \ Skill Requirements

The following draft job profile \ skills requirement has been developed as a guide for the hybrid resource’s role. The details relating to the job role

and requirements will be finalized during the project planning stage of this project.

Key Roles and Responsibilities:
ITSM \ Support \ Projects

Proactively monitors all ITSM queues and NOC dashboards, captures all required and relevant information and updates support cases
with resolution tasks performed

Performs operational tasks to resolve all incidents/requests in a timely manner and within the agreed SLA \ KPIs

Identifies, investigates, analyses issues and errors prior to or when they occur, and logs all such incidents in a timely manner

for immediate resolution

Communicates with other teams and clients for support related matters

Escalates support cases when required

Ability to work across various other resolver groups (internal and external) like CISCO TAC, etc

Contributes to the change management process by logging all change requests with complete details for standard and non-standard
including patching and any other changes to Configuration Items. Executes changes with clear identification of risks and mitigation plans
once approved

Executes approved maintenance activities according to change controls and project schedules

Audits and analyses incident and request cases for quality and recommends improvements with updates to knowledge articles
Produces trend analysis reports for identifying tasks for automation \ root cause, leading to a reduction in tickets and optimization of
effort

May also contribute to / support on project work as and when required
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Assist with the implementation of bi-annual infrastructure firmware updates or more regular software updates when released by

infrastructure or software OEMs

May work on implementing and delivering Disaster Recovery functions and tests

Networks

Assist with onboarding and implementation of new ISP \ VOIP clients

Assist with CISCO Corporate and ISP network day to day operations

Quarterly Internal Device \ Configuration Security Reviews & Remediation (ISP Network Device Hardening \ Vulnerability Remediation)
Monthly Performance Reviews and Report (Highlighting congested uplinks, port errors \ discards, risks or other areas of concern which
could affect redundancy and performance)

Annual Topology \ Design \ Technology Review and Report

Security

Assist with daily Security Alerts \ Log Reviews (SIEM)

Assist with security day to day operations (Email Spam & Phising Reviews)
Assist with security alert \ vulnerability remediation tasks

Quarterly Firewall Configuration Reviews & Remediation

Quarterly Security Trends and Risk Identification and Recommendations

Monthly Security Risk \ Maturity Score Improvement Activities
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DCS
e  Assist with onboarding and implementation of new Baa$S \ DRaa$ \ Cloud hosting clients

e Assist with Data centre day to day operations (Environmental \ operational alerts)

e Assist with Microsoft Azure day to day operations and hybrid cloud journey

e Assist with on-premise virtualized platform management

e  Assist with HPE Infrastructure Platform management (dHCI Cluster with Alletra, MSA, Qumulo, DL Servers, HPE Switches, Tape Libraries,
Blade Enclosures & Blade Servers)

e Monthly Performance Reviews and Report (SE DCIM Reports \ VEEAM Performance and Capacity Reports)

e Annual Topology \ Design \ Technology Review and Report

Knowledge, Skills and Attributes:
e Ability to communicate and work across different cultures and social groups

e  Ability to plan activities and projects well in advance, and takes into account possible changing circumstances

e  Ability to maintain a positive outlook at work

e Ability to work well in a pressurized environment

e  Ability to work hard and put in longer hours when it is necessary

e Ability to apply active listening techniques such as paraphrasing the message to confirm understanding, probing for further relevant
information, and refraining from interrupting

e  Ability to adapt to changing circumstances

e Ability to place clients at the forefront of all interactions, understanding their requirements, and creating a positive client experience

throughout the total client journey
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Academic Qualifications and Certifications:

e Bachelor's degree or equivalent qualification in IT/Computing or demonstrated equivalent work experience
e  Certifications relevant to the services provided.
o Relevant certifications include:
= CCNP or equivalent certification
= CISCO Service Provider Network and CISCO APIC certifications advantageous
= Microsoft Certified: Azure Administrator Associate
= Other Microsoft certifications advantageous
= HPE Infrastructure (dHCI Cluster with Alletra, MSA, Qumulo, DL Servers, HPE Switches, Tape Libraries, Blade Enclosures &
Blade Servers) certifications advantageous

=  Foritnet Certified (FortiGate Firewall, FortiAnalyzer)

Required Experience:
e Moderate level years of relevant managed services experience handling cross technology infrastructure (CISCO, HPE, Microsoft, Fortinet)

e Moderate level working knowledge of ITIL processes

e Moderate level experience working with vendors and/or 3rd parties
Skills Summary:

Incident Resolution, Information Technology Infrastructure Library (ITIL), Infrastructure Deployment, IT Infrastructure Management, IT

Monitoring, Managed Services Delivery, Root Cause Analysis (RCA), Troubleshooting
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Performance Measurables \ Set of shared KPls
As the ELIDZ has several ICT operational KPIs which affect the existing ICT team, the service provider is expected to align and assist by either

maintaining the current level or improving on the KPl where necessary.

The following have been included as examples and a final set of shared KPI’'s and performance measurables will be agreed upon with the appointed

service provider:

Network Uptime 99,5% MS Patch Tuesday Compliance (30 Days) > 80%
Voice Uptime 99,5% Device Compliance (Baseline) > 80%
Data Centre Uptime 100% Device Encryption Compliance 100%
Server Uptime 99,5% MS Secure Score > 80%
MS Identity Posture Score > 70%
MS Exposure Score < 30 out of 100

A full list of KPI's will be shared with the appointed service provider.
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Independent System and Security Reviews (ICT Health Reviews)
An independent review of ICT security and core business systems is required. Therefore, a monthly ICT health and audit review is to be conducted by

the service provider \ Hybrid resource and a report presented to the East London IDZ. This review will include the following areas:

e Active Directory Security and Controls Review and Summary

e Patch Management Status of Critical Business Servers Review and Summary
e Azure Defender \ Security Compliance and Scores

e  Fortigate Status Review and Summary

e  Microsoft Endpoint Protection Status \ Intune Review and Summary
12x Microsoft System Centre Operations Manager 2016 Audit Collection services reports are currently scheduled for review.

Appliance console access and remote access will be provided for the review of devices or servers where scheduled reports are not available.

Bi-annual Infrastructure Firmware \ Software Updates
Assist with the implementation of bi-annual infrastructure firmware updates or more regular software updates when released by infrastructure or

software OEMs.

Patching compliance by vender tools and vulnerability assessments will be used as a baseline for monthly reporting and required actions.
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Fault Logging & On-site Support

The following information and support needs to be provided by the service provider:

e Asingle call center needs to handle all faults or calls logged relating to OEM support calls for this project. Contact details will need to be
provided to the East London IDZ.

e On receipt of the fault with relevant information, the successful service provider must provide a unique fault reference number to the East
London IDZ.

e Allfaults need to be logged with the relevant Original Equipment Manufacturer (OEM) with assistance from the ELIDZ where applicable.

e The fault logging service needs to be available 24 hours a day including weekends and public holidays.

e |tis expected that either the service provider or the OEM will provide adequately qualified on-site personnel for the duration of the call.

e The ELIDZ will provide ITSM access for all other incidents, service and change logging requirements for non-OEM support tasks.

Skills Transfer, Processes & Documentation
It is expected that the service provider will transfer the necessary skills to the project team after implementation and at the end of the project in

order to ensure continuity.

Detailed project documentation and designs needs to be provided to the ELIDZ in the original editable version and PDF version at the end of the

implementation period.

The service provider is required to adhere to any internal processes and procedures the East London IDZ approves. Planning should be in conjunction

with the operational requirements of the ELIDZ.
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4.3. Project Support

4.3.1. Service Delivery Management \ Reporting
Service delivery with regards to OEM’s commitments and the hybrid resources tasks in alignment to the agreed KPlIs is to be closely monitored and
reported on. It is expected that a Service Delivery Manager will be assigned to this project to manage the hybrid resource, deliverables and

reporting.

A scheduled monthly project meeting and report is required as part of this project, the following will need to be covered in the meeting and report:

e Minutes from the previous meeting

e  SLA maintenance calls raised

e  Hybrid Resource Activities Performed

e  Monthly ICT health & security audit results

e Data centre quarterly preventative maintenance results
e  Bi-annual firmware, software & OS upgrade results

e Project risks & issues

e  Project lessons learned

e Recommendations & action plans

A quarterly performance report will be presented by the ELIDZ relating to the performance achieved by the service provider in relation to the

agreed shared KPIs and overall project performance.
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4.3.2. Project Management

In addition to the monthly report meetings, the following minimum project management deliverables are required as part of this project. It is
expected that a Project Manager will assist with the initial project management activities and the Service Delivery Manager will perform the tracking

and reporting for the duration of the project.

Project Management deliverables:
e  Project Initiation Document
o Serial Number Verification
e  Project Kick-off Meeting
e Monthly Project Report Meeting Presented to the Project Team with Minutes
e  Project Plan
e  Risk & Issue Register
e Lessons Learned

e Project Close-out Report
Service providers are required to provide the draft project plan with milestones and a timeline for this project within the tender submission, with the
expected start date of 01 August 2024. The dates can be updated once awarded to the successful service provider. This plan is required for

functionality evaluation purposes.

The duration of this project will be 36 months.
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5. Response Format

5.1.

5.2,

5.3.

5.4.

Company Profile

Provide an overview of your company profile.

Provide information on your operation office locations. Do you have local offices in the BCM Metropolitan \
Eastern Cape Province \ National or International?

Provide a Municipal Clearance Certificate

Provide an organogram for team allocated to this project in terms of roles and responsibilities

Proposed Solution

Describe your proposed solution or methodology of services that will be provided in detail in response to the
detailed requirements as per Section B, point 4. This is an essential part of your response and it will form part of

the service level agreement.

All areas of Section B, point 4 is mandatory. Service providers will be disqualified if any of the technical

requirements are excluded within this Section.

Implementation Methodology

Describe the proposed engagement model with reference to this tender. Please provide the following:
e Engagement Structure

e Implementation Methodology, for example, ITIL, Prince 2

The draft project plan included for functionality scoring needs to include milestones and a 3 year timeline,

showing the tasks and milestones related to the project scope of work defined in Section B, Point 4 of the RFP.

Service Provider Skills Competency

Provide a detailed list of personnel whom will form the team for this project, listing similar projects completed by
each team member, their relevant skills \ qualifications and years of work experience relevant to this project in

the form of a summary. Include curriculum vitae’s of the personnel in the project team.
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Where a third-party assists the appointed service provider with a portion of the defined deliverables, clearly
indicate the scope of the third-party as well as include their relevant skills \ qualifications and years of work

experience relevant to this project for the associated personnel.

It is expected that the service provider will provide proof of an in-house human resourcing team or talent

management team with the capability and experience to source a skilled resource for this project.

References

Provide a minimum of three (3) performance scored references, preferably provided on the ELIDZ reference
template, stamped, signed and dated;

Reference letter template is attached as Annexure 2;

Provide details of the relevant services offered to these references, establishing a track record as well as
provide contactable references at these sites \ clients;

The ELIDZ reserves the right to verify the references.

The evaluation score for references will be calculated by dividing the sum of all the ratings provided by 90 and

multiplying again by 20 to calculate a score out of 20.

Relevant references provided need to be aligned to the services included in this RFP which includes similar

projects with OEM back-to-back support agreements and onsite managed human resource contracts.
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6. Conclusion

This document seeks to provide comprehensive information for the purposes of supporting the proposal of a solution that

meets the requirements of the ELIDZ.

The information provided herein has been done so in partnership with the relevant business units of the ELIDZ in order

to describe necessary requirements.

Please forward any queries to Ms. Zandile Mtebele at the following contact details:
Tel: (043) 702 8200
Fax: (043) 702 8251

Zandile@elidz.co.za
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ANNEXURE 1

PROCUREMENT HANDBOOK
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ANNEXURE 2

REFERENCE LETTER TEMPLATE
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ANNEXURE 3

ENTERPRISE \ SUPPLIER DEVELOPMENT AGREEMENT
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ANNEXURE 4

IRONFORGE UPS REPLACEMENT - AS-IS VIEW
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DC Entry Point
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UPS Feed A & B Isolators
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Faulty Eaton 15 kVA UPS in LV Room
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EV Room View 1

LV Room View 2
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LV Room View 3
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LV koom View 5
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LV Room LAN 19” Rack
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UPS A Breaker with Space for Second UPS B
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