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P
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2700x1150x450 high 
concrete plinth with 50 
mm chamfered edges.

Concrete roof slab to engineers detail , 
top of roof slab to fall towards fullbores

Aluminum 
door as per 
door schedule 
and brick lintol 
to detail

Grano screed floor to fall 
to floor drains as indicated 
on plan

GRANO
40mm STEEL Trowelled, untinted 
granolithic screed comprising 4 parts 
granite, 1 part sand and 2 parts 
cement aid on concrete surface beds / 
r.c. slabs.

Concrete foundations and 
depths to engineers detail

Concrete foundations and 
depths to engineers detail

DPC
DPC to be positioned one 
course below threshold, under 
door only. DPC to be turned up 
500mm on either side of door 
returning the dpc to its original 
position.

WALL CONSTRUCTION
Cavity wall construction: walls to be built up using 
standard, galvanised butterfly wall ties at 1m centres, at 
3 course intervals, staggered evenly. contractor to 
ensure that wound ends of ties point downwards and 
drip at centre of cavity. THE contractor is to ensure that 
cavities and ties are kept clear of mortar droppings, 
leaving every fourth brick out above every dpc to 
facilitate the periodic cleaning of cavities during building 
operations. Every 4th perpend to be left unpointed / 
raked out to allow for drainage of cavity. weepholes @ 
max 1000mm intervals
Expansion joints: dow corning 795 neutral curing 
silicone sealant with polycord backing cord 10mm 
deep to vertical and horizontal expansion joints where 
shown. colour: grey to match colour of pointing.

OFF SHUTTER PAINTED
Off shutter underside of concrete slab to be
skimmed and painted.Apply one coat
Universal undercoat and two coats internal
PVA.
Surface to be dry, sound and clean and cured
for a minimum of 28 days, with a moisture
content, measured with a Doser Hygrometer
(or equivalent), of BD 4 scale - 5% or less.
Prime with one coat of Professional
Waterbased Primer (PWP 750) with an
overcoating time of 1 hour and finish with two
coats of Professional Plascosafe 200 W/B
Enamel (PPS) with 4 hours drying time
between coats.

FLOOR CONSTRUCTION
Floor finish as per floor plan on concrete surface bed to
engineers details & specifications on 250micron green
d.p.m. on 50mm thick sand blinding layer on 2No.well
compacted clean backfill in layers not exceeding150mm. All
to comply with the engineers details & specifications.

THRESHOLD
Finishes are to be laid against a 57 x
3 mm brass strip.57 x 3mm brass
weather bars to be installed at all
external threshold. threshold to be
weathered to fall towards external
face.all grano thresholds to receive a
76mm wide reeding 50mm from
edge.

INTERNAL PLASTER
Internal plaster to be 15mm thick composed
of 1 part OPC cement and 6 parts plaster
sand, with a steel trowelled finish to
brickwork and concrete, with 'V' Joints cut
into junctions between the two.

COVED PLASTER CORNICE
Thumb rounded coved plaster
cornice at junction between wall
and ceiling. paint finish as per
ceiling.

WATER PROOFING
One layer Derbigum SP4,4mm thick fully
sealed to roof screed by torch-on fusion or
COLDBOND 90 adhesive spread at the
rate of 1 - 3 square meters/litre depending
on the absorbtion of the surface Side lap
75mm and end laps 100mm sealed
together by torch-on fusion. Turnups and
turndowns similarly fused to the primed
surfaces and well fixed to angles, outlets,
fillets and flat edges, including all square
cutting and waste. The whole treatment to
be finished with two coats of Bituminous
Aluminium Paint.

GRANO SKIRTING
70mm High coved grano skirting
protecting 6mm from finished wall
face with fair edge and slightly
rounded angle at top.
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400x300x100 
high concrete 
plinth with 50
mm chamfered 
edges.

1500x500mm plinth 100
mm above finish floor level.

1500x500mm plinth 100
mm above finish floor level.

2700x1250x405 high concrete plinth
with 50 mm chamfered edges.

2500x1300x405 high concrete plinth
with 50 mm chamfered edges.

Ø 150 floor drain

Ø 150 floor drain

Grano screed floor to 
slope towards floor 
drains

Grano screed floor to 
slope towards floor 
drains
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