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1 SCOPE

This specification contains all requirements applicable to the Contractor for creating
HIV/AIDS awareness amongst all of the Workers involved in this project for the duration of
the construction period, through the following strategies:

1) Raising awareness about HIV/AIDS through education and information on the nature
of the disease, how it is transmitted, safe sexual behaviour, attitudes towards people
affected and people living with HIV/AIDS, how to live a healthy lifestyle with
HIV/AIDS, the importance of voluntary testing and counselling, the diagnosis and
treatment of Sexually Transmitted Infections and the closest health Service
Providers.

2) Informing Workers of their rights with regard to HIV/AIDS in the workplace.

3) Providing Workers with access to condoms and other awareness material that will
enable them to make informed decisions about sexual practices.

2 DEFINITIONS AND ABBREVIATIONS
2.1 Definitions

Service Provider: The natural or juristic person recognised and approved by the
Department of Public Works as a specialist in conducting HIV/AIDS awareness
programmes.

Service Provider Workshop Plan: A plan outlining the content, process and schedule of
the training and education workshops, presented by a Service Provider which has been
approved by the Representative/Agent.

Worker: Person in the employ of the Contractor or under the direction or supervision of the
Contractor or any of his Sub-contractors, who is on site for a minimum period of 30 days in
all.

2.2 Abbreviations

HIV:  Human Immunodeficiency Virus

AIDS: Acquired Immune Deficiency Syndrome
STI:  Sexually Transmitted Infection

3 BASIC METHOD REQUIREMENT

The Contractor shall, through a Service Provider, conduct onsite workshops with the
Workers.

The Service Provider shall develop and compile a Service Provider Workshop Plan to be
presented at the workshops and which will be best suited for this project to achieve the
specified objectives with regard to HIV/AIDS awareness.

The Service Provider Workshop Plan shall be based on the following information provided
by the Contractor:

1) Number of Workers and Sub-contractors on site;

2) When new Workers or Sub-contractors will join the construction project;

3) Duration of Workers and Sub-contractors on site;

4) How the maximum number of Workers can be targeted with workshops;

5) How the Contractor prefers workshops to be scheduled, e.g. three hourly sessions
per Worker, or one 2.5 hour workshop per Worker;

6) Profile of Workers, including educational level, age and gender (if available);

7) Preferred time of day or month to conduct workshops;

8) A Gantt chart reflecting the construction programme, for scheduling of workshops;
and

9) Suitable venues for workshops.
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The Contractor shall submit the Service Provider Workshop Plan for approval within 21 days
after the tender acceptance date. After approval by the Representative/Agent, the
Contractor shall make available a suitable venue that will be conducive to education and
training.

The Service Provider Workshop Plan shall address, but will not be limited to the following:

1) The nature of the disease;

2) How it is transmitted,;

3) Safe sexual behavior;

4) Post exposure services such as voluntary counselling and testing (VCT) and
nutritional plans for people living with HIV/AIDS;

5) Attitudes towards other people with HIV/AIDS;

6) Rights of the Worker in the workplace;

7) How the Awareness Champion will be equipped prior to commencement of the
HIV/AIDS awareness programme with basic HIV/AIDS information and the necessary
skills to handle questions regarding the HIV/AIDS awareness programme on site
sensitively and confidentially;

8) How the Service Provider will support the Awareness Champion;

9) Location and contact numbers of the closest clinics, VCT facilities, counselling
services and referral systems;

10) How the workshops will be presented, including frequency and duration;

11) How the workshops will fit in with the construction programme;

12) How the Service Provider will assess the knowledge and attitude levels of attendees
to structure workshops accordingly;

13) How the video will be used;

14) How the Service Provider will elicit maximum participation from the Workers; and

15) A questions and answers slot (interactive session)

a. The Service Provider Workshop Plan shall encompass the Specific Learning
Outcomes (SLO) as stipulated.

4  HIV/ AIDS AWARENESS EDUCATION AND TRAINING
4.1 Workshops

The Contractor shall ensure that all Workers attend the workshops.

The workshops shall adequately deal with all the aspects contained in the Service Provider
Workshop Plan. A video of HIV/AIDS in the construction industry, which can be obtained
from all Regional Offices of the Department of Public Works, is to be screened to Workers at
workshops. In order to enhance the learning experience, groups of not exceeding 25
people shall attend the interactive sessions of the workshops.

4.2 Recommended practice
4.2.1 Workshop Schedule

Presenting information contained in the Service Provider Workshop Plan can be divided in
as many workshop sessions as deemed practicable by the Contractor, provided that all
Workers are exposed to all aspects of the workshops as outlined in the Service Provider
Workshop Plan.

Breaking down the content of information to be presented to Workers into more than one
workshop session however, has the added advantage that messages are reinforced over
time while providing opportunity between workshop sessions for Workers to reflect and test
information. Workers will also have an opportunity to ask questions at a following session.

4.2.2 Service Providers

A database of recommended Service Providers is available from all Regional Offices of the
Department of Public Works
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4.2.3 HIV/AIDS Specific Learning Outcomes and Assessment Criteria

Workers shall be exposed to workshops for a minimum duration of two-and-a-half hours. In
order to set a minimum standard requirement, the following specific learning outcomes and
assessment criteria shall be met.

4.2.3.1 UNIT 1: The nature of HIV/AIDS

After studying and understanding this unit, the Worker will be able to differentiate between
HIV and AIDS and comprehend whether or not it is curable. The Worker will also be able to
explain how the HI virus operates once a person is infected and identify the symptoms
associated with the progression of HIV/AIDS.

Assessment Criteria:

1) Define and describe HIV and AIDS; and
2) List and describe the progression of HIV/AIDS.

4.2.3.2 UNIT 2: Transmission of the HI virus

After studying and understanding this unit, the Worker will be able to identify bodily fluids
that carry the HI virus. The Worker will be able to recognise how HIV/AIDS is transmitted
and how it is not transmitted.

Assessment Criteria:

1) Record in what bodily fluids the HI virus can be found;

2) Describe how HIV/AIDS can be transmitted; and

3) Demonstrate the ability to distinguish between how HIV/AIDS is transmitted and
misconceptions around transmittance of HIV/AIDS.

4.2.3.3 UNIT 3: HIV/AIDS preventative measures

After studying and understanding this unit, the Worker will comprehend how to act in a way
that would minimise the risk of HIV/AIDS infection and to use measures to prevent the Hl
virus from entering the bloodstream.

Assessment Criteria:

1) Report on how to minimise the risk of HIV/AIDS infection;

2) Report on precautions that can be taken to prevent HIV/AIDS infection;

3) Explain or demonstrate how to use a male and female condom; and

4) List the factors that could jeopardize the safety of condoms provided against
HIV/AIDS transmission.

4.2.3.4 UNIT 4: Voluntary HIV/AIDS counselling and testing

After studying and understanding this unit, the Worker will be able to recognise methods of
testing for HIV/AIDS infection. The Worker will be able to understand the purpose of
voluntary HIV/AIDS testing and pre- and post-test counselling.

Assessment Criteria:

1) Describe methods of testing for HIV/AIDS infection;
2) Report on why voluntary testing is important; and
3) Report on why pre- and post-test counselling is important.

4.2.3.5 UNIT 5: Living with HIV/AIDS

After studying and understanding this unit, the Worker will be able to recognise the
importance of caring for people living with HIV/AIDS and be able to manage HIV/AIDS.

Assessment Criteria:

1) List and describe ways to manage HIV/AIDS;
2) Describe nutritional needs of people living with HIV/AIDS;
3) Describe ways to embrace a healthy lifestyle as a person living with HIV/AIDS; and
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4) Explain the need for counselling and support to people living with HIV/AIDS.
4.2.3.6 UNIT 6: Treatment options for people with HIV/AIDS

After studying and understanding this unit, the Worker will be familiar with the various
treatments available to HIV/AIDS infected or potentially HIV/AIDS infected people

Assessment Criteria:

1) Discuss anti-retroviral therapy;

2) List methods of treatment to prevent HIV/AIDS transmission from mother-to-child;

3) Describe the need for treatment of opportunistic diseases for people living with
HIV/AIDS; and

4) Describe post exposure prophylactics.

4.2.3.7 UNIT 7: The rights and responsibilities of W orkers in the workplace with regard to
HIV/AIDS

After studying and understanding this unit, the Worker will be able to identify the rights and
responsibilities of the Worker living with HIV/AIDS in the workplace. The Worker will
recognise the importance of accepting colleagues living with HIV/AIDS and treating them in
a non-discriminative way

Assessment Criteria:

1) Discuss the rights of a person living with HIV/AIDS in the workplace;

2) Discuss the responsibilities of a person living with HIV/AIDS in the workplace; and

3) Report on why acceptance and non-discrimination of colleagues living with HIV/AIDS
IS important.

4.3 Displaying of plastic laminated posters and distribution of information booklets

The Contractor shall obtain a set of four laminated posters conveying different key
messages and information booklets, which are available from all Regional Offices of the
Department of Public Works.

The above-mentioned posters and information booklets have been prepared to raise
awareness and to share information about HIV/AIDS and STI's.

Posters or display stands shall be displayed on site as soon as possible, but not later than
14 days after the date of site handover.

Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas,
the site office and compounds.

The posters on display must always be intact, clear and readable.

Information booklets must be distributed to all Workers as soon as possible, but not later
than 14 days after site handover, or as soon as the Worker joins the site.

5 PROVIDING WORKERS WITH ACCESS TO CONDOMS

The Contractor shall provide and maintain condom dispensers and make both male and
female condoms, complying with the requirements of SABS ISO 4074, available at all times
to all Workers at readily accessible points on site, for the duration of the contract. The
Contractor may obtain condom dispensers from the Department of Health and condoms
may be obtained from the Local Clinic or the Department of Health.

At least one male and one female condom dispenser and a sufficient supply of condoms, all
to the approval of the Representative/Agent, shall be made available on site within 14 days
of site hand over. Contractors should note that arrangements to obtain condoms from the
Department of Health Clinics prior to site hand over may be necessary, to ensure that
condoms are available within 14 days of site handover.

Condoms shall be made available in areas highly trafficked by Workers, including toilets, the
site office and compounds.
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6 ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND
TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (STI)

The Contractor shall provide Workers with the names of the closest Service Providers that
provide HIV/AIDS testing and counselling and Clinics providing Sexually Transmitted
Infection (STI) diagnosis and treatment. Information on these Service Providers and Clinics
must be displayed on a poster of a size not smaller than Al in an area highly trafficked by
Workers.

7 APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION

Within 14 days of site handover the Contractor shall appoint an Awareness Champion from
amongst the Workers, who speaks, reads and writes English, who speaks and understands
all the local languages spoken by the Workers and who shall be on site during all stages of
the construction period. The Contractor shall ensure that the Awareness Champion has
been trained by the Service Provider on basic HIV/AIDS information, the support services
available and the necessary skills to handle questions regarding the HIV/AIDS programme
in a sensitive and confidential manner.

The Awareness Champion shall be responsible for:

1) Liasing with the Service Provider on organising awareness workshops;
2) Filling condom dispensers and monitoring condom distribution;

3) Handing out information booklets; and

4) Placing and maintaining posters.

8 MONITORING

The Contractor shall grant to the Representative/Agent reasonable access to the
construction site, in order to establish that the Contractor complies with his obligations
regarding HIV/AIDS awareness under this contract.

The Contractor must report problems experienced in implementing the HIV/AIDS
requirements to the Representative/Agent.

The attached SITE CHECKLIST (SCHEDULE A) shall be completed and submitted at every
construction progress inspection to the Representative/Agent.

The attached SERVICE PROVIDER REPORT (SCHEDULE B) shall be completed and
submitted on a monthly basis to the Department’s Project Manager, through the
Representative/Agent.

The attached CONTRACTOR HIV/AIDS PROGRAMME REPORT (SCHEDULE C), a close
out programme report, shall be completed by the Contractor at the end of the contract.
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EB/NW1/10/24/Z1A - CONSTRUCTION OF A MANUFACTURING FACILITY IN ZONE 1A OF THE ELIDZ

SCHEDULE A

HIV/AIDS PROGRAMME: SITE CHECKLIST

When did

Name of Departmental

construction

Project

commence

Manager

Please refer to HIV/AIDS Programme activities during the reporting period

Tick the block if Contractor satisfactorily complied with specifications

DATE

PI

PI

PI

PI

PI

PI

Pl

DI[D][M[M

DID][M[M

DID][M[M

DI[D][M[M

DI[D][M[M

DID][M[M

DID[M]M

Programme implemented within 14 days of
site handover

Awareness champion on site

HIV/AIDS awareness service provider report

Male condom dispenser

Sufficient male condoms available

Male condom dispenser in a highly
trafficked area

Female condom dispenser

Sufficient female condoms available

Female condom dispenser in a
highly trafficked area

All four types of posters displayed

Posters in a good condition

Posters in a highly trafficked area

Posters displayed on local support services:
clinic & VCT centre

Support service poster/s in highly
trafficked area

Support service poster/s in a good condition

Tenderer
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EB/NW1/10/24/Z1A - CONSTRUCTION OF A MANUFACTURING FACILITY IN ZONE 1A OF THE ELIDZ

Please indicate the applicable number for the reporting period

Workers on payroll (at PI)

Sub-Contractors who will be on site for
longer than 30 days (at PI)

Workshop attendees

Number of workshops held

Scheduled workshops according to
approved workshop plan

Booklets distributed

Male condoms distributed

Female condoms distributed

Representative/Agent

Contractor
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Date of progress inspection (dd/mm/yy)

Reporting period: (dd/mm/yy) to (dd/mmlyy)

Deviations from HIV/AIDS awareness programme plan:

Corrective actions:

Representative/Agent Departmental Project Manager
Date: Date:
Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2
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SCHEDULE B
HIV/AIDS AWARENESS PROGRAMME: SERVICE PROVIDER REPORT

Reporting period: (dd/mm/yy) to (dd/mmlyy)

Number of workshops conducted in reporting period:

Number of scheduled workshops according to approved workshop plan:

Deviations from workshop plan:

State reasons for deviating from workshop plan:

Corrective actions:

Service Provider Contractor
Date: Date:
Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2

Part C3.5: HIV Aids Specification

Page 10




HIV/AIDS AWARENESS PROGRAMME: WORKSHOP CONTENT ADDRESSED

Fill in the applicable information with regard to each workshop conducted

DATE

WIS

WI/S

WI/S

WI/S

WI/S

WIS

WI/S

DID[M[M

D[D[M][M

DID[M[M

D[D[M][M

D[D[M][M

DID[M][M

DID[M[M

Content of workshop:
(Mark the content included)

SLO1

SLO2

SLO3

SLO4

SLOS

SLO6

SLO7

HIV/AIDS in construction video

Indicate the duration of the workshop in hours

Total number of Workers

Indicate workshop venue

Tenderer
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HIV/AIDS AWARENESS PROGRAMME: ATTENDANCE REGISTER

Fill in your name and indicate attendance by ticking the appropriate date

DATE

WIS

WIS

WIS

WIS

WIS

WIS

WIS

DI[D[M][M

D[D[M[M

D[D[M[M

DI[D[M][M

D[D[M[M

D[D[M][M

DI[D[M][M

No

NAMES

Tenderer

Witness 1

Part C3.5: HIV Aids Specification

Witness 2

Employer

Witness 1

Witness 2

Page 12




SCHEDULE C

CONTRACTOR HIV/AIDS PROGRAMME REPORT

Projectname

Project Location

Contract value of project (R)

Department of Public Works Project Manager

HIV/AIDS Programme duration: (dd/mm/yy)

to (dd/mmlyy)

AWARENESSMATERIAL

Describe location of posters displayed during the programme

Comments on posters

Indicate total number of booklets distributed

Comments on booklets

CONDOMS

Indicate total number of male condoms distributed

Indicate total number of female condoms distributed

Describe where male condom dispenser was placed

Describe where female condom dispenser was placed

HIV/IAIDSWORKSHOPS

Indicate the total number of HIV/AIDS workshops conducted

Indicate the duration of workshops

Indicate the total number of Workers that participated in the HIV/AIDS workshops

Indicate the total number of Workers that were exposed to the video on HIV/AIDS in the Construction Industry

Comments on HIV/AIDS workshops on site

Tenderer Witness 1 Witness 2 Employer Witness 1
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GENERAL

Briefly describe programme activities and satisfaction with outcome

Additional comments, suggestions or needs with regard to the HIV/AIDS awareness programmes on site

Please indicate if your company has a formal HIV/AIDS policy focussing Current_lv
on HIV/AIDS awareness raising and care and support of HIV/AIDS Yes |No developing
Workers one

Please indicate if, to your knowledge, you have lost any workers during the duration of the project to
HIV/AIDS related sicknesses. One or more of the following might indicate an HIV/AIDS related death:

Excessive weight loss Coughing or chest pain VVomiting
Reactive TB Pain when swallowing Meningitis
Hair loss Persistent fever Memory loss
Severetiredness Diarrhoea Pneumonia

Number of HIV/AIDS-related deaths

Contractor Date
Departmental Project Manager Date
Tenderer Witness 1 Witness 2 Employer Witness 1 Witness 2
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