
Item Description Unit Qty Supply Rate Amount

SECTION A1 : ANNUAL CHARGES        

A1.1 Annual Preliminary & General

A1.1.1 Provision of surety Year 1 R R

A1.1.2 Provision of insurances Year 1 R R

A1.1.3 Staff protective personal equipment Year 1 R R

A1.1.4 Staff induction Year 1 R R

A1.1.5 OHS compliance method statement Year 1 R R

A1.1.6 CEMP compliance method statement Year 1 R R

A1.1.7 Provision of Electronic Maintenance Manual Year 1 R R

A1.1.8 Provision of Updated drawings in AutoCAD format Year 1 R R

Sub Total R

SECTION A2 : MONTHLY CHARGES

A2.1 Monthly Preliminary & General
A2.1.1 Monthly overheads & administration charges Months 12 R R

Sub Total R

SECTION B1 : ROUTINE MAINTENANCE

B1 Routine maintenance (inclusive of all labour, equipment, transport and related costs)

B1.1
Complete monthly inspection & submit report in electronic format, recording works carried out, findings requiring attention 

and costs to resolve
No. 12 R R

B1.2 Batteries Tested by means of a EC Series Electrochemical Analyser 
B1.2.1 Test & maintain Standby alternator lead acid battery sum 180 R R

B1.2.2 Test & maintain Nicad cells in BTU sum 84 R R

B1.2.3 Test & maintain UPS battery sum 18 R R

B1.3 Transformer - see attached NRS Recommendation
B1.3.1 Complete Inspection, Testing and Maintenance under Live Conditions sum 88 R R

B1.4 Complete SBV4 Switchboard as per manufacturers standards
B1.4.1 Complete Inspection, Testing and Maintenance under Live Conditions sum 84 R R

B1.5 Secondary type K, RM6 & ABB Safe Ring type switchgear as per manufacturers standards
B1.5.1 Complete Inspection, Testing and Maintenance under Live Conditions sum 96 R R

B1.6 Electrical substation building

B1.6.1 Clean all walls, floors, luminaires, doors, filters and lubricate locks (rate per complete substation/Node Room) sum 96 R R

B1.6.3 Clean all walls, floors, luminaires, doors, filters and lubricate locks (rate per complete Metered Switch Chamber) sum 20 R R

B1.7 Standby diesel alternator plant

B1.7.1
Service, run (On load) and inspect complete alternator, engine , tank, exhaust, frame, auxiliary equipment to 

manufacturers specification
sum 18 R R

B1.8 Miniature Substations - see attached NRS Recommendation
B1.8.1 Complete Inspection, Testing and Maintenance under Live Conditions sum 136 R R

Sub Total R

Item Description Unit Qty  Supply & Install Rate Amount

SECTION C1 : GENERAL MAINTENANCE

C1

C1.1 Apply specified DC/AC/VLF voltage test and complete test records (test fault/test clear). sum 50 R R

C1.2 Locate Cable Fault sum 50 R R

C1.4 Provide Switching Services for complete repair sum 100 R R

C1.5 MV Cable (XLPE) Joint kit - 185-240mm (heat shrink), including excavations and reinstatement sum 20 R R

C1.6 MV Cable (XLPE) Joint 70mm including excavations and reinstatement sum 5 R R

C1.7 LV Cable (PVCSWA) Joint 70mm mm including excavations and reinstatement sum 10 R R

C1.8 MV Cable XLPE 70 mm SWA 3 core m 300 R R

C1.10 MV Cable XLPE 185 mm SWA 3 core m 300 R R

C1.11 MV Cable (XLPE) Indoor Termination 50/95 mm sum 15 R R

C1.12 MV Cable (XLPE) Indoor Termination 120/300 mm sum 15 R R

Sub Total R

Item Description Unit Qty  Supply & Install Rate Amount

SECTION D1 : PROVISIONAL SUMS

D1.1 Call out  (inclusive of all labour, equipment, transport and related costs)

D1.1.1 Emergency response (Immediate) hr 300 R R

D1.1.2 Urgent response (24 hours) hr 300 R R

D1.1.3 Routine response (extra over during normal working hours) hr 300 R R

D1.2 Labour additional to scheduled works

D1.2.1 Electrical Technician hr 480 R R

D1.2.2 Semi Skilled Labour hr 480 R R

D1.2.3 Labour hr 480 R R

D1.3 Travelling additional to scheduled works

D1.3.1 LDV km 4000 R R

D1.3.2 Truck - 8 Ton hr 20 R R

D1.4

Provisional Allowance for replacement equipment

The total amount for sectin D1.4 must be inclusive of provided provisional sum & profit and attendace  bidded % 

amount

D1.4.1 Consumables like fuel, oil and filters etc Sum 1 180 000.00R                                      180 000.00R                                   

D1.4.2 Profit and Attendance % % R

D1.4.3 Provisional Sum for Annual Standby Generator Plant Maintenance Sum 1 100 000.00R                                      100 000.00R                                   

D1.4.4 Profit and Attendance % % R

D1.4.5 Provisional Sum for UPS Plant Replacement Sum 1 300 000.00R                                      300 000.00R                                   

D1.4.6 Profit and Attendance % % R

D1.4.5 Provisional Sum for Annual Protection Maintenance Sum 1 450 000.00R                                      450 000.00R                                   

TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY

SUBSTATION MAINTENANCE - BILL OF QUANTITIES

TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY

TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY

TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY

General maintenance (inclusive of 24 hour response with ELIDZ control and security office) 

DISCLAIMER: THE BOQ DOESN'T HAVE DEFAULT FORMULAR INSERTED. THEREFORE, ELIDZ WILL NOT BE LIABLE FOR CALCULATION ERROR ON THIS DOCUMENT

SECTION D1 : PROVISIONAL CHARGES



D1.4.6 Profit and Attendance % % R

D1.4.7 Contingency Sum - Provisional Sum for Bulk Service Equipments Sum 1 900 000.00R                                      900 000.00R                                   

D1.4.8 Profit and Attendance % % R

D1.4.9
Provide the following for the services of specialist site management to plan, implement and control daily site activities - 

subject to agreement with ELIDZ
Sum 1 500 000.00R                                      500 000.00R                                   

D1.4.10
Profit and Attendance - Mark up on Item D1.4.9 for the Contractor's administrative cost and profit (State % and extend 

as an amount) Not applicable where works are executed by the contractor.
% % R

Sub Total R

SUMMARY

SECTION A1 : ANNUAL CHARGES        R

SECTION A2 : MONTHLY CHARGES R

SECTION B1 : ROUTINE CHARGES R

SECTION C1 : GENERAL MAINTENANCE R

SECTION D1 : PROVISIONAL SUMS

The total amount for sectin C1.4 must be inclusive of provided provisional sum & profit and attendace  bidded % amount 
R

Nett Tender Sum for Year 1 R

Nett Tender Sum for Year 2 (Escalated) % R

Nett Tender Sum for Year 3 (Escalated) % R

Total for 3 (Three) Year Term R

Add VAT @ 15% R

Gross Tender Sum carried to Form of Offer R

%

TOTAL FOR SCHEDULE CARRIED FORWARD TO SUMMARY

%


